) A The People’s Republic of Bangladesh
© " Dhaka Water Supply and Sewerage Authority (DWASA)
WASA Dhaka Sanitation Improvement Project (DSIP)

Memo No.: 46.113.633.00.00.017.2022-23/1163
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Date: 22 /02 /2023

The following amendment is made to the Specific Procurement Notice (SPN) issued for Design and
Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C
(Sabujbag, East Nandipara, Natunpara, Rajarbag, Golapbag East etc.) and Reconstruction/

Rehabilitation of South-Western Trunk Main (Package No. WD7).

(Ref.: RFP No.: WD7; dated: 16 January 2023):

As in original SPN (Sl No. 7)

Amended as follows

The Proposal, both the Technical Part
and the Financial Part, in hard copy
must be delivered to the address below
on or before 1400 hours (GMT+6) of
14 March, 2023.

The Proposal, both the Technical Part
and the Financial Part, in hard copy
must be delivered to the address below
on or before 1400 hours (GMT+6) of
04 April, 2023.

The Technical Part of the Proposals
will be publicly opened in the presence
of the Proposers’ designated
representatives and anyone who
chooses to attend at the address below
on 1445 hours (GMT+6) of 14

The Technical Part of the Proposals
will be publicly opened in the presence
of the Proposers’ designated
representatives and anyone who
chooses to attend at the address below
on 1445 hours (GMT+6) of 04 April,

March, 2023. 2023.

All other information of the SPN shall remain unchanged.

. )
Md. Rafiqul Islam7/7/? q/\

Project Director

Dhaka Sanitation Improvement Project (DSIP)

Dhaka Water Supply and Sewerage Authority (DWASA)
WASA Bhaban (11% Floor)

98, Kazi Nazrul Islam Avenue, Kawranbazar
Dhaka-1215, Bangladesh.

Phone: +880-2-41010219

E-mail: pd.dsip2018@gmail.com

Website: www.dwasa.org.bd
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@ﬁﬁﬁ Dhaka Sanitation Improvement Project (DSIP)

Dhaka Water Supply and Sewerage Authority o :
WASA Bhaban (11" Floor) A 2 S
98, Kazi Nazrul Islam Avenue, Kawranbazar, Dhaka-1215.
Memo No.: 46.113.633.00.00.017.2022-23/1162 Date: 22 /02 /2023

Subject: Minutes of Pre-Proposal meeting for Design and Build (DB) Contract for
Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbahg,
East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction /
Rehabilitation of South-Western Trunk Main (Package No. WD7) held on 07
February, 2023 under Dhaka Sanitation Improvement Project (DSIP), Dhaka
WASA.

A Pre-Proposal meeting for ‘Design and Build (DB) Contract for Reconstruction / New
Construction of Sewerage Networks in Zone-C (Sabujbahg, East Nandipara, Natunpara,
Rajarbagh, Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main
(Package No. WD7)’ was held at 1500 hours Bangladesh Local Time (GMT+6) on 07 February,
2023 at the Dhaka WASA Conference Center as per Section-II-Proposal Data Sheet (PDS), ITP
7.4 of the RFP. The meeting was also connected virtually. Representatives from the prospective
proposers for the said package attended the meeting both physically and virtually. The meeting
was presided over by Md. Rafiqul Islam, Project Director, Dhaka Sanitation Improvement Project
(DSIP), Dhaka WASA and other PMU officials attended the meeting. A list of the attendees is
attached herewith as in Annexure-A.

The chairperson welcomed all for attending this pre-proposal meeting and requested the
participants to introduce themselves. He then gave a brief introduction on the day’s meeting
agenda.

After the brief introduction, the written queries received from the prospective proposers before the
pre-proposal and those raised during the meeting were discussed elaborately. In addition, the
chairperson requested all the participants to submit their queries in writing on or before 1600 hours
BST (GMT+6) on 08 February, 2023.

As there were no other points, the meeting was ended with vote of thanks by the Chair.

N.B.: All the queries received from the prospective proposers within the aforementioned timeline
along with the ones discussed during the Pre-proposal meeting and the corresponding
responses/clarification on those queries are compiled as Response Matrix-1 and attached herewith
in Annexure-B.

An Addendum-1 issued in this connection is also attached herewith as in Annexure-C.

f-e et
Md. Rafiqul IslamZ2-

Project Director

Dhaka Sanitation Improvement Project
Dhaka WASA.

Attachment: As stated above.

CC:

Deputy Managing Director (RP&D), Dhaka WASA.

Addl. Chief Engineer (RP&D), Dhaka WASA.

PA to Managing Director, Dhaka WASA (for kind information to the Hon’ble Managing Director).

S s B D

Office copy.
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Pre-Proposal Meeting (RFP) for Design and Build (DB) Contract for Reconstruction / New
Construction of Sewerage Networks in Zone-C (Sabujbahg, East Nandipara, Natunpara, Rajarbagh,

DSIP, Dhaka WASA

rafiqulislam93@gmail.com

- WASA Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No.
: WD7) under Dhaka Sanitation Improvement Project (DSIP), DWASA.
Venue: Dhaka WASA Conference Centre (Shitalokhya), 3rd Floor, WASA Bhaban, DWASA.
Date: 07 February, 2023
Time: 03:00 p.m. (GMT+6)
List of Attendees
Designation & Contact No. & .
SLN.
i Office Email address A
Superintending Engineer 4
1 | Md. Rafiqul Islam and Project Director, BT 3851 /4,)2@\/

< OIF50-225R 5

. . Deputy Project Director, 01711-707132
2 | Mohammad Salim Miah DSIP, Dhaka WASA salim2k3@yahoo.com
V
Executive Engineer, 01670-505379 ’
3 | Md. Year Khan Dhal?as\l)\l;;xs A engr.ykhan@gmail.com
Executive Engineer, 01552-348503 —
4 | Israfil Hossain Akanda DSIP, tsrabkmdiagigmatl. som
Dhaka WASA e
Executive Engineer, 01712-104097 @;, Ros2
5 | Ershadul Haque Dhal]?a S\I;AS A ershad9604@gmail.com 4
Executive Engineer,
6 | Mahbub Ul Alam Mohammad Jamal DSIP, = ahb?lggiggiﬁz —_— .
Dhaka WASA B
M\
Senior Procurement
. . Specialist (Local), DSIP, 01715-128243 . ,: %: B&}
7 | Md. Dalil Uddin DWAéA and Member, mddalil@yahoo.com a
BEC/PEC, DSIP, DWASA
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Pre-Proposal Meeting (RFP) for Design and Build (DB) Contract for Reconstruction / New
Construction of Sewerage Networks in Zone-C (Sabujbahg, East Nandipara, Natunpara, Rajarbagh,

"WASA  Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No.
WD7) under Dhaka Sanitation Improvement Project (DSIP), DWASA
Venue: Dhaka WASA Conference Centre (Shitalokhya), 3rd Floor, WASA Bhaban, DWASA.
Date: 07 February, 2023
Time: 03:00 p.m. (GMT+6)
List of Attendees
Designation & Contact No. & :
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Response Matrix-1; dated 22 February 2023

on the queries received under RFP for

Annexure-B

“Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbahg, East Nandipara, Natunpara, Rajarbagh,
Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No. WD7)”.

Ref: RFP No. WD?7, Issued on: 16 January 2023

of

Section IX, Vol.-1
(PC),

Page-143

for liability for breach of
professional

duty-2 years after Defects
Notification Period.

end of Defect Notification Period i.e. 1 year.

SL Ref: Section, RFP Specifications Bidders Query DWASA Response
No. | Clause & Page
no.

1 |Clause 1.18 Permit | In accordance with Clause | The Employer will take necessary measures to issue | Itis clearly stated that the Employer will take
Required: Road 1.18 Permit Required: Road | bank cheque for the payment of the Road cutting and necessary measures to issue the payment of
Cutting and Cutting and Restoration- | Restoration Costs. But it doesn’t clearly mention | 4o road cutting fees/charges against the
Restoration- Permissions, regarding the Security Deposit and who will be d d . .

o e ; ; ; ; emand note of respective road owning
Permissions, Coordination and Costs; | responsible for the Security Deposit of the Road Cutting ) ; ; e
Coordination and | Section G — General of | and Restoration Costs. Please Clarify this. authority. Since the security deposit is a part
Costs; Section G — | Volume 2 — A. Part 2 of the demand note so it implies that the
General of Volume | (Employer’s Employer will also bear the security deposit
2—-A. Part2 Requirement) Zone-C & B. fees/charges.

(Emp}oyer’s Part ) 2 (Employel'*’s However, the temporary restoration /
Requirement) Requirement) _Trunk Main, reinstatement costs shall be borne by the
_Zone-C & B. Part | the Employer will take
R . Contractor.
2 (Employer’s necessary measures to issue
Requirement) Tru | bank cheque for the payment
nk Main of the Road cutting and
Restoration Costs.
But it doesn’t clearly
mention  regarding  the
Security Deposit and who
will be responsible for the
Security
Deposit of the Road Cutting
and Restoration Costs.
Please Clarify this.
2 |Sub-clause 19.2.3 | Period of insurance required | We request that such period of insurance should be till | No change in RFP
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Annexure-B

SL Ref: Section, RFP Specifications Bidders Query DWASA Response
No. | Clause & Page
no.
3 - - Manufacturer’s Factory Visit for imported materials is | Refer to RFP both part of Volume 2, Chapter
not found in the RFP document. Is it required or not? | 4.1.9.
4 | Sub-clause A-1.5 | Qualification of There is no GRP pipes & fittings. Is it supplied by the | Please follow the RFP.
of Manufacturers: uPVC Pipes | Employer? Moreover, in both Design section of Volume
Section I1I, Vol.-1 | and/or fittings 2, it has been clearly stated that, for pipe
(E&Q DI or Steel Pipes is required or not? material,
Criteria), Page-56 UPVC for pipe: Diameter <450 mm
GRP for pipe: Diameter > 450 mm.
For requirement of DI or Steel Pipes:
Since, it is a DB lump sum contract, the
proposer may propose the use of DI or
Steel Pipes (if it is necessary to use) but
subject to the approval of the Engineer.
5 | Sewerage Network - Required shapefile of Zone boundary Shapefile of the Zone boundary will not be
Zone C: provided since Conceptual Design Report
(CDR) already contain sufficient information
for tender preparation.
6 | Sewerage Network - How to apply peak factor — Area basis/Each MH The conceptual design applied a peak factor
Zone C: (using Babbit formula) based on the service
population of each manhole.
7 | Sewerage Network - The required projected population of the network zone. | Refer to supplementary information in RFP.
Zone C: Shapefile of zone boundary and thana boundary
(including part) within the Network Zone needs to be
provided
8 | Southwestern - The shapefile and geo location of southwestern trunk | Refer to Conceptual Design of trunk Main
Truck Main: manhole and connected pipe location needs to be
provided
9 | Southwestern - The flow rates of southwestern trunk Refer to Conceptual Design and
Truck Main: manhole need to be provided supplementary information of trunk Main
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Annexure-B

SL Ref: Section, RFP Specifications Bidders Query DWASA Response
No. | Clause & Page
no.
10 | Southwestern - How to estimate the quantity of construction| A number of household connections have
Truck Main: requirements for connected pipe? Also, the shapefiles| been provided in RFP (refer to Vol II, A. Part
for the connected pipes need to be provided 2 (Employer’s Requirement) _Zone-C,
Section D, Chapter 1.1).
11 | Southwestern - What will happen if exposed any Since, it is a DB lump sum contract, this shall
Truck Main: unexpected connections with existing trunk main during | be fully contractors’ responsibility to find the
construction? way to overcome any complexity at
Contractor’s cost but definitely, that shall be
done with the approval of the Engineer.

12 | Southwestern - Nawabpur Road to end point of southwestern trunk - | There are several parameters to determine

Truck Main: How to quote considering both for rehabilitation | replacement or rehabilitation of those
(Cleaning + Lining) and replacement (if physical| pipelines. Method of Rehabilitation shall not
condition is very bad)? be limited to cleaning + lining but the

Contractor shall have to use such method as
required subject to the approval of the
Engineer. Although part of trunk main is
designated as rehabilitation the Employer’s
Requirements but replacement might be the
only option when the pipe size is not adequate
for the expected sewage flow.

13 Can we get the files containing topography, zone's| All available data from the conceptual design
border, and houses location in Autocad or GIS format? | stages are included in the supplementary data

of the RFP.

14 Since the pipe tables are merged of existing and new | Please follow the RFP.
pipelines, whether, the contractor should consider the
entire table or just the new pipeline is the question
(however, the worst-case scenario is to consider the
entire pipeline to be redesigned and installed).

15 Question is about Manholes and house connections.| All existing household connections and
Whether we need to replace the existing ones in the| manholes are required to be replaced or
design or we can leave them as they are. newly constructed.

16 |Request an With due respect, we would like to request an extension of the deadline for submitting | Please see sl. 1&2 of addendum-1

extension of the
deadline for

proposal for the package no. WD7, DSIP.

(Annexure-C).

Page 3 of 4

A ™




Annexure-B

SL

Ref: Section,
Clause & Page
no.

RFP Specifications

Bidders Query

DWASA Response

submitting the
proposal

We understand that the current deadline for submission of proposal is 14 March, 2023,
however, due to some unforeseen circumstances, we need more time to put together a

competitive proposal.

So, we are requesting an additional 30 days so that we can properly assess the proposal
and ensure that we are able to submit a competitive proposal.

We understand the importance of timely submissions and will do our best to ensure that
the bid is submitted within the requested timeline.

Thank you for your consideration and we look forward to hearing from you.

17

Can we use GRP pipes for DN>300mm when there is
economic advantage versus PVC pipes?

No change in RFP.

18

In what currency will the payments be when submitting
quotes in a mix of Taka and foreign currency? Would
the foreign currency portion be paid in the same foreign
currency or in equivalent Taka at the time of payment?

Refer to Section II, Proposal Data Sheet
(PDS) ITP 16.1.
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GOVERNMENT OF THE PEOPLES’ REPUBLIC OF BANGLADESH

Annexure-C

DHAKA WATER SUPPLY & SEWERAGE AUTHORITY (DWASA)

Dhaka Sanitation Improvement Project (DSIP)

for

Addendum-1, dated: 22 / 02 / 2023 to Request for Proposal (RFP)

“Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbag, East Nandipara, Natunpara,
Rajarbag, Golapbag East etc.) and Reconstruction/ Rehabilitation of South-Western Trunk Main (Package No. WD7)”.

Ref: RFP No.: WD7, Issued on: 16 January 2023.

This Addendum-1 to the RFP has been issued to amend the provisions as tabulated below, in accordance with ITP Clauses 6.3 and 8.1.

Proposal Data Sheet
(PDS)

Date: 14 March 2023
Time: 1445 hours, Local Time (GMT + 6 Hrs)

SI. | Reference Section of | Page | Clause Existing provision in the RFP Amended provision of RFP
No. RFP No. /Article (Only relevant part is reproduced) (Only relevant part is reproduced)
amended
1 | Volume 1, Section II - 38 ITP 23.1 | The deadline for Proposal submission is: The deadline for Proposal submission is:
P 1 Data Sheet .
(;(I))pso)sa ata Shee Date: 14 March 2023 Date: 04 April 2023
Time: 1400 hours, Local Time (GMT + 6 Hrs) Time: 1400 hours, Local Time (GMT + 6 Hrs)
2 | Volume 1, Section II - 38 ITP 26.1 | The Proposal opening shall take place at:: The Proposal opening shall take place at::

Date: 04 April 2023
Time: 1445 hours, Local Time (GMT + 6 Hrs)

-This Addendum-1 shall be an integral part of the RFP and to be submitted with the Proposal.

Md. Rafiqul Islam
Project Director

Dhaka Sanitation Improvement Project (DSIP)
Dhaka WASA
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