

Government of the People's Republic of Bangladesh

Local Government Engineering Department

Local Government COVID-19 Response &

Recovery Project (LGCRRP)

Agargaon, Sher-E-Bangla Nagar

Dhaka-1207.

www.lged.gov.bdশেখ হাসিনার মূলনীতি
গ্রামশহরের উন্নতি

Memo No. 46.02.0000.660.03.108.23/2486

Date: 08.07.2024

To

Mayor

Fulbari Pourashava

District: Dinajpur.

Sub: Concurrence of Sub-projects for FY 2024-25 under Local Government COVID-19 Response & Recovery Project (LGCRRP) for e-Tendering.

In connection with the above subject we are pleased to inform you that Sub-projects under following contract packages have been agreed by the authority for implementation in FY 2024-25.

Sl. No	Package No.	Name of the Sub-project	Engineer's Estimate Concurrence PMU (Tk.)	Salvaged (Tk.)	Category Subprojec t/Scheme	Tendering Method	Time of Completion
01.	LGCRRP/Fulbari/ 2024-25/W-07	Estimate for Upgrading of RCC Road From Sujapur Chowdhury more Est Side Foot Bridge (Ch 0.00 m to 305.00m) Under Fulban Pouroshava	5848636.00	0.00	-	NOTM e-GP	180 days
		Estimate for Construction of RCC Dain From Sujapur Chowdhury more Est Side Foot Bridge (Ch 0.00 m to 325.00m) Under Fulbari Pouroshava	5301548.00	0.00	-		
		Package Total=	11150184.00	0.00			
		Grand Total=	1,11,50,184.0	0.00			
In Word: (One Crore Eleven Lac Fifty Thousand One Hundred Eighty Four) Taka only.							

You are requested to invite Tender for the contract package as early as possible following the guidelines as stated below:

- Tender should be invited immediately following the instruction of e-Tendering procedure as mentioned in e-GP guidelines, the IDA Guidelines and PPR-2008. Please note that Tender Document acceptable to IDA has been used here (used STD e-PW3-D from e-GP portal).
- In the Invitation For Tenders (IFT) and Tender Data Sheet, Appropriate dates/required information as per instructions in World Bank agreed SBD have to be provided.
- e-Tender notice should be published in widely circulated at least two national dailies (one English and one Bengali) as per rule 90 of PPR-2008. The notice will also be published on LGED and Concerned ULB website.
- Tenders shall not be invited on the basis of percentage above or below the estimated cost and contract award shall be based on the lowest evaluated tender price of compliant tender from eligible and qualified Tenderer.
- The pre-tender meeting starts on next day of IFT publication and closed on at least 7 days before the last date of submission of tenders. During the pre-tender meetings, clarifications to the queries of the Tenderers will be made online and also responses will be shared through e-mail and also dashboard of the Tenderers, who purchased the documents.
- Unit rates for all items of works should be quoted both in figure and words as described in the BOQ.
- Tender opening process will be done by TOC online within one hour after the deadline (TOC and TEC formed as per direction of Chief Engineer's Memo No. 46.02.0000.660.03.004.22.71 Dated: 31/01/2023 & 46.02.0000.660.03.004.22.72 Dated: 31/01/2023).
- TEC will complete the evaluation process online according to e-GP system and prepare tender evaluation report (TER) following the terms & conditions of Standard Tender Document acceptable to World Bank. All tender securities must be verified from concerned banks and record of verification shall be attached with evaluation report.
- Tender Evaluation Report (TER) will be sent to the Mayor of the Pourashava through online workflow process. Mayor will be the approver of the evaluation report. **If the estimated cost of a single package exceeds more than or**