



সৈয়দপুর পৌরসভা

সৈয়দপুর, নীলফামারী।

www.pourashava.syedpur.nilphamari.gov.bd

স্মারক নং : সৈশৌস/প্রকৌঃবিঃ/২০২৫/১১৯৯

তারিখঃ ১৯/১১/২০২৫ইং

Work Order

To : DC-NK JV

Address: 105, Rahmatula Road, Farakpur, Bheramara, Kushtia.

Subject : Work Order of Sub-project 1. Construction of Uni-Paver road from Airport Road (Shahid Shawrani Park mour) to Bafajuddin Road Via Hatikhana Camp & Razzakia Primary School, at ch 00-540.00m and with a road connecting (5-star Math) road, ch.0.00-135.00m, Ward-08 & 09 (COVID 19) 2. Construction of RCC Drain at Hatikhana Camp to Towards Masuapara, at ch.0.00-150.00m and Hatikhana Camp Entry roadside (5 star math),at ch.0.00-135.00m with 3-nos Cross Drain at Camp main Road (Ward- 09), (COVID-19) 3. Construction of RCC Drain at Haji Chetna Lane from Upazila Campus Drain to Bangalipur Nijpara & Sufia School road, at ch.0.00-545.00m, Ward-08 (COVID-19) 4. Maintenance of Airport Road from Panchmatha more to Upazilla Road (Parbatipur Road) (Ch800m to 2115m) and Airport to Park more (Ch 0.0 to 1305m), Ward No-07,08 5. Upgrading of BC road at Kazir Hat Jamea Arabia Madrasa road from Shirish Gach mour to Mollah road, ch.0.0-215.0m (Ward-10), and 6. Construction of RCC Drain at Kazir Hat Jamea Arabia Madrasa road from Shirish Gach mour to Mollah road, ch.0.0-215.0m (Ward-10), Under Saidpur Pourashava.


Package No : LGCRRP/Saidpur/2024-25/W-26 (Tender ID No- 1154587)

Reference: i) IFT No. 01/2025-26 (OTM), Date : 23/09/2025
ii) Date of NOA : 09/11/2025
iii) Date of Contract Agreement : 19/11/2025
iv) Date of Contract Commencement: 20/11/2025
v) Date of Completion : 17/08/2026

This work order is issued to you with following condition.

01. Estimated Amount: Tk.3,66,48,772.00 (Three crore sixty six lakh forty eight thousand seven hundred seventy two)
02. Contract price: **Tk.3,01,84,824.78 (Taka three crore one lakh eighty four thousand eight hundred twenty four and paisa seven eight only.)**
03. Duration of implementation period: 270 (Two Hundred Seventy) days.
04. Pursuant to the above reference you have submitted the performance security through on-line and have signed the Contract Agreement. You are requested to mobilize the materials and to contact the concerned Engineers to take charge of the site.
05. You are requested to contact the undersigned and also concerned Engineers as and when necessary and abide by their directions.
06. You are reminded that time is the essence in completing the work and in case of unsatisfactory progress or failure to complete the work within the fixed time, this WORK ORDER may be canceled as term and condition of contract document. Whereupon the employer will be entitled to make alternative arrangements to complete the work at the contractor's cost, besides making other legal actions as per contract.
07. You are requested to inform Concern Councilors at the starting of the work.
08. You are requested to perform laboratory test of mobilize materials for satisfactory result of quality.
09. You requested to submit a work plan with in 10 (Ten) days after signing of the contract.

You are requested to complete the work as per contract agreement and specification with the consultation of the concerned Engineers .Unspecified work will not be accepted .


19.11.2025
(Md. Shahidul Islam)
Executive Engineer
Saidpur pourashava
Saidpur, Nilphamari.

Copy forwarded for information/ Necessary Action :

1. Project Director, LGCRRP, 205/4, Level-4, West kafrul, Begum Rokeya Soroni, Taltola, Agargaon, Dhaka-1207.
2. Administrator, Saidpur Pourashava, Saidpur, Nilphamari.
3. All member, Work completion Assistance Committee, Saidpur Pourashava.
4. Assistant Engineer, Saidpur Pourashava.
5. Md. Haider Azam, AME, DSM Consultant, LGCRRP.
6. Accounts Officer/ Accountant, Saidpur Pourashava.
7. Md. Masum Sazzad, SAE (Civil), Saidpur Pourashava. He is requested to handover the site to the contractor immediately & implement the work according to approved drawing, estimate & specification.
8. Md. Ariful Islam & Md. Farhanul Islam, Saidpur Pourashava. They are requested to help for implementing the work according to instruction of the Engineer in charge.
9. Jeminy, Computer Oparetor (Requesting her to upload in website)
10. Office file.

Copy work #1