



সৈয়দপুর পৌরসভা

সৈয়দপুর, নীলফামারী।

www.pourashava.syedpur.nilphamari.gov.bd

স্মারক নং : সৈয়দপুর/সকৌ/বি/২০২৫/ ২৯৫৭/৩

তারিখঃ ১৯/১০/২০২৫

Work Order

To : MA-KE-SB JV

Mridha Bari Sarok, Town Kalikapur, Patuakhali Pourashava, Patuakhali Sardar-8600.

Subject : Work Order of Sub-project 1) Improvement of road by BC & RCC with street light and RCC Drain with footpath at Sher-e-Bangla road starting from Bangabandha Chattar (Pach Matha Mor) to Wapda by pass, at (Ch. 0+000 to 3+500m), 2) Improvement of road BC & RCC road with street light and RCC Drain with footpath at Shaheed Zahurul Haque Road starting from Tulsiram road to Borunia para, at (Ch.0+000 to 3+500m).


Package No : RUTDP/SAD/2024-25/W-01(Tender ID No- 1128568)

Reference: i) IFT No. 07/2024-25 (OTM), Date : 30/06/2025
ii) Date of NOA : 05/10/2025
iii) Date of Contract Agreement : 06/10/2025
iv) Date of Contract Commencement: 20/10/2025
v) Date of Completion : 19/01/2027

This work order is issued to you with following condition.

01. Estimated Amount: Tk.29,90,64,461.77 (One crore forty nine lakh fifteen thousand nine hundred thirty three)
02. Contract price: Tk.25,74,99,417.50 (Taka twenty five crore seventy four lakh ninety nine thousand four hundred seventeen and paisa five zero only.)
03. Duration of implementation period: 15 (Fifteen) months.
04. Pursuant to the above reference you have submitted the performance security through on-line and have signed the Contract Agreement. You are requested to mobilize the materials and to contact the concerned Engineers to take charge of the site.
05. You are requested to contact the undersigned and also concerned Engineers as and when necessary and abide by their directions.
06. You are reminded that time is the essence in completing the work and in case of unsatisfactory progress or failure to complete the work within the fixed time, this WORK ORDER may be canceled as term and condition of contract document. Whereupon the employer will be entitled to make alternative arrangements to complete the work at the contractor's cost, besides making other legal actions as per contract.
07. You are requested to inform Concern Councilors at the starting of the work.
08. You are requested to perform laboratory test of mobilize materials for satisfactory result of quality.
09. You requested to submit a work plan within 07 (Seven) days after signing of the contract.

You are requested to complete the work as per contract agreement and specification with the consultation of the concerned Engineers. Unspecified work will not be accepted.


(Md. Nur-E-Alam Siddiquee)
Administrator
Saidpur pourashava
Saidpur, Nilphamari.

Copy forwarded for information/ Necessary Action :

1. The Project Director, RUTDP, Level-5, RDEC Bhaban, LGED HQ, Agargaon, Dhaka-1207.
 2. The Executive Engineer, Saidpur Pourashava, Saidpur, Nilphamari.
 3. The Deputy Team Leader, DSM Consultant, RUTDP, Level-5, RDEC Bhaban, LGED HQ, Agargaon, Dhaka-1207.
 4. All member, Work completion Assistance Committee, Saidpur Pourashava.
 5. Senior Municipal Engineer, Dinajpur Cluster, DSM Consultant.
 6. Assistant Engineer and Assistant Municipal Engineer, Saidpur Pourashava.
 7. Accounts Officer/ Accountant, Saidpur Pourashava.
 8. Md. Masum Sazzad, Sub-Asst. Engineer (Civil) and Md. Kamrul Islam, Sub-Asst. Engineer (Civil), Saidpur Pourashava. They are requested to implement the work according to approved drawing, estimate & specification.
 9. Md. Hasan Hamidur Rahman, Md. Ariful Islam, Md. Shahed Ali, Md. Farhanul Islam, Saidpur Pourashava with SAE & WA of RUTDP, Saidpur Pourashava. They are requested to help for implementing the work according to instruction of the E-I-C.
 10. Computer Operator (Requesting her to upload in website), Saidpur Pourashava.
 11. Office file.
- Copy work #2