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Section 8: Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC.  The clause number of the SCC is the corresponding clause number of the GCC.   
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1. Definitions  

 The Employer is: Bangladesh Rural Electrification Board (BREB) 

[The Employer should be the Executing Agency/Implementing Agency named in the Financing Agreement or the entity 
authorized to carry out the procurement activities under the Project Administration Manual] 

The Project Manager is: Project Director 

                                        Modernization and Capacity Enhancement of BREB Network   

                                        (Khulna Division) 

                                        Bangladesh Rural Electrification Board (BREB) 

                                        Executive Building, 5th Floor,  

Bangladesh Rural Electrification Board,     

                                        Nikunja-2, Khilkhet, Dhaka-1229, Bangladesh. 

                                       Telephone No.: 028900336 

                               E-mail: pdmcep.kd.reb@gmail.com 

 

The Bank is: Asian Development Bank (ADB) 

Country of Origin: The most recent list of eligible member countries obtainable from 
www.adb.org/about/members. 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: The Peoples’ 
Republic of Bangladesh. 

 5.2 The ruling language is: English 

 5.3 The language for communications is: English 

6. Fraud and Corruption 

 6.4 The Contractor has the obligation to notify the Employer of any changes in connection 
with the matters described in paragraphs (f), (h), (i), (j), (k), (l), (m) and (n) of the Letter 
of Technical Bid. 

 6.5 If the Contactor is debarred or temporarily suspended by ADB, it shall inform the 
Employer of such debarment or suspension, and that the endorsement of ADB’s Office 
of Anticorruption and Integrity is required for any variations, extensions or modifications 
to the Contract. 

 

7. Scope of Facilities 

 7.3 The Contractor agrees to supply spare parts for a period of years: 5 (five) years. 
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 The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant.  Other spare parts and components shall be supplied 
as promptly as possible, but at the most within 6 months of placing the order and 
opening the letter of credit.  In addition, in the event of termination of the production of 
spare parts, advance notification will be made to the Employer of the pending 
termination, with sufficient time to permit the Employer to procure the needed 
requirement. Following such termination, the Contractor will furnish to the extent 
possible and at no cost to the Employer the blueprints, drawings and specifications of 
the spare parts, if requested. 
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8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within 14 (fourteen) days from 
the Effective Date for determining Time for Completion as specified in the Contract 
Agreement provided that access to and possession of the Site or any part thereof have 
been given under subclause 10.2, and shall then proceed with the work on the Facilities 
with due expedition and without delay. 

 8.2 The Time for Completion of the whole of the Facilities shall be  450 days(Four 
Hundred Fifty days)  from the Effective Date as described in the Contract 

Agreement. 

 
Time for Completion for parts of the Facilities: ________________________________ 

9. Contractor’s Responsibilities 

 9.6       To add the following paragraph at the end of GCC 9.6: 

“ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to 
the performance of the Contract stated in Subclause 6.1 (e) and 9.6 shall survive 
termination and/ or expiration of this Contract.” 

 9.8       Protection of the Environment 

At the end of the sub-clause in 9.8 Protection of the Environment, add the following 
paragraphs: 

“The Contractor shall comply with all applicable national, provincial, and local 
environmental laws and regulations. 

The Contractor shall also comply with all reasonable requests of the national and local 
authorities responsible for enforcing environmental controls.  

Within 28 days of the Commencement Date the Contractor shall submit a detailed Site 
Specific Environmental Management Plan (SSEMP), based on the Environmental 
Health and Safety Management Plan submitted in the technical proposal, for the Project 
Manager’s no objection showing how the Contractor intends to comply with 
environmental laws and regulations and other specific requirements prescribed in the 
Contract, addressing all the monitoring and mitigation measures set forth in the 
Environmental Impact Assessment (“EIA”) and the Environmental Management Plan 
(“EMP”) of the project attached in Section 6- Employer’s Requirements. Work shall not 
commence on the Site until the no objection of SSEMP has been obtained from the 
Project Manager and is being implemented.  

The Contractor shall (a) establish an operational system for managing environmental 
impacts, (b) comply with the approved SSEMP and any corrective or preventative 
actions set out in safeguards monitoring reports that the Employer will prepare from time 
to time to monitor the implementation of the project EMP through the SSEMP, (c) 
allocate the budget required to ensure that such measures, requirements and actions 
are carried out, (d) submit semi-annual reports on the compliance of such measures to 
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the Employer. 

            Where unanticipated environmental risks or impacts become apparent during the 
Contract, the Contractor is required to update the SSEMP to outline the potential 
impacts to site works and associated mitigation measures for the Project Manager’s 
approval.” 

10. Employer’s Responsibilities 

 10.2    There shall be no work nor construction activities at the Site or any part thereof (as the 
case may be) unless the Employer has granted access to the Site or part thereof (as the 
case may be) in accordance with this Subclause 10.2. 

11. Contract Price 

 11.2 The Contract Price shall be adjusted in accordance with the provisions of Appendix 2 
(Price Adjustment) to the Contract Agreement. 

13.  Securities 

 13.3.1 The amount of performance security, as a percentage of the Contract Price for the 
Facility or for the part of the Facility for which a separate Time for Completion is 

provided, shall be: 10% of the contract price. 

 13.3.2 The performance security shall be in the form of the unconditional Bank 
Guarantee by a reputable scheduled commercial bank of Bangladesh or 
any internationally recognized foreign bank (from any ADB member 
country) located outside the Employer’s Country as per form included in 
Section 9 (Contract Forms). 

 13.3.3 The performance security shall not be reduced on the date of the Operational 
Acceptance. 

 

or 

 

13.3.3 The performance security shall be reduced to 10% of the value of the component 
covered by the extended defect liability to cover the Contractorʼs extended defect liability 
in accordance with the provision in the SCC, pursuant to GCC Subclause 27.10. 

19.  Subcontracting 

 19.6 The Contractor shall not subcontract (i) works with a total accumulated value greater 
than the specified percentage of the Contract Price, or (ii) any part of the Works for 
which subcontracting is not permitted as specified below; 

 

(i) Maximum allowable accumulated value of work subcontracted (as a 
percentage of the Contract Price):  25 % 
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(ii) Parts of the Works for which subcontracting is not permitted: Schedule 1 & 2. 

 

20. Design and Engineering 

 20.3 Approval/Review of Technical Documents by Project Manager 

 

20.3.1  Add the following at the end of the second paragraph: 

            The sign board design shall be considered to relate to the whole of the Facilities. Hence, 
no work related to the Facilities shall commence until the Project Manager has given (or 
is deemed to have given) his approval to the sign board design and until the sign 
board(s) have been properly installed in the agreed location(s) at the Site 

 

20.3.2 Within 21 days after receipt by the Project Manager of any document requiring the 
Project Manager’s approval in accordance with GCC Subclause 20.3.1, the Project 
Manager shall either return one copy thereof to the Contractor with its approval 
endorsed thereon or shall notify the Contractor in writing of its disapproval thereof and 
the reasons therefor and the modifications that the Project Manager proposes. 

If the Project Manager fails to take such action within the said 21 days, then the said 
document shall be deemed to have been approved by the Project Manager.  

22. Installation 

 22.2 Labor 

22.2.5 Working Hours  

(a) Normal working hours are:8 Hour (Single Shift) 

 

22.2.7 Health and Safety   

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

(i)  conduct Information, Education and Consultation Communication (IEC) 
campaigns, at least every other month, addressed to all the Site staff and 
labor (including all the Contractor's employees, all Subcontractors and 
Employer’s and Project Manager’s employees, and all truck drivers and 
crew making deliveries to Site for construction activities) and to the 
immediate local communities, concerning the risks, dangers and impact, 
and appropriate avoidance behavior with respect to of Sexually Transmitted 
Diseases (STD)—or Sexually Transmitted Infections (STI) in general and 
HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labor as appropriate; 
and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral 
to a dedicated national STI and HIV/AIDS program, (unless otherwise 
agreed) of all Site staff and labor. 

 The Contractor shall include in the program to be submitted for the execution of 
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the Facilities under Subclause 18.2 an alleviation program for Site staff and labor 
and their families in respect of STI and STD including HIV/AIDS. The STI, STD 
and HIV/AIDS alleviation program shall indicate when, how and at what cost the 
Contractor plans to satisfy the requirements of this Subclause and the related 
specification.  For each component, the program shall detail the resources to be 
provided or utilized and any related subcontracting proposed. The program shall 
also include provision of a detailed cost estimate with supporting documentation. 
Payment to the Contractor for the preparation and implementation this program 
shall not exceed the amount dedicated for this purpose. 

 

 

After the existing paragraph in GCC 22.2.7 (a), add the following: 

“The Contractor is responsible for establishment of preventive and emergency 
preparedness and response measures to avoid, and where avoidance is not 
possible, to minimize, adverse impacts and risks of the construction site work to 
the health and safety of local communities. 

Within 28 days of the Effective Date  the Contractor shall submit a detailed Site 
Specific Health and Safety Management Plan (SSHSMP), based on the 
Environmental Health and Safety Management Plan submitted in the technical 
proposal, for the Project Manager ’s no objection showing how he/she intends to 
comply with the local Health and Safety laws and regulations and other specific 
requirements prescribed in the Contract, taking into account the Supplementary 
Information in Section 6- Employer’s Requirements. Work shall not commence on 
the Site until the confirmation of no objection of the SSHSMP has been obtained 
from the Project Manager and is being implemented. 

Where unanticipated health and safety hazards or risks become apparent during 
the Contract, the Contractor is required to update the SSHSMP to outline the 
potential impacts to site works and associated mitigation measures for the Project 
Manager’s no objection. 

The Contractor shall comply with the approved SSHSMP and any corrective or 
preventative actions set out in safeguards monitoring reports that the Employer 
will prepare from time to time to monitor the implementation of the project EMP 
through the SSHSMP. 

In particular, the Contractor is required to provide all personnel on site including 
Employer’s Personnel and visitors with personal protective equipment, including 
protection for feet (safety boots), head, eyes, ears (safety helmets) and hands, 
etc., in accordance with the Contractor’s SSHSMP. The Contractor should ensure 
that his Subcontractors comply with the SSHSMP and provide all such necessary 
equipment to their personnel. 

The Contractor shall bear the costs to ensure that such measures, requirements 
and actions are carried out. 

The Contractor shall submit semi-annual reports on the compliance of such 
measures to the Employer.” 

 

Add after the existing paragraph in GCC 22.2.7 (c) the following: 

“In the event of a significant injury involving medical treatment or hospitalization 
and fatal accident the Contractor shall notify the Project Manager immediately by 
verbal communication and submit a formal report as soon as practicable after its 
occurrence. For all accidents, whether fatal or not, the Contractor shall also notify 
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the appropriate local authorities in accordance with the Laws of the Country.” 

 

22.2.8 Funeral Arrangements  

Funeral arrangements: ___________________________________________________ 

 

22.2.17 Respectful Work Environment 

The Contractor shall ensure that its employees and Subcontractors observe the 
highest ethical standards and refrain from any form of bullying, discrimination, 
misconduct, and harassment, including sexual harassment and shall, at all times, 
behave in a manner that creates an environment free of unethical behavior, bullying, 
misconduct, and harassment, including sexual harassment. The Contractor shall take 
appropriate action against any employees or Subcontractors, including suspension or 
termination of employment or subcontract, if any form of unethical or inappropriate 
behavior is identified.  

The Contractor shall conduct training programs for its employees and Subcontractors 
to raise awareness on and prevent any form of bullying, discrimination, misconduct, 
and harassment including sexual harassment, and to promote a respectful work 
environment. The Contractor shall keep an up to date record of its employees and 
subcontractors who have attended and completed such training programs and provide 
such records to the Employer or the Engineer at their first written request. 

 25. Commissioning and Operational Acceptance 

 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 
____________ from the date of Completion. 

 

26. Completion Time Guarantee 

 26.2 Applicable rate for liquidated damages: 0.5% (Zero point five percent) of the 

Contract Price per week in the proportions of currencies in which the Contract 

Price is payable. 

            The above rate applies to the price of the part of the Facilities, as quoted in the 

Price Schedule, for that part for which the Contractor fails to achieve Completion 

within the particular Time for Completion. 

 

Maximum deduction for liquidated damages: 10% (Ten percent) of the Contract 
Price. 

 26.3 Applicable (amount or rate) for the bonus for early Completion: No bonus will be given 
for earlier Completion of the Facilities or part thereof. 

             

            Maximum bonus: _____N/A________________________________________________ 
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or 

 

26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

27. Defect Liability 

 27.10 The critical components covered under the extended defect liability are Power 
Transformer, OLTC, 33 kV Gas Insulated switchgear (GIS), 11 kV Air Insulated 
switchgear (AIS), 11 kV Power Cable, Substation automation system (SAS), 
Protective Relays, Battery & Battery Charger, 200KVA Station Transformer and 
the period shall be 2 (two) years. 

30. Limitation of Liability 

 30.1  (b) The multiplier of the Contract Price is: 1 (One). 
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42. Termination 

 42.1 Termination for Employer’s Convenience 

42.1.3 (f) a reasonable amount of profit for the parts of the Works not executed by the 
Contractor as at the date of termination. 

45. Disputes and Arbitration 

 45.1 The Dispute Board shall be appointed within ____________ after the Effective Date. 

 The Dispute Board shall be _____________________________________________ 

 List of potential Dispute Board members is: _________________________________ 

 45.2 Appointment (if not agreed) to be made by: ___________________________________ 

 45.3 This sentence shall be added as last paragraph in GCC Subclause 45.3: 

If the decision of the Dispute Board requires a payment by one Party to the other Party, 
the Dispute Board may require the payee to provide an appropriate security in respect of 
such payment. 

 
45.5 Rules of procedure for arbitration proceedings: 

(a) Contracts with foreign contractors:  

International arbitration shall be conducted in accordance with the rules of 
____________ If no rules have been specified, then the Rules of the Singapore 
International Arbitration Centre (SIAC) shall apply. 

Arbitration shall be administered by ____________. If no institution has been specified, 
then SIAC shall be the institution to administer the arbitration. 

The place of arbitration shall be the place of the institution administering the arbitration. 

 

(b) Contracts with contractors being nationals of the Employer’s country: __________ 

 

 
45.6 GCC Subclause 45.6 shall be replaced with the following sentence: 

In the event that a Party fails to comply with a Dispute Board decision which has become ether 
binding or final and binding, then the other Party may, without prejudice to any other rights it 
may have, refer the failure itself to arbitration under Subclause 45.5 [Arbitration] for summary or 
other expedited relief, as may be appropriate. Subclause 45.3 [Obtaining Dispute Board’s 
Decision] and Subclause 45.4 [Amicable Settlement] shall not apply to this reference. 
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46. Eligibility 

 
46.1 The Contractor shall have the nationality of an ADB member country. The Contractor 

shall be deemed to have the nationality of a country if the Contractor is a citizen or is 
constituted, incorporated, or registered, and operates in conformity with the provisions of 
the laws of that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the Contract including 
related services.  

46.2 The materials, equipment and services to be supplied under the Contract shall have 
their origin in eligible source countries and all expenditures under the Contract will be 
limited to such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, equipment 
and services. 

46.3 For purposes of SCC 46.2, “origin” means the place where the materials and equipment 
are mined, grown, produced or manufactured, and from which the services are provided.  
Materials and equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially recognized product 
results that differs substantially in its basic characteristics or in purpose or utility from its 
components. 

 


