



উপজেলা পরিচালন ও উন্নয়ন প্রকল্প

স্থানীয় সরকার বিভাগ

জনস্বাস্থ্য প্রকৌশল ভবন

১৪, শহীদ ক্যাপ্টেন মনসুর আলী সরণী, কাকরাইল, ঢাকা- ১০০০।

উন্নয়নের গণতন্ত্র
শেখ হাসিনার মূলমন্ত্র

স্মারক নং- ৪৬.৬০০.০০২.০০.০০৩৫.২০১৯-২৩৫

তারিখ- ১৮/০৮/২০২০ খ্রিঃ

বিষয়ঃ উপজেলা পরিচালন ও উন্নয়ন প্রকল্পের আওতায় যশোর জেলার শার্শা উপজেলায় অবকাঠামো উন্নয়ন উপ-প্রকল্প (৩য় পর্যায়) বাস্তবায়নের সম্মতি প্রদান প্রসঙ্গে।

সূত্রঃ শার্শা উপজেলার স্মারক নং- ০৫.৪৪৫৫৬৬.০০০.০০.০২৬.১৭-১০২

তারিখ- ২৮/০১/২০২০ খ্রিঃ

উপর্যুক্ত বিষয়ের প্রেক্ষিতে জানানো যাচ্ছে যে, স্থানীয় সরকার বিভাগ কর্তৃক সরাসরি বাস্তবায়নাধীন উপজেলা পরিচালন ও উন্নয়ন প্রকল্পের আওতায় বাস্তবায়নের জন্য আপনার উপজেলা হতে প্রেরিত নিম্নোক্ত অবকাঠামো উন্নয়ন উপ-প্রকল্পসমূহের বিষয়ে সম্মতি প্রদান করা হল। বর্ণিত উপ-প্রকল্পসমূহ বাস্তবায়নের জন্য নিম্নোক্ত পরিমাণ অর্থ ব্যয় করা যাবে। প্রকল্প বাস্তবায়ন শেষে বিল ও ভাউচারের কপি প্রাপ্তির পর নির্ধারিত নিয়ম অনুসরণে বরাদ্দকৃত অর্থ প্রকল্পের একাউন্ট হতে উপজেলা পরিষদের প্রকল্পের নামীয় একাউন্টে স্থানান্তর করা হবে।

উপ-প্রকল্প নাম	উপ-প্রকল্পের শিরোনাম	অনুমোদিত বাজেট (ভ্যাট ও কর ব্যতীত) (টাকা)	ভ্যাট	আয়কর	অনুমোদিত বাজেট (ভ্যাট ও কর সহ) (টাকা)
INF-2018-19-404190-01	বাগআচড়া সাত মাইল পশুহাটে গণ শৌচাগার নির্মাণ।	১০,০০,০০০.০০	৮২,৮৭৩.০০	২২,০৯৯.০০	১১,০৪,৯৭২.০০
INF-2018-19-404190-02	ফজিলাতুল্লাহ ডিগ্রি মহিলা কলেজে আধুনিক কম্পিউটার ল্যাব স্থাপন।	১০,০০,০০০.০০	৮২,৮৭৩.০০	২২,০৯৯.০০	১১,০৪,৯৭২.০০
INF-2018-19-404190-03	বিভিন্ন শিক্ষা প্রতিষ্ঠানে বেঞ্চ সরবরাহ।	১০,০০,০০০.০০	১,৮০,৭২৪.০০	২৪,০৯৬.০০	১২,০৪,৮২০.০০
INF-2018-19-404190-04	উপজেলা স্বাস্থ্য কমপ্লেক্স ও কমিউনিটি ক্লিনিকে প্রয়োজনীয় চিকিৎসা উপকরণ সরবরাহ।	১০,০০,০০০.০০	৮২,৮৭৩.০০	২২,০৯৯.০০	১১,০৪,৯৭২.০০
মোটঃ		৪০,০০,০০০.০০	৪,২৯,৩১৩.০০	৯০,৩৯৩.০০	৪৫,১৯,৭০৬.০০

কথায়ঃ পঁয়তাল্লিশ লক্ষ উনিশ হাজার সাতশত ছত্রিশ টাকা মাত্র।

বরাদ্দকৃত অর্থ নিম্নে বর্ণিত শর্তাবলী যথাযথ অনুসরণ করে কার্যক্রম গ্রহণের জন্য অনুরোধ করা হল।

প্রকল্প বাস্তবায়নের সময় অনুসরণীয় শর্তাবলীঃ


- বরাদ্দকৃত অর্থ উপরোল্লিখিত উপ-প্রকল্প বাস্তবায়ন করার জন্য ব্যয় করতে হবে।
- পিপিআর-২০০৮ এবং সর্বশেষ প্রকাশিত সাকুলার যথাযথভাবে অনুসরণ করে উপ-প্রকল্পসমূহ বাস্তবায়ন করতে হবে।
- উপজেলা পরিষদের ক্রয় পরিকল্পনায় উপ-প্রকল্পগুলো অন্তর্ভুক্ত থাকতে হবে।
- ভ্যাট এবং ট্যাক্স ব্যতীত ৪০,০০,০০০.০০ (চল্লিশ লক্ষ) টাকার বেশি ব্যয় করা যাবে না। কিন্তু দরপত্র ডকুমেন্ট, কার্যাদেশ, চুক্তিনামা এবং বিল-ভাউচারে অবশ্যই ভ্যাট ও আয়করসহ মোট ব্যয় উল্লেখ থাকবে।
- উন্মুক্ত দরপত্র পদ্ধতি অনুসরণ করে ক্রয় প্রক্রিয়া সম্পাদন করতে হবে।
- দরপত্র আহ্বানের ক্ষেত্রে অবশ্যই পিপিআর-২০০৮ এ উল্লিখিত পদ্ধতি অনুসরণে পত্রিকায় বিজ্ঞপ্তি প্রচার করতে হবে। যে সব উপজেলার ইজিপি চালু হয়েছে সে সব উপজেলায় ইজিপি-তে টেন্ডার আহ্বান করতে হবে।
- দরপত্র আহ্বান ও অন্যান্য খরচ নির্বাহের জন্য এডিপি গাইড লাইন অনুসরণে পদক্ষেপ গ্রহণ করতে হবে।
- নোটিফিকেশন অব এওয়ার্ড/কার্যাদেশ/চুক্তিনামায় মোট টাকা, ভ্যাট, আয়কর এবং নীট প্রদেয় টাকার পরিমাণ সুস্পষ্টভাবে উল্লেখ থাকতে হবে।
- প্রচলিত নিয়ম অনুযায়ী নির্ধারিত ফরমেট এ চুক্তিনামা সম্পন্ন করতে হবে।
- উপ-প্রকল্প বাস্তবায়নকালীন সার্বক্ষণিক মনিটরিং ও সুপারভিশন অব্যাহত রাখতে হবে, যাতে করে প্রাক্কলন অনুযায়ী কাজের মান নিশ্চিত হয়।
- উপ-প্রকল্প বাস্তবায়ন শেষে সংশ্লিষ্ট দপ্তর এবং ইউডিএফ কাজ সম্পাদন বিষয়ে প্রত্যয়ন প্রদান করবে।
- প্রতিটি প্রকল্প বাস্তবায়নের পূর্বে উক্ত স্থানের (অবকাঠামো) ভিডিও ও স্টিল পিকচার এবং কার্যক্রম শেষে ভিডিও ও স্টিল পিকচার সরবরাহ করতে হবে।

✓

- অবকাঠামো স্কীমের ক্ষেত্রে উপ-প্রকল্পের নাম, বরাদ্দকৃত অর্থের পরিমাণ, বাস্তবায়নকারী সংস্থা, উপ-প্রকল্প বাস্তবায়নকাল, উপ-প্রকল্পের সংক্ষিপ্ত বিবরণ, অর্থায়নকারী সংস্থা-JICA/বাংলাদেশ সরকার ইত্যাদি উল্লেখপূর্বক সাইনবোর্ড বা নামফলক দর্শনীয় স্থানে স্থাপন করতে হবে।
- Equipment এর ক্ষেত্রে সংশ্লিষ্ট পণ্যের উপর স্থায়ীভাবে UGDP প্রকল্পের নাম ও গ্রহণ/বাস্তবায়নের তারিখ থাকতে হবে। উপজেলা কর্তৃক বিল অনুমোদনকালে ঠিকাদার কর্তৃক দাখিলকৃত বিল হতে উক্ত অর্থবছরের জন্য প্রযোজ্য এনবিআর কর্তৃক নির্ধারিত হারে ভ্যাট ও ট্যাক্স কর্তন করতে হবে।
- উপ-প্রকল্প বাস্তবায়ন শেষে দায়িত্বপ্রাপ্ত কর্মকর্তা কর্তৃক পরিদর্শনপূর্বক সমাপ্তি প্রতিবেদনের সাথে ঠিকাদার কর্তৃক প্রদত্ত বিল-ভাউচার এর কপি প্রকল্প কার্যালয়ে পাঠাতে হবে।
- ঠিকাদারকে চূড়ান্ত বিল পরিশোধের পর ব্যাংক স্টেটমেন্টসহ আর্থিক প্রতিবেদন প্রকল্প কার্যালয়ে প্রেরণ করতে হবে।
- প্রতিটি উপ-প্রকল্প বাস্তবায়ন শেষে প্রকল্প ব্যয় প্রতিবেদন প্রস্তুত করতে হবে। প্রকল্প ব্যয় প্রতিবেদনে প্রকল্প বাস্তবায়ন ব্যয়, ভ্যাট ও ট্যাক্স আলাদাভাবে প্রদর্শন করতে হবে। প্রকল্প ব্যবস্থাপনা ইউনিট কর্তৃক বিল অনুমোদনকালে উক্ত অর্থবছরের জন্য এনবিআর কর্তৃক নির্ধারিত হারে ভ্যাট ও ট্যাক্স কর্তন করা হবে। উক্ত পরিমাণ ভ্যাট ও ট্যাক্স প্রকল্পের জিওবি তহবিল হতে সরকারের নির্দিষ্ট তহবিলে জমা করে তার কপি সংশ্লিষ্ট উপজেলায় সংরক্ষণের জন্য প্রেরণ করবে। প্রকল্প ব্যয় প্রতিবেদন ছক প্রকল্প অফিস থেকে সরবরাহ করা হবে।
- প্রকল্পের সফল বাস্তবায়ন নিশ্চিত হওয়ার পর উপজেলা পরিষদ বিল অনুমোদন করবে।
- বিল অনুমোদনের পর প্রকল্পের নাম, বিলের টাকার পরিমাণ, আরোপযোগ্য ভ্যাট ও আয়কর (যা প্রকল্প অফিস কর্তৃক পরিশোধ করা হবে) এবং ঠিকাদারের নাম, ঠিকানা, ফোন নম্বরসহ বিলের ০১ (এক) সেট ফটোকপি প্রকল্প অফিসে প্রেরণ করতে হবে।
- উপ-প্রকল্প বাস্তবায়ন সংক্রান্ত যাবতীয় ব্যয়ের বিল-ভাউচার অডিটে প্রদর্শনের জন্য উপজেলা নির্বাহী অফিসারের তত্ত্বাবধানে সংরক্ষণ করতে হবে।

চেয়ারম্যান,
উপজেলা পরিষদ, শার্শা, যশোর।

উপজেলা নির্বাহী অফিসার
শার্শা উপজেলা, যশোর।


(মোঃ মহসিন)
প্রকল্প পরিচালক (অতিরিক্ত সচিব)
ফোন- ৯৩৫৯৮৩২

অনুলিপি সদয় অবগতির জন্যঃ

০১. সিনিয়র সচিব, স্থানীয় সরকার বিভাগ, বাংলাদেশ সচিবালয়, ঢাকা।
০২. বিভাগীয় কমিশনার, খুলনা।
০৩. পরিচালক, স্থানীয় সরকার, খুলনা।
০৪. জেলা প্রশাসক, যশোর।
০৫. উপ পরিচালক, স্থানীয় সরকার, যশোর।
০৬. উপজেলা ডেভেলপমেন্ট ফ্যাসিলিটেটর (ইউডিএফ), শার্শা, যশোর।
০৭. ডেপুটি প্রোগ্রাম ম্যানেজার, জাইকা, ঢাকা।
০৮. অফিস কপি।




২৮৭৩৭০৭

Contract Agreement

THIS AGREEMENT made on the **25 October/2020** between M.M. Mamun Hasan, Upazila Engineer, LGED, Sarsha, Jashore. of the one part and M/S. Tarango Enterprise, Navaron Rail Bazar, Jadabpur, Sharsa, Jashore of the other part:

WHEREAS, the Employer invited Tenders for Construction of Public Toilet at Baganchra Satmail Pashuhat in Sarsha Upazila District-Jashore. (Package No: e-GP-JAICA/SAR/2020-21/G-01, TID-493872) and has accepted a Tender by the Contractor for the execution of those works in the sum of Tk= 9,94,474.800 (Nine Lac Ninety Four Thousand Four Hundred Seventy Four Point Eight Zero Zero only) Only



২৮৭৩৭০৮

-2-

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereinafter referred to.
2. The documents forming the Contract shall be interpreted in the following order of priority:
 - (a) The signed Contract Agreement;
 - (b) The Notification of Award;
 - (c) The completed Tender submission sheet as submitted by the Tenderer;
 - (d) The Priced Bill of Quantities as submitted by the Tenderer;
 - (e) The Particular conditions of contract;
 - (f) The General Conditions of Contract;
 - (g) The General and Particulars specification;
 - (h) The Drawings; and
 - (i) Any other document listed in the PCC as forming part of the Contract.
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to executed and complete the works and to remedy any defects therein in conformity in all respects with the provisions of the Contract.

৳ ১০০



৳ ১০০

একশত টাকা

২৮৭৩৭০৯

-3-

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS where of the Parties There to have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first before written.

For the Procuring Entity

For the Contractor

Signature

Name
Title

M.M. Mamun Hasan
Upazila Engineer
LGED, Sarsha, Jashore.

M/S. Tarango Enterprise
Navaron Rail Bazar, Jadabpur,
Sharsa, Jashore

In the Presence of
(Witness)
Address.

Md. Moshir Rahman
Sub Asstt. Engineer
Office of the Upazila Engineer
LGED, Sarsha, Jessore.

Abdur Razzaque
Navaron Rail Bazar
Sarsha, Jashore

LOCAL GOVERNMENT ENGINEERING DEPARTMENT

Contractors/Suppliers Running/Final Account Bill

Jash Book Voucher No. Date :

Name of Work/Supply : Construction of Public Toilet at Baganchra Satmail Pasuhat in Sarsha Upazila, Dist- Jashore.
(Package no- e-GP-JAICA/SAR/2020-21/W-01, Tender ID: 493872)

Name of Contractor/ : M/S. Tarango Enterprise, Navaron Rail Bazar, Sarsha, Jashore.

Serial No. of Bill : 1st & Final Bill.

Estimated Cost : 11,04,972.00

Contract Amount : 9,94,474.800

Date of Commencement as per W/O : 01-11-2020

Date of Completion as per W/O : 28-02-2021

Actual Date of Commencement : 01-11-2020

Actual Date of Completion : 28-02-2021

Date of Measurement : 10-03-2021

TIN	Item Code No	Item of work or supplies	Quantity executed or supplied up to date as per measurement book	Unit	Rate	AMOUNT		Remarks
						Upto date	Since last certificate	
		Part- A						
1	1	Providing Site preparation, Layout and demarcating lines	1.000	each	4500.001	4500.00	-	
2	2	Earth work in excavation in foundation	13.000	m3	149.401	1942.21	-	
3	3	Earth filling in foundation trenches, step and Side development	15.000	m3	261.901	3928.52		
4	4	Sand filling in foundation trenches and inside plinth	13.000	m3	541.801	7043.41		
5	5	One layer of brick flat soling in Foundation	30.317	m2	319.501	9686.31		
6	6	Supplying and laying of Single layer polythene sheet	30.317	m2	30.601	927.73		
7	7	Mass concrete (1:2:4) in floor and step	1.709	m3	6662.701	11386.56		
8	8	250 mm Brick works with first class bricks	3.656	m3	5411.701	19785.18		
9	9	125 mm Brick works with first class bricks	50.000	m2	753.301	37665.05		
10	10	Damp proof course (DPC) (1:1.5:3) in cement concrete	0.088	m3	901.801	79.36		
11	11	RCC work (1:2:4) etc.	1.800	m3	6587.101	11856.78		
12	12	RCC work shuttering work etc.	8.235	m2	318.601	2623.68		
13	13	RCC work (1:2:4) etc.	2.050	m3	6587.101	13503.56		
14	14	RCC work shuttering work etc.	24.845	m2	319.501	7938.00		
15	15	RCC work (1:2:4) etc.	2.600	m3	6678.001	17362.80		
16	16	RCC work shuttering work etc.	35.500	m2	370.801	13163.44		
17	17	RCC work (1:2:4) etc.	2.040	m3	6587.101	13437.69		
18	18	RCC work shuttering work etc.	20.500	m2	436.501	8948.27		
19	19	RCC work (1:2:4) etc.	3.700	m3	6587.101	24372.27		
20	20	RCC work shuttering work etc.	25.500	m2	413.101	10534.08		
21	21	Supplying and fabrication of MS Rod etc.	1450.000	kg	73.719	106892.55		
22	22	Supplying, fitting and fixing country made floor tiles	28.139	m2	1358.101	38215.60		
23	23	Supplying, fitting and fixing country made glazed Wall Tiles	80.000	m2	1205.101	96408.08		
24	24	Minimum 12 mm thick cement sand (F.M. 1.2) Plaster (1:4)	26.567	m2	192.601	5116.83		
25	25	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing.(1:4)	20.500	m2	221.401	4538.72		
26	26	Minimum 6 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing.(1:4)	52.500	m2	167.401	8788.55		
27	27	Manufacturing, supplying, fitting and fixing Collapsible Gate	5.000	m2	3177.901	15889.51		
28	28	Supplying, fitting and fixing in Aluminium sliding windows	2.507	m2	3313.801	8307.70		

মোঃ নূরুজ্জামান
উপ-সহকারী প্রকৌশলী
এলজিইডি, শার্শা, যশোর।

29	29	Supplying, fitting and fixing windows grills etc.	2.400	m	2036.646	4887.95
30	30	Supplying, fitting and fixing in Aluminium windows	2.507	m2	969.301	2430.04
31	31	Supplying, fitting and fixing M.S. door shutter	7.562	m2	5180.401	39174.19
32	33	Supplying, fitting and fixing steel glazed window shutter	1.620	m2	3194.101	5174.44
33	34	Providing drip course at the edge of sunshade or cornice etc.	23.630	m	81.901	1935.32
34	35	Approved best quality and colour Synthetic Polyvinyl Distemper etc.	70.500	m2	132.301	9327.22
35	36	Painting to door frames and shutters, window grills, etc.	27.990	m2	164.701	4609.98
36	37	38 mm thick Artificial Patent Stone (1:2:4)	30.500	m2	380.701	11611.38
37	38	On exterior surface applying as per 03 coats of Weather Coat etc.	55.500	m2	170.101	9440.61
38	39	Providing 600 mm wide Apron with 50 mm thick cement concrete (1:2:4)	11.900	m2	748.801	8910.73
Part-A Total Tk.=					602344.30	
Part-B						
39	1	Supplying, fitting and fixing Bangladesh pattern, long pan	4.000	each	2720.701	10882.80
40	2	Supplying, fitting and fixing European type glazed porcelain low-down, capacity 10 liter	4.000	each	2556.001	10224.00
41	3	Supplying, fitting and fixing glazed vitreous china flat or squatting urinal	2.000	each	1442.701	2885.40
42	4	Supplying, glazed vitreous W/H Wash Basin in/c pedestal approx	2.000	each	5218.201	10436.40
43	5	Supplying, fitting and fixing best quality CP pillar cock etc.	2.000	each	880.201	1760.40
44	6	Supply and fitting-fixing cleansing shower for ablution including holder	1.000	each	907.201	907.20
45	7	Supplying, fitting and fixing best quality faucets etc.	9.000	each	956.701	8610.31
46	8	Supplying, fitting and fixing stop cock etc.	9.000	each	1057.501	9517.51
47	9	Supplying, fitting and fixing 100mm dia pipe etc.	7.000	each	998.101	6986.71
48	10	Supplying, fitting and fixing 125mm floor grating etc.	7.000	each	178.201	1247.41
49	11	Supplying, fitting and fixing 5mm thick mirror etc.	2.000	each	707.401	1414.80
50	12	Supplying, fitting and fixing 600x125mm size glass plate self etc.	2.000	each	1132.201	2264.40
51	13	Supplying, fitting and fixing CP towel rail etc.	1.000	each	573.301	573.30
52	14	Supplying, fitting and fixing toilet paper holder etc.	6.000	each	668.701	4012.21
53	15	Supplying, fitting and fixing soap tray etc.	7.000	each	337.501	2362.51
54	16	Supplying, fitting and fixing 100mm dia PVC soil pipe etc.	6.800	m	497.701	3384.37
55	17	Supplying, fitting and fixing 150mm dia PVC pipe etc.	12.700	m	651.601	8275.33
56	18	Supplying, 50mm dia PVC pipe etc.	13.000	m	401.401	5218.21
57	19	Construction of septic tank as per 100user design etc.	1.000	each	94500.001	94500.00
58	20	Construction of soak well as per 100user design etc.	1.000	each	32400.001	32400.00
59	21	Construction of masonry inspection pit etc.	5.000	each	4510.801	22554.01
60	22	Supplying, fitting fixing 150mm dia PVC pipe etc.	2.000	each	360.001	720.00
61	23	Supplying and placing plastic basket etc.	6.000	each	54.001	324.01
62	24	Supplying water pot etc.	6.000	each	54.001	324.01
63	25	Construction of cleaning materials harpic/finish 750ml etc.	6.000	each	108.001	648.01
64	26	Construction of cleaning brush etc.	4.000	each	90.001	360.00
65	27	Supplying bucket 10litre capacity etc.	2.000	each	180.001	360.00
66	28	Supplying pad lock and key etc.	2.000	each	405.001	810.00
67	29	Supplying and placing of coconut fiber etc.	2.000	each	450.001	900.00
Part-B Total Tk.=					244863.31	
Part-C						

Handwritten signature

1	Concealed conduit wiring supplying, fixing & fitting 20mm dia, 1.5mm Thick PVC pipe etc.	30.000	m	68.851		
2	Concealed conduit wiring supplying, fixing & fitting IC-2x1.5mm PVC etc.	35.000	m	79.201	2772.04	
70	3	Concealed conduit wiring for light point etc.	11.000	paint	225.001	2475.01
71	4	Concealed conduit wiring supplying, fixing & fitting 26 watt energy saver bulb etc.	11.000	paint	270.001	2970.01
72	5	Concealed conduit wiring supplying, fixing & fitting 2-pin 5amp socket etc.	2.000	paint	126.001	252.00
73	6	SP CIRCUIT BREAKER Supplying, fixing & fitting etc.	1.000	each	823.501	823.50
74	7	Supplying, fixing & fitting 4-gang switch etc.	3.000	each	572.401	1717.20
75	8	Double core insulated electric wire (7/20) etc	25.000	m	162.001	4050.03
					Part-C Total Tk.=	17125.32
Part- D						
76	1	Transportation of all kinds of necessary materials including tube well materials.	1.000	each	1350.001	1350.00
77	2	Boring by water jet method 75 mm-38 mm dia etc.	0.510	m	1350.001	688.50
78	3	Boring by water jet method 75 -38 mm dia etc.	35.500	m	454.501	16134.79
79	4	Boring by water jet method 36-55 mm dia etc.	19.000	m	117.001	2223.02
80	5	Boring by water jet method 38 mm dia etc.	1.000	each	180.001	180.00
81	6	Boring by water jet method 38 mm dia PVC etc.	6.000	m	207.001	1242.01
82	7	Boring by water jet method PVC cap etc.	1.000	each	180.001	180.00
83	8	Complete development of the tube well by mechanical pump	1.000	each	900.001	900.00
84	9	Preparation and making shrowded by coarse sand/sylhet sand	0.250	m3	2448.001	612.00
85	10	Supplying and installation of Submersible Pump etc.	1.000	each	16200.001	16200.00
86	11	Protection for Submersible Pump by making 2'-4"(Outside Length) x2'-4"	1.000	each	1800.001	1800.00
87	12	Supplying, fitting and fixing PVC pipe etc.	25.000	m	81.001	2025.03
88	13	Supplying, fitting and fixing 1000 liter water tank etc.	2.000	each	12042.901	24085.80
89	14	Supplying, fitting and fixing MS plate etc.	1.000	each	450.001	450.00
90	15	Electric wiring for combind socket etc	1.000	each	716.199	716.20
91	16	Electric wiring for circuit breaker etc	1.000	each	900.001	900.00
92	17	Making sanitary seal 600x600x150mm etc.	0.080	m3	7200.001	576.00
93	18	Making pumbing line with PVC pipe etc.	15.000	m	81.001	1215.02
94	19	Making plenibing line with 19mm dia PVC etc.	28.000	m	63.001	1764.03
95	20	Supplying UPVC pressure pipe 37mm dia etc	15.000	m	292.501	4387.52
96	21	Supplying, fitting and fixing gate etc.	4.000	each	450.001	1800.00
97	22	Supplying, fitting and fixing gate velve etc.	2.000	each	877.501	1755.00
98	23	Writing the name and necessary information etc	2.000	each	900.001	1800.00
					Part-D Total Tk.=	82984.91
					Grand (Part -A+Part-B+Part-C+Part-D) Total Tk. =	947317.84
					Say Tk.=	9,47,317.00

This is to certified that the work has been done asper specification and satisfactory.
The Measurement has taken by me as per practical work done.
Certificate & Signature

মোঃ মাহিয়ার রহমান
উপ-সহকারী প্রকৌশলী
এনজিইডি, শার্শা, যশোর।

এম.এম. মামুন হাসান
উপজেলা প্রকৌশলী
এনজিইডি, শার্শা, যশোর।

উপজেলা পরিচালন ও উন্নয়ন প্রকল্প

স্থানীয় সরকার বিভাগ

জনস্বাস্থ্য প্রকৌশল ভবন

১৪, শহীদ ক্যাপ্টেন মনসুর আলী সরদার, কাকরাইল, ঢাকা- ১০০০।



স্মারক নং- ৪৬.৬০০.০০২.০০.০০.০৩৫.২০১৯-৩০৫২

তারিখ- ১০/০৬/২০২১ ইং

বিষয়ঃ অবকাঠামোগত উন্নয়ন উপ-প্রকল্প চূড়ান্ত বাস্তবায়নের প্রেক্ষিতে বিল পরিশোধ প্রসঙ্গে।

সূত্রঃ স্মারক নং- ০১। ৪৬.০২.৪১৯০.০০০.১৪.১১২.২০২০-৫৫২, তারিখ- ০১/০৬/২০২১ ইং


উপর্যুক্ত বিষয় ও সূত্রের প্রেক্ষিতে জানানো যাচ্ছে যে, শার্শা উপজেলার নিম্নে উল্লেখিত অবকাঠামো উন্নয়ন উপ-প্রকল্প চূড়ান্ত বাস্তবায়নের প্রেক্ষিতে পার্শ্ব বর্ণিত বিলের টাকা পরিশোধ করা হল।

উপজেলা, জেলা	প্যাকেজ নং	চুক্তিমূল্য (টাকা)	ঠিকাদার কর্তৃক দাখিলকৃত বিলের পরিমাণ (ভ্যাট ও আয়করসহ) (টাকা)	ভ্যাটের পরিমাণ (টাকা)	আয়করের পরিমাণ (টাকা)	ঠিকাদারের প্রাপ্য নীট বিল (ভ্যাট ও আয়কর ব্যতীত) (টাকা)	মন্তব্য
শার্শা, যশোর	INF-2018-19-404190-01	৯,৯৪,৪৭৪.৮০	৯,৪৭,৩১৭.০০	৭১,০৪৯.০০	১৮,৯৪৭.০০	৮,৫৭,৩২১.০০	
মোটঃ		৯,৯৪,৪৭৪.৮০	৯,৪৭,৩১৭.০০	৭১,০৪৯.০০	১৮,৯৪৭.০০	৮,৫৭,৩২১.০০	৩য় বর্ষ

০২। অনুমোদিত বিলের টাকা ৮,৫৭,৩২১.০০ (আট লক্ষ সাতান্ন হাজার তিনশত একশ) (ভ্যাট ও আয়কর ব্যতীত) স্মারক নং- ৪৬.৬০০.০০২.০০.০০.০১৭(৪).২০২০-৩০৪৫, তারিখ- ১০/০৬/২০২১ খ্রিঃ মূলে অগ্রণী ব্যাংক, প্রিন্সিপ্যাল শাখা, মতিঝিল, ঢাকা মারফত উপজেলা পরিচালন ও উন্নয়ন প্রকল্প, হিসাব নং- ০২০০০১৩৬৬৫১৫৫, অগ্রণী ব্যাংক লিমিটেড, বেনাপোল বাজার শাখা, যশোর-বরাবর স্থানান্তর করা হয়েছে। ভ্যাট ও ট্যাক্স এর টাকা প্রকল্পের প্রধান কার্যালয় হতে পরিশোধ করা হয়।

০৩। অনুমোদিত বিলের টাকা উপ-প্রকল্প বাস্তবায়নকারী ঠিকাদার/প্রতিষ্ঠানকে বিধি মোতাবেক পরিশোধ করে প্রাপ্তি স্বীকারপত্রের অনুলিপিসহ প্রধান কার্যালয়কে অবহিত করার জন্য অনুরোধ করা হল।

০৪। বিধি অনুযায়ী অনুমোদিত বিল হতে নির্ধারিত হারে Security Deposit কর্তন করে ইউজিডিপি এর ব্যাংক হিসাবে জমা রাখতে হবে।


১০.৬.২১

কাজী আশরাফ উদ্দিন
প্রকল্প পরিচালক (অতিরিক্ত সচিব)
ফোন- ৫৫১৩০৭২৫

প্রাপকঃ

০১. চেয়ারম্যান, উপজেলা পরিষদ, শার্শা, যশোর।
০২. উপজেলা নির্বাহী অফিসার, শার্শা উপজেলা, যশোর।

অনুলিপিঃ (জ্যেষ্ঠতার ক্রমানুসারে নয়)

০১. সিনিয়র সচিব, স্থানীয় সরকার বিভাগ, বাংলাদেশ সচিবালয়, ঢাকা।
০২. বিভাগীয় কমিশনার, খুলনা।
০৩. পরিচালক, স্থানীয় সরকার, খুলনা।
০৪. উপ সচিব (উপজেলা-২), স্থানীয় সরকার বিভাগ, বাংলাদেশ সচিবালয়, ঢাকা।
০৫. উপ-পরিচালক, স্থানীয় সরকার, জেলা প্রশাসকের কার্যালয়, যশোর।
০৬. ইউডিএফ, ইউজিডিপি, শার্শা, যশোর।
০৭. ঠিকাদার/প্রতিষ্ঠানঃ -----।
০৮. অফিস কপি।

সিদ্ধান্ত
(মোঃ সিদ্দিকুল হক মল্ল)
চেয়ারম্যান
উপজেলা পরিষদ
সুন্দরী, খান্দার।