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REJECTION CLAUSES 

(Tender must comply with the following criteria, otherwise tender shall be rejected) 

 

1. Tenderer shall have to comply with Eligibility criteria (ITT 5), Experience criteria [TDS (ITT 

14.1.a)] & Financial criteria (ITT 15).  

2. Materials to be supplied must be Eligible (ITT 6.1). 

3. Tenderer shall have to submit end-user certificate in support of his experience as per 

[TDS(ITT14.1b)]. 

4. Tender Submission Letter (Form PG5A-1a) for Technical Proposal & (Form PG5A-1b) for 

Financial (Price) Proposal shall be properly filled up by the Tenderer (ITT 24.2(a) & 24.3(a)); 

5. Tender must be accompanied by a valid Tender Security (ITT 34.3).  

6. If the Tenderer is a Joint Venture, Consortium or Associations (JVCA), JVCA agreement or Letter 

of Intent along with the proposed agreement duly signed by all partners of the intended JVCA 

and authenticated by a Notary Public must be submitted (ITT 18.1). 

7.  For JVCA, lead partner and its other partners must meet minimum qualification criteria (ITT 

18.2). 

8. A Tenderer shall submit only one (1) Tender, either individually or as a JVCA (ITT 20). 

9. If the Tenderer is not manufacturer, Manufacturer’s Authorisation Letter (Form PG5A-5) 

furnished in Section 5: Tender and Contract Forms, for the items mentioned in TDS must be 

submitted to demonstrate that it has been duly authorized by the manufacturer or producer of 

the Goods to supply the Goods to Bangladesh [TDS (ITT24.2 r (2)]. 

10. Certificate from the manufacturer or authorized entities of manufacturer confirming that 

offered items are new, unused, in good condition and will fit properly. [TDS {ITT 24.2 r (3)}]. 

 

11. Work Completion period shall not be more than 18 (Eighteen) months. [PCC (GCC 24.1)]. 

12. Tenderer must submit Guarantee/ warranty certificate of the offered Materials/ items/ spares 

including turnkey works during warranty period (2 years from the date of issuing of Provisional 

Acceptance Certificate) [TDS (ITT24.2 r (4))]. 

13. Tenderer must submit a commitment letter with his Tender mentioning that “In case the 

Tenderer has been awarded this project, the Tenderer will take all responsibilities to integrate 

GBC with the power plant and guarantee that installed GBC will be running properly without 

any adverse effect on the operation and performance of the Power Plant.” [TDS (ITT24.2 r (5))]. 

14. The Price Schedule (Form PG5A-3) shall be properly filled up by the Tenderer ((ITT 24.2(l)). 

Tenderers are not allowed to change/ modify the format of Price Schedule; (Applicable for 2nd 

Envelope only). 

15. Tender shall remain valid for the period specified in the TDS after the date of Tender 

submission deadline (ITT 30.2). 

16. Tender must be accompanied by Letter of Authorization to sign the Tender on behalf of the 

Tenderer ((ITT 24.1(f)).  

17. Tender must comply the scope of work as stated under Section 6, Employer’s Requirements, 

without any material deviation or reservation (ITT 49.2).  
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18. Tenderer shall have to comply with the payment terms as per (GCC 57.1). 

19. Tenderer shall have to submit filled up technical data sheet and technical parameter mentioned 

in Specifications Submission and Compliance Sheet (Form PG5A-4a). Technical Data Sheet must 

be guaranteed by tenderer. 

20. Tenderer shall have to submit original sealed & signed (on every pages) tender document by 

the authorized personal which was issued by BPDB and would be enclosed with the Tender 

Submission letter (Copy of issued tender document will not be accepted) [TDS (ITT 24.2 r (14)]. 
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Section 1. Instructions to Tenderers 

A. General 

1. Scope of Tender 1.1 The Purchaser named in the Tender Data Sheet (TDS) (hereinafter 
referred to as the “Purchaser”) wishes to issue these Tender 
Documents for the supply and installation of plant & equipment 
incidental thereto, as specified in the TDS and as detailed in Section 
6: Employer’s Requirements. 

1.2 The name of the Tender and the number and identification of its 
constituent lot(s) are stated in the TDS. 

1.3 Unless otherwise stated, throughout this Tender Document 
definitions and interpretations shall be as prescribed in the Section 3: 
General Conditions of Contract. 

2. Interpretation 2.1 Throughout this Tender Document 

(a) the term “in writing” means communication written by hand 
or machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice versa; 
and 

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) "Tender Document ", means the Document provided by a 
Purchaser to a Tenderer as a basis for preparation of its 
Tender; 

(e) "Tender ", depending on the context, means a Tender 
submitted by a Tenderer for delivery of Goods and Related 
Services to a Purchaser in response to an Invitation for Tender; 

3. Source of Funds 3.1 The Purchaser has been allocated public funds from the source as 
indicated in the TDS and intends to apply a portion of the funds to 
eligible payments under the contract for which this Tender 
Document is issued. 

3.2 For the purpose of this provision, “public funds” means any funds 
allocated to a Purchaser under Government budget, or loan, grants 
and credits placed at the disposal of a Purchaser through the 
Government by the development partners or foreign states or 
organizations. 

3.3 Payments by the development partner, if so, indicated in the TDS, 
will be made only at the request of the Government and upon 
approval by the development partner in accordance with the 
applicable Loan/Credit/Grant Agreement, and will be subject in all 
respects to the terms and conditions of that Agreement. 
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4.  Corrupt, Fraudulent, 
Collusive, Coercive 
(or Obstructive in 
case of Development 
Partner) Practices 

4.1 The Government and the Development Partner, if 
applicablerequires that the Procuring Entity as well as the 
Tenderers and Contracts (including, sub-contractors, agents, 
personnel, consultants, and service providers) shall observe the 
highest standard of ethics during implementation of 
procurement proceedings and the execution of Contracts under 
public funds. 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth 
below as follows: 

(a) “corrupt practice” means offering,  giving or promising 
to give, receiving, or soliciting either directly or 
indirectly, to any officer or employee of the Procuring 
Entity or other public or private authority or individual, a 
gratuity in any form;  employment or any other thing or 
service of value as an inducement with respect to an act or 
decision  or method followed by the Procuring Entity in 
connection with a Procurement proceeding or Contract 
execution; 

(b) “fraudulent practice” means   the misrepresentation or 
omission of facts in order to influence a decision to be 
taken in a Procurement proceeding or Contract execution; 

(c) “collusive practice” means a scheme or arrangement 
between two (2) or more Persons, with or without the 
knowledge of the Procuring Entity, that is designed to 
arbitrarily reduce the number of Tenders submitted or fix 
Tender prices at artificial, non-competitive levels, thereby 
denying the Procuring Entity the benefits of competitive 
price arising from genuine and open competition; 

(d) “coercive practice” means harming or threatening to 
harm, directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of a Contract, and this will 
include creating obstructions in the normal submission 
process used for Tenders. 

(e) “Obstructive practice” (applicable in case of 
Development Partner) means deliberately destroying, 
falsifying, altering or concealing of evidence material to 
the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or  collusive practice; and /or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

4.3 Should any corrupt, fraudulent, collusive, coercive (or 
obstructive in case of Development Partner) practice of any 
kind is determined by the Procuring Entity or the Development 
Partner, if applicable, this will be dealt in accordance with the 
provisions of the Public Procurement Act and Rules and 
Guidelines of the Development Partners as stated in the ITT 
sub-clause 3.3. 
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In case of obstructive practice, this will be dealt in accordance 
with Development Partners Guidelines. 

 4.4 If corrupt, fraudulent, collusive, coercive (or obstructive in 
case of Development Partner) practices of any kind is 
determined by the Procuring Entity against any Tenderer or 
Contracts (including sub-contractors, agents, personnel, 
consultants, and service providers) in competing for, or in 
executing, a contract under public fund: 

(a) Procuring Entity and/or the Development Partner shall 
exclude the concerned Tenderer from further 
participation in the concerned procurement 
proceedings; 

(b) Procuring Entity and/or the Development Partner shall 
reject any recommendation for award that had been 
proposed for that concerned Tenderer; 

(c) Procuring Entity and/or the Development Partner shall 
declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement 
proceedings, either indefinitely or for a specific period of 
time; 

(d) Development Partner shall sanction  the concerned 
Tenderer or  individual, at any time, in accordance with 
prevailing Development Partner’ sanctions procedures, 
including by publicly declaring such Tenderer or 
individual ineligible, either indefinitely or for a stated 
period of time: (i) to be awarded a Development 
Partner-financed contract; and (ii) to be a nominated 
sub-contractor, consultant, manufacturer or Contractor, 
or service provider of an otherwise eligible firm being 
awarded a Development Partner-financed contract; and 

(e) Development Partner shall cancel the portion of the 
loan allocated to a contract if it determines at any time 
that representatives of the Procuring Entity or of a 
beneficiary of the loan engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices during the 
procurement or the execution of that Development 
Partner financed contract, without the Procuring Entity 
having taken timely and appropriate action satisfactory 
to the Development Partner to remedy the situation. 

4.5 Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion (and obstruction, in case of 
Development Partner) of the Public Procurement Act, 2006, 
the Public Procurement Rules, 2008 and others as stated in GCC 
Clause 38. 

4.6 In further pursuance of this policy, Tenderers, Contractors and 
their sub-contractors, agents, personnel, consultants, service 
providers shall permit the Government and the Development 
Partner to inspect any accounts and records and other 
documents relating to the Tender submission and contract 
performance, and to have them audited by auditors appointed 
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by the Government and/or the Development Partner during the 
procurement or the execution of that Development Partner 
financed contract. 

5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers 
from all countries, except for any specified in the TDS. 

5.2 Tenderers shall have the legal capacity to enter into the 
Contract under the Applicable law. 

5.3 Tenderers shall be enrolled in the relevant professional or trade 
organisations registered in Bangladesh. 

5.4 Tenderers may be a physical or juridical individual or body 
of individuals, or company, association or any combination 
of them in the form of a Joint Venture (JV) invited to take part 
in public procurement or seeking to be so invited or 
submitting a Tender in response to an Invitation for Tenders. 

5.5 Tenderers shall have fulfilled its obligations to pay taxes and 
social security contributions under the provisions of laws 
and regulations of the country of its origin. 

5.6 Tenderers should not be associated, or have been associated 
in the past, directly or indirectly, with a consultant or any of 
its affiliates which have been engaged by the Procuring 
Entity to provide consulting services for the preparation of 
the design, specifications, and other documents to be used 
for the procurement of the works to be performed under this 
Invitation for Tenders. 

5.7 Tenderers in its own name or its other names or also in the 
case of its Persons in different names shall not be under a 
declaration of ineligibility for corrupt, fraudulent, collusive 
or coercive practices as stated under ITT Sub Clause 4.4 (or 
obstructive practice, in case of Development Partner) in 
relation to the Development Partner’s Guidelines in projects 
financed by Development Partner. 

5.8 Tenderers are not restrained or barred from participating in 
Public Procurement on grounds of poor performance in the 
past under any Contract. 

5.9 Tenderers shall not be insolvent, be in receivership, be 
bankrupt, be in the process of bankruptcy, be not 
temporarily barred from undertaking business and it shall 
not be the subject of legal proceedings for any of the 
foregoing. 

5.10 Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially 
autonomous, it operates under commercial law, and it is not 
a dependent agency of the Procuring Entity. 

5.11 Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity will reasonably request. 

5.12 These above requirements for eligibility will extend, as 
applicable, to each JV partner and Subcontractor proposed 
by the Tenderers. 
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5.13 Tenderers shall have the up-to-date valid license(s), issued 
by the corresponding competent authority, as specified in 
the TDS. 

6. Eligible Plant and 
Services 

6.1 The plant and services to be supplied under the contract are 
eligible, unless their origin is from a country specified in the TDS 
and all expenditures under the contract will be limited to such 
plant, and services. 

6.2 For purposes of this Clause, the term “plant” means permanent 
plant, equipment, machinery, apparatus, articles and things of all 
kinds to be provided in the facilities; and “installation services” 
means all those services ancillary to the supply of the Plant for 
the Facilities, such as transportation and provision of marine or 
other similar insurance, inspection, expediting, site preparation, 
installation, testing, pre-commissioning, commissioning, 
operations, maintenance, the provision of operations and 
maintenance manuals, training etc 

6.3 For purposes of this clause, “origin” means the place where the 
plant, or component parts thereof are mined, grown, produced 
or manufactured, and from which the services are provided. 
Plant components are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 
commercially recognized product results that is substantially 
different in its basic characteristics or in purpose or utility from 
its components or country where the goods have been mined, 
grown, cultivated, produced, manufactured or processed; or 
through manufacture, processing, or assembly, another 
commercially recognized article results that differs substantially 
in its basic characteristics from its components. 

6.4 The origin of plant & equipment is distinct from the nationality 
of the Tenderer. The nationality of the firm that produces, 
assembles, distributes, or sells the goods shall not determine 
their origin. 

7. Site Visit 7.1 The Tenderer is advised to visit and examine the site where 
the plant is to be installed and its surroundings and obtain for 
itself on its own responsibility all information that may be 
necessary for preparing the tender and entering into a 
contract for the provision of Plant and Installation Services. 

7.2 The Tenderer and any of its personnel or agents will be 
granted permission by the Employer to enter upon its 
premises and lands for the purpose of such visit, but only 
upon the express condition that the Tenderer, its personnel, 
and agents will release and indemnify the Employer and its 
personnel and agents from and against all liability in respect 
thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, 
costs, and expenses incurred as a result of the inspection. 
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7.3 The Tenderer should ensure that the Purchaser is informed of 
the visit in adequate time to allow it to make appropriate 
arrangements. 

7.4 The costs of visiting the Site shall be at the Tenderer’s own 
expense. 

B. Tender Document 
8. Tender Document: 

General 
8.1 The Sections comprising the Tender Document are listed 

below, and should be read in conjunction with any Addendum 
issued under ITT Clause 11. 

• Section 1     Instructions to Tenderers (ITT) 

• Section 2     Tender Data Sheet (TDS) 

• Section 3     General Conditions of Contract (GCC) 

• Section 4     Particular Conditions of Contract (PCC) 

• Section 5     Tender and Contract Forms 

• Section 6    Employer’s Requirements 

• Section 7    Drawings 

8.2 The Purchaser shall reject any Tender if the Tender 
Document was not purchased directly from the Purchaser, or 
through its agent as stated in the TDS. 

8.3 The Tenderer is expected to examine all instructions, forms, 
terms, and specifications in the Tender Document as well as 
addendum to Tender Documents. 

9. Clarification of Tender 
Document 

9.1 A prospective Tenderer requiring any clarification of the Tender 
Document shall contact the Purchaser in writing at the 
Purchasers address indicated in the TDS before two-third of 
time allowed for preparation and submission of Tender elapses. 

9.2 The Procuring Entity is not obliged to answer any 
clarification request received after that date as stated under 
ITT Sub Clause 9.1. 

9.3 The Procuring Entity shall respond in writing within five (5) 
working days of receipt of any such request for clarification 
received under ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all 
those who have purchased the Tender Document, including a 
description of the enquiry but without identifying its source. 

9.5 Should the Procuring Entity deem it necessary to revise the 
Tender Document as a result of a clarification, it will do so 
following the procedure under ITT Clause 11. 

10. Pre-Tender Meeting 10.1 To clarify issues and to answer questions on any matter arising 
in the Tender Document, the Purchaser may, if stated in the 
TDS, hold a Pre-Tender Meeting at the place, date and time as 
specified in the TDS. All Potential Tenderers are encouraged to 
attend the meeting, if it is held. 
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10.2 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted 
within one week (7 days) after holding the meeting to all those 
who purchased the Tender Document and even those who did 
not attend the meeting. 

10.3 Any amendment to the Tender Documents listed in ITT Sub-
Clause 8.1 that may become necessary as a result of the pre-
Tender meeting shall be made by the Purchaser exclusively 
through the issue of an Addendum as stated under ITT Sub-
Clause 11 and not through the minutes of the pre-Tender 
meeting. 

10.4 Non-attendance at the Pre-Tender meeting will not be a cause 
for disqualification of a Tenderer. 

11. Addendum to Tender 
Document 

11.1 At any time prior to the deadline for submission of Tenders, the 
Purchaser on its own initiative or in response to a clarification 
request in writing from a Tenderer, having purchased the 
Tender Document or as a result of a Pre-Tender meeting, may 
revise the Tender Document by issuing an addendum pursuant 
to Rule 95 of the Public Procurement Rules, 2008. 

11.2 The addendum issued under ITT Sub-Clause 11.1 shall 
become an integral part of the Tender Document and shall 
have a date and an issue number and shall be circulated by 
fax, mail or e-mail, to Tenderers who have purchased the 
Tender Documents within five (5) working days of issuance 
of such addendum, to enable Tenderers to take appropriate 
action. 

11.3 The Tenderer shall acknowledge receipt of an addendum. 

11.4 Tenderers who have purchased the Tender Documents but have 
not received any addendum issued under ITT Sub-clause 11.1 
shall inform the Purchaser of the fact by fax, mail or e-mail 
before two-third of the time allowed for the submission of 
Tenders has elapsed. 

11.5 Procuring Entities shall also ensure posting of relevant 
addenda with the reference number and date on their 
website. 

11.6 To give a prospective Tenderer reasonable time in which to 
take an amendment into account in preparing its Tender, the 
Purchaser may, at its discretion, extend the deadline for the 
submission of Tenders, pursuant to Rule 95(6) of the Public 
Procurement Rule, 2008 and under ITT Clause 36. 

11.7 If an addendum is issued when time remaining is less than 
one-third of the time allowed for the preparation of Tenders, 
a Purchaser shall extend the deadline by an appropriate 
number of days for the submission of Tenders, depending 
upon the nature of the Procurement requirement and the 
addendum. The minimum time for such extension shall not be 
less than seven (7) days. 
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C. Qualification Criteria 

12. General Criteria 12.1 The Tenderer shall possess the necessary professional and 
technical qualifications and competence, financial resources, 
equipment and other physical facilities, managerial 
capability, specific experience, reputation, and the personnel, 
to perform the contract. 

12.2 In addition to meeting the eligibility criteria, as stated in ITT 
Clause 5, the Tenderer must satisfy the other criteria stated 
in ITT Clauses 13 to 15 inclusive. 

12.3 To qualify for multiple number of contracts/lots in a package 
made up of this and other individual contracts/lots for which 
tenders are invited in the Invitation for Tenders, the Tenderer 
shall demonstrate having resources and experience sufficient 
to meet the aggregate of the qualifying criteria for the 
individual contracts. 

13. Litigation History 13.1 The maximum number of arbitration awards against the 
Tenderer over a period shall be as specified in the TDS. 

14. Experience Criteria 

 

14.1 Tenderers shall have the following minimum level of supply 
experience to qualify for supplying the Plant and Services 
under the contract: 

(a) a minimum number of years of general experience in 
the role of Contractor or Subcontractor or 
Management Contractor as specified in the TDS; and 

(b) Specific experience as a Contractor or Subcontractor or 
Management Contractor that are similar to the 
proposed plant and services in at least a number of 
contract(s) and of a minimum value over the period, as 
specified in the TDS. 

15. Financial Criteria 15.1 Tenderers shall have the following minimum level of 
financial capacity of qualify for the supply, execution and 
performance of plant and services under the contract. 

(a) the average annual turnover as specified in the TDS 
calculated as total certified payments received for 
contracts in progress or completed, during the period 
specified in the TDS; 

(b) availability of minimum liquid assets or working 
capital or credit facilities, as specified in the TDS; and; 

(c) satisfactory resolution of all claims, arbitrations or 
other litigation cases and shall not have serious 
negative impact on the financial capacity of the 
Tenderer. 

16. Personnel Capacity 16.1 The Tenderer shall have the following minimum level of 
personnel capacity to qualify for the performance of the 
plant and services under the Contract. 
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A Project Manager, Engineers, and other key staff with 
qualifications and experience as specified in the TDS; 

17. Equipment Capacity 17.1 The Tenderer shall own suitable equipment and other 
physical facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities for 
the desired period, where necessary or have assured access 
through lease, hire, or other such method, of the essential 
equipment, in full working order, as specified in the TDS. 

18.  Joint Venture, 
Consortium or 
Association 

18.1 The Tenderer may participate in the procurement proceedings 
forming a Joint Venture, Consortium or Associations (JVCA) by 
an agreement, executed case by case on a non-judicial stamp of 
value as stated in TDS or alternately with the intent to enter into 
such an agreement supported by a Letter of Intent along with 
the proposed agreement duly signed by all partners of the 
intended JVCA and authenticated by a Notary Public. 

18.2 The figures for each of the partners of a JVCA shall be added 
together to determine the Tenderer’s compliance with the 
minimum qualifying criteria; however, for a JVCA to qualify, 
lead partner and its other partners must meet the criteria stated 
in the TDS. Failure to comply with these requirements will 
result in rejection of the JVCA Tender.  Subcontractors’ 
experience and resources will not be taken into account in 
determining the Tenderer’s compliance with the qualifying 
criteria. 

18.3 Each partner of the JVCA shall be jointly and severally liable for 
the execution of the Contract, all liabilities and ethical and legal 
obligations in accordance with the Contract terms. 

18.4 The JVCA shall nominate a Representative (partner-in-
charge/Lead Firm) who shall have the authority to conduct all 
business for and on behalf of any and all the partners of the JVCA 
during the tendering process and, in the event the JVCA is 
awarded the Contract, during contract execution including the 
receipt of payments for and on behalf of the JVCA. 

18.5 Each partner of the JVCA shall complete the JVCA Partner   
Information (Form PG5A-2b) for submission with the Tender 

19. Subcontractor(s) 19.1 Tenderer, pursuant to Rule 53 of the PPR2008, is allowed to 
sub-contract a portion of the Supply. 

19.2 The Tenderer shall specify in its Tender all portion of the Plant 
and Services that will be subcontracted, if any, including the 
entity(ies) to whom each portion will be subcontracted to, 
subject to the maximum allowable limit for subcontracting of 
Plant and Services specified in the TDS. 

19.3 The Purchaser may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the 
Tenderer to propose an acceptable substitute. 
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19.4 The Purchaser may also select nominated Subcontractor(s) to 
execute certain specific components of the Works and if so, 
those will be specified in the TDS. 

19.5 The successful Tenderer shall under no circumstances assign 
the goods/works/services or any part of it to a Subcontractor 

19.6 Subcontractors must comply with the provision of ITT Clause 5. 
For this purpose, contractor shall complete the Subcontractor’s 
information in Form PG5A-2c for submission with tender 

19.7 If the Purchaser determines that a subcontractor is ineligible, 
the subcontracting of such portion of the Plants and Services 
assigned to the ineligible subcontractor shall be disallowed 

D. Tender Preparation 

20. Only one Tender 1. If a Tender for Plant and Services is invited on ‘lot-by-lot’ 
basis, each lot shall constitute a tender. A Tenderer shall 
submit only one (1) Tender for each lot, either individually or 
as a JVCA. The Tenderer who submits or participates in more 
than one (1) Tender for each lot will cause all the Tenders 
with that Tenderer’s participation to be rejected. 

21. Cost of Tendering 21.1 Tenderers shall bear all costs associated with the preparation 
and submission of its Tender, and the Purchaser shall not be 
responsible or liable for those costs, regardless of the conduct 
or outcome of the Tendering process. 

22. Issuance and Sale of 
Tender Document 

22.1 A Purchaser, pursuant to Rule 94 of the Public Procurement 
Rules, 2008 shall make Tender Documents available 
immediately to the potential Tenderers, requesting and 
willing to purchase at the corresponding price if the 
advertisement has been published in the newspaper 
pursuant to Rule 90 of the Public Procurement Rules, 2008. 

22.2 Full contact details with mailing address, telephone and 
facsimile numbers and electronic mail address, as applicable, 
of those to whom Tender Documents have been issued shall 
be recorded with a reference number by the Purchaser or its 
agent. 

22.3 There shall not be any pre-conditions whatsoever, for sale of 
Tender Document and the sale of such Document shall be 
permitted up to the day prior to the day of deadline for the 
submission of Tender. 
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23. Language of Tender 23.1 Tenders shall be written in the English language. 
Correspondences and documents relating to the Tender may 
be written in English or Bangla. Supporting documents and 
printed literature furnished by the Tenderers that are part of 
the Tender may be in another language, provided they are 
accompanied by an accurate translation of the relevant 
passages in the English or Bangla language, in which case, for 
purposes of interpretation of the Tender, such translation 
shall govern. 

23.2 Tenderers shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of Tender 
(Document establishing 
the tender’s 
qualification) 

24.1 The Tender prepared by the Tenderers shall comprise Two 
Envelope submitted simultaneously, one called the Technical 
Offer (Envelope-01) containing the documents listed in ITT 
24.2 and other called the Financial Offer containing the 
documents listed in 24.3, both envelopes enclosed together in 
an outer Single envelope. 

24.2 The Technical Offer (Envelope-01) prepared by the 
Tenderers will comprise the following: 

(a) Technical Submission Letter (Form PG5A-1a) as 
furnished in Section 5: Tender and Contract Forms. 
This form must be completed without any alterations 
to its format, and no substitutes shall be accepted. All 
blank spaces shall be filled in with the information 
requested 

(b) Tenderer Information Sheet (Form PG5A-2)as 
furnished in Section 5: Tender and Contract Forms; 

(c) Tender Security as stated under ITT Clause 32,33 and 
34; 

(d) Technical Proposal (Form PG5A-4) as furnished in 
Section 5: Tender and Contract Forms. 

(e) Alternatives, if permitted, as stated under with ITT 
Clause 25; 

(f) Written confirmation authorising the signatory of the 
Tender to commit the Tenderer, as stated under ITT 
Sub-Clause 37.3; 

(g) The completed eligibility declarations, to establish its 
eligibility as stated under ITT Clause 5, in the Tender 
Submission Sheet (Form PG5A-1a & 1b), as furnished in 
section 5: Tender and Contract Forms; 

(h) An affidavit confirming the legal capacity stating that 
there are no existing orders of any judicial court that 
prevents either the Tenderer or employees of a 
Tenderer entering into or signing a Contract with the 
Purchaser as stated under ITT clause 5; 
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(i) An affidavit confirming that the Tenderer is not 
insolvent, in receivership or not bankrupt or not in 
the process of bankruptcy, not temporarily barred 
from undertaking their business for financial reasons 
and shall not be the subject of legal proceedings for 
any of the foregoing as stated under ITT Clause 5; 

(j) A certificate issued by the competent authority stating 
that the Tenderer is a Tax payer having valid Tax 
Identification Number (TIN) and VAT registration 
number or in lieu any other document acceptable to 
the Purchaser demonstrating that the Tenderer is a 
genuine Tax payer and has a VAT registration number 
as a proof of fulfillment of taxation obligations as 
stated under ITT Clause 5. In the case of foreign 
Tenderers, a certificate of competent authority in that 
country of which the Tenderer is citizen shall be 
provided; 

(k) Documentary evidence demonstrating that they are 
enrolled in the relevant professional or trade 
organizations registered in Bangladesh or in case of 
foreign tenderer in their country of origin or a 
certificate concerning their competency issued by a 
professional institution in accordance with the law of 
the country of their origin, as stated under ITT Clause 
5; 

(l) The country of origin declarations, to establish the 
eligibility of the Plant and Services as stated under 
ITT Clause 6, in the Price Schedule for Plant and 
Services (Form PG5A-3) as, applicable, furnished in 
Section 5: Tender and Contract Forms; 

(m) Documentary evidence as stated under ITT Clauses 
28, that the Goods and Related Services conform to 
the Tender Documents; 

(n) Documentary evidence as stated under ITT Clause 29 
that the Tenderer’s qualifications conform to the 
Tender Documents; 

(o) Documents establishing legal and financial autonomy 
and compliance with commercial law, as stated under 
ITT Sub-clause 5.3 in case of government owned entity; 
and 

(p) In addition to the requirements stated under ITT Sub 
Clause 18.1, Tenders submitted by a JVCA or proposing 
a Subcontractor shall include. 
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i. a Joint Venture Agreement entered into by all 
partners, executed on a non-judicial stamp of value 
or equivalent as stated under ITT Sub Clause 18.1; 
or 

ii. a Letter of Intent along with the proposed 
agreement duly signed by all partners of the 
intended JVCA with the declaration that it will 
execute the Joint Venture agreement in the event 
the Tenderer is successful; 

iii. the JVCA Partner Information (Form PG5A-2b); 

iv. the Subcontractor Information (Form PG5A-2c). 

(q) the completed Specifications Submission and 
Compliance Sheet (Form PG5A-4a) as stated under 
ITT clause 28.1; 

(r) Any other document as specified in the TDS. 

24.3 The Financial Offer (Financial Envelope -02) prepared by 
the Tenderers shall comprise the following: 

(a) The Financial offer Submission Letter (Form PG5A-1b) 
as furnished in Section 5: 

(b) The Tenderer shall submit the completed Price Schedule 
for Plant and Services (Form PG5A-3), according to their 
origin as appropriate as furnished in section 5: Tender 
and Contract Forms. 

(c) the written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, as stated under ITT Sub 
Clause 37.3; 

(d) any other document as specified in the TDS. 

25. Alternatives 25.1  Unless otherwise stated in the TDS, alternatives shall not be 
considered. 

26. Tender Prices, 
Discounts & Price 
adjustment 

26.1 Unless otherwise specified in the TDS, tenderers shall 
quote for the entire Plant and Installation Services on a 
“single responsibility” basis such that the total tender price 
covers all the Contractor’s obligations mentioned in or to 
be reasonably inferred from the tender document in 
respect of the design, manufacture, including procurement 
and subcontracting (if any), delivery, construction, 
installation and completion of the plant.  This includes all 
requirements under the Contractor’s responsibilities for 
testing, pre-commissioning and commissioning of the 
plant and, where so required by the tender document, the 
acquisition of all permits, approvals and licenses, etc.; the 
operation, maintenance and training services and such 
other items and services as may be specified in the Tender 
Document, all in accordance with the requirements of the 
General Conditions of Contract. Items against which no 
price is entered by the Tenderer will not be paid for by the 
Purchaser when executed and shall be deemed to be 
covered by the prices for other items. 
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26.2 Tenderers are required to quote the price for the 
commercial, contractual and technical obligations outlined 
in the tender document 

26.3 Tenderers shall give a breakdown of the prices in the 
manner and detail called for in the Price Schedules included 
in Section 5, Tender and Contract Forms. 

26.4 Depending on the scope of the Contract, the Price Schedules 
may comprise up to the six (6) schedules listed below.  
Separate numbered Schedules included in Section IV, 
Tender Forms, from those numbered 1-4 below, shall be 
used for each of the elements of the Plant and Installation 
Services. The total amount from each Schedule 
corresponding to an element of the Plant and Installation 
Services shall be summarized in the schedule titled Grand 
Summary, (Schedule 5), giving the total tender price(s) to 
be entered in the Letter of Tender. 

Schedule No. 1 Plant (including Mandatory Spare Parts) 
Supplied from Abroad 

Schedule No. 2 Plant (including Mandatory Spare Parts) 
Supplied from within the Purchaser’s 
Country 

Schedule No. 3 Design Services 

Schedule No. 4 Civil works part 

Schedule No. 5 Installation Services 

Schedule No. 6 Grand Summary (Schedule Nos. 1 to 5) 

Schedule No. 7 Recommended Spare Parts 

Tenderers shall note that the plant and equipment included 
in Schedule Nos. 1 and 2 above exclude materials used for 
civil, building and other construction works.  All such 
materials shall be included and priced under Schedule No. 5, 
Installation Services. 

26.5 In the Schedules, tenderers shall give the required details 
and a breakdown of their prices as follows: 

a) Plant to be supplied from abroad (Schedule No. 1): 

The price of the plant shall be quoted on CIP-named 
place of destination/CIF basis as specified in the 
TDS and as applicable. 

(b) Plant manufactured within the Purchaser’s country 
(Schedule No. 2): 

i)  The price of the plant shall be quoted on an EXW 
INCOTERM basis (such as “ex-works,” “ex-
factory,” “ex-warehouse” or “off-the-shelf,” as 
applicable), 

(ii) Sales tax and all other taxes payable in the 
Employer’s country on the plant if the contract is 
awarded to the Tenderer, and 

(iii)  The total price for the item. 

(c) Design Services (Schedule No. 3). 
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(d) Installation Services shall be quoted separately 
(Schedule No. 5) and shall include rates or prices for 
local transportation to named place of final 
destination as specified in the TDS, insurance and 
other services incidental to delivery of the plant, all 
labor, contractor’s equipment, temporary works, 
materials, consumables and all matters and things of 
whatsoever nature, including operations and 
maintenance services, the provision of operations and 
maintenance manuals, training, etc., where identified 
in the Tender Document, as necessary for the proper 
execution of the installation and other services, 
including all taxes, duties, levies and charges payable 
in the Employer’s country as of twenty-eight (28) 
days prior to the deadline for submission of tenders. 

(e) Recommended spare parts shall be quoted separately 
(Schedule 7) as specified in either subparagraph (a) 
or (b) above in accordance with the origin of the spare 
parts 

26.6 The current edition of INCOTERMS, published by the 
International Chamber of Commerce shall govern. 

26.7 The prices shall be either fixed or adjustable as specified in 
the TDS. 

26.8 In the case of Fixed Price, prices quoted by the Tenderer 
shall be fixed during the Tenderer’s performance of the 
contract and not subject to variation on any account.  A 
tender submitted with an adjustable price quotation will 
be treated as non-responsive and rejected. 

26.9 In the case of Adjustable Price, prices quoted by the 
Tenderer shall be subject to adjustment during 
performance of the contract to reflect changes in the cost 
elements such as labor, material, transport and 
contractor’s equipment in accordance with the procedures 
specified in the corresponding Appendix to the Contract 
Agreement.  A tender submitted with a fixed price 
quotation will not be rejected, but the price adjustment will 
be treated as zero.  Tenderers are required to indicate the 
source of labor and material indices in the corresponding 
Form in Section 5, Tender and Contract Forms 

26.10 If so, indicated in ITT 1.2, tenders are to be invited for 
individual lots or for any combination of lots (packages).  
Tenderers wishing to offer any price reduction (discount) 
for the award of more than one lot shall specify in their 
Tender Submission Letter the price reductions applicable 
to each package, or alternatively, to individual Contracts 
within the package, and the manner in which the price 
reductions will apply. 

26.11 Tenderers wishing to offer any unconditional discount 
shall specify in their Letter of Tender the offered discounts 
and the manner in which price discounts will apply. 



Gas Booster Compressor for Khulna 330MW CCPP  16 

26.12 If so, indicated under ITT Sub Clause 26.9, Tenders are being 
invited with a provision for price adjustments. The unit rates 
or prices quoted by the Tenderer are subject to adjustment 
during the performance of the Contract in accordance with 
the provisions of the relevant GCC Clause and, in such case the 
Employer shall provide the indexes and weightings or 
coefficients in Appendix to the Tender for the price 
adjustment formulae specified in the PCC. 

26.13 The Employer may require the Tenderer to justify its 
proposed indexes, if any of those as stated under ITT Sub 
Clause 26.12, are instructed to be quoted by the Tenderer in 
Appendix to the Tender. 

26.14 The price adjustment stated under ITT Sub Clause 26.9and 
26.12 shall be dealt with in accordance with the provisions in 
Section 12 and 22 of the Public Procurement Act, 2006 and 
Rule 5 and 38 of the Public Procurement Rules, 2008. 

 

27.Tender Currency 27.1 For expenditures that will be incurred in Bangladesh, the 
Tenderer shall quote the prices in Bangladesh Taka 

27.2 Suppliers offering Goods manufactured or assembled in 
Bangladesh are permitted to submit their Tender in a 
combination of local and foreign currencies. 

27.3 In case of National Tender, all quoted price shall be in local 
currency. 

27.4 In case of international competitive tender, for 
expenditures that will be incurred outside Bangladesh, the 
Tenderer may quote the prices as specified in TDS. 

28.  Documents 
Establishing the 
Conformity of Plant, 
and Services 

28.1 To establish the conformity of the plant and services to the 
Tender Documents, the Tenderer shall furnish as part of its 
Tender the documentary evidence that the Goods and 
Related services conform to the technical specifications 
and standards in Section 6, Employer’s Requirement. 

a. a detailed description of the essential technical and 
performance characteristics of the plant and 
services, including the functional guarantees of the 
proposed plant and services, in response to the 
Specification 

b. a list giving full particulars, including available 
sources, of all spare parts and special tools necessary 
for the proper and continuing functioning of the 
plant for the period named in the TDS, following 
completion of plant and services in accordance with 
provisions of contract; and 
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c. a commentary on the Employer’s Specification and 
adequate evidence demonstrating the substantial 
responsiveness of the plant and services to those 
specifications. Tenderers shall note that standards 
for workmanship, materials and equipment 
designated by the Employer in the Tender Document 
are intended to be descriptive (establishing 
standards of quality and performance) only and not 
restrictive. The Tenderer may substitute alternative 
standards, brand names and/or catalog numbers in 
its tender, provided that it demonstrates to the 
Employer’s satisfaction that the substitutions are 
substantially equivalent or superior to the standards 
designated in the Specification. 

29.  Documents 
Establishing Eligibility 
of the Tenderer 

29.1 Tenderers, if applying as a sole Tenderer, shall submit 
documentary evidence to establish its eligibility as stated 
under ITT Clause 5 and, in particular, it shall: 

(a) complete the eligibility declarations in the Tender 
Submission Letter (Form PG5A-1a); 

(b) complete the Tenderer Information (Form PG5A-2a); 

(c) complete Subcontractor Information (Form PG5A-2c), 
if it intends to engage any Subcontractor(s). 

29.2 Tenderers, if applying as a partner of an existing or intended 
JV shall submit documentary evidence to establish its 
eligibility as stated under ITT Clause 5 and, in particular, in 
addition to as stated under ITT Sub Clause 29.1, it shall: 

(a) provide for each JV partner, completed JV Partner 
Information (Form PG5A-2b); 

(b) provide the JV agreement or Letter of Intent along with 
the proposed agreement of the intended JV as stated 
under ITT Sub Clause 18.1 

 29.3 The documentary evidence of the Tenderer’s qualifications to 
perform the contract if its Tender is accepted shall establish 
to the Purchaser’s satisfaction: 

a) that the Tenderer meets each of the qualification 
criterion specified in Sub-Section C, Qualification Criteria 
of the ITT; 

b) that, if required in the TDS, a Tenderer that does not 
manufacture or produce the Goods it offers to supply 
shall submit the Manufacturer’s Authorization Letter 
(Form PG5A-5) furnished in Section 5: Tender and 
Contract Forms, to demonstrate that it has been duly 
authorized by the manufacturer or producer of the 
Goods to supply the Goods to Bangladesh.; and 
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c) that, if required in the TDS, in case of a Tenderer not 
doing business within Bangladesh, the Tenderer is or 
will be (if awarded the contract) represented by an 
Agent in the country equipped and able to carry out the 
Supplier’s maintenance 

30. Validity Period of 
Tender 

30.1 Tender validities shall be determined on the basis of the 
complexity of the Tender and the time needed for its 
examination, evaluation, approval of the Tender and issuance 
of the Notification of Award (NOA). 

30.2 Tenders shall remain valid for the period specified in the TDS 
after the date of Tender submission deadline prescribed by 
the Purchaser, as stated under ITT Clause 39. A Tender valid 
for a period shorter than that specified will be rejected by the 
Purchaser as non- responsive. 

31. Extension of Tender 
Validity and Tender 
Security 

31.1 In justified exceptional circumstances, prior to the expiration 
of the Tender validity period, the Purchaser following Rule 21 
of the Public Procurement Rules, 2008 may solicit, not later 
than ten (10) days before the expiry date of the Tender 
validity, compulsorily all the Tenderers’ consent to an 
extension of the period of validity of their Tenders. 

31.2 The request for extension of Tender validity period shall state 
the new date of the validity of the Tender. 

31.3 The request from the Purchaser and the responses from the 
Tenderers will be made in writing. 

31.4 Tenderers consenting in writing to the request made by the 
Purchaser under ITT Sub-Clause 30.1 shall also 
correspondingly extend the validity of its Tender Security for 
twenty-eight (28) days beyond the new date for the expiry of 
Tender validity. 

31.5 Tenderers consenting in writing to the request under ITT 
Sub-Clause 31.1 shall not be required or permitted to modify 
its Tender in any circumstances. 

31.6 If the Tenderers are not consenting in writing to the request 
made by the Purchaser under ITT Sub-Clause 31.1, its Tender 
will not be considered for subsequent evaluation. 

32. Tender Security 32.1 The Tender Security and its amount shall be determined 
sufficient to discourage the submission of frivolous and 
irresponsible tenders pursuant to Rule 22 of the Public 
Procurement Rule2008 and shall be expressed as a rounded 
fixed amount and, shall not be stated as a precise percentage 
of the estimated total Contract value. 

32.2 The Tenderer shall furnish as part of its Technical offer 
(envelope-1) Tender, in favour of the Purchaser or as 
otherwise directed on account of the Tenderer, a ender 
security in original form (not copy) and in the amount as 
specified in TDS. 

32.3 If the Tender is a Joint Venture, the Tenderer shall furnish as 
part of its Tender, in favour of the Procuring Entity or as 
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otherwise directed on account of the title of the existing or 
intended JVCA or any of the partners of that JVCA or in the 
names of all future partners as named in the Letter of Intent 
of the JVCA, a Tender Security in original form and in the 
amount as stated under ITT Sub Clause 32.1. 

33.Form of Tender security 33.1 The Tender Security shall: 

(a) In case of NCT, at the Tender’s option, be either; 

(i) In the form of a Bank Draft, Pay order or 

(ii) in the form of an irrevocable bank guarantee 
issued by any scheduled Bank of Bangladesh, in 
the format (Form PG5A-6) furnished in Section 5: 
Tender and Contract Forms. 

(b) In case of ICT, in the form of an irrevocable bank 
guarantee issued by an internationally reputable bank 
and shall require to be endorsed by its any 
correspondent bank located in Bangladesh, to make it 
enforceable, in the format (Form PG5A-6) furnished in 
Section 5: Tender and Contract Forms; 

33.2 Tender security shall be payable promptly upon written 
demand by the Purchaser in the case of the conditions listed 
in ITT Clause 36 being invoked; and 

33.3 Tender security shall remain valid for at least twenty-eight 
(28) days beyond the expiry date of the Tender Validity in 
order to make a claim in due course against a Tenderer in the 
circumstances detailed under ITT Clause 36. 

34. Authenticity of Tender 
Security 

34.1 The authenticity of the Tender security submitted by a 
Tenderer shall be examined and verified by the Purchaser in 
writing from the Bank issuing the security, prior to 
finalization of the Evaluation Report pursuant to Rule, 24 of 
the Public Procurement Rule, 2008. 

34.2 If a Tender Security is found to be not authentic, the Tender 
which it covers shall not be considered for subsequent 
evaluation and in such case the Purchaser shall proceed to 
take punitive measures against that Tenderer as stated under 
ITT Sub-Clause 4.6, pursuant to   Rule 127 of the Public 
Procurement Rules, 2008 and in accordance with Section 
64(5) of the Public Procurement Act, 2006. 

34.3 Tender not accompanied by a valid Tender Security as stated 
under Sub-Clause 29, 30 and 31, shall be considered as non-
responsive. 

35. Return of Tender 
Security 

35.1 No Tender security shall be returned by the Tender Opening 
Committee (TOC) during and after the opening of the Tenders 
pursuant to Rule 26 of the Public Procurement Rules 2008. 

35.2 No Tender security shall be returned to the Tenderers before 
contract signing, except to those who are found non-
responsive. 

35.3 Tender securities of the non-responsive Tenders shall be 
returned immediately after the Evaluation Report has been 
approved by the Purchaser. 
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35.4 Tender securities of the responsive Tenderers shall be 
returned only after the lowest evaluated responsive 
Tenderer has submitted the performance security and signed 
the contract, that being even before the expiration of the 
validity period specified in Clause 30. 

35.5 Tender Securities of the Tenderers not consenting within the 
specified date in writing to the request made by the 
Purchaser under ITT Sub-Clause 31.1 in regard to extension 
of its Tender validity shall be discharged or returned 
forthwith. 

36. Forfeiture of Tender 
Security. 

36.1 The Tender security pursuant to Rule 25 of the Public 
Procurement Rules,2008 may be forfeited if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but 
within the validity of the Tender as stated under ITT 
Clauses 30, and 31, pursuant to Rule 19 of the Public 
Procurement Rules 2008; or 

(b) refuses to accept a Notification of Award as stated 
under ITT Sub-Clause 65.3, pursuant to Rule 102 of 
the Public Procurement Rules 2008; or 

(c) fails to furnish performance security as stated under 
ITT Sub-Clause 66.2, pursuant to Rule 102 of the 
Public Procurement Rules 2008; or 

(d) refuses to sign the Contract as stated under ITT Sub-
Clause 70.2 pursuant to Rule 102 of the Public 
Procurement Rules 2008; or 

(e) does not accept the correction of the Tender price 
following the correction of arithmetic errors as 
stated under ITT Clause 55, pursuant to Rule 98(11) 
of the Public Procurement Rules 2008. 

37. Format and Signing of 
Tender 

37.1 Tenderers shall prepare one (1) original of the documents 
comprising the Technical Offer as described in ITT Clause 
24.2 and clearly mark it “ORIGINAL OF TECHNICAL OFFER” 
In addition, the Tenderers shall prepare the number of copies 
of the Technical Offer, as specified in the TDS and clearly mark 
each of them “COPY OF THE TECHNICAL OFFER.”  In the 
event of any discrepancy between the original and the copies, 
the ORIGINAL shall prevail. 

37.2 Tenderers shall prepare one (1) original of the documents 
comprising the Financial Offer as described in ITT Clause 24.3 
and clearly mark it “ORIGINAL OF FINANCIAL OFFER” In 
addition, the Tenderers shall prepare the number of copies of 
the Financial Offer, as specified in the TDS and clearly mark 
each of them “COPY OF THE FINANCIAL OFFER” In the event 
of any discrepancy between the original and the copies, the 
ORIGINAL shall prevail. 

37.3 Alternatives, if permitted under ITT Clause 25, shall be clearly 
marked “Alternative”. 
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37.4 The original and each copy of the Offer shall be typed or 
written in indelible ink and shall be signed by the Person duly 
authorized to sign on behalf of the Tenderer. This Tender 
specific authorization shall be attached to the Technical Offer 
Submission Letter (Form PW5A-1a) and Financial Offer 
Submission Letter (Form PW5A-1b). The name and position 
held by each Person(s) signing the authorization must be 
typed or printed below the signature. All pages of the original 
and of each copy of the Tender, except for un-amended 
printed literature, shall be numbered sequentially and signed 
by the person signing the Tender. 

37.5 Any interlineations, erasures, or overwriting will be valid only 
if they are signed or initialled by the Person (s) signing the 
Tender. 

E. Tender Submission 

38. Sealing, Marking and 
Submission of Tender 

38.1 Tenderers shall enclose the original of Technical Offer in one 
(1) envelope and all the copies of the Technical Offer, 
including the alternatives, if permitted under ITT Clause 25, 
in another envelope, duly marking the envelopes as 
“ORIGINAL OF TECHNICAL OFFER”, “ALTERNATIVES” (if 
permitted) “COPY OF TECHNICAL OFFER”, 
”ALTERNATIVES” (if permitted)  These sealed envelopes 
for the original and copies of the technical Tender shall then 
be enclosed and sealed in one single envelope and clearly 
mark it “Envelope-01: TECHNICAL OFFER”. 

38.2 The inner and outer envelopes of Technical Offer shall: 

(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 39.1; 

(b) bear the name of the Tender and the Tender Number as 

stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE -----------------

-----” the time and date for Tender opening as stated 

under ITT Sub Clause 45.2 

(e) bear any additional identification marks as specified in 

the TDS. 

38.3 Tenderers shall enclose the original of Financial Offer in one 
(1) envelope and all the copies of the Financial Offer in 
another envelope, duly marking the envelopes as “ORIGINAL 
OF FINANCIAL OFFER” & “COPY OF FINANCIAL OFFER”. 
These sealed envelopes for the original and copies of the 
Financial Tender shall then be enclosed and sealed in one 
single envelope and clearly mark it “ENVELOPE-02: 
FINANCIAL OFFER. 

38.4 The inner and outer envelopes of Financial Offer shall: 

(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 39.1; 



Gas Booster Compressor for Khulna 330MW CCPP  22 

(b) bear the name of the Tender and the Tender Number as 

stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE THE 

TECHNICAL OFFER EVALUATION AND APPROVAL”. 

(e) bear any additional identification marks as specified in 

the TDS. 

38.5 The Envelope-01 as stated in ITT Clause 38.1 and  
Envelope-02 as in ITT Clause 38.3 shall then be enclosed and 
sealed in one single outer envelope which shall contain the 
information as stated under ITT Clause 38.2 (a) to (e) & ITT 
Clause 38.4 (a) to (e) 

38.6 Tenderers are solely and entirely responsible for pre-
disclosure of Tender information if the envelope(s) are not 
properly sealed and marked. 

38.7 Tenders shall be delivered by hand or by mail, including 
courier services at the address(s) as stated under ITT Sub 
Clause 39.1. 

38.8 The Procuring Entity will, on request, provide the Tenderer 
with acknowledgement of receipt showing the date and time 
when it’s Tender was received. 

 

39. Deadline for 
Submission of tenders 

39.1 Tenders shall be delivered to the Purchaser at the address 
specified in the TDS and no later than the date and time 
specified in the TDS. 

39.2 The Purchaser may, at its discretion on justifiably acceptable 
grounds duly recorded, extend the deadline for submission of 
Tender as stated under ITT Sub Clause 39.1, in which case all 
rights and obligations of the Purchaser and Tenderers 
previously subject to the deadline will thereafter be subject to 
the new deadline as extended. 

39.3 If submission of Tender is allowed in more than one location, 
the date and time, for submission of Tenders for both the 
primary and the secondary place(s), shall be the “same and 
not different” as specified in the TDS. 

39.4 The Procuring Entity shall ensure that the Tenders received 
at the secondary place(s) are hand-delivered at the primary 
place as stated under ITT Sub Clause 39.1, within THREE (3) 
HOURS after the deadline for submission of Tenders at the 
secondary place (s), in case of MULTIPLE DROPPING as stated 
under ITT Sub Clause 39.3, as specified in the TDS. 

40. Late tender 37.6 Any Tender received by the Purchaser after the deadline for 
submission of Tenders as stated under ITT Clause 39, shall be 
declared LATE, rejected, returned unopened to the Tenderer. 



Gas Booster Compressor for Khulna 330MW CCPP  23 

41. Modification, 
Substitution or 
Withdrawal of Tenders 

41.1 Tenderers may modify, substitute or withdraw its Tender 
after it has been submitted by sending a written notice duly 
signed by the authorized signatory and properly sealed, and 
shall include a copy of the authorization; provided that such 
written notice including the affidavit is received by the 
Procuring Entity prior to the deadline for submission of 
Tenders as stated under ITT Clause 39 

42. Tender Modification 42.1 Tenderers shall not be allowed to retrieve its original 
Tender, but shall be allowed to submit corresponding 
modification either to its original Technical Offer or 
Financial Offer or both, marked as “MODIFICATION FOR 
TECHNICAL OFFER (MTO)” or “MODIFICATION FOR 
FINANCIAL OFFER (MFO)” with two separate envelopes. 
The envelope/envelopes marked as MTO and/or MFO then 
be enclosed and sealed in one single outer envelope with a 
written notice duly as stated under ITT Sub Clause 41.1. 
The outer envelope shall contain the information as stated 
under ITT Sub Clause 38.2(a) to (d) and clearly marked as 
“MODIFICATION (M)”. 

43. Tender Substitution 43.1 Tenderers shall not be allowed to retrieve its original 
Tender, but shall be allowed to submit another Technical 
Offer or Financial Offer or both, marked as 
“SUBSTITUTION FOR TECHNICAL OFFER (STO)” or 
“SUBSTITUTION FOR FINANCIAL OFFER (SFO)” with 
two separate envelopes. The envelope/envelopes marked 
as STO and/or SFO then be enclosed and sealed in one 
single outer envelope with a written notice duly as stated 
under ITT Sub Clause 41.1. The outer envelope shall 
contain the information as stated under ITT Sub Clause 
38.2(a) to (d) and clearly marked as “SUBSTITUTION (S)”. 

44. Withdrawal of Tender 44.1 The Tenderer shall be allowed to withdraw its Tender by a 
Letter of Withdrawal marked as “WITHDRAWAL” prior to the 
deadline for submission of Tenders as stated under ITT 
Clause 39. 

F. Tender Opening and Evaluation 

45. Tender Opening 45.1 Only the Technical Offer (Envelope-01) shall be opened 
immediately after the deadline for submission of Tenders 
at the primary place as specified in the TDS but not later 
than ONE HOUR, after expiry of the submission deadline at 
the same primary place unless otherwise stated under ITT 
Sub Clause 39.2. But with in THREE HOURS after the 
dateline of submission of tender at primary place in case of 
multiple dropping. Tender opening shall not be delayed on 
the plea of absences of Tenderers or his or her 
representatives. Financial offer (Envelope-02) shall not 
open with Technical offer (Envelope-01) and shall be kept 
unopened at the Custody of the Head of the Procuring 
Entity or his Authorised Officer (AO). 

45.2 Persons not associated with the Tender may not be allowed 
to attend the public opening of Technical Offers. 

45.3 Tenderers’ representatives shall be duly authorised by the 
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Tenderer. Tenderers or their authorised representatives 
will be allowed to attend and witness the opening of 
Technical Offers, and will sign a register evidencing their 
attendance. Technical Offers Opening shall not be delayed 
on the plea of absence of Tenderers or his or her 
representatives. 

45.4 The authenticity of withdrawal or substitution of, or   
modifications to original Tender, if any made by a Tenderer 
in specified manner, shall be examined and verified by the 
Tender Opening Committee (TOC) based on documents 
submitted as stated under ITT Sub Clause 41.1. Any 
envelope related to financial modification, substitute shall 
be recorded but not open with technical offer. 

45.5 Verify (M), (S), (W), (A), (O) by following step by steps 

(a) Step 1: envelopes marked “Withdrawal (W)” shall be 
opened and “Withdrawal” notice read aloud & recorded 
in the opening sheet. After verify the withdrawal letter is 
genuine, corresponding tender shall not be opened, but 
returned unopened to the Tenderer by Procuring Entity 
(PE) at a late time. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice 
shall be as stated in 41.1& 44.1 and in such case the 
Tender shall be opened and recorded. 

(b) Step 2: the remaining Tenders will be sorted out and 
those marked “SUBSTITUTION (S)” or 
“MODIFICATION (M)” of Tender will be linked with 
their corresponding Original Tender. 

(c) Step 3: outer envelopes marked “SUBSTITUTION (S)” 
shall be opened. The inner envelopes containing the 
“Substitution of Technical Offer (STO)” and/or 
“Substitution of Financial Offer (SFO)” shall be 
exchanged for the corresponding envelopes being 
substituted, which are to be returned to the Tenderer 
unopened by the Procuring Entity at a later time 
immediately after opening of Technical Offers. Only the 
Substitution of Technical Offer, if any, shall be opened, 
read out, and recorded. Substitution of Financial Offer 
will remain unopened in accordance with ITT Sub 
Clause45.1. No envelope shall be substituted unless the 
corresponding substitution notice contains a valid 
authorization to request the substitution and is read out 
and recorded at Technical Offer opening. 

(d) Step 4: outer envelopes marked “MODIFICATION (M)” 
shall be opened. No Technical Offer and/or Financial 
Offer shall be modified unless the corresponding 
modification notice contains a valid authorization to 
request the modification and is read out and recorded at 
the opening of Technical Offers. Only the Technical 
Offers, both Original as well as Modification, are to be 
opened, read out, and recorded at the opening. Financial 
Offers, both Original as well as Modification, will remain 
unopened in accordance with ITT Sub Clause 45.1 
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(e) Step5: if so, specified in this Tender Document, the 
envelopes marked “Alternative of Technical Offer (ATO)” 
shall be opened and read aloud with the corresponding 
Technical Offer and recorded. 

45.6 Ensuring that only the correct (MTO), (STO), (ATO), 
(OTO) envelopes are opened, details of each Technical 
Offer will be dealt with as follows: 

(a) the Chairperson of the TOC will read aloud each 

Technical Offer and record in the Technical Offer 

Opening Sheet (TOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a withdrawn, modified, substituted or 

original Technical Offer; 

(iii) any alternatives; 

(iv) record the rejection of the Tender which 

submitted Technical Offer and Financial Offer 

together in one envelope. 

(v) the presence or absence of any requisite Tender 

Security; and 

(vi) such other details as the Procuring Entity, at its 

discretion, may consider appropriate. 

(b) Only Technical Offer and alternatives read aloud at the 

Technical Offer Opening will be considered in 

evaluation. 

(c) all pages of the original version of the Technical Offer, 

except for un-amended printed literature, will be 

initialled by members of the TOC. Remember, No 

financial Offer shall be open with Technical Offer 

45.7 Upon completion of Technical Offer opening, all members 
of the TOC and the Tenderers or Tenderer’s duly 
authorised representatives attending the Technical Offer 
opening shall sign by name, address, designation, the TOS, 
copies of which shall be issued to the Head of the Procuring 
Entity or an officer authorised by him or her and also to the 
members of the TOC and any authorised Consultants and, 
to the Tenderers immediately. 

45.8 The omission of a Tenderer’s signature on the record shall 
not invalidate the contents and effect of the record under 
ITT Sub Clause 45.7 

45.9 No Tender i.e., Technical or Financial Offer shall be rejected 
at the Tender opening stage except the LATE Tenders as 
stated in the ITT Clause 40. 

46. Evaluation of Tenders 46.1 Technical Offers shall be examined and evaluated only on the 
basis of the criteria specified in the Tender Document. 

46.2 Tender Evaluation Committee (TEC) shall examine, 
evaluate and compare Tenders that are responsive to the 
requirements of Tender Documents in order to identify the 
successful Tenderer. 
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47. Evaluation Process 47.1 TEC may consider a Tender Offer as responsive in the 
Evaluation, only if it is submitted in compliance with the 
mandatory requirements set out in the Tender Document.  
The evaluation process should begin immediately after 
Technical Offer opening following Two steps: 

(a) Preliminary examination 

(b) Technical examination and responsiveness 

48. Preliminary 
Examination 

48.1 Compliance, adequacy and authenticity of the documentary 
evidences for meeting the qualification criterion specified in 
the corresponding section of the Tender document shall have 
to be preliminarily examined and verified. 

48.2 The TEC shall firstly examine the Tenders to confirm that all 
documentation requested in ITT Clause 24 has been provided. 
Examination of the compliance, adequacy and authenticity of 
the documentary evidence may follow the order below: 

(a) verification of the completeness of the eligibility 
declaration in the Tender Submission Letter (Form 
PG5A-1), to determine the eligibility of the tenderer as 
stated under ITT Sub-Clause 24(h).  Any alterations to 
its format, filling in all blank spaces with the 
information requested, failing which the tender may 
lead to rejection of the Tender; 

(b) verification of that the Tenderer is enrolled in the 
relevant professional or trade organisations   as 
stated under ITT Clause 24(l); 

(c) verification of the eligibility in terms of legal capacity 
and fulfilment of taxation obligation by the tenderer in 
accordance as stated under ITT Sub-Clause 24(i) and 
24(k); 

(d) verification of eligibility that the tenderer is not 
insolvent, in receivership, bankrupt, not in the process 
of bankruptcy, not temporarily barred as stated 
under ITT Sub-Clause 24(j); 

(e) verification of eligibility of Tenderer’s country of origin 
as stated under ITT Sub-Clause 24(b); 

(f) verification of the written authorization confirming the 
signatory of the Tenderer to commit the Tender has 
been attached with Tender Submission Letter (Form 
PG5A-1) as stated under ITT Sub-Clause 24(g); in 
order to check the authenticity of Tender and Tenderer 
itself; 

(g) verification of the Tender Security as stated under 
ITT Sub-Clause 24(d); and 

48.3 The TEC shall confirm that the above documents and 
information have been provided in the Tender and the 
completeness of the documents and compliance of instructions 
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given in corresponding ITT Clauses shall be verified, failing 
which the tender shall be considered rejection of that tender. 

49.  Technical Evaluation 
and Responsiveness 

49.1 Only those Tenders surviving preliminary examination need to 
be examined in this phase. 

49.2 Secondly, the TEC will examine the adequacy and authenticity 
of the documentary evidence which may follow the order 
below: 

(a) verification of the completeness of the country of origin 
declaration in the Price Schedule for Plant and Services 
(Form PG5A-3) as furnished in Section 5: Tender and 
Contract Forms to determine the eligibility of the Goods 
and Related Services as stated under ITT Sub Clause 
24(m). 

(b) verification and examination of the documentary 
evidence and completed Technical Proposal (Form 
PG5A-4) as furnished in Section 5: Tender and Contract 
Forms to establish the conformity of the Goods and 
Related Services to the Tender Documents as stated 
under ITT Sub Clause 24(e) and 24(n). 

(c) verification and examination of the documentary 
evidence that the Tenderer’s qualifications conform 
to the Tender Documents and the Tenderer meets 
each of the qualification criterion specified in Sub-
Section C, Qualification Criteria as stated under ITT 
Sub Clause 24(o). 

(d) verification and examination of the documentary 
evidence that Tenderer has met all the requirements in 
regards under Section 6, Employer’s Requirements, 
without any material deviation or reservation. 

(e) verification and examination of the documentary 
evidence and completed Specification Submission 
Sheet (Form PG5A-4a) to determine the conformity of 
the Goods and related services. 

49.3 TEC may consider a Tender as responsive in the evaluation, 
only if comply with the mandatory requirements as stated 
under Clause 49.2. 

49.4 The TEC’s determination of a Tender’s responsiveness is to be 
based on the documentary evidence as requested in Clause 
49.2 without recourse to extrinsic evidence. 

49.5 Information contained in a Tender, that was not requested in 
the Tender Document shall not be considered in evaluation of 
the Tender. 

49.6 If a Tender is not responsive to the mandatory requirements 
set out in the Tender Document it shall be rejected by the TEC 
and shall not subsequently be made responsive by the 
Tenderer by correction of the material deviation, reservation. 
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49.7 A material deviation or reservation is one- 

(a) which affects in any substantial way the scope, quality, 
or performance of the Goods and Related Services and 
Tenderer’s qualifications mentioned in the Tender 
Document 

(b) which limits in any substantial way, inconsistent with 
the Tender Documents, the Purchaser’s rights or the 
Tenderer’s obligations under the Contract; or 

(c) whose rectification would anyway affect unfairly the 
competitive position of other Tenderers presenting 
responsive Tenders. 

49.8 During the evaluation of Tender, the following definitions 
apply: 

(a) Deviation” is a departure from the requirements 
specified in the Tender Document; 

(d) “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the 
requirements specified in the Tender Document; 

49.9 A TEC may regard a Tender as responsive, even if it contains-
minor or insignificant deviations, which do not meaningfully 
alter or depart from the technical specifications, 
characteristics and commercial terms and conditions or other 
requirements set out in the Tender Document; errors or 
oversights, which if corrected, would not alter the key aspects 
of the Tender. 

50. Clarification on 
Technical Offer 

50.1 TEC may ask Tenderers for clarification of their Technical 
Offers in order to facilitate the examination and evaluation of 
Technical Offers. The request for clarification by the TEC and 
the response from the Tenderer shall be in writing, and 
Technical Offers clarifications which may lead to a change in 
the substance of the Technical Offers or in any of the key 
elements of the Technical Offers as stated under ITT Sub 
Clause 49.2, will neither be sought nor be permitted. 

50.2 Any request for clarifications by the TEC shall not be 
directed towards making an apparently non-responsive 
Tender responsive and reciprocally the response from the 
concerned Tenderer shall not be articulated towards any 
addition, alteration or modification to its Technical Offer. 

50.3 If a Tenderer does not provide clarifications of its Technical 
Offer by the date and time, its Tender shall not be 
considered in the evaluation 

51.Restrictions on 
Disclosure of 
Information 

51.1 Following the opening of Technical Offers until issuance of 
Notification of Award no Tenderer shall, unless requested 
to provide clarification to its Tender or unless necessary for 
submission of a complaint, communicate with the 
concerned Procuring Entity 

51.2 Tenderers shall not seek to influence in anyway, the 
examination and evaluation of the Tenders 
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51.3 Any effort by a Tenderer to influence the Procuring Entity 
in its decision concerning the evaluation of Tenders, 
Contract awards may result in the non-responsiveness of 
its Tender as well as further action in accordance with 
Section 64 (5) of the Public Procurement Act, 2006. 

51.4 All clarification requests shall remind Tenderers of the 
need for confidentiality and that any breach of 
confidentiality on the part of the Tenderer may result in 
their Tender being non-responsive. 

52. Approval of Technical 
Offer 

52.1 TEC shall prepare the Technical Offer Evaluation Report 
and shall directly submit the Evaluation Report to the Head 
of the Procuring Entity (HOPE) or Authorized Officer for 
approval. 

53.  Financial Offer 
Opening 

53.1 After receiving approval of the Technical Offer Evaluation 
Report, Financial Offer (Envelope-2) of only the 
Responsive Tenderers who have been determined as 
qualified to the requirements of the Technical Offer, shall 
be opened publicly, The Date, time and place of Financial 
Offer Opening shall be communicated to the Responsive 
Tenderers in writing by issuing a Financial Offer Opening 
notice not less than SEVEN DAYS before the opening.  

53.2 Ensuring that only the correct MFO, SFO, OFO envelopes 
of the Responsive Tenderers shall be opened, in the 
presence of the Responsive Tenderer’s representatives 
who choose to attend, on the date, time and at the place as 
notified by the Procuring Entity in accordance with ITT 
Clause 53.1. Details of each Financial Offer will be dealt 
with as follows: 

(a) the Chairperson of the Tender Evaluation Committee 

will read aloud each Financial Offer and record in the 

Financial Offer Opening Sheet (FOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a modified, substituted or original 

Financial Offer; 

(iii) the Tender Price; 

(iv) the number of initialled corrections; 

(v) any discounts; and 

(vi) any other details as the Procuring Entity, at its 

discretion, may consider appropriate 

(b) only the discounts and alternatives read aloud and 

recorded at the Financial Offer Opening will be 

considered in Financial Offer Evaluation. No Tenders 

shall be rejected at the opening of the Financial Offer. 

(c) all pages of the original version of the Financial Offer, 

except for un-amended printed literature, will be 

initialled by members of the Tender Evaluation 

Committee. 
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(d) The Procuring Entity shall, in writing, notify the Non-

responsive Tenderers who have not been determined as 

qualified to the requirements of the Technical Offer and 

shall return their Financial Offers (Envelope-02) 

unopened after signing of the contract.  

54. Clarification on 
Financial Offer 

54.1 TEC may ask Tenderers for clarification of their Financial 
Offers, about the breakdowns of unit rates, in order to 
facilitate the examination and evaluation of Financial Offers. 
The request for clarification by the TEC and the response 
from the Tenderer shall be in writing. 

54.2 Changes in the Tender price shall not be sought or permitted, 
except to confirm the correction of arithmetical errors 
discovered by the TEC in the evaluation of the Tenders, as 
stated under ITT Sub Clause 55.1. 

54.3 If a Tenderer does not provide clarifications of its Financial 
Offer by the date and time, its Tender shall not be considered 
in the evaluation. 

54.4 Requests for clarifications on Financial Offers shall be duly 
signed only by the TEC Chairperson. 

55. Correction of 
Arithmetical Errors 

55.1 The TEC shall correct any arithmetic errors that are 
discovered during the examination of Tenders, and shall 
promptly notify the concerned Tenderer(s) of any such 
correction(s) pursuant to Rule 98(11) of the Public 
Procurement Rule, 2008. 

55.2 Provided that the Tender is responsive, TEC shall correct 
arithmetical errors on the following basis: 

(a) If there is a discrepancy between the unit price and the 
line item total that is obtained by multiplying the unit 
price by the quantity, the unit price shall prevail and the 
line item total shall be corrected, unless in the opinion of 
the TEC  there is an obvious misplacement of the 
decimal point in the unit price, in which case the total 
price as quoted will govern and the unit price will be 
corrected; 

(b) If there is an error in a total corresponding to the 
addition or subtraction of subtotals, the sub-totals shall 
prevail and the total shall be corrected. 

55.3 Any Tenderer that does not accept the correction of the 
Tender amount following correction of arithmetic errors as 
determined by the application of ITT Sub-Clause 55.2 shall 
be considered as non-responsive. 

56. Conversion to Single 
Currency 

56.1For evaluation and comparison purpose, TEC shall convert all 
Tender prices expressed in the amounts in various 
currencies into an amount in Bangladeshi Taka currency, 
using the selling exchange rates established by the 
Bangladesh Bank, on the date of Tender opening. 

57. Financial Evaluation 57.1 Thirdly the TEC, pursuant to Rule 98 of the Public 
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Procurement Rules, 2008 shall evaluate each Tender that 
has been determined, up to this stage of the evaluation, to 
be responsive to the mandatory requirements in the Tender 
Document. 

57.2 To evaluate a Tender in this stage, the Purchaser shall 
consider the following 

(a) Verification and examination of the Price Schedule 
for Plant and Services (Form PG5-3) as furnished by 
the Tenderer and checking the compliance with the 
instructions provided under ITT Clause   26; 

(b) Evaluation will be done for Items or lot by lot as 
stated under ITT Clause 26 and the Total Tender 
Price as quoted in accordance with Clause 26; 

(c) Adjustment for correction of arithmetical errors as 
stated under ITT Sub-Clause 55.2; 

(d) Adjustment for price modification offered as stated 
under ITT Clause 41; 

(e) Adjustment due to discount as stated under ITT Sub-
Clauses 26.11 and 57.3; 

(f) Adjustment due to the application of economic 
factors of evaluation as stated under ITT Sub-Clause 
57.5   if any; 

(g) Adjustment due to the assessment of the price of 
unpriced items as stated under ITT Clause 58 if any; 

57.3 If Tenders are invited for a single lot or for a number of lots 
as stated under ITT Sub-clauses 26.10, TEC shall evaluate 
only lots that have included at least the percentage of items 
per lot. The TEC shall evaluate and compare the Tenders 
taking into account: 

(a) Lowest evaluated tender for each lot; 

(b) The price discount/reduction per lot; 

(c) Least cost combination for the Purchaser, considering 
discounts and the methodology for its application as 
stated under ITT Sub-clauses 26.10 and 26.11 offered by 
the Tenderer in its Tender. 

57.4 Only those spare parts and tools which are specified as a item 
in the List of Goods and Related Services in Section 6, 
Employer’s Requirement or adjustment as stated under ITT 
Sub-clause 54.5, shall be taken into account in the Tender 
evaluation. Supplier-recommended spare parts for a 
specified operating requirement as stated under ITT Sub-
clause 28.2(b) shall not be considered in Tender evaluation. 

57.5 The Purchaser’s evaluation of a tender may require the 
consideration of other factors, in addition to the Tender 
Price quoted as stated under ITT Clause 26.  The effect of the 
factors selected, if any, shall be expressed in monetary 
terms to facilitate comparison of tenders. The factors, 
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methodologies and criteria to be used shall be as specified 
in TDS. The applicable economic factors, for the purposes of 
evaluation of Tenders shall be: 

(a) Adjustment for Deviations in the Delivery and 
Completion Schedule. 

(b) Cost of major replacement components, mandatory spare 
parts, and service. 

57.6 Variations, deviations, and alternatives and other factors 
which are in excess of the requirements of the Tender 
Document or otherwise result in unsolicited benefits for the 
Purchaser will not be taken into account in Tender 
evaluation. 

58. Price Comparison 58.1 The TEC shall compare all responsive Tenders to determine 
the lowest-evaluated Tender, as stated in ITT 57.2. 

58.2 In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tenderer with the superior past 
performance with the Purchaser shall be selected, whereby 
factors such as delivery period, quality of Goods delivered, 
complaints history and performance indicators could be taken 
into consideration. 

58.3 In the event that there is a tie for the lowest price and none of 
the Tenderers has the record of past performance with the 
Purchaser, then the Tenderer shall be selected, subject to firm 
confirmation through the Post-qualification process described 
in ITT Clause 61, after consideration as to whether the quality 
of Goods that is considered more advantageous by the end-
users. 

58.4 The successful Tenderer as stated under ITT Sub Clauses 58.1, 
60.2 and 60.3 shall not be selected through lottery under any 
circumstances. 

59. Post-qualification 59.1 After determining the lowest-evaluated responsive tender as 
sated under ITT Sub-Clause 58.1, the Purchaser’s TEC 
pursuant to Rule 100 of the Public Procurement Rules, 2008, 
shall carry out the Post-Qualification of the Tenderer, using 
only the requirements specified in Sub-Section C, Qualification 
Criteria. 

59.2 The TEC shall contact the references given by Tenderers about 
their previous Supply experiences to verify, if necessary, 
statements made by them in their Tender and to obtain the 
most up-to-date information concerning the Tenderers. 

59.3 The TEC may visit the premises of the Tenderer as a part of the 
post-qualification process, if practical and appropriate, to 
verify information contained in its Tender. 
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59.4 The TEC shall determine to its satisfaction whether the 
Tenderer that is selected as having submitted the lowest 
evaluated responsive Tender is qualified to perform the 
Contract satisfactorily. 

59.5 The objective of any visit under ITT Sub-Clause 59.3 shall be 
limited to a general and visual inspection of the Tenderer’s 
facilities and its plant and equipment, and there shall be no 
discussion concerning the Tender or its evaluation with the 
Tenderer during such visit(s). 

59.6 In the event that the Tenderer with lowest evaluated cost fails 
the post-qualification, the TEC shall make a similar 
determination for the Tenderer offering the next lowest 
evaluated cost and so on from the remaining responsive 
Tenders, provided that, 

(a) such action shall only be taken if the evaluated costs of 
the Tenders under consideration are acceptable to the 
Purchaser; 

(b) when the point is reached whereby the evaluated costs 
of the remaining responsive Tenders are significantly 
higher than that of the official estimate, or the market 
price, the Purchaser may take action pursuant to Rule 
33 of the PPR 2008 and may proceed for re-Tendering, 
using a revised Tender Document designed to achieve a 
more successful result. 

60. Negotiation 60.1 No negotiations shall be held during the financial offer 
evaluation or award, with the lowest or any other Tenderer.  

60.2 The Procuring Entity through the TEC may, however, 
negotiate with the lowest evaluated Tenderer with the 
objective to reduce the Contract Price by reducing the scope of 
works or a reallocation of risks and responsibilities, only when 
it is found that the lowest evaluated Tender is significantly 
higher than the official estimated cost; the reasons for such 
higher price being duly investigated. 

60.3 If the Procuring Entity decides to negotiate for reducing the 
scope of the requirements under ITT Sub Clause 60.2, it will be 
required to guarantee that the lowest Tenderer remains the 
lowest Tenderer even after the scope of work has been revised 
and shall further be ensured that the objective of the 
Procurement will not be seriously affected through this 
reduction. 

60.4 In the event that the Procuring Entity decides because of a high 
Tender price to reduce the scope of the requirements to meet 
the available budget, the Tenderer is not obliged to accept the 
award and shall not be penalised in any way for un-accepting 
the proposed award. 

61. Rejection of All 
Tenders 

61.1 The Purchaser may, in the circumstances as stated under ITT 
Sub-Clause 61.2 and pursuant to Rule 33 of the Public 
Procurement Rules 2008, reject all Tenders following 
recommendations from the Tender Evaluation Committee 
only after the approval of such recommendations by the Head 
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of the Purchaser.rejected, if – 

61.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender exceeds the 
official estimate, provided the estimate is realistic; or 

(b) there is evidence of lack of effective competition; such 
as non-participation by a number of potential 
Tenderers; or 

(c) the Tenderers are unable to propose completion of 
the delivery within the stipulated time in its offer, 
though the stipulated time is reasonable and realistic; 
or 

(d) all Tenders are non-responsive; or 

(e) evidence of professional misconduct, affecting 
seriously the Procurement process, is established 
pursuant to Rule 127 of the Public Procurement 
Rules, 2008. 

61.3 Notwithstanding anything contained in ITT Sub-Clause 61.2 
Tenders may not be rejected if the lowest evaluated price is in 
conformity with the market price. 

61.4 A Purchaser may pursuant to Rule 35 of the Public 
Procurement Rules, 2008, on justifiable grounds, annul the 
Procurement proceedings prior to the deadline for the 
submission of Tenders. 

61.5 All Tenders received by the Purchaser shall be returned 
unopened to the Tenderers in the event Procurement 
proceedings are annulled under ITT Sub-Clause 61.4. 

62. Informing Reasons for 
Rejection 

62.1 Notice of the rejection, pursuant to Rule 35 of the Public 
Procurement Rules, 2008, will be given promptly within 
seven (7) days of decision taken by the Purchaser to all 
Tenderers and, the Purchaser will, upon receipt of a written 
request, communicate to any Tenderer the reason(s) for its 
rejection but is not required to justify those reason(s). 

G. Contract Award 

63. Award Criteria 63.1 The Purchaser shall award the Contract to the Tenderer 
whose offer is responsive to the Tender Document and that 
has been determined to be the lowest evaluated Tender, 
provided further that the Tenderer is determined to be 
Post-Qualified as stated under ITT Clause 59. 

63.2 A Tenderer shall not be required, as a condition for award 
of contract, to undertake obligations not stipulated in the 
Tender Document, to change its price, or otherwise to 
modify its Tender. 
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64. Notification of Award 

 

 

 

64.1 Prior to the expiry of the Tender validity period and within 
seven (7) working days of receipt of the approval of the 
award by the Approving Authority, the Purchaser pursuant 
to Rule 102 of the Public procurement Rules, 2008, shall 
issue the Notification of Award (NOA) to the successful 
Tenderer. 

64.2 The Notification of Award, attaching the contract as per the 
sample (Form PG5A-7) to be signed, shall state: 

(a) the acceptance of the Tender by the Purchaser; 

(b) the price at which the contract is awarded; 

(c) the amount of the Performance Security and its 
format; 

(d) the date and time within which the Performance 
Security shall be submitted; and 

(e) the date and time within which the contract shall be 
signed. 

64.3 The Notification of Award shall be accepted in writing by 
the successful Tenderer within seven (7) working days 
from the date of issuance of NOA. 

64.4 Until a formal contract is signed, the Notification of Award 
shall constitute a Contract, which shall become binding 
upon the furnishing of a Performance Security and the 
signing of the Contract by both parties. 

64.5 The Notification of Award establishes a Contract between 
the Purchaser and the successful Tenderer and the 
existence of a Contract is confirmed through the signature 
of the Contract Document that includes all agreements 
between the Purchaser and the successful Tenderer. 

65. Performance Security 65.1 The Performance Security shall be determined sufficient to 
protect the performance of the Contract pursuant to Rule 27 
of the Public Procurement Rules, 2008. 

65.2 Performance Security shall be furnished by the successful 
Tenderer in the amount specified in the TDS and 
denominated in the currencies in which the Contract Price 
is payable pursuant to Rule 102 (8) of the Public Procurement 
Rules, 2008. 

65.3 The proceeds of the Performance Security shall be payable to 
the Purchaser unconditionally upon first written demand as 
compensation for any loss resulting from the Supplier’s 
failure to complete its obligations under the Contract. 

66. Form and Time Limit 
for furnishing of 
Performance security 

66.1 The Performance Security shall be in the form of  irrevocable 
Bank Guarantee in the format (Form PG5A-9) as stated under 
ITT Clause 65, shall be issued by an internationally reputable 
bank and it shall have correspondent bank located in 
Bangladesh, to make it enforceable pursuant to Rule 27(4) of 
the Public Procurement Rules, 2008.. 
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66.2 Within twenty-eight (28) days from issue of the Notification 
of Award, the successful Tenderer shall furnish the 
Performance Security for the due performance of the 
Contract in the amount specified under ITT Sub Clause 65.2. 

67. Validity of Performance 
Security 

67.1 The Performance Security shall be required to be valid 
until a date twenty-eight (28) days beyond the date of 
completion of the Supplier’s performance obligations 
under the Contract, including any warranty obligations. 

67.2 If under any circumstances date of completion of the 
Supplier’s performance obligations under the Contract, 
including any warranty obligations is to be extended, the 
Performance Security shall correspondingly be extended 
for the extended period. 

68. Authenticity of 
performance Security 

69.1 The Purchaser shall verify the authenticity of the 
Performance Security submitted by the successful Tenderer 
by sending a written request to the branch of the bank issuing 
irrevocable Bank Guarantee in specified format. 

69.2 If the Performance Security submitted under ITT Sub Clause 
65.2 is not found to be authentic, the Purchaser shall proceed 
to take measures against the Tenderer in accordance with 
Section 64 of the Act and pursuant to Rule 127 of the Public 
Procurement Rules, 2008. 

69. Contract    Signing 69.1 At the same time as the Purchaser issues the Notification of 
Award, the Purchaser shall send the draft Contract 
Agreement and all documents forming the Contract pursuant 
to Rule 102 of the Public Procurement Rule, 2008, to the 
successful Tenderer. 

69.2 Within twenty-eight (28) days of the issuance of Notification 
of Award, the successful Tenderer and the Purchaser shall 
sign the contract provided that the Performance Security 
submitted by the Tenderer is found to be genuine. 

69.3 If the successful Tenderer fails to provide the required 
Performance Security, as stated under ITT Clause 65 or to 
sign the Contract , as stated under ITT Sub-Clause 69.2, 
Purchaser shall proceed to award the Contract to the next 
lowest evaluated Tenderer, and so on, by order of ranking 
pursuant to Rule 102 of the Public Procurement Rules, 2008. 

 

70. Publication of 
Notification of Award of 
Contract 

70.1 Notification of Awards for Contracts of Taka 10 (ten) million 
and above  shall be notified by the Purchaser to the Central 
Procurement Technical Unit within 7(seven) days of issuance 
of the NOA for publication in their website, and that notice 
shall be kept posted for not less than a month pursuant to 
Rule 37 of the Public Procurement Rules, 2008. 
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70.2 Notification of Award for Contracts below Taka 10(ten) 
million, shall be published by the Purchaser on its Notice 
Board and where applicable on the website of the Purchaser 
and that notice shall be kept posted for not less than a month 
pursuant to Rule 37 of the Public Procurement Rules, 2008. 

71. Debriefing of 
Tenderers 

72.1 Debriefing of Tenderers by Purchaser shall outline the 
relative status and weakness only of his or her Tender 
requesting to be informed of the grounds for not accepting 
the Tender submitted by him or her pursuant to Rule 37 of 
the Public Procurement Rule, 2008, without disclosing 
information about any other Tenderer. 

72.2 In the case of debriefing confidentiality of the evaluation 
process shall be maintained. 

72. Right to Complains 72.1 Any Tenderer has the right to complain if it has suffered or 
likely to suffer loss or damage due to a failure of a duty 
imposed on the Purchaser to fulfil its obligations in accordance 
with Section 29 of the Public Procurement Act 2006 and 
pursuant to Part 12 of Chapter Three of the Public 
Procurement Rules, 2008. 

72.2 Circumstances in which a formal complaint may be lodged in 
sequence by a potential Tenderer against a Purchaser 
pursuant to Rule 56 of the Public Procurement Rules, 2008, 
and the complaints, if any, be also processed pursuant to Rule 
57 of the Public Procurement Rules 2008. 

72.3 The potential Tenderer shall submit his or her complaint in 
writing within seven (7) calendar days of becoming aware of 
the circumstances giving rise to the complaint. 

72.4 In the first instance, the potential Tenderer shall submit his or 
her complaint to the Purchaser who issued the Tender 
Document. 

72.5 The place and address for the first stage in the submission of 
complaints to the Administrative Authority is provided in the 
TDS. 

72.6 The Tenderer may appeal to a Review Panel only if the 
Tenderer has exhausted all his or her options of complaints to 
the administrative authority as stated under ITT Sub-Clause 
72.2. 
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Section 2. Tender Data Sheet 

Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics and under 
lined mentioned for the relevant ITT clauses. 

ITT 
Clause 

Amendments of, and Supplements to, Clauses in the Instruction to Tenderers 

A. General 

ITT 1.1 

 
The Purchaser is Bangladesh Power Development Board 

The authorized representative is:  

Secretary,  
Bangladesh Power Development Board.   
WAPDA Building (1st floor)  
Motijheel Commercial Area,  
Dhaka- 1000, Bangladesh. 

 

Consignee:  The Project Director, Khulna 330 MW Dual Fuel CCPP Project, BPDB, 
Khulna, Bangladesh. 

 

The Name of tender is: Design, Supply, Installation, Testing & Commissioning of 3 
Nos. (3X60% capacity, 2 running, 1 standby) Fuel Gas Booster Compressor for 
Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, Bangladesh on Turnkey 
Basis. 

ITT 1.2 The Name of the Tender is: Design, Supply, Installation, Testing & Commissioning 
of 3 Nos. (3X60% capacity, 2 running, 1 standby) Fuel Gas Booster Compressor 
for Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, Bangladesh on 
Turnkey Basis. 

The number, identification and name of lots comprising the Tender are: Single Lot 

ITT3.1 The source of public funds is: Government of Bangladesh (GoB) 

ITT3.3 The name of the Development Partner is- None 

ITT5.1 Tenderers from the following countries are not eligible: Israel and countries having no 
diplomatic relation with Bangladesh 

ITT5.3 Tenderer shall be enrolled in the relevant professional or trade organization registered 
in Bangladesh or in cash of foreign tenderer in their country of origin or a certificate 
concerning their competency issued by a professional institution in accordance with 
the law of the Country of tenderer’s origin.  

ITT 
5.13 

Tenderers shall have the following up to date valid License:  

Registration /Certificate of Incorporation /Trade licence/Business License in its 
country of origin. 

ITT6.1 Materials, Equipment and associated services from the following countries are not 
eligible: Israel and countries having no diplomatic relation with Bangladesh 
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ITT 7.1 Each Tenderer before submitting his Tender will carefully examine the tender 
requirements and will visit the site at their own cost to determine the existing 
conditions, facilities and limitations. The Tenderer shall thoroughly inform himself of 
all conditions and factors which would affect the prosecution and completion of the 
Work, including, but not be limited to, the exact condition of the Gas Turbine unit, RMS 
(if available), WTP & air compressor room etc. with all it’s auxiliaries and accessories, 
soil condition, water quality availability, cost of labour, applicable laws & regulations, 
facilities for transportation, handling & storage of materials/equipment and limitation 
of working days due to monsoon. Any neglect to delay or failure on the part of the 
tenderer to obtain reliable information upon the foregoing or any matter effecting the 
work and completion period shall not relieve the successful tenderer of his 
responsibilities, risks or liabilities until final acceptance of the work in case of award 
of the contract. 

It must be understood and agreed that such factors have been properly investigated 
and considered in the preparation of the Proposal submitted.  No claims for financial 
and time adjustment to the Contract awarded for the Work under these Specifications 
and Documents will be permitted by the Board/Engineer which are based on the lack 
of such prior information or its effect on the cost of the work and its completion time. 

B. Tender Document 

ITT 8.2 The following are authorised agents of the Purchaser for the purpose of providing the 
Tender Document: 

Agents Name: Director of Purchase.  
Address:       Directorate of Purchase  

Bangladesh Power Development Board 
WAPDA Bhaban (9th Floor), Motijheel C/A, Dhaka -1000, Bangladesh. 
Phone: +8802-9550532; Fax: +8802-7126151 
e-mail: dir.purchase@bpdb.gov.bd 

ITT 9.1 For clarification of Tender Document purposes only, the Procuring Entity’s 
address is: 
Attention: Secretary,   
Address: Bangladesh Power Development Board.   
               WAPDA Building, (1st floor)   
               Motijheel Commercial Area,  
               Dhaka - 1000, Bangladesh.    
               Telephone: 880 - 2- 9554209;  

Fax No.: 880-2-9564765   
e-mail address: secretary@bpdb.gov.bd   

A prospective tenderer requiring any clarification of the tender document shall 
contact in writing at the procuring entity’s address on or before 14 (fourteen) days 
from the date of Tender Submission. 

ITT 
10.1 

A Pre-Tender meeting shall not be held 

C. Qualification Criteria  

ITT 13.1 The maximum three (3) numbers of arbitration against the Tenderer over a period: the 
last five (5) years. 

ITT14.1
(a) 

The Tenderer shall have a minimum of 03 (Three) years of overall experience in the role 
of contractor, subcontractor, or management contractor.  
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ITT 
14.1(b) 

 

Tenders will only be considered from individual firm or joint venture, consortium or 
association (JVCA) who are actually engaged and experienced in the lines of work 
described herein. 
 

 

The Tenderer himself and/or Lead Partner of JVCA shall have the experience in carrying 
out complete Design, Supply, installation, testing, commissioning work of Fuel gas booster 
compressor project for Gas Turbine operated power plant within last 20 (twenty) years 
consists of minimum 2 (two) Gas Booster Compressor units (One running, one standby) 
and each individual gas booster compressor unit having capacity of minimum 40,000 
Nm3/hr. The said project must be from outside Tenderer's own country and the Gas 
Booster Compressor Units should have been in continuous commercial operation for at 
least two (2) years. The Cost of the said project must be not less than USD 5.00 (Five point 
zero) million.  

In this case, the tenderer shall have to submit with his tender certificate from the End user 
for the Fuel gas booster compressors covering the above requirements.  This certificate 
shall consist of the name of power plant, capacity of the power plant, number of GBC units, 
capacity of each GBC Unit, commissioning date of the GBC Station, GBC manufacturer & 
Model supplied by the Tenderer, issue date, name and address (telephone/fax/e-mail) of 
the end user duly signed in the official pad. Certificates furnished by the Tenderer in the 
Tender proposal shall have the information as stated above. Without such certificates or 
where the certificates are un-satisfactory to BPDB, the Tender shall be considered 
technically non-responsive. These certificates must have authentication from the Chamber 
of Commerce of the Tenderer's country or the Embassy/High commission of the end user’s 
country situated in Dhaka. In absence of that, authentication from bidder’s Embassy/High 
Commission in Dhaka. 

ITT 
15.1(a) 

 

The required average annual turnover shall be greater than USD 12.0 (Twelve Point zero) 
million or equivalent over the best three (3) years in the last five (5) years; years counting 
backward from the date of publication of IFT in the newspaper. 

ITT 
15.1(b) 

The minimum amount of liquid assets or working capital or credit facilities of the Tenderer 
shall be equivalent USD 3.0 (Three) million.  

ITT 
16.1(a) 

A Project Manager, Engineer, and other key staff shall have the following qualifications and 
experience:  

As per Section 6: Employer’s Requirement  

ITT 17.1 The Tenderer shall own or have proven access to hire or lease of the major construction 
equipment, in full working order as follows: 

As required to perform the work as mentioned in Appendix-6, Scope of Works and Supply 
by the Employer. 

ITT 18.1 

 

The value of non-judicial stamp for execution of the Joint Venture Agreement shall be Tk 
300 only. 
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ITT 18.2 Maximum number of partners in the JV shall be 3 (Three) 

The minimum qualification requirements of Leading Partner, other Partner(s) and 
requirements by summation of a JVCA shall be as follows: 

 

TDS Clauses 
References 

Requirements 
by summation 

Requirements for 
Leading Partner 

Requirements for other 
Partner(s) 

ITT-14.1(a) 
Summation not 

applicable 
Same as stated in 

TDS 
Same as for 

Leading Partner 

ITT-14.1(b) 100% 100% Not applicable 

ITT-15.1(a) 100% 40% 25% 

ITT-15.1(b) 100% 40% 25% 

ITT-16.1(a) 100% Not applicable Not applicable 

ITT-17.1 100% Not applicable Not applicable 
 
 
 

 
 

D. Tender Preparation 

ITT 19.2 The maximum of percentage [...............%] of Goods allowed to be subcontracted: – Not 
Applicable.  

ITT 19.4 The Nominated Subcontractor(s) named [None] shall execute the following specific 
components of the proposed Works: None 

ITT 20.1 Tenders are being invited for single lot 

ITT 
24.2(r) 

The Tenderer shall submit with its Tender the following additional documents: 

1. Name of the manufacturer, certificate of the country of origin of the offered 
equipment/ items.  

 

2. Manufacturer’s Authorization Letter: 

a) Fuel Gas Booster Compressor:  

If Tenderer does not manufacture or produce the Goods it offers to supply, then 
tenderer shall submit the Manufacturer’s Authorization Letter (Form PG5A-5 
furnished in Section 5: Tender and Contract Forms) from Atlas Copco, 
USA/Germany or Man Turbo, Germany or Ingersoll Rand, USA to demonstrate that 
it has been duly authorized by the manufacturer or producer of the Goods to supply 
the Goods to Bangladesh. Authorization Letter to Tenderer from authorized entities 
of manufacturer i.e., Dealer/ Trading House/ Manufacturer’s Sales office (if located 
outside the manufacturer’s country) will be accepted subject to submission of 
supporting document as authorized entities of manufacturer with the proposal. In 
this regard; Scanning Paper, E-mail copy, Faxed copy will not be accepted. The 
Authorization Letter shall mention E-mail address, Telephone/Fax, designation 
with detail address of the manufacturer representative duly signed in the 
manufacturer official pad. BPDB may communicate during evaluation stage at the 
mentioned address of manufacturer or authorized entities of manufacturer’s own 
domain website for confirmation of the authorization. If there is no response 
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received from the manufacturer’s representative, the bid will be subjected to 
rejection.   
 

b) Other Major items (GBC Motor, Nitrogen Generator, Instrumentation Air 
Compressor, Heat Exchanger, Pumps, Valves, Overhead Crane and Electrical 
Cable):   

Tenderer shall submit the Manufacturer’s Authorization Letter (Form PG5A-5 
furnished in Section 5: Tender and Contract Forms) of GBC Motor, Nitrogen 
Generator, Instrumentation Air Compressor, Heat Exchanger, Pumps, Valves, 
Overhead Crane and Electrical Cable to demonstrate that it has been duly authorized 
by the manufacturer or producer of Goods to supply the Goods to Bangladesh. 
Among these items, Manufacturer’s Authorization Letter for GBC Motor, Nitrogen 
Generator, Instrumentation Air Compressor and Heat Exchanger must be submitted 
from offered GBC manufacturer’s approved Vendors. In this regard, Manufacturer’s 
Authorization Letter shall have to be submitted.   

Manufacturer’s Authorization Letter to Tenderer from authorized entities of 
manufacturer i.e., Dealer/ Trading House/ Manufacturer’s Sales office (if located 
outside the manufacturer’s country) will be accepted subject to submission of 
supporting document as authorized entities of manufacturer with the proposal. In 
this regard; Scanning Paper, E-mail copy, Faxed copy will not be accepted. The 
Authorization Letter shall mention E-mail address, Telephone/Fax, designation 
with detail address of the manufacturer representative duly signed in the 
manufacturer official pad. BPDB may communicate during evaluation stage at the 
mentioned address of manufacturer or authorized entities of manufacturer’s own 
domain website for confirmation of the authorization. If there is no response 
received from the manufacturer’s representative, the bid will be subjected to 
rejection. 
 

3. Certificate from the manufacturer or authorized entities of manufacturer confirming 
that offered items are new, unused, in good condition and will fit properly without any 
modification. 

4. Guarantee/ warranty certificate of the offered Gas Booster Units & its auxiliaries/ 
Materials/ items/ spares including turnkey works for 2 (Two) years from the date of 
issuing of Provisional Acceptance Certificate (PAC).  

5. Tenderer must submit a commitment letter with his Tender mentioning that “In case 
the Tenderer has been awarded this project, the Tenderer will take all responsibilities 
to integrate GBC with the power plant and guarantee that installed GBC will be 
running properly without any adverse effect on the operation and performance of the 
Power Plant.” 

6. Tenderer must submit along with his Tender a complete vendor list of related 
equipment/items issued by the offered GBC manufacturer.  

7. Original printed catalogue/ technical literature, dimensional drawings for the offered 
System/ Equipment/Materials/items/spares from manufacturer. 

8. Maximum no. of days required to complete the work from contract effective date. 

9. Supply record from the concerned manufacturer over the last 3 (three) years. 

10. Detail specification of the offered item / spares / equipment/ system; 

11. Last 5 (five) years audited report/financial balance sheet of the tenderer. 

12.  Detailed list of materials, spares & consumables with specification to be supplied 
under this Tender. [Specification Submission & Compliance Sheet (Form PG5A-4a)]  

13. Tenderer shall have to submit Certificate confirming compliance to the terms and 
conditions of the Tender Document. 

14. Sealed & signed (on every pages) original Tender Document which was issued by 
BPDB and would be enclosed with the Tender Submission Letter (Copy of issued 
Tender Document will not be accepted) by a person duly authorised to sign on behalf 
of the tenderer. 
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15. The required Proposal shall also include the following additional information: 

a) In case of a Joint venture, consortium or association (JVCA), documentary evidence such 
as agreement/memorandum between JVCA is to be submitted with the tender. The 
following minimum information/ requirements should be included within this 
agreement/ memorandum:  
 

      i. All partners shall be jointly and severally liable for the execution of the contract in 
accordance with the Contract terms; 

      ii. One of the members will be nominated as being in charge, authorized to incur 
liabilities, and receive instructions for and on behalf of any and all partners of the 
joint venture; and 

      iii. The execution of the entire Contract, including payment, shall be done exclusively 
with the partner in charge/Lead firm. 

b) Common approach or methodology for carrying out the work including detailed 
relevant information and work program. 

c) Schedule of work in bar chart form as well as in critical path method. 

d) List of special tools, equipment and instruments which they intend to bring to 
Bangladesh on re-exportable basis for completion of the work. 

e) Complete CV with detail experience of the key personnel, who will perform the work. 

f) Trade License, Indenting Registration Certificate, TIN Certificate, VAT Certificate, & 
Membership certificate of any Chamber of Commerce. 

g) List of special equipment and tools, which will be handed over to BPDB after completion 
of work (If any).  

24.3(d) The Tenderer shall submit with its financial offer the following additional documents: 
None 

ITT 25.1 Alternatives shall not be permitted. 

ITT 26.1 Tenderers shall quote for the entire Plant and Installation Services on a single 
responsibility basis 

26.5(a) Unit price of the Goods to be quoted on CIF (Cost, Insurance and Freight) basis. 

Port of Destination: Dhaka/Chittagong/Khulna (Mongla)/Benapole. 

Final place of Destination: Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, 
Bangladesh. 

26.5(d) Local transportation to named place of final destination is: Khulna 330 MW Dual Fuel 
CCPP Project, BPDB, Khulna, Bangladesh. 

ITT 26.7 The prices quoted by the tenderer shall be fixed for the duration of the Contract. 

ITT 27.4 Name of the foreign currency: USD or GBP or EUR, JPY or any freely convertible currency 
 

Note: Tenderers shall quote a Firm Contract Price for the whole turnkey work as 
described in Section-6 of this Tender document. If the tenderer deemed necessary any 
additional expert service/ works out of the list of tender schedules, tenderer may quote 
as recommended expert service/ works. In that case, price of those additional expert 
service/ works will be loaded during evaluation. The total price shall be considered as the 
firm base price. Prices quoted shall be firm for a period Tender validity. Prices of all items 
shall be entered in the Prices Schedule. 

ITT 
28.1(b) 

Spare parts are: required 
Period of time the Equipment are expected to be functioning (for the purpose of spare 
parts): 5 (Five Years) 
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ITT 
29.3(b) 

Manufacturer’s authorization is: Required. 
A Manufacturer’s Authorisation Letter is required for all the items listed in Section 6: 
Employer’s Requirements. 

ITT 30.2 The Tender validity period shall be 180 (One Hundred and Eighty) days.  

ITT 32.2 

 

The amount of the Tender Security shall be USD 3,50,000.00 (Three hundred fifty 
thousand) or BDT 3,00,00,000.00 (Three Crore) in the form of an irrevocable and 
unconditional Bank Guarantee on 300 Taka Non-judicial stamp issued by a scheduled 
bank of Bangladesh or by a foreign bank duly confirmed by a scheduled bank in 
Bangladesh on 300 Taka Non-judicial stamp (“confirmed” means Bank Guarantee shall be 
payable/encashable from the confirming bank in Bangladesh) in favour of Secretary, 
Bangladesh Power Development Board, WAPDA Building (1st Floor), Motijheel 
Commercial Area, Dhaka- 1000, Bangladesh. 

ITT 37.1 In addition to the original of the Tender (Both Technical and Financial in separate 
envelope), 3 (Three) copies (Both Technical and Financial in separate envelope) shall have 
to be submitted within the due date and time as mentioned in the tender notice. Any 
technical proposal associated with financial proposal in the same envelopes will be 
rejected. 

E.  Submission of Tender 

ITT 
38.2(e) 

The inner and outer envelope of Technical Proposal shall bear the following additional 
identification marks: 

1. Tender Enquiry No. & Date and Lot no., 
2. Brief Description of work, 
3. Date of Submission, 
4. Name & Address of the Employer, 
5. Name & Address of the Tenderer, 
6. Seal & Signature of the Tenderer. 

ITT 
38.4(e) 

The inner and outer envelope of Financial Proposal shall bear the following additional 
identification marks: 

1. Tender Enquiry No. & Date and Lot no., 
2. Brief Description of work, 
3. Date of Submission, 
4. Name & Address of the Employer, 
5. Name & Address of the Tenderer, 
6. Seal & Signature of the Tenderer. 

ITT 39.1 For Tender submission purposes only, the Procuring Entity’s address is: 
Address (PRIMARY PLACE):  Secretary   

Bangladesh Power Development Board.   
WAPDA Building, (1st floor)  
Motijheel Commercial Area  
Dhaka - 1000, Bangladesh    
Telephone: 880 - 2- 9554209   
Fax No.: 880 -2 -9564765  

 (SECONDARY PLACES):  
Submission of Tenders will not be allowed in more than one place. 
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ITT 39.3 For Tender submission purposes only, the Procuring Entity’s address is: 
Address (PRIMARY PLACE):  Secretary   

Bangladesh Power Development Board   
WAPDA Building, (1st floor)  
Motijheel Commercial Area 
Dhaka - 1000, Bangladesh  
Telephone: 880 - 2- 9554209   
Fax No.: 880 -2 -9564765  

 (SECONDARY PLACES):  
Submission of Tenders will not be allowed in more than one place. 

ITT 39.4 The deadline for hand-delivering of the Tenders at the PRIMARY PLACE is: As specified 
in the Tender Notice or amendment of submission date & time (if any). 

Time & Date: As specified in the Tender Notice or amendment of submission date & time 
(if any). 

 

F. Opening and Evaluation of Tenders 

ITT 45.1 
The tender opening shall take place at (always the primary place): 
Address:  
Secretary 
Bangladesh Power Development Board   
WAPDA Building, (1st floor)  
Motijheel Commercial Area 
Dhaka - 1000, Bangladesh   
Telephone: 880 - 2- 9554209   
Fax No.: 880 -2 -9564765  
 

Time & Date: As specified in the Tender Notice (for Technical Proposals) 
 

The Technical proposal submitted by the Tenderers shall be opened first in presence of 
the Tenderers. At the same time the envelope marked “Financial Proposal” submitted by 
the respective Tenderers will be noted for record and kept unopened in proper custody of 
the Secretary, Bangladesh Power Development Board, until the Technical Proposals are 
completely evaluated. 
 
The “Financial Proposal” of those eligible Tenderers whose offers qualify in the “Technical 
Proposal” will be opened in presence of Tenderers, if any, on a date to be notified later. If 
any “Technical Proposal” after having been examined is found to be defective or otherwise 
not in conformity with the tender document and thus found unacceptable, the “Financial 
Proposal” submitted by the same Tenderer shall not be opened and shall be returned 
unopened only after signing the Contract, if requested by the Tenderer, at his own cost. In 
any case, such “Financial Proposal” shall be disregarded. 
 

ITT 57.5 
Evaluation of the Financial Proposals 
 

The evaluation will take into account the initial costs of the Tenders, which shall be 
determined by bringing the scope of work of all the Tenders to a common basis for 
complete fulfillment of the work. BPDB reserves the right to judge the reasonableness of 
the cost components quoted by the Tenderers.  
 

For Comparison of Tenders, BPDB shall convert all currencies excepting Bangladesh 
Currency quoted by the Tenderers into Bangladesh Taka. Such conversions shall be made 
on the basis of the Bangladesh Bank rate on the date of Tender opening and applicable to 
similar transactions. 
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The applicable economic factors, for the purposes of evaluation of Tenders shall be: - Not 
Applicable 

(a) Adjustment for Deviations in the  Delivery and Completion Schedule 

“The Plant and Service covered by this Tendering process are required to be delivered in accordance 
with, and completed within, the Delivery and Completion Schedule specified in Section 6, Employer’s 
Requirements. No credit will be given for earlier completion. Tender offering late contract 
performance schedules within acceptable period will be accepted but the tenders shall be Adjusted 
in the evaluation by adding to the Tender Price at the   rate of [specify percentage] ofthe Tender 
Price for each day ofdelay. Tender offering delivery schedules beyond [specify time Limit] of the 
date specified in Section 6, Employer’s Requirement, shall be rejected.” 

[If no sate not applicable] 

(b) Cost of major replacement components, mandatory spare parts, and service 

The Procuring Entity will draw up a list of high-usage and high-value items of components and spare 
parts [specify (spare parts, tools, major assemblies, estimated quantities]of usage in the initial 
period [specify period] of operation.  The total cost of these items and quantities will be computed 
from spare parts unit prices submitted by the Tenderer and added to the tender price, for evaluation 
purposes only. 

[If no sate not applicable] 

(c) Other factors affecting the true economic value 

The Procuring Entity will draw up other factors affecting the true economic value of the Tender price 
may be life span costs, such as cost of fuel, performance or productivity of the equipment, etc.The 
total cost of these items and quantities will be computed from submitted Tender and added to the 
tender price, for evaluation purposes only. 

[If no sate not applicable] 

G. Award of Contract 

ITT 65.2 

 

The amount of Performance Security shall be Ten (10) percent of the Contract Price. 

The Performance Security shall be in the form of irrevocable and unconditional Bank 
Guarantee on 300 BDT Non-judicial stamps issued by a scheduled bank of Bangladesh or 
by a foreign bank duly endorsed & authenticated (means Bank Guarantee shall be 
payable/ encashable from the authenticating Bank in Bangladesh) by a scheduled bank of 
Bangladesh, to make it enforceable pursuant to Rule 27(4) of the Public Procurement 
Rules, 2008.  

ITT 72.5 
The name and address of the office where complaints to the Purchaser are to be submitted 
is: 
Attention: Secretary,   
Address: Bangladesh Power Development Board.   
               WAPDA Building, (1st floor)  
               Motijheel Commercial Area,  
               Dhaka - 1000, Bangladesh.    
               Telephone: 880 - 2- 9554209   

Fax No.: 880 -2 -9564765 
E -mail address: secretary@bpdb.gov.bd 
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Section 3.  General Conditions of Contract 

A.  General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular Conditions and 
these General Conditions, the following words and expressions shall 
have the meaning hereby assigned to them. Boldface type is used to 
identify the defined terms: 

(a) Approving Authority means the authority which, in accordance 
with the Delegation of Financial powers, approves the award of 
Contract for the Procurement of Goods, Works and Services. 

(b) Act means The Public Procurement Act, 2006 (Act 24 of 2006). 

(c) Commissioning means operation of the Facilities or any part 
thereof by the Contractor following Completion, which 
operation is to be carried out by the Contractor for the purpose 
of carrying out Guarantee Test(s). 

(d) Competent Authority means the authority that gives decision 
on specific issues as per delegation of administrative and/or 
financial powers. 

(e) Completion means that the Facilities (or a specific part thereof 
where specific parts are specified in the Contract) have been 
completed operationally and structurally and put in a tight and 
clean condition, that all work in respect of Pre-Commissioning 
of the Facilities or such specific part thereof has been 
completed, and that the Facilities or specific part thereof are 
ready for Commissioning. 

(f) Completion Certificate means the Certificate issued by the 
Project Manager as evidence that the Contractor has executed 
the services in all respects as per design, drawing, specifications 
and Conditions of Contract. 

(g) Completion Date is the actual date of completion of the plant 
and services certified by the Project Manager, in accordance 
with GCC Clause 24. 

(h) Contract Agreement means the Agreement entered into 
between the Procuring Entity and the Contractor, together with 
the Contract Documents referred to therein, including all 
attachments, appendices, and all documents incorporated by 
reference therein to supply and install Plant & Equipment 

(i) Contract Documents means the documents listed in GCC 
Clause 6, including any amendments thereto. 

(j) Contractor/supplier means the Person under contract with 
the Procuring Entity for the supply and installation of Plant & 
Equipment under the Rules and the Act as stated in the PCC. 

(k) Contractor’s Representative means any person nominated by 
the Contractor and approved by the Employer to perform the 
duties delegated by the Contractor. 

(l) Contract Price means the price payable to the Contractor as 
specified in the Contract Agreement, subject to such additions 
and adjustments thereto or deductions therefrom, for the 



Gas Booster Compressor for Khulna 330MW CCPP  48 

supply and installation of plant & equipment in accordance with 
the provisions of the Contract, subject to such additions and 
adjustments thereto or deductions therefrom, as may be made 
pursuant to the Contract. 

(m) Cost means all expenditures reasonably incurred or to be 
incurred by the Contractor, whether on or off the Site, including 
overhead, profit, taxes, duties, fees, and such other similar levies 

(n) Day means calendar day unless otherwise specified as working 
days. 

(o) Day works means work carried out following the instructions 
of the Procuring Entity or the authorised Project Manager and 
is paid for on the basis of time spent by the Contractor’s workers 
and equipment at the rates specified in the Schedules, in 
addition to payments for associated Materials and Plant. 

(p) Defect is any part of the Works not completed in accordance 
with the Contract. 

(q) Defect Liability Period means the period of validity of the 
warranties given by the Contractor commencing at Completion 
of the Facilities or a part thereof, during which the Contractor is 
responsible for defects with respect to the Facilities (or the 
relevant part thereof) as provided in contract document. 

(r) Defects Correction Certificate is the certificate issued by the 
Project Manager upon correction of defects by the Contractor. 

(s) Drawings include calculations and other information provided 
in Section 7 or as approved by the Project Manager for the 
execution and completion of the Contract. 

(t) Effective Date means the date of fulfillment of all conditions of 
the Contract Agreement, from which the Time for Completion 
shall be counted. 

(u) Equipment means all facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required in or for 
installation, completion and maintenance of Facilities that are 
to be provided by the Contractor, but does not include Plant, or 
other things intended to form or forming part of the Facilities. 

(v) Facilities means the Plant to be supplied and installed, as well 
as all the Installation Services to be carried out by the 
Contractor under the Contract. It also includes any ancillary 
building or infrastructure that needs to be 
constructed/built/erected to support the plant. 
 

(w) Force Majeure means an event or situation beyond the control 
of the Contractor that is not foreseeable, is unavoidable, and its 
origins not due to negligence or lack of care on the part of the 
Contractor; such events may include, but not be limited to, acts 
of the Government in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine restrictions, 
and freight embargoes or more as included in GCC Clause 52. 

(x) Goods mean the Contractor’s Plant, Equipment, Materials or any 
of them as appropriate. 

(y) GCC means the General Conditions of Contract. 
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(z) Government means the Government of the People’s Republic of 
Bangladesh. 

(aa) Guarantee Test(s) means the test(s) specified in the 
Employer’s Requirements to be carried out to ascertain 
whether the Facilities or a specified part thereof is able to attain 
the Functional Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, in 
accordance with the provisions of GCC Sub-Clause 25.2 
(Guarantee Test) hereof. 

(bb) Head of the Procuring Entity means the Secretary of a Ministry 
or a Division, the Head of a Government Department or 
Directorate; or the Chief Executive, by whatever designation 
called, of a local Government agency, an autonomous or semi-
autonomous body or a corporation, or a corporate body 
established under the Companies Act; 

(cc) Installation Services means all those services ancillary to the 
supply of the Plant for the Facilities, to be provided by the 
Contractor under the Contract, such as transportation and 
provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and 
use of Contractor’s Equipment and the supply of all construction 
materials required), installation, testing, pre-commissioning, 
commissioning, operations, maintenance, the provision of 
operations and maintenance manuals, training, etc. as the case 
may require. 

(dd) Intended Completion Date is the date calculated from the 
Commencement Date as specified in the PCC, on which it is 
intended that the Contractor shall complete the Works and 
Physical services as specified in the Contract and may be revised 
only by the Project Manager by issuing an extension of time or 
an acceleration order. 

(ee) Materials means things of all kinds other than Plant intended to 
form or forming part of the Permanent Works, including the 
supply-only materials, if any, to be supplied by the Contractor 
under the Contract. 

(ff) Month means calendar month. 

(gg) Original Contract Price is the Contract Price stated in the 
Procuring Entity’s Notification of Award (Form PG5A-7) and 
further clearly determined in the PCC. 

(hh) Operational Acceptance means the acceptance by the 
Employer of the Facilities (or any part of the Facilities where the 
Contract provides for acceptance of the Facilities in parts), 
which certifies the Contractor’s fulfillment of the Contract in 
respect of Functional Guarantees of the Facilities (or the 
relevant part thereof) in accordance with the provisions of 
contract 

(ii) PCC means the Particular Conditions of Contract. 

(jj) Plant means permanent plant, equipment, machinery, 
apparatus, materials, articles, ancillary buildings/structure and 
things of all kinds to be provided and incorporated in the 
Facilities by the Contractor under the Contract (including the 
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spare parts to be supplied by the Contractor), but does not 
include Contractor’s Equipment. 

(kk) Pre-Commissioning means the testing, checking and other 
requirements specified in the Employer’s Requirements that 
are to be carried out by the Contractor in preparation for 
Commissioning. 

(ll) Procuring Entity/Employer/Purchaser means, as the context 
so applies, an Entity having administrative and financial powers 
to undertake procurement of Plant and Physical services using 
public funds and is as   named in the PCC who employs the 
Contractor to carry out the contractual obligations. 

(mm) Project Manager is the person named in the PCC or any other 
competent person appointed by the Procuring Entity and 
notified to the Contractor who is responsible for supervising the 
execution and completion of the plant and services and 
administering the Contract. 

(nn) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Tender 
Submission Letter, as included in the Contract. Such document 
may include the data, lists and schedules of rates and/or prices. 

(oo) Site means the land and other places upon which the Facilities 
are to be installed, and such other land or places as may be 
specified in the PCC as forming part of the Site 

(pp) Site Investigation Reports are those that were included in the 
Tender Document and are factual and interpretative reports 
about the surface and subsurface conditions at the Site. 

(qq) Specification means the Specification of the 
goods/works/related services included in the Contract and any 
modifications or additions to the specifications made or 
approved by the Project Manager in accordance with the 
Contract. 

(rr) Start Date is the date defined   in the PCC and it is the last date 
when the Contractor shall commence execution of the 
goods/works/services under the Contract. 

(ss) Subcontractor means a person or corporate body, who has a 
contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(tt) Time for Completion means the time within which Completion 
of the Facilities as a whole (or of a part of the Facilities where a 
separate Time for Completion of such part has been prescribed) 
is to be attained, in accordance with the relevant provisions of 
the Contract. 

(uu) Variation means any change to the plant and services directly 
procured from the original Contractor to cover increases or 
decreases in quantities, including the introduction of new work 
items that are either due to change of plans, design or alignment 
to suit actual field conditions, within the general scope and 
physical boundaries of the contract. 

(vv) Works means all works associated with the construction, 
reconstruction, site preparation, demolition, repair, 
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maintenance or renovation of railways, roads, highways, or a 
building, an infrastructure or structure or an installation or any 
construction work relating to excavation, installation of 
equipment and materials, decoration, as well as physical 
services ancillary to works as detailed in the PCC, if the value of 
those services does not exceed that of the Works themselves. 

(ww) Writing means communication written by hand or machine duly 
signed and includes properly authenticated messages by 
facsimile or electronic mail. 

2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male also means 
female or neuter, and the other way around.  Headings in the GCC shall 
not be deemed part thereof or be taken into consideration in the 
interpretation or construance of the Contract. Words have their normal 
meaning under the language of the Contract unless specifically defined. 

2.2 Entire Agreement. 

 The Contract constitutes the entire agreement between the Employer 
and the Contractor and supersedes all communications, negotiations 
and agreements (whether written or verbal) of parties with respect 
thereto made prior to the date of Contract Agreement; except those 
stated under GCC Sub Clause 6.1(j). 

2.3 Non-waiver. 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, forbearance, 
delay, or indulgence by either party in enforcing any of the terms 
and conditions of the Contract or the granting of time by either 
party to the other shall prejudice, affect, or restrict the rights of 
that party under the Contract, neither shall any waiver by either 
party of any breach of Contract operate as waiver of any 
subsequent or continuing breach of Contract. 

(b)   Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, dated, and signed by an authorized 
representative of the party granting such waiver, and must 
specify the right and the extent to which it is being waived. 

2.4. Severability 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of any 
other provisions and conditions of the Contract. 

2.5. Sectional completion 

If sectional completion is specified in the PCC, references in the GCC to 
the Works, the Completion Date, and the Intended Completion Date 
apply to any section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

3. Communications & 
Notices 

3.1 Communications between Parties such as notice, request or consent 
required or permitted to be given or made by one party to the other 
pursuant to the Contract shall be in writing to the addresses specified 
in the PCC. 
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3.2 A notice shall be effective when delivered or on the notice’s effective 
date, whichever is later. 

3.3 A Party may change its address for notice hereunder by giving the other 
Party notice of such change to the address. 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in accordance with 
the laws of the People’s Republic of Bangladesh. 

5. Governing Language 5.1 The Contract shall be written in English. All correspondences and 
documents relating to the Contract may be written in English. 
Supporting documents and printed literature that are part of the 
Contract may be in another language, provided they are accompanied 
by an accurate translation of the relevant passages in English, in which 
case, for purposes of interpretation of the Contract, such translation 
shall govern. 

5.2 The Contractor shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

6. Documents Forming 
the Contract and 
Priority of 
Documents 

6.1 The following documents forming the Contract shall be interpreted in 
the following order of priority: 

(a) the signed Contract Agreement (Form PG5A-8); 

(b) the Notification of Award (PG5A-7); 

(c) the completed Tender and the Appendix to the Tender; 

(d) the Price Schedule for Plant and Services (PG5A-3); 

(e) the Particular Conditions of Contract; 

(f) the General Conditions of Contract; 

(g) the Technical Specifications; 

(h) Personnel Information; 

(i) Equipment Information; 

(j) the Drawings; and 

(k) Any other document listed in the PCC forming part of the 
Contract. 

7. Contract Agreement 7.1 The parties shall enter into a Contract Agreement within twenty-eight (28) 
days from the date of issuance of the Notification of Award (NOA). The 
costs of stamp duties and similar charges, if any, designated by the 
applicable law in connection with entry into the Contract Agreement, shall 
be borne by the Employer. 

8. Assignment 8.1 Neither the Contractor nor the Employer shall assign, in whole or in 
part, its obligations under the Contract; except with the Employer’s 
prior written approval. 

9. Eligibility 9.1 The Contractor and its Subcontractor(s) shall have the nationality of a 
country other than that specified in the PCC. 

9.2 All materials, equipment, plant, and supplies used by the Contractor in 
both permanent and temporary works and services supplied under the 
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Contract shall have their origin in the countries except any specified in 
the PCC. 

10. Gratuities / Agency 
fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other payments, other 
than those included in the Contract, shall be given or received in 
connection with the procurement process or in the Contract execution. 

11. Confidential Details 11.1 The Employer and the Contractor shall keep confidential and shall not, 
without the written consent of the other party hereto, divulge to any 
third party any documents, data, or other information furnished 
directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, during 
or following completion or termination of the Contract.  
Notwithstanding the above, the Contractor may furnish to its 
Subcontractor such documents, data, and other information it receives 
from the Employer to the extent required for the Subcontractor to 
perform its work under the Contract, in which event the Contractor 
shall obtain from such Subcontractor an undertaking of confidentiality 
similar to that imposed on the Contractor under GCC Clause 11. 

11.2 The Employer shall not use such documents, data, and other 
information received from the Contractor for any purposes unrelated 
to the Contract.  Similarly, the Contractor shall not use such documents, 
data, and other information received from the Employer for any 
purpose other than the design, construction, or other work and services 
required for the performance of the Contract. 

11.3 The obligations of a party under GCC Sub Clauses 11.1 and 11.2 above, 
however, shall not apply to information that: the Employer or 
Contractor needs to share with institutions participating in the 
financing of the Contract; now or hereafter enters the public domain 
through no fault of that party; can be proven to have been possessed by 
that party at the time of disclosure and which was not previously 
obtained, directly or indirectly, from the other party; or otherwise 
lawfully becomes available to that party from a third party that has no 
obligation of confidentiality. 

11.4 The above provisions of GCC Clause 11 shall not in any way modify any 
undertaking of confidentiality given by either of the parties hereto 
prior to the date of the Contract in respect of the Works or any part 
thereof. 

11.5 The provisions of GCC Clause 11 shall survive completion or 
termination, for whatever reason. 

12. Joint Venture (JV) 12.1 If the Contractor is a Joint Venture, Consortium, or Association (JVCA), 

(a) each partner of the JV shall be jointly and severally liable for all 
liabilities and ethical or legal obligations to the Employer for the 
performance of the Contract; 

(b)  the JV partners shall nominate a representative who shall have the 
authority to conduct all business including the receipt of payments  
for and on behalf of all partners of the JV; 

(c)   in the event of a dispute that results in legal action against all 
partners of the JV, if they are available and if only one partner is 
available, then that partner alone shall answer on behalf of all 
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partners and, if the complaint lodged is proven, the penalty shall 
be applicable on that lone partner as whatever penalty all the 
partners would have received. 

(d)   the JV shall notify the Employer of its composition and legal status 
which shall not be altered without the prior approval of the 
Employer. 

(e)   alteration of partners shall only be allowed if any of the partners 
is found to be incompetent or has any serious difficulties which 
may impact the overall implementation of the 
goods/works/service, whereby the incoming partner shall 
require to possess qualifications equal to or higher than that of 
the outgoing partner. 

(f)   if any of the partners of JV has been debarred from participating 
in any procurement activity due to corrupt, fraudulent, collusive 
or coercive practices, that JV partner shall be altered following 
provisions under GCC Sub Clause 12.1 (d) and (e), while in case 
the   Leading Partner has been debarred due to the same reasons 
stated herein the Contract shall be terminated as stated under 
GCC Sub Clause 67.1(b). 

13. Possession of the 
Site 

13.1 The Employer shall give possession of the Site or part(s) of the Site, to 
the Contractor on the date(s) stated in the PCC.  If possession of a part 
of the Site is not given by the date stated in the PCC, the Employer will 
be deemed to have delayed the start of the relevant activities, and this 
will be a Compensation Event. 

14. Access to the Site 14.1 The Contractor shall allow the Engineer and any person authorised by 
the Engineer access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be 
carried out. 

15. Safety, Security and 
Protection of the 
Environment 

15.1 The Contractor shall throughout the execution and completion of the 
Works and the remedying of any defects therein: 

(a) take all reasonable steps to safeguard the health and safety of all 
workers working on the Site and other persons entitled to be 
on it, and to keep the Site in an orderly state; 

(b) provide and maintain at the Contractor’s own cost all lights, 
guards, fencing, warning signs and watching for the protection 
of the Works or for the safety on-site; and 

(c) take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to 
property of the public or others resulting from pollution, noise 
or other causes arising as a consequence of the Contractors 
methods of operation. 

16.  Working Hours 

 

16.1 The Contractor shall not perform any work on the Site on the weekly 
holidays, or during the night or outside the normal working hours, or 
on any religious or public holiday, without the prior written approval 
of the Project Manager. 

17. Welfare of Laborers 17.1 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor’s personnel relating to their employment, 
health, safety, welfare, immigration and shall allow them all their legal 
rights. 
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17.2 The Contractor, in particular, shall provide proper accommodation to 
his or her labourers and arrange proper water supply, conservancy 
and sanitation arrangements at the site for all necessary hygienic 
requirements and for the prevention of epidemics in accordance with 
relevant regulations, rules and orders of the government. 

17.3 The Contractor, further in particular, shall pay reasonable wages to his 
or her labourers, and pay them in time. In the event of delay in 
payment the Employer may effect payments to the labourers and 
recover the cost from the Contractor. 

17.4 The Contractor shall appoint an accident prevention officer at the Site, 
responsible for maintaining safety and protection against accidents. 
This person shall be qualified for this responsibility, and shall have the 
authority to issue instructions and take appropriate protective 
measures to prevent accidents that could result in injury. Throughout 
the execution of the Works, the Contractor shall provide whatever is 
required by this person to exercise this responsibility and authority. 

18. Child Labour 18.1 The Contractor shall not employ any child to perform any work that is 
economically exploitative, or is likely to be hazardous to, or to 
interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development in 
compliance with the applicable laws and other relevant treaties 
ratified by the government. 

19. Fossils& antiquities 19.1 All fossils, coins, articles of value or antiquity, and structures and 
other remains or items of geological or archaeological interest found 
on the Site shall be placed under the care and authority of the 
Employer. The Contractor shall take reasonable precautions to 
prevent Contractor’s Personnel or other persons from removing or 
damaging any of these findings. 

19.2 The Contractor shall, upon discovery of any such finding, promptly 
give notice to the Project Manager, who shall issue instructions for 
dealing with it. If the Contractor suffers delay and/or incurs cost from 
complying with the instructions, the Contractor shall give a further 
notice to the Project Manager and shall be entitled subject to Claims 
under GCC Clause 71 

20.  Corrupt, 
Fraudulent, 
Collusive or 
Coercive Practices 

20.1 The Government requires that Employer, as well as the Contractor 
shall observe the highest standard of ethics during the 
implementation of procurement proceedings and the execution of the 
Contract. 

20.2 The Government requires that Employer, as well as the Contractor 
shall, during the Procurement proceedings and the execution of the 
Contract under public funds, ensure- 
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(a) strict compliance with the provisions of Section 64 of the   Public 
Procurement Act, 2006 

(b) abiding by the code of ethics as mentioned in the Rule127 of the 
Public Procurement Rules, 2008; 

(c) that neither it, nor any other member of its staff, or any other 
agents or intermediaries working on its behalf engages in any 
such practice as detailed in GCC Sub Clause 20.2. 

20.3 For the purposes of GCC Sub Clause 20.2, the terms set forth below as 
follows 

(a) “corrupt practice” means offering,   giving or promising to give, 
receiving, or soliciting either directly or indirectly, to any 
officer or employee of a Employer or other public or private 
authority or individual, a gratuity in any form;  employment or 
any other thing or service of value as an inducement with respect 
to an act or decision  or method followed by a Employer in 
connection with a Procurement proceeding or Contract 
execution; 

(b)  “fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision to be taken in 
a Procurement proceeding or Contract execution; 

(c) collusive practice” means a scheme or arrangement between 
two (2) or more Persons, with or without the knowledge of the 
Employer, that is designed to arbitrarily reduce the number of 
Tenders submitted or fix Tender prices at artificial, non-
competitive levels, thereby denying an Employer the benefits of 
competitive price arising from genuine and open competition; or 

(d) “Coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence a 
decision to be taken in the Procurement proceeding or the 
execution of the Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders. 

20.4 Should any corrupt, fraudulent, collusive or coercive practice of any 
kind come to the knowledge of the Employer, it will, in the first place, 
allow the Contractor to provide an explanation and shall, take actions 
only when a satisfactory explanation is not received. Such decision and 
the reasons thereof, shall be recorded in the record of the 
procurement proceedings and promptly communicated to the 
Contractor. Any communications between the Contractor and the 
Employer related to matters of alleged fraud or corruption shall be in 
writing. 

20.5 If corrupt, fraudulent, collusive or coercive practices of any kind 
determined by the Employer against the Contractor alleged to have 
carried out such practices, the Employer will: 

(a)  exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b)    declare, at its discretion, the Contractor to be ineligible to 
participate in further Procurement proceedings, either 
indefinitely or for a specific period of time. 

20.6 20.6 The Contractor shall be aware of the provisions on corruption, 
fraudulence, collusion and coercion in Section 64 of the Public 
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Procurement Act, 2006 and Rule 127 of the Public Procurement Rules, 
2008. 

 

21. License/ Use of 
Technical 
Information 

21.1 For the operation and maintenance of the Plant, the Contractor hereby 
grants a non-exclusive and non-transferable license (without the right 
to sub-license) to the Employer under the patents, utility models or 
other industrial property rights owned by the Contractor or by a third 
Party from whom the Contractor has received the right to grant 
licenses thereunder, and shall also grant to the Employer a non-
exclusive and non-transferable right (without the right to sub-license) 
to use the know-how and other technical information disclosed to the 
Employer under the Contract. Nothing contained herein shall be 
construed as transferring ownership of any patent, utility model, 
trademark, design, copyright, know-how or other intellectual 
property right from the Contractor or any third Party to the Employer. 

21.2 The copyright in all drawings, documents and other materials 
containing data and information furnished to the Employer by the 
Contractor herein shall remain vested in the Contractor or, if they are 
furnished to the Employer directly or through the Contractor by any 
third Party, including suppliers of materials, the copyright in such 
materials shall remain vested in such third Party. 

B. Subject Matter of Contract 

22. Scope of Facilities 22.1 Unless otherwise expressly limited in the Employer’s Requirements, 
the Contractor’s obligations cover the provision of all Plant and the 
performance of all Installation Services required for the design, and 
the manufacture (including procurement, quality assurance, 
construction, installation, associated civil works, Pre Commissioning 
and delivery) of the Plant, and the installation, completion and 
commissioning of the Facilities in accordance with the plans, 
procedures, specifications, drawings, codes and any other 
documents as specified in the Section, Employer’s Requirements.  
Such specifications include, but are not limited to, the provision of 
supervision and engineering services; the supply of labor, materials, 
equipment, spare parts and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, structures 
and facilities; transportation (including, without limitation, 
unloading and hauling to, from and at the Site); and storage, except 
for those supplies, works and services that will be provided or 
performed by the Employer, as set forth in the  Appendix to the 
Contract Agreement titled Scope of Works and Supply by the 
Employer. 

22.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and materials not 
specifically mentioned in the Contract but that can be reasonably 
inferred from the Contract as being required for attaining 
Completion of the Facilities as if such work and/or items and 
materials were expressly mentioned in the Contract. 

22.3  In addition to the supply of Mandatory Spare Parts included in the 
Contract, the Contractor agrees to supply spare parts required for the 
operation and maintenance of the Facilities for the period specified 
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in the PCC and the provisions, if any, specified in the PCC.  However, 
the identity, specifications and quantities of such spare parts and the 
terms and conditions relating to the supply thereof are to be agreed 
between the Employer and the Contractor, and the price of such 
spare parts shall be that given in Price Schedule No.1 &2 under 
form PG5A-3, which shall be added to the Contract Price.  The price 
of such spare parts shall include the purchase price therefor and 
other costs and expenses (including the Contractor’s fees) relating to 
the supply of spare parts. 

23. Time for 
Commencement 

23.1 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in the 
Contract, within the time stated in the PCC or within such extended 
time to which the Contractor shall be entitled under GCC Clause 65.1 
hereof. 

24. Time for 
Completion 

24.1 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in the 
Contract, within the time stated in the PCC or within such extended 
time to which the Contractor shall be entitled under GCC Clause 65.1 
hereof. 

25. Employer’s 
Responsibilities 

25.1 All information and/or data to be supplied by the Employer as 
described in the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Employer, shall be deemed to be accurate, 
except when the Employer expressly states otherwise 

25.2 The Employer shall be responsible for acquiring and providing legal 
and physical possession of the Site and access thereto, and for 
providing possession of and access to all other areas reasonably 
required for the proper execution of the Contract, including all 
requisite rights of way, as specified in the Appendix to the Contract 
Agreement titled Scope of Works and Supply by the Employer.  The 
Employer shall give full possession of and accord all rights of access 
thereto on or before the date(s) specified in that Appendix. 

25.3 The Employer shall acquire and pay for all permits, approvals and/or 
licenses from all local, state or national government authorities or 
public service undertakings in the country where the Site is located 
which (a) such authorities or undertakings require the Employer to 
obtain in the Employer’s name, (b) are necessary for the execution of 
the Contract, including those required for the performance by both the 
Contractor and the Employer of their respective obligations under the 
Contract, and (c) are specified in the  Appendix  (Scope of Works and 
Supply by the Employer). 

25.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals and/or licenses necessary 
for the execution of the Contract from all local, state or national 
government authorities or public service undertakings that such 
authorities or undertakings require the Contractor or Subcontractors 
or the personnel of the Contractor or Subcontractors, as the case may 
be, to obtain 

25.5 Unless otherwise specified in the Contract or agreed upon by the 
Employer and the Contractor, the Employer shall provide sufficient, 
properly qualified operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities; and shall perform all work and 
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services of whatsoever nature, including those required by the 
Contractor to properly carry out Pre Commissioning, Commissioning 
and Guarantee Tests, all in accordance with the provisions of the  
Appendix to the Contract Agreement titled Scope of Works and Supply 
by the Employer, at or before the time specified in the program 
furnished by the Contractor under the provisions of contract specified 
or as otherwise agreed upon by the Employer and the Contractor. 

25.6 The Employer shall be responsible for the continued operation of the 
Facilities after Completion, in accordance with GCC Sub-Clause 39.8, 
and shall be responsible for facilitating the Guarantee Test(s) for the 
Facilities, in accordance with GCC Sub-Clause 40.2. 

25.7 All costs and expenses involved in the performance of the obligations 
under this GCC Clause 25 shall be the responsibility of the Employer, 
save those to be incurred by the Contractor with respect to the 
performance of Guarantee Tests, in accordance with GCC Sub-Clause 
40.2. 

25.8 In the event that the Employer shall be in breach of any of his 
obligations under this Clause, the additional cost incurred by the 
Contractor in consequence thereof shall be determined by the Project 
Manager and added to the Contract Price 

26. Contractor’s 
Responsibilities 

26.1 The Contractor shall design, manufacture including associated 
purchases and/or subcontracting, install and complete the Facilities in 
accordance with the Contract. When completed, the Facilities should be 
fit for the purposes for which they are intended as defined in the 
Contract. 

26.2  The Contractor confirms that it has entered into this Contract on the 
basis of a proper examination of the data relating to the Facilities 
including any data as to boring tests provided by the Employer, and on 
the basis of information that the Contractor could have obtained from a 
visual inspection of the Site if access thereto was available and of other 
data readily available to it relating to the Facilities as of the date twenty-
eight (28) days prior to tender submission.  The Contractor 
acknowledges that any failure to acquaint itself with all such data and 
information shall not relieve its responsibility for properly estimating 
the difficulty or cost of successfully performing the Facilities. 

26.3 The Contractor shall acquire and pay for all permits, approvals and/or 
licenses from all local, state or national government authorities or 
public service undertakings in the country where the Site is located 
which such authorities or undertakings require the Contractor to 
obtain in its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s and 
Subcontractor’s personnel and entry permits for all imported 
Contractor’s Equipment.  The Contractor shall acquire all other permits, 
approvals and/or licenses that are not the responsibility of the 
Employer under GCC Sub-Clause 25.3 hereof and that are necessary for 
the performance of the Contract. 

27. Employer’s and 
Contractor’s Risks 

27.1 The Employer carries the risks that the Contract states are    
Employer’s risks and the Contractor carries the risks that the Contract 
states are Contractor’s risks. 
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28. Employer’s Risks 28.1 From the Start Date until the Defects Correction Certificate has been 
issued, the following are Employer’s risks: 
(a) the risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

i. use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works or 

ii. negligence, breach of statutory duty, or interference with 
any legal right by the Employer or by any person 
employed by or Contracted to him except the Contractor. 

iii. the risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

28.2 From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is Employer’s risk, except loss or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, which was not 
itself Employer’s risk; or 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

29. Contractor’s Risks 29.1 From the Start Date until the Defects Correction Certificate has been 
issued the risks of personal injury, death, and loss of or damage to 
property including without limitation, the Works, Plant, Materials, 
and Equipment, which are not Employer’s risks are Contractor’s 
risks. 

C. Execution of the Facilities 

30. Representatives 31.1 Project Manager 
If the Project Manager is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Employer shall appoint and 
notify the Contractor in writing of the name of the Project Manager.  
The Employer may from time to time appoint some other person as the 
Project Manager in place of the person previously so appointed, and 
shall give a notice of the name of such other person to the Contractor 
without delay.  No such appointment shall be made at such a time or in 
such a manner as to impede the progress of work on the Facilities.  Such 
appointment shall only take effect upon receipt of such notice by the 
Contractor.  The Project Manager shall represent and act for the 
Employer at all times during the performance of the Contract.  All 
notices, instructions, orders, certificates, approvals and all other 
communications under the Contract shall be given by the Project 
Manager, except as herein otherwise provided. 

All notices, instructions, information and other communications given 
by the Contractor to the Employer under the Contract shall be given to 
the Project Manager, except as herein otherwise provided. 
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30.2 Contractor’s Representative & Construction Manager 

30.2.1 If the Contractor’s Representative is not named in the Contract, 
then within fourteen (14) days of the Effective Date, the Contractor 
shall appoint the Contractor’s Representative and shall request the 
Employer in writing to approve the person so appointed.  If the 
Employer makes no objection to the appointment within fourteen (14) 
days, the Contractor’s Representative shall be deemed to have been 
approved.  If the Employer objects to the appointment within fourteen 
(14) days giving the reason therefor, then the Contractor shall appoint 
a replacement within fourteen (14) days of such objection, and the 
foregoing provisions of this GCC Sub-Clause 30.2.1 shall apply thereto. 

30.2.2 The Contractor’s Representative shall represent and act for the 
Contractor at all times during the performance of the Contract and 
shall give to the Project Manager all the Contractor’s notices, 
instructions, information and all other communications under the 
Contract. 

The Contractor shall not revoke the appointment of the Contractor’s 
Representative without the Employer’s prior written consent, which 
shall not be unreasonably withheld.  If the Employer consents thereto, 
the Contractor shall appoint some other person as the Contractor’s 
Representative, pursuant to the procedure set out in GCC Sub-Clause 
30.2.1. 

30.2.3 . The Contractor’s Representative may, subject to the approval 
of the Employer which shall not be unreasonably withheld, at any time 
delegate to any person any of the powers, functions and authorities 
vested in him or her.  Any such delegation may be revoked at any time.  
Any such delegation or revocation shall be subject to a prior notice 
signed by the Contractor’s Representative, and shall specify the 
powers, functions and authorities thereby delegated or revoked.  No 
such delegation or revocation shall take effect unless and until a copy 
thereof has been delivered to the Employer and the Project Manager. 

Any act or exercise by any person of powers, functions and authorities 
so delegated to him or her in accordance with this GCC Sub-Clause 
30.2.3 shall be deemed to be an act or exercise by the Contractor’s 
Representative. 

30.2.4 From the commencement of installation of the Facilities at the 
Site until Completion, the Contractor’s Representative shall appoint a 
suitable person as the Construction Manager.  The Construction 
Manager shall supervise all work done at the Site by the Contractor and 
shall be present at the Site throughout normal working hours except 
when on leave, sick or absent for reasons connected with the proper 
performance of the Contract.  Whenever the Construction Manager is 
absent from the Site, a suitable person shall be appointed to act as the 
Construction Manager’s deputy. 

30.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the execution 
of the Contract who, in the reasonable opinion of the Employer, may 
behave inappropriately, may be incompetent or negligent, or may 
commit a serious breach of the Site regulations provided under GCC 
Sub-Clause 37.4.  The Employer shall provide evidence of the same, 
whereupon the Contractor shall remove such person from the 
Facilities. 
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30.2.6 If any representative or person employed by the Contractor is 
removed in accordance with GCC Sub-Clause 30.2.5, the Contractor 
shall, where required, promptly appoint a replacement. 

31. Work Program 31.1 Contractor’s Organization 

The Contractor shall supply to the Employer and the Project Manager 
a chart showing the proposed organization to be established by the 
Contractor for carrying out work on the Facilities within twenty-one 
(21) days of the Effective Date.  The chart shall include the identities 
of the key personnel and the curricula vitae of such key personnel to 
be employed shall be supplied together with the chart.  The 
Contractor shall promptly inform the Employer and the Project 
Manager in writing of any revision or alteration of such an 
organization chart. 

31.2 Program of Performance 

Within twenty-eight (28) days after the Effective Date, the Contractor 
shall submit to the Project Manager a detailed program of 
performance of the Contract, made in a form acceptable to the Project 
Manager and showing the sequence in which it proposes to design, 
manufacture, transport, assemble, install and Pre Commission the 
Facilities, as well as the date by which the Contractor reasonably 
requires that the Employer shall have fulfilled its obligations under 
the Contract so as to enable the Contractor to execute the Contract in 
accordance with the program and to achieve Completion, 
Commissioning and Acceptance of the Facilities in accordance with 
the Contract.  The program so submitted by the Contractor shall 
accord with the Time Schedule included in the Appendix to the 
Contract Agreement titled Time Schedule, and any other dates and 
periods specified in the Contract.  The Contractor shall update and 
revise the program as and when appropriate or when required by the 
Project Manager, but without modification in the Times for 
Completion specified in the PCC pursuant to Sub-Clause 24.1 and any 
extension granted in accordance with GCC Clause 65.1, and shall 
submit all such revisions to the Project Manager. 

31.3 Progress Report 
The Contractor shall monitor progress of all the activities specified 
in the program referred to in GCC Sub-Clause 31.2   above, and supply 
a progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project 
Manager and shall indicate: (a) percentage completion achieved 
compared with the planned percentage completion for each activity; 
and (b) where any activity is behind the program, giving comments 
and likely consequences and stating the corrective action being 
taken. 

31.4 Progress of Performance 

If at any time the Contractor’s actual progress falls behind the 
program referred to in GCC Sub-Clause 31.2, or it becomes apparent 
that it will so fall behind, the Contractor shall, at the request of the 
Employer or the Project Manager, prepare and submit to the Project 
Manager a revised program, taking into account the prevailing 
circumstances, and shall notify the Project Manager of the steps 
being taken to expedite progress so as to attain Completion of the 
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Facilities within the Time for Completion under GCC Sub-Clause 24.1, 
any extension thereof entitled under GCC Sub-Clause 65.1, or any 
extended period as may otherwise be agreed upon between the 
Employer and the Contractor. 

31.5 Procedures 

The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and 
Procedures of the Employer’s Requirements. The Contractor may 
execute the Contract in accordance with its own standard project 
execution plans and procedures to the extent that they do not conflict 
with the provisions contained in the Contract. 

32. Subcontractor 32.1 Subcontracting the whole of the Plant and Service by the Contractor 
shall not be permissible. The Contractor shall be responsible for the 
acts or defaults of any Subcontractor, his or her agents or employees, 
as if they were the acts or defaults of the Contractor. 

32.2  The Contractor shall not be required to obtain consent from the 
Project Manager or his representative, for suppliers solely of 
Materials or to a subcontract for which the Specialist 
Subcontractor(s) is already named in the Contract. 

32.3   The prior consent, in writing, of the Engineer shall however be 
obtained for other proposed Subcontractor(s). 

33. Nominated 
Subcontractor 

33.1 Nominated Subcontractor named in the Contract shall be entitled to 
execute the specific components of the Works stated in the PCC. 

33.2 The Contractor shall not be under obligations to employ a 
Nominated Subcontractor against whom the Contractor raises 
reasonable objection by notice to the Engineer as soon as 
practicable, with supporting particulars while  there are reasons to 
believe that the Subcontractor does not have sufficient competence, 
resources or financial strength, or does not accept to indemnify the 
Contractor against and from any negligence or misuse of Goods by 
the nominated Subcontractor, or  does not accept to enter into a 
subcontract which specifies that, for the subcontracted work 
including design, if any, the Nominated Subcontractor shall 
undertake to the Contractor such obligations and liabilities as will 
enable the contractor to discharge his or her liabilities under the 
Contract. 

34. Other Contractors 34.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Engineer and the 
Employer between the dates given in the Schedule of other 
Contractors.  The Contractor shall also provide facilities and services 
for them as described in the Schedule.  The Employer may modify the 
Schedule of other Contractors, and shall notify the Contractor of any 
such modification. 
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35. Design and 
Engineering 

35.1 Specifications and Drawings 

35.1.1 The Contractor shall execute the basic and detailed design and the 
engineering work in compliance with the provisions of the Contract, 
or where not so specified, in accordance with good engineering 
practice. The Contractor shall be responsible for any discrepancies, 
errors or omissions in the specifications, drawings and other technical 
documents that it has prepared, whether such specifications, 
drawings and other documents have been approved by the Project 
Manager or not, provided that such discrepancies, errors or omissions 
are not because of inaccurate information furnished in writing to the 
Contractor by or on behalf of the Employer. 

35.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification or other document, or any 
modification thereof provided or designated by or on behalf of the 
Employer, by giving a notice of such disclaimer to the Project 
Manager. 

35.2  Codes and Standards 

Wherever references are made in the Contract to codes and standards 
in accordance with which the Contract shall be executed, the edition or 
the revised version of such codes and standards current at the date 
twenty-eight (28) days prior to date of tender submission shall apply 
unless otherwise specified.  During Contract execution, any changes in 
such codes and standards shall be applied subject to approval by the 
Employer and shall be treated in accordance with GCC Clause 64. 

35.3. Approval/Review of Technical Documents by Project Manager 

35.3.1 The Contractor shall prepare or cause its Subcontractors to 
prepare, and furnish to the Project Manager the documents 
listed in the Appendix to the Contract Agreement titled List of 
Documents for Approval or Review, for its approval or review 
as specified and in accordance with the requirements of GCC 
Sub-Clause 31.2 (Program of Performance). 

 Any part of the Facilities covered by or related to the      
documents to be approved by the Project Manager shall be 
executed only after the Project Manager’s approval thereof. 

GCC Sub-Clauses 35.3.2 through 35.3.6 shall apply to those documents 
requiring the Project Manager’s approval, but not to those 
furnished to the Project Manager for its review only 

35.3.2 Within fourteen (14) days after receipt by the Project Manager 
of any document requiring the Project Manager’s approval in 
accordance with GCC Sub-Clause 35.3.1, the Project Manager 
shall either return one copy thereof to the Contractor with its 
approval endorsed thereon or shall notify the Contractor in 
writing of its disapproval thereof and the reasons therefor and 
the modifications that the Project Manager proposes. If the 
Project Manager fails to take such action within the said 
fourteen (14) days, then the said document shall be deemed to 
have been approved by the Project Manager. 
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35.3.3. The Project Manager shall not disapprove any document, except 
on the grounds that the document does not comply with the 
Contract or that it is contrary to good engineering practice. 

35.3.4 If the Project Manager disapproves the document, the 
Contractor shall modify the document and resubmit it for the 
Project Manager’s approval in accordance with GCC Sub-Clause 
35.3.2. If the Project Manager approves the document subject to 
modification(s), the Contractor shall make the required 
modification(s), whereupon the document shall be deemed to 
have been approved. 

35.3.5 The Project Manager’s approval, with or without modification 
of the document furnished by the Contractor, shall not relieve 
the Contractor of any responsibility or liability imposed upon it 
by any provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the 
Project Manager. 

35.3.6 The Contractor shall not depart from any approved document 
unless the Contractor has first submitted to the Project Manager 
an amended document and obtained the Project Manager’s 
approval thereof, pursuant to the provisions of this GCC Sub-
Clause 35.3. If the Project Manager requests any change in any 
already approved document and/or in any document based 
thereon, the provisions of GCC Clause 64 shall apply to such 
request. 

36. Procurement 36.1 Plant 

Subject to GCC Sub-Clause 60.2, the Contractor shall procure and 
transport all Plant in an expeditious and orderly manner to the Site. 

36.2 Employer-Supplied Plant 

If the Appendix to the Contract Agreement titled Scope of Works and 
Supply by the Employer, provides that the Employer shall furnish any 
specific items to the Contractor, the following provisions shall apply: 

36.2.1 The Employer shall, at its own risk and expense, transport 
each item to the place on or near the Site as agreed upon by the Parties 
and make such item available to the Contractor at the time specified in 
the program furnished by the Contractor, pursuant to GCC Sub-Clause 
31.2, unless otherwise mutually agreed. 

36.2.2 Upon receipt of such item, the Contractor shall inspect the 
same visually and notify the Project Manager of any detected shortage, 
defect or default.  The Employer shall immediately remedy any 
shortage, defect or default, or the Contractor shall, if practicable and 
possible, at the request of the Employer, remedy such shortage, defect 
or default at the Employer’s cost and expense.  After inspection, such 
item shall fall under the care, custody and control of the Contractor.  The 
provision of this GCC Sub-Clause 36.2.2 shall apply to any item supplied 
to remedy any such shortage or default or to substitute for any defective 
item, or shall apply to defective items that have been repaired. 

36.2.3 The foregoing responsibilities of the Contractor and its 
obligations of care, custody and control shall not relieve the Employer 
of liability for any undetected shortage, defect or default, nor place the 
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Contractor under any liability for any such shortage, defect or default 
whether under GCC Clause 42 or under any other provision of Contract. 

36.3 Transportation 

36.3.1 The Contractor shall at its own risk and expense transport all 
the materials and the Contractor’s Equipment to the Site by the mode of 
transport that the Contractor judges most suitable under all the 
circumstances. 

36.3.2 Unless otherwise provided in the Contract, the Contractor 
shall be entitled to select any safe mode of transport operated by any 
person to carry the materials and the Contractor’s Equipment. 

36.3.3 Upon dispatch of each shipment of materials and the 
Contractor’s Equipment, the Contractor shall notify the Employer by 
telex, cable, facsimile or electronic means, of the description of the 
materials and of the Contractor’s Equipment, the point and means of 
dispatch, and the estimated time and point of arrival in the country 
where the Site is located, if applicable, and at the Site.  The Contractor 
shall furnish the Employer with relevant shipping documents to be 
agreed upon between the Parties. 

36.3.4 The Contractor shall be responsible for obtaining, if 
necessary, approvals from the authorities for transportation of the 
materials and the Contractor’s Equipment to the Site.  The Employer 
shall use its best endeavors in a timely and expeditious manner to assist 
the Contractor in obtaining such approvals, if requested by the 
Contractor.  The Contractor shall indemnify and hold harmless the 
Employer from and against any claim for damage to roads, bridges or 
any other traffic facilities that may be caused by the transport of the 
materials and the Contractor’s Equipment to the Site. 

36.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported materials 
and Contractor’s Equipment at the point(s) of import and shall handle 
any formalities for customs clearance, subject to the Employer’s 
obligations under GCC Sub-Clause 60.2, provided that if applicable 
laws or regulations require any application or act to be made by or in 
the name of the Employer, the Employer shall take all necessary steps 
to comply with such laws or regulations.  In the event of delays in 
customs clearance that are not the fault of the Contractor, the 
Contractor shall be entitled to an extension in the Time for Completion, 
pursuant to GCC Clause 65. 

37. Installation 37.1 Setting Out/Supervision 

37.1.1 Bench Mark:  The Contractor shall be responsible for the true 
and proper setting-out of the Facilities in relation to bench marks, 
reference marks and lines provided to it in writing by or on behalf of 
the Employer. 

If, at any time during the progress of installation of the Facilities, any 
error shall appear in the position, level or alignment of the Facilities, 
the Contractor shall forthwith notify the Project Manager of such error 
and, at its own expense, immediately rectify such error to the 
reasonable satisfaction of the Project Manager.  If such error is based 
on incorrect data provided in writing by or on behalf of the Employer, 
the expense of rectifying the same shall be borne by the Employer. 
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37.1.2 Contractor’s Supervision: The Contractor shall give or 
provide all necessary superintendence during the installation of the 
Facilities, and the Construction Manager or its deputy shall be 
constantly on the Site to provide full-time superintendence of the 
installation.  The Contractor shall provide and employ only technical 
personnel who are skilled and experienced in their respective callings 
and supervisory staff who are competent to adequately supervise the 
work at hand. 

37.2 Labor: 

37.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the Contractor 
shall make arrangements for the engagement of all staff and 
labor, local or otherwise, and for their payment, housing, feeding 
and transport. 

(b) The Contractor shall provide and employ on the Site in the 
installation of the Facilities such skilled, semi-skilled and 
unskilled labor as is necessary for the proper and timely 
execution of the Contract.  The Contractor is encouraged to use 
local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all necessary 
permit(s) and/or visa(s) from the appropriate authorities for the 
entry of all labor and personnel to be employed on the Site into 
the country where the Site is located. The Employer will, if 
requested by the Contractor, use his best endeavors in a timely 
and expeditious manner to assist the Contractor in obtaining any 
local, state, national or government permission required for 
bringing in the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the means of 
repatriation to all of its and its Subcontractor’s personnel 
employed on the Contract at the Site to the place where they 
were recruited or to their domicile.  It shall also provide suitable 
temporary maintenance of all such persons from the cessation of 
their employment on the Contract to the date programmed for 
their departure.  In the event that the Contractor defaults in 
providing such means of transportation and temporary 
maintenance, the Employer may provide the same to such 
personnel and recover the cost of doing so from the Contractor. 

 37.2.2 Persons in the Service of Employer 

The Contractor shall not recruit, or attempt to recruit, staff and 
labor from amongst the Employer’s Personnel. 

 37.2.3 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor 
shall provide and maintain all necessary accommodation and 
welfare facilities for the Contractor’s Personnel. The Contractor 
shall also provide facilities for the Employer’s Personnel as stated 
in the Specification. 
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The Contractor shall not permit any of the Contractor’s Personnel 
to maintain any temporary or permanent living quarters within 
the structures forming part of the Permanent Works 

37.3 Contractor’s Equipment 

37.3.1 All Contractor’s Equipment brought by the Contractor onto the 
Site shall be deemed to be intended to be used exclusively for 
the execution of the Contract.  The Contractor shall not remove 
the same from the Site without the Project Manager’s consent 
that such Contractor’s Equipment is no longer required for the 
execution of the Contract. 

37.3.2 Unless otherwise specified in the Contract, upon completion of 
the Facilities, the Contractor shall remove from the Site all 
Equipment brought by the Contractor onto the Site and any 
surplus materials remaining thereon. 

37.3.3 The Employer will, if requested, use its best endeavors to assist 
the Contractor in obtaining any local, state or national 
government permission required by the Contractor for the 
export of the Contractor’s Equipment imported by the 
Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

37.4 Site Regulations and Safety 

 The Employer and the Contractor shall establish Site regulations 
setting out the rules to be observed in the execution of the Contract at 
the Site and shall comply therewith.  The Contractor shall prepare and 
submit to the Employer, with a copy to the Project Manager, proposed 
Site regulations for the Employer’s approval, which approval shall not 
be unreasonably withheld. 

 Such Site regulations shall include, but shall not be limited to, rules in 
respect of security, safety of the Facilities, gate control, sanitation, 
medical care, and fire prevention. reasonable costs incurred by the 
Employer in connection therewith shall be paid by the Contractor to 
the Employer.  Otherwise, the cost of such remedial work shall be borne 
by the Employer. 

37.5 Site Clearance 

37.5.1 Site Clearance in Course of Performance:  In the course of carrying out 
the Contract, the Contractor shall keep the Site reasonably free from all 
unnecessary obstruction, store or remove any surplus materials, clear 
away any wreckage, rubbish or temporary works from the Site, and 
remove any Contractor’s Equipment no longer required for execution 
of the Contract 

37.6 Opportunities for Other Contractors 

37.6.1 The Contractor shall, upon written request from the 
Employer or the Project Manager, give all reasonable opportunities for 
carrying out the work to any other contractors employed by the 
Employer on or near the Site. 

37.6.2 If the Contractor, upon written request from the Employer or 
the Project Manager, makes available to other contractors any roads or 
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ways the maintenance for which the Contractor is responsible, permits 
the use by such other contractors of the Contractor’s Equipment, or 
provides any other service of whatsoever nature for such other 
contractors, the Employer shall fully compensate the Contractor for any 
loss or damage caused or occasioned by such other contractors in 
respect of any such use or service, and shall pay to the Contractor 
reasonable remuneration for the use of such equipment or the 
provision of such services. 

37.7 Emergency Work 

 37.7.1 If, by reason of an emergency arising in connection with and 
during the execution of the Contract, any protective or remedial work 
is necessary as a matter of urgency to prevent damage to the Facilities, 
the Contractor shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, 
the Employer may do or cause such work to be done as the Employer 
may determine is necessary in order to prevent damage to the 
Facilities.  In such event the Employer shall, as soon as practicable after 
the occurrence of any such emergency, notify the Contractor in writing 
of such emergency, the work done and the reasons therefor. If the work 
done or caused to be done by the Employer is work that the Contractor 
was liable to do at its own expense under the Contract. 

37.7.2 Clearance of Site after Completion:  After Completion of all 
parts of the Facilities, the Contractor shall clear away and remove all 
wreckage, rubbish and debris of any kind from the Site, and shall leave 
the Site and Facilities in a clean and safe condition. 

37.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all 
lighting, fencing, and watching when and where necessary for the 
proper execution and the protection of the Facilities, or for the safety 
of the owners and occupiers of adjacent property and for the safety of 
the public. 

38. Test & Inspection 38.1 The Contractor shall at its own expense carry out at the place of 
manufacture and/or on the Site all such tests and/or inspections of 
the Plant and any part of the Facilities as are specified in the Contract. 

38.2 The Employer and the Project Manager or their designated 
representatives shall be entitled to attend the aforesaid test and/or 
inspection, provided that the Employer shall bear all costs and 
expenses incurred in connection with such attendance including, but 
not limited to, all traveling and board and lodging expenses. 

38.3 38.3 Whenever the Contractor is ready to carry out any such test 
and/or inspection, the Contractor shall give a reasonable advance 
notice of such test and/or inspection and of the place and time thereof 
to the Project Manager.  The Contractor shall obtain from any relevant 
third Party or manufacturer any necessary permission or consent to 
enable the Employer and the Project Manager or their designated 
representatives to attend the test and/or inspection. 
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38.4 The Contractor shall provide the Project Manager with a certified 
report of the results of any such test and/or inspection. If the 
Employer or Project Manager or their designated representatives 
fails to attend the test and/or inspection, or if it is agreed between the 
Parties that such persons shall not do so, then the Contractor may 
proceed with the test and/or inspection in the absence of such 
persons, and may provide the Project Manager with a certified report 
of the results thereof. 

38.5 38.5 The Project Manager may require the Contractor to carry out 
any test and/or inspection not required by the Contract, provided 
that the Contractor’s reasonable costs and expenses incurred in the 
carrying out of such test and/or inspection shall be added to the 
Contract Price.  Further, if such test and/or inspection impede the 
progress of work on the Facilities and/or the Contractor’s 
performance of its other obligations under the Contract, due 
allowance will be made in respect of the Time for Completion and the 
other obligations so affected. 

38.6 If any Plant or any part of the Facilities fails to pass any test and/or 
inspection, the Contractor shall either rectify or replace such Plant or 
part of the Facilities and shall repeat the test and/or inspection upon 
giving a notice under GCC Sub-Clause 38.3. 

38.7 If any dispute or difference of opinion shall arise between the Parties 
in connection with or arising out of the test and/or inspection of the 
Plant or part of the Facilities that cannot be settled between the 
Parties within a reasonable period of time, it may be referred to an 
72.2. 

38.8 The Contractor shall afford the Employer and the Project Manager, at 
the Employer’s expense, access at any reasonable time to any place 
where the Plant are being manufactured or the Facilities are being 
installed, in order to inspect the progress and the manner of 
manufacture or installation, provided that the Project Manager shall 
give the Contractor a reasonable prior notice. 

38.9 The Contractor agrees that neither the execution of a test and/or 
inspection of Plant or any part of the Facilities, nor the attendance by 
the Employer or the Project Manager, nor the issue of any test 
certificate pursuant to GCC Sub-Clause 38.4, shall release the 
Contractor from any other responsibilities under the Contract. 

38.10 39.10 No part of the Facilities or foundations shall be covered up on 
the Site without the Contractor carrying out any test and/or 
inspection required under the Contract.  The Contractor shall give a 
reasonable notice to the Project Manager whenever any such parts of 
the Facilities or foundations are ready or about to be ready for test 
and/or inspection; such test and/or inspection and notice thereof 
shall be subject to the requirements of the Contract. 

38.11 The Contractor shall uncover any part of the Facilities or foundations, 
or shall make openings in or through the same as the Project Manager 
may from time to time require at the Site, and shall reinstate and 
make good such part or parts. 

38.12 If any parts of the Facilities or foundations have been covered up at 
the Site after compliance with the requirement of GCC Sub-Clause 
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38.10 and are found to be executed in accordance with the Contract, 
the expenses of uncovering, making openings in or through, 
reinstating, and making good the same shall be borne by the 
Employer, and the Time for Completion shall be reasonably adjusted 
to the extent that the Contractor has thereby been delayed or 
impeded in the performance of any of its obligations under the 
Contract. 

39. Completion of the 
Facilities 

39.1 As soon as the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in 
a tight and clean condition as specified in the Employer’s 
Requirements, excluding minor items not materially affecting the 
operation or safety of the Facilities, the Contractor shall so notify the 
Employer in writing. 

39.2 Within seven (7) days after receipt of the notice from the Contractor 
under GCC Sub-Clause 39.1, the Employer shall supply the operating 
and maintenance personnel specified in the Appendix to the Contract 
Agreement titled Scope of Works and Supply by the Employer for Pre-
Commissioning of the Facilities or any part thereof. 

Pursuant to the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Employer, the Employer shall also provide, 
within the said seven (7) day period, the raw materials, utilities, 
lubricants, chemicals, catalysts, facilities, services and other matters 
required for Pre-Commissioning of the Facilities or any part thereof. 

39.3 As soon as reasonably practicable after the operating and 
maintenance personnel have been supplied by the Employer and the 
raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters have been provided by the Employer in 
accordance with GCC Sub-Clause 39.2, the Contractor shall 
commence Pre-commissioning of the Facilities or the relevant part 
thereof in preparation for Commissioning, subject to GCC Sub-Clause 
40.5. 

39.4 As soon as all works in respect of Pre-commissioning are completed 
and, in the opinion of the Contractor, the Facilities or 

any part thereof is ready for commissioning, the contractor shall so 
notify the Project Manager in writing. 

39.5 The Project Manager shall, within fourteen (14) days after receipt of 
the Contractor’s notice under GCC Sub-Clause 39.4, either issue a 
Completion Certificate in the form specified in the Employer’s 
Requirements (Forms and Procedures), stating that the Facilities or 
that part thereof have reached Completion as of the date of the 
Contractor’s notice under GCC Sub-Clause 39.4, or notify the 
Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 
deficiencies, the Contractor shall then correct such defects and/or 
deficiencies, and shall repeat the procedure described in GCC Sub-
Clause 39.4. 
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39.6 If the Project Manager is satisfied that the Facilities or that part 
thereof have reached Completion, the Project Manager shall, within 
seven (7) days after receipt of the Contractor’s repeated notice, issue 
a Completion Certificate stating that the Facilities or that part 
thereof have reached Completion as of the date of the Contractor’s 
repeated notice. 

39.7 If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within seven 
(7) days after receipt of the Contractor’s repeated notice, and the 
above procedure shall be repeated. 

39.8 If the Project Manager fails to issue the Completion Certificate and 
fails to inform the Contractor of any defects and/or deficiencies 
within fourteen (14) days after receipt of the Contractor’s notice 
under GCC Sub-Clause 39.4 or within seven (7) days after receipt of 
the Contractor’s repeated notice under GCC Sub-Clause 39.5, or if the 
Employer makes use of the Facilities or part thereof, then the 
Facilities or that part thereof shall be deemed to have reached 
Completion as of the date of the Contractor’s notice or repeated 
notice, or as of the Employer’s use of the Facilities, as the case may 
be. 

39.9 As soon as possible after Completion, the Contractor shall complete 
all outstanding minor items so that the Facilities are fully in 
accordance with the requirements of the Contract, failing which the 
Employer will undertake such completion and deduct the costs 
thereof from any monies owing to the Contractor. 

39.10 Upon Completion, the Employer shall be responsible for the care and 
custody of the Facilities or the relevant part thereof, together with 
the risk of loss or damage thereto, and shall thereafter take over the 
Facilities or the relevant part thereof. 

40. Commissioning and 
Operational 
Acceptance 

40.1 Commissioning 

40.1.1 Commissioning of the Facilities or any part thereof shall be 
commenced by the Contractor immediately after issue of the 
Completion Certificate by the Project Manager, pursuant to GCC 
Sub-Clause 39.5, or immediately after the date of the deemed 
Completion, under GCC Sub-Clause 39.6. 

40.1.2 The Employer shall supply the operating and maintenance 
personnel and all raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters required for 
Commissioning. 

40.1.3 In accordance with the requirements of the Contract, the 
Contractor’s and Project Manager’s advisory personnel shall 
attend the Commissioning, including the Guarantee Test, and 
shall advise and assist the Employer. 
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40.2 Guarantee Test 

40.2.1 Subject to GCC Sub-Clause 40.5, the Guarantee Test and 
repeats thereof shall be conducted by the Contractor during 
Commissioning of the Facilities or the relevant part thereof 
to ascertain whether the Facilities or the relevant part can 
attain the Functional Guarantees specified in the Appendix 
to the Contract Agreement titled Functional Guarantees.  
The Employer shall promptly provide the Contractor with 
such information as the Contractor may reasonably require 
in relation to the conduct and results of the Guarantee Test 
and any repeats thereof. 

40.2.2 If for reasons not attributable to the Contractor, the 
Guarantee Test of the Facilities or the relevant part thereof 
cannot be successfully completed within the period from the 
date of Completion specified in the PCC or any other period 
agreed upon by the Employer and the Contractor, the 
Contractor shall be deemed to have fulfilled its obligations 
with respect to the Functional Guarantees, and GCC Sub-
Clauses 43.2 and 43.3 shall not apply. 

40.3 Operational Acceptance 

40.3.2  At any time after any of the events set out in GCC Sub-Clause 
40.3.1 have occurred, the Contractor may give a notice to the 
Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the 
Employer’s Requirements (Forms and Procedures) in 
respect of the Facilities or the part thereof specified in such 
notice as of the date of such notice. 

40.3.3 The Project Manager shall, after consultation with the 
Employer, and within seven (7) days after receipt of the 
Contractor’s notice, issue an Operational Acceptance 
Certificate. 

40.3.4 If within seven (7) days after receipt of the Contractor’s 
notice, the Project Manager fails to issue the Operational 
Acceptance Certificate or fails to inform the Contractor in 
writing of the justifiable reasons why the Project Manager 
has not issued the Operational Acceptance Certificate, the 
Facilities or the relevant part thereof shall be deemed to have 
been accepted as of the date of the Contractor’s said notice. 
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40.4 Partial Acceptance 

40.4.1 If the Contract specifies that Completion and Commissioning 
shall be carried out in respect of parts of the Facilities, the 
provisions relating to Completion and Commissioning 
including the Guarantee Test shall apply to each such part of 
the Facilities individually, and the Operational Acceptance 
Certificate shall be issued accordingly for each such part of 
the Facilities. 

40.4.2 If a part of the Facilities comprises facilities such as buildings, 
for which no Commissioning or Guarantee Test is required, 
then the Project Manager shall issue the Operational 
Acceptance Certificate for such facility when it attains 
Completion, provided that the Contractor shall thereafter 
complete any outstanding minor items that are listed in the 
Operational Acceptance Certificate 

40.5 Delayed Pre-commissioning and/or Guarantee Test 

40.5.1 In the event that the Contractor is unable to proceed with the 
Pre-commissioning of the Facilities pursuant to Sub-Clause 
39.3, or with the Guarantee Test pursuant to Sub-Clause 40.2, 
for reasons attributable to the Employer either on account of 
non-availability of other facilities under the responsibilities 
of other contractor(s), or for reasons beyond the Contractor’s 
control, the provisions leading to “deemed” completion of 
activities such as Completion, pursuant to GCC Sub-Clause 
39.6, and Operational Acceptance, pursuant to GCC Sub-
Clause 40.3.4, and Contractor’s obligations regarding Defect 
Liability Period, pursuant to GCC Sub-Clause 42.2, Functional 
Guarantee, pursuant to GCC Clause 43, and Care of Facilities, 
pursuant to GCC Clause 48, and GCC Clause 66.1, Suspension, 
shall not apply.  In this case, the following provisions shall 
apply. 

40.5.2 When the Contractor is notified by the Project Manager that 
he will be unable to proceed with the activities and 
obligations pursuant to clauses 58 & 59, the Contractor shall 
be entitled to the following: 
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(a) the Time of Completion shall be extended for the period 
of suspension without imposition of liquidated damages 
pursuant to GCC Sub-Clause 41.2; 

(b) payments due to the Contractor in accordance with the 
provision specified in the  Appendix to the Contract 
Agreement titled Terms and Procedures of Payment, 
which would not have been payable in normal 
circumstances due to non-completion of the subject 
activities, shall be released to the Contractor against 
submission of a security in the form of a bank guarantee 
of equivalent amount acceptable to the Employer, and 
which shall become null and void when the Contractor 
will have complied with its obligations regarding those 
payments, subject to the provision of Sub-Clause 40.5.3 
below; 

(c) the expenses towards the above security and extension of 
other securities under the contract, of which validity 
needs to be extended, shall be reimbursed to the 
Contractor by the Employer; 

(d) the additional charges towards the care of the Facilities 
pursuant to GCC Sub-Clause 48.1 shall be reimbursed to 
the Contractor by the Employer for the period between 
the notification mentioned above and the notification 
mentioned in Sub-Clause 40.5.4 below.  The provision of 
GCC Sub-Clause 49.2 shall apply to the Facilities during 
the same period. 

40.5.3 In the event that the period of suspension under above Sub-
Clause 40.5.1 actually exceeds one hundred eighty (180) days, 
the Employer and Contractor shall mutually agree to any 
additional compensation payable to the Contractor. 

40.5.4 When the Contractor is notified by the Project Manager that 
the plant is ready for Pre-commissioning, the Contractor shall 
proceed without delay in performing Pre-commissioning, in 
accordance with Clause 39. 

D. Guarantees and Liabilities 

41. Completion Time 
Guarantee 

41.1 The Contractor guarantees that it shall attain Completion of the 
Facilities (or a part for which a separate time for completion is 
specified) within the Time for Completion specified in the PCC pursuant 
to GCC Sub-Clause 24.1, or within such extended time to which the 
Contractor shall be entitled under GCC Clause 65 hereof 

41.2 If the Contractor fails to attain Completion of the Facilities or any part 
thereof within the Time for Completion or any extension thereof under 
GCC Clause 65, the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the PCC as a percentage rate of the 
Contract Price or the relevant part thereof.  The aggregate amount of 
such liquidated damages shall in no event exceed the amount specified 
as “Maximum” in the PCC as a percentage rate of the Contract Price.  
Once the “Maximum” is reached, the Employer may consider 
termination of the Contract, pursuant to GCC Sub-Clause 67.2.2. 

 Such payment shall completely satisfy the Contractor’s obligation to 
attain Completion of the Facilities or the relevant part thereof within the 
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Time for Completion or any extension thereof under GCC Clause 65.  The 
Contractor shall have no further liability whatsoever to the Employer in 
respect thereof. 

 However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the Contractor 
under the Contract. 

 Save for liquidated damages payable under this GCC Sub-Clause 41.2, 
the failure by the Contractor to attain any milestone or other act, matter 
or thing by any date specified in the Appendix to the Contract 
Agreement titled Time Schedule, and/or other program of work 
prepared pursuant to GCC Sub-Clause 31.2 shall not render the 
Contractor liable for any loss or damage thereby suffered by the 
Employer. 

41.3 If the Contractor attains Completion of the Facilities or any part thereof 
before the Time for Completion or any extension thereof under GCC 
Clause 65, the Employer shall pay to the Contractor a bonus in the 
amount specified in the PCC.  The aggregate amount of such bonus 
shall in no event exceed the amount specified as “Maximum” in the 
PCC. 

42. Defect Liability 42.1 TheContractor warrants that the Facilities or any part thereof shall be 
free from defects in the design, engineering, materials and 
workmanship of the Plant supplied and of the work executed. 

42.2 The Defect Liability Period shall be five hundred and forty (540) days 
from the date of Completion of the Facilities (or any part thereof) or 
one year from the date of Operational Acceptance of the Facilities (or 
any part thereof), whichever first occurs, unless specified otherwise 
in the PCC pursuant to GCC Sub-Clause 42.10. 

If during the Defect Liability Period any defect should be found in the 
design, engineering, materials and workmanship of the Plant 
supplied or of the work executed by the Contractor, the Contractor 
shall promptly, in consultation and agreement with the Employer 
regarding appropriate remedying of the defects, and at its cost, 
repair, replace or otherwise make good as the Contractor shall 
determine at its discretion, such defect as well as any damage to the 
Facilities caused by such defect.  The Contractor shall not be 
responsible for the repair, replacement or making good of any defect 
or of any damage to the Facilities arising out of or resulting from any 
of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer; 

(b) operation of the Facilities outside specifications provided in the 
Contract; or 

(c) Normal wear and tear. 

42.3 The Contractor’s obligations under this GCC Clause 42 shall not apply 
to: 

(a) any materials that are supplied by the Employer under GCC Sub-
Clause 36.2, are normally consumed in operation, or have a 
normal life shorter than the Defect Liability Period stated herein; 
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(b) any designs, specifications or other data designed, supplied or 
specified by or on behalf of the Employer or any matters for which 
the Contractor has disclaimed responsibility herein; or 

(c) Any other materials supplied or any other work executed by or 
on behalf of the Employer, except for the work executed by the 
Employer under GCC Sub-Clause 42.7. 

42.4 The Employer shall give the Contractor a notice stating the nature of 
any such defect together with all available evidence thereof, promptly 
following the discovery thereof.  The Employer shall afford all 
reasonable opportunity for the Contractor to inspect any such defect. 

42.5 The Employer shall afford the Contractor all necessary access to the 
Facilities and the Site to enable the Contractor to perform its 
obligations under this GCC Clause 42. 

The Contractor may, with the consent of the Employer, remove from 
the Site any Plant or any part of the Facilities that are defective if the 
nature of the defect, and/or any damage to the Facilities caused by 
the defect, is such that repairs cannot be expeditiously carried out at 
the Site. 

42.6 If the repair, replacement or making good is of such a character that 
it may affect the efficiency of the Facilities or any part thereof, the 
Employer may give to the Contractor a notice requiring that tests of 
the defective part of the Facilities shall be made by the Contractor 
immediately upon completion of such remedial work, whereupon the 
Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further 
repair, replacement or making good, as the case may be, until that 
part of the Facilities passes such tests.  The tests shall be agreed upon 
by the Employer and the Contractor. 

42.7 If the Contractor fails to commence the work necessary to remedy 
such defect or any damage to the Facilities caused by such defect 
within a reasonable time (which shall in no event be considered to be 
less than fifteen (15) days), the Employer may, following notice to the 
Contractor, proceed to do such work, and the reasonable costs 
incurred by the Employer in connection therewith shall be paid to the 
Employer by the Contractor or may be deducted by the Employer 
from any monies due the Contractor or claimed under the 
Performance Security. 

42.8 If the Facilities or any part thereof cannot be used by reason of such 
defect and/or making good of such defect, the Defect Liability Period 
of the Facilities or such part, as the case may be, shall be extended by 
a period equal to the period during which the Facilities or such part 
cannot be used by the Employer because of any of the aforesaid 
reasons. 

42.9 Except as provided in GCC Clauses 42 and 49, the Contractor shall be 
under no liability whatsoever and howsoever arising, and whether 
under the Contract or at law, in respect of defects in the Facilities or 
any part thereof, the Plant, design or engineering or work executed 
that appear after Completion of the Facilities or any part thereof, 
except where such defects are the result of the gross negligence, 
fraud, or criminal or willful action of the Contractor. 
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42.10 In addition, any such component of the Facilities, and during the 
period of time as may be specified in the PCC, shall be subject to an 
extended defect liability period.  Such obligation of the Contractor 
shall be in addition to the defect liability period specified under GCC 
Sub-Clause 42.2. 

43. Functional 
Guarantees 

43.1 The Contractor guarantees that during the Guarantee Test, the Facilities 
and all parts thereof shall attain the Functional Guarantees specified in 
the Appendix to the Contract Agreement titled Functional Guarantees, 
subject to and upon the conditions therein specified. 

43.2 If, for reasons attributable to the Contractor, the minimum level of the 
Functional Guarantees specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, are not met either in whole or 
in part, the Contractor shall at its cost and expense make such changes, 
modifications and/or additions to the Plant or any part thereof as may 
be necessary to meet at least the minimum level of such Guarantees.  
The Contractor shall notify the Employer upon completion of the 
necessary changes, modifications and/or additions, and shall request 
the Employer to repeat the Guarantee Test until the minimum level of 
the Guarantees has been met.  If the Contractor eventually fails to meet 
the minimum level of Functional Guarantees, the Employer may 
consider termination of the Contract, pursuant to GCC Sub-Clause 
64.2.2. 

43.3 If, for reasons attributable to the Contractor, the Functional Guarantees 
specified in the Appendix to the Contract Agreement titled Functional 
Guarantees, are not attained either in whole or in part, but the minimum 
level of the Functional Guarantees specified in the said Appendix to the 
Contract Agreement is met, the Contractor shall, at the Contractor’s 
option, either 

(a) make such changes, modifications and/or additions to the Facilities or 
any part thereof that are necessary to attain the Functional Guarantees 
at its cost and expense, and shall request the Employer to repeat the 
Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure to meet 
the Functional Guarantees in accordance with the provisions in the 
Appendix to the Contract Agreement titled Functional Guarantees. 

43.4 The payment of liquidated damages under GCC Sub-Clause 43.3, up to 
the limitation of liability specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, shall completely satisfy the 
Contractor’s guarantees under GCC Sub-Clause 43.3, and the Contractor 
shall have no further liability whatsoever to the Employer in respect 
thereof.  Upon the payment of such liquidated damages by the 
Contractor, the Project Manager shall issue the Operational Acceptance 
Certificate for the Facilities or any part thereof in respect of which the 
liquidated damages have been so paid. 

44. Patent Indemnity 44.1 The Contractor shall, subject to the Employer’s compliance with GCC 
Sub-Clause 44.2, indemnify and hold harmless the Employer and its 
employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, 
and expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Employer may suffer as a result of any infringement 
or alleged infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered or 
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otherwise existing at the date of the Contract by reason of:  (a) the 
installation of the Facilities by the Contractor or the use of the Facilities 
in the country where the Site is located; and (b) the sale of the products 
produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part thereof 
other than for the purpose indicated by or to be reasonably inferred 
from the Contract, any infringement resulting from the use of the 
Facilities or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant to the Contract 
Agreement. 

44.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GCC Sub-Clause 29.1, 
the Employer shall promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the Employer’s, name 
conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within twenty-eight (28) 
days after receipt of such notice that it intends to conduct any such 
proceedings or claim, then the Employer shall be free to conduct the 
same on its own behalf.  Unless the Contractor has so failed to notify the 
Employer within the twenty-eight (28) day period, the Employer shall 
make no admission that may be prejudicial to the defense of any such 
proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

44.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers and Subcontractors from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright or other intellectual 
property right registered or otherwise existing at the date of the 
Contract arising out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided or designed by 
or on behalf of the Employer. 

45. Limitation of 
Liability 

45.1 Except in cases of criminal negligence or willful misconduct, 

(a) neither Party shall be liable to the other Party, whether in 
contract, tort, or otherwise, for any indirect or consequential loss or 
damage, loss of use, loss of production, or loss of profits or interest 
costs, which may be suffered by the other Party in connection with the 
Contract, other than specifically provided as any obligation of the Party 
in the Contract, and 

(b) the aggregate liability of the Contractor to the Employer, 
whether under the Contract, in tort or otherwise, shall not exceed the 
amount resulting from the application of the multiplier specified in the 
PCC, to the Contract Price or, if a multiplier is not so specified, the total 
Contract Price, provided that this limitation shall not apply to the cost 
of repairing or replacing defective equipment, or to any obligation of 
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the Contractor to indemnify the Employer with respect to patent 
infringement.. 

E.  Risk Distribution 

46. Transfer of 
Ownership 

46.1 Ownership of the Plant (including spare parts) to be imported into the 
country where the Site is located shall be transferred to the Employer 
upon loading on to the mode of transport to be used to convey the Plant 
from the country of origin to that country. 

46.2 Ownership of the Plant (including spare parts) procured in the country 
where the Site is located shall be transferred to the Employer when the 
Plant are brought on to the Site. 

46.3 Ownership of the Contractor’s Equipment used by the Contractor and 
its Subcontractors in connection with the Contract shall remain with the 
Contractor or its Subcontractors. 

46.4 Ownership of any Plant in excess of the requirements for the Facilities 
shall revert to the Contractor upon Completion of the Facilities or at 
such earlier time when the Employer and the Contractor agree that the 
Plant in question are no longer required for the Facilities. 

46.5 Notwithstanding the transfer of ownership of the Plant, the 
responsibility for care and custody thereof together with the risk of loss 
or damage thereto shall remain with the Contractor pursuant to GCC 
Clause 32 (Care of Facilities) hereof until Completion of the Facilities or 
the part thereof in which such Plant are incorporated. 

47. Care of Facilities 47.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the Facilities 
pursuant to GCC Clause 39 or, where the Contract provides for Completion 
of the Facilities in parts, until the date of Completion of the relevant part, 
and shall make good at its own cost any loss or damage that may occur to 
the Facilities or the relevant part thereof from any cause whatsoever 
during such period.  The Contractor shall also be responsible for any loss 
or damage to the Facilities caused by the Contractor or its Subcontractors 
in the course of any work carried out, pursuant to GCC Clause 42.  
Notwithstanding the foregoing, the Contractor shall not be liable for any 
loss or damage to the Facilities or that part thereof caused by reason of any 
of the matters specified or referred to in paragraphs (a), (b) and (c) of GCC 
Sub-Clauses 48.2. 

47.2 If any loss or damage occurs to the Facilities or any part thereof or to 
the Contractor’s temporary facilities by reason of 
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(a) insofar as they relate to the country where the Site is located, nuclear 
reaction, nuclear radiation, radioactive contamination, pressure 
wave caused by aircraft or other aerial objects, or any other 
occurrences that an experienced contractor could not reasonably 
foresee, or if reasonably foreseeable could not reasonably make 
provision for or insure against, insofar as such risks are not normally 
insurable on the insurance market and are mentioned in the general 
exclusions of the policy of insurance, including War Risks and 
Political Risks, taken out under GCC Clause 34 hereof; or 

(b) any use or occupation by the Employer or any third Party other 
than a Subcontractor, authorized by the Employer of any part of 
the Facilities; or 

(c) any use of or reliance upon any design, data or specification 
provided or designated by or on behalf of the Employer, or any 
such matter for which the Contractor has disclaimed 
responsibility herein, 

47.3 the Employer shall pay to the Contractor all sums payable in respect of 
the Facilities executed, notwithstanding that the same be lost, 
destroyed or damaged, and will pay to the Contractor the replacement 
value of all temporary facilities and all parts thereof lost, destroyed or 
damaged.  If the Employer requests the Contractor in writing to make 
good any loss or damage to the Facilities thereby occasioned, the 
Contractor shall make good the same at the cost of the Employer in 
accordance with GCC Clause 64.  If the Employer does not request the 
Contractor in writing to make good any loss or damage to the Facilities 
thereby occasioned, the Employer shall either request a change in 
accordance with GCC Clause 64, excluding the performance of that part 
of the Facilities thereby lost, destroyed or damaged, or, where the loss 
or damage affects a substantial part of the Facilities, the Employer 
shall terminate the Contract pursuant to GCC Sub-Clause 66.1 hereof. 

47.4 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor used 
or intended to be used for purposes of the Facilities, except (i) as 
mentioned in GCC Sub-Clause 42.2 with respect to the Contractor’s 
temporary facilities, and (ii) where such loss or damage arises by 
reason of any of the matters specified in GCC Sub-Clauses 47.2 (b) and 
(c). 

48. Loss of or Damage 
to Property; 
Accident or Injury 
to Workers; 
Indemnification 

48.1 Subject to GCC Sub-Clause 48.3, the Contractor shall indemnify and hold 
harmless the Employer and its employees and officers from and against 
any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, 
including attorney’s fees and expenses, in respect of the death or injury 
of any person or loss of or damage to any property other than the 
Facilities whether accepted or not, arising in connection with the supply 
and installation of the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their employees, officers or agents, 
except any injury, death or property damage caused by the negligence 
of the Employer, its contractors, employees, officers or agents. 

48.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GCC Sub-
Clause 48.1, the Employer shall promptly give the Contractor a notice 
thereof and the Contractor may at its own expense and in the 
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Employer’s, name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

48.3 If the Contractor fails to notify the Employer within twenty-eight (28) 
days after receipt of such notice that it intends to conduct any such 
proceedings or claim, then the Employer shall be free to conduct the 
same on its own behalf.  Unless the Contractor has so failed to notify the 
Employer within the twenty-eight (28) day period, the Employer shall 
make no admission that may be prejudicial to the defense of any such 
proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available assistance 
to the Contractor in conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable expenses incurred in so 
doing. 

48.4 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers and Subcontractors from any liability for loss of or 
damage to property of the Employer, other than the Facilities not yet 
taken over, that is caused by fire, explosion or any other perils, in excess 
of the amount recoverable from insurances procured under GCC Clause 
49, provided that such fire, explosion or other perils were not caused by 
any act or failure of the Contractor. 

48.5 The Party entitled to the benefit of an indemnity under this GCC Clause 
48 shall take all reasonable measures to mitigate any loss or damage 
which has occurred.  If the Party fails to take such measures, the other 
Party’s liabilities shall be correspondingly reduced. 

49. Insurance 49.1 To the extent specified in the Appendix to the Contract Agreement 
titled Insurance Requirements, the Contractor shall at its expense take 
out and maintain in effect, or cause to be taken out and maintained in 
effect, during the performance of the Contract, the insurances set forth 
below in the sums and with the deductibles and other conditions 
specified in the said Appendix.  The identity of the insurers and the 
form of the policies shall be subject to the approval of the Employer, 
who should not unreasonably withhold such approval. 
(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at 
the Site, to the Plant (including spare parts therefor) and to the 
Contractor’s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, 
occurring prior to Completion of the Facilities, with extended 
maintenance coverage for the Contractor’s liability in respect of 
any loss or damage occurring during the Defect Liability Period 
while the Contractor is on the Site for the purpose of performing 
its obligations during the Defect Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third Parties 
including the Employer’s personnel, and loss of or damage to 
property occurring in connection with the supply and 
installation of the Facilities. 

(d) Automobile Liability Insurance 
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Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in connection 
with the execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon by the 
Parties hereto as listed in the Appendix to the Contract 
Agreement titled Insurance Requirements. 

49.2 The Employer shall be named as co-insured under all insurance 
policies taken out by the Contractor pursuant to GCC Sub-Clause 
49.1, except for the Third Party Liability, Workers’ Compensation 
and Employer’s Liability Insurances, and the Contractor’s 
Subcontractors shall be named as co-insureds under all insurance 
policies taken out by the Contractor pursuant to GCC Sub-Clause 49.1 
except for the Cargo Insurance during Transportation, Workers’ 
Compensation and Employer’s Liability Insurances.  All insurer’s 
rights of subrogation against such co-insureds for losses or claims 
arising out of the performance of the Contract shall be waived under 
such policies. 

49.3 The Contractor shall, in accordance with the provisions of the 
Appendix to the Contract Agreement titled Insurance Requirements, 
deliver to the Employer certificates of insurance or copies of the 
insurance policies as evidence that the required policies are in full 
force and effect.  The certificates shall provide that no less than 
twenty-one (21) days’ notice shall be given to the Employer by 
insurers prior to cancellation or material modification of a policy. 

49.4 The Contractor shall ensure that, where applicable, its 
Subcontractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such Subcontractors are 
covered by the policies taken out by the Contractor. 

49.5 The Employer shall at its expense take out and maintain in effect 
during the performance of the Contract those insurances specified in 
the Appendix to the Contract Agreement titled Insurance 
Requirements, in the sums and with the deductibles and other 
conditions specified in the said Appendix.  The Contractor and the 
Contractor’s Subcontractors shall be named as co-insured under all 
such policies.  All insurers’ rights of subrogation against such co-
insured for losses or claims arising out of the performance of the 
Contract shall be waived under such policies.  The Employer shall 
deliver to the Contractor satisfactory evidence that the required 
insurances are in full force and effect.  The policies shall provide that 
not less than twenty-one (21) days’ notice shall be given to the 
Contractor by all insurers prior to any cancellation or material 
modification of the policies.  If so requested by the Contractor, the 
Employer shall provide copies of the policies taken out by the 
Employer under this GCC Sub-Clause 49.5. 
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49.6 If the Contractor fails to take out and/or maintain in effect the 
insurances referred to in GCC Sub-Clause 49.1, the Employer may 
take out and maintain in effect any such insurances and may from 
time to time deduct from any amount due to the Contractor under 
the Contract any premium that the Employer shall have paid to the 
insurer, or may otherwise recover such amount as a debt due from 
the Contractor.  If the Employer fails to take out and/or maintain in 
effect the insurances referred to in GCC 49.5, the Contractor may take 
out and maintain in effect any such insurances and may from time to 
time deduct from any amount due the Employer under the Contract 
any premium that the Contractor shall have paid to the insurer, or 
may otherwise recover such amount as a debt due from the 
Employer.  If the Contractor fails to or is unable to take out and 
maintain in effect any such insurances, the Contractor shall 
nevertheless have no liability or responsibility towards the 
Employer, and the Contractor shall have full recourse against the 
Employer for any and all liabilities of the Employer herein. 

49.7 Unless otherwise provided in the Contract, the Contractor shall 
prepare and conduct all and any claims made under the policies 
affected by it pursuant to this GCC Clause 49, and all monies payable 
by any insurers shall be paid to the Contractor.  The Employer shall 
give to the Contractor all such reasonable assistance as may be 
required by the Contractor.  With respect to insurance claims in 
which the Employer’s interest is involved, the Contractor shall not 
give any release or make any compromise with the insurer without 
the prior written consent of the Employer.  With respect to insurance 
claims in which the Contractor’s interest is involved, the Employer 
shall not give any release or make any compromise with the insurer 
without the prior written consent of the Contractor. 

50. Unforeseen 
Conditions 

50.1 If, during the execution of the Contract, the Contractor shall 
encounter on the Site any physical conditions other than climatic 
conditions, or artificial obstructions that could not have been 
reasonably foreseen prior to the date of the Contract Agreement by 
an experienced contractor on the basis of reasonable examination of 
the data relating to the Facilities including any data as to boring tests, 
provided by the Employer, and on the basis of information that it 
could have obtained from a visual inspection of the Site if access 
thereto was available, or other data readily available to it relating to 
the Facilities, and if the Contractor determines that it will in 
consequence of such conditions or obstructions incur additional cost 
and expense or require additional time to perform its obligations 
under the Contract that would not have been required if such 
physical conditions or artificial obstructions had not been 
encountered, the Contractor shall promptly, and before performing 
additional work or using additional Plant or Contractor’s Equipment, 
notify the Project Manager in writing beforehand: 

(a)  the physical conditions or artificial obstructions on the Site that 
could not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s 
Equipment required, including the steps which the Contractor 
will or proposes to take to overcome such conditions or 
obstructions; 

(c) the extent of the anticipated delay; and 
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(d) the additional cost and expense that the Contractor is likely to 
incur.) 

On receiving any notice from the Contractor under this GCC Sub-
Clause 50.1, the Project Manager shall promptly consult with the 
Employer and Contractor and decide upon the actions to be taken to 
overcome the physical conditions or artificial obstructions 
encountered.  Following such consultations, the Project Manager shall 
instruct the Contractor, with a copy to the Employer, of the actions to 
be taken. 

50.2 Any reasonable additional cost and expense incurred by the 
Contractor in following the instructions from the Project Manager to 
overcome such physical conditions or artificial obstructions referred 
to in GCC Sub-Clause 50.1 shall be paid by the Employer to the 
Contractor as an addition to the Contract Price. 

50.3 If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GCC Sub-Clause 50.1, the Time for 
Completion shall be extended in accordance with GCC Clause 60. 

51. Change in Laws and 
Regulation 

51.1 Unless otherwise specified in the Contract, if after the Contract, any 
law, regulation, ordinance, order or bylaw having the force of law is 
enacted, promulgated, abrogated, or changed in Bangladesh (which 
shall be deemed to include any change in interpretation or 
application by the competent authorities) that subsequently affects 
the Delivery Date and/or the Contract Price, then such Delivery Date 
and/or Contract Price shall be correspondingly increased or 
decreased, to the extent that the Supplier has thereby been affected 
in the performance of any of its obligations under the Contract. 

52. Force Majeure 52.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance: 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against 
before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 
avoided or overcome; and 

(d) which is not substantially attributable to the other Party. 
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52.2 Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) 
above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

(ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s Personnel, revolution, insurrection, military or 
usurped power, or civil war; 

(iii) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s Personnel; 

(iv) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiation or 
radio-activity, and 

(v) natural catastrophes such as cyclone, hurricane, typhoon, tsunami, 
storm surge, floods, earthquake, landslides, fires, epidemics, 
quarantine restrictions, or volcanic activity; 

(vi) freight embargoes; 

(vii) acts of the Government in its sovereign capacity. 

53. Notice of Force 
Majeure 

53.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting the 
Force Majeure and shall specify the obligations, the performance of 
which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the 
relevant event or circumstance constituting Force Majeure 

53.2 The Party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from 
performing them. 

53.3 Notwithstanding any other provision of this Clause, Force Majeure shall 
not apply to obligations of either Party to make payments to the other 
Party under the Contract. 

54. Duty to Minimize 
Delay 

54.1 Each Party shall at all times use all reasonable endeavors to minimize 
any delay in the performance of the Contract as a result of Force 
Majeure. 

54.2 A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 
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55. Consequences of 
Force Majeure 

55.1 The Contractor shall not be liable for forfeiture of its Performance 
Security, liquidated damages, or termination for default if and to the 
extent that it’s delays in performance or other failure to perform its 
obligations under the Contract is the result of an event of Force 
Majeure: 

55.2 The Employer may suspend the delivery or contract 
implementation, wholly or partly, by written order for a certain 
period of time, as it deems necessary due to force majeure as defined 
in the contract. 

55.3 Delivery made either upon the lifting or the expiration of the 
suspension order. However, if the Employer terminates the contract 
as stated under GCC clause 66, resumption of delivery cannot be 
done. 

55.4 The Employer determines the existence of a force majeure that will 
be the basis of the issuance of suspension of order. 

F. Payment 

56. Contract Price 56.1 The Contract Price shall be paid as specified in the Contract Agreement 
Form PG5A- 8. 

56.2 Unless an adjustment clause is provided for in the PCC, the Contract 
Price shall be a firm lump sum not subject to any alteration, except in 
the event of a Change in the Facilities or as otherwise provided in the 
Contract. 

56.3 Subject to GCC Sub-Clauses 25.2, 26.1 and 50 hereof, the Contractor 
shall be deemed to have satisfied itself as to the correctness and 
sufficiency of the Contract Price, which shall, except as otherwise 
provided for in the Contract, cover all its obligations under the 
Contract. 

56.4 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the PCC.  If so provided, the amounts as certified in each 
payment certificate, before deducting for Advance Payment, shall be 
adjusted by applying the respective price adjustment factor to the 
payment amount. The generic formula indicated below in the form as 
specified in the PCC applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, representing the 
nonadjustable and adjustable portions, respectively, of the Contract; 
and 

Im is the Index during the month the work has been executed and Io is 
the Index prevailing twenty-eight (28) days prior to the deadline for 
submission of Tender. 

The Indexes to be used is as published by the Bangladesh Bureau of 
Statistics (BBS) on a monthly basis. In case not available, then other 
countries or authorities of the sources mentioned in Appendix to the 
Tender may be used. 

56.5 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
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in the next or in the final payment certificate.  The Index value shall be 
deemed to take account of all changes in price due to fluctuations. 

57. Terms of Payment 57.1 The Contract Price shall be paid as specified in the Contract Agreement 
and in the Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, which also outlines the procedures to be 
followed in making application for and processing payments. 

57.2 No payment made by the Employer herein shall be deemed to 
constitute acceptance by the Employer of the Facilities or any part(s) 
thereof. 

57.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the Contract, the 
Employer shall pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the Appendices to the 
Contract Agreement titled Terms and Procedures of Payment, for the 
period of delay until payment has been made in full, whether before or 
after judgment or arbitrage award. 

57.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the Appendices to 
the Contract Agreement titled Terms and Procedures of Payment, 
subject to the general principle that payments will be made in the 
currency or currencies in which the Contract Price has been stated in 
the Contractor’s tender. 

58. Advance Payment 
Security 

58.1 The Contractor shall, within twenty-eight (28) days of the notification 
of contract award, provide a security in an amount equal to the advance 
payment calculated in accordance with the Appendix to the Contract 
Agreement titled Terms and Procedures of Payment, and in the same 
currency or currencies. 

58.2 The security shall be in the form provided in the tender documents or 
in another form acceptable to the Employer.  The amount of the 
security shall be reduced in proportion to the value of the Facilities 
executed by and paid to the Contractor from time to time, and shall 
automatically become null and void when the full amount of the 
advance payment has been recovered by the Employer.  The security 
shall be returned to the Contractor immediately after its expiration. 

59. Performance 
Security 

59.1 The Contractor shall, within twenty-eight (28) days of the notification 
of contract award, provide a security for the due performance of the 
Contract in the amount specified in the PCC. 

59.2 The performance security shall be denominated in the currency or 
currencies of the Contract, or in a freely convertible currency 
acceptable to the Employer, and shall be in the form provided in 
Section 5, Tender and Contract Forms, corresponding to the type of 
bank guarantee stipulated by the Employer in the PCC, or in another 
form acceptable to the Employer. 

59.3 Unless otherwise specified in the PCC, the security shall be reduced by 
half on the date of the Operational Acceptance. The Security shall 
become null and void, or shall be reduced pro rata to the Contract Price 
of a part of the Facilities for which a separate Time for Completion is 
provided, five hundred and forty (540) days after Completion of the 
Facilities or three hundred and sixty five (365) days after Operational 
Acceptance of the Facilities, whichever occurs first; provided, however, 
that if the Defects Liability Period has been extended on any part of the 
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Facilities pursuant to GCC Sub-Clause 42.8 hereof, the Contractor shall 
issue an additional security in an amount proportionate to the Contract 
Price of that part.  The security shall be returned to the Contractor 
immediately after its expiration, provided, however, that if the 
Contractor, pursuant to GCC Sub-Clause 42.10, is liable for an extended 
defect liability obligation, the performance security shall be extended 
for the period specified in the PCC pursuant to GCC Sub-Clause 42.10 
and up to the amount specified in the PCC. 

59.4 The Employer shall not make a claim under the Performance Security, 
except for amounts to which the Employer is entitled under the 
Contract. The Employer shall indemnify and hold the Contractor 
harmless against and from all damages, losses and expenses (including 
legal fees and expenses) resulting from a claim under the Performance 
Security to the extent to which the Employer was not entitled to make 
the claim. 

60. Taxes and Duties 60.1 The Contractor shall be entirely responsible for all kinds of taxes, 
duties, fees, levies, and such other charges assessed on the Contractor, 
its Subcontractors or their employees by all municipal, state or 
national government authorities in connection with the Facilities in 
and outside of the country where the Site is located. 

60.2 Notwithstanding GCC Sub-Clause 60.1 above, the Employer shall bear 
and promptly pay 

(a) all customs and import duties for the Plant specified in Price 
Schedule No. 1; and 

(b) other domestic taxes such as, sales tax and value added tax (VAT) 
on the Plant specified in Price Schedules No. 1 and No. 2 and that is 
to be incorporated into the Facilities, and on the finished goods, 
imposed by the law of the country where the Site is located. 

60.3 If any tax exemptions, reductions, allowances or privileges may be 
available to the Contractor in the country where the Site is located, the 
Employer shall use its best endeavours to enable the Contractor to 
benefit from any such tax savings to the maximum allowable extent. 

61. Payments to 
Nominated 
Subcontractor(s) 

61.1 The Contractor shall pay to the Nominated Subcontractor(s) the 
amounts shown on the Nominated Subcontractor’s invoices approved 
by the Contractor in accordance with the subcontract included under 
the Contract. 

62.  Price Adjustment 62.1 Where the Contract Period (excluding the Defects Liability Period) 
exceeds eighteen (18) months, it is normal procedure that prices 
payable to the Contractor shall be subject to adjustment during the 
performance of the Contract to reflect changes occurring in the cost of 
labour and material components.  In such cases the tender documents 
shall include in the Appendix 2, a formula of such price adjustment. 

62.2 Where Contracts are of a shorter duration than eighteen (18) months 
or in cases where there is to be no Price Adjustment, the following 
provision shall not be included.  Instead, it shall be indicated under this 
Appendix 2 that the prices are to remain firm and fixed for the duration 
of the Contract. 

62.3 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
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in the next or in the final payment certificate.  The Index value shall be 
deemed to take account of all changes in price due to fluctuations. 

63. Liquidated 
Damages 

63.1 The Contractor shall be liable to pay Liquidated   Damages or in other 
words the Delay Damages to the Employer at the rate per day as 
specified in the PCC for each day of delay from the Intended 
Completion Date, for the uncompleted delivery of 
goods/works/services or for any part thereof. 

63.2 The total amount of Liquidated Damages shall not exceed the amount 
defined in the PCC. 

63.3 Once the cumulative amount of Liquidated Damages reaches ten (10) 
percent of the Contract price, the Employer may rescind the Contract, 
without prejudice to other courses of action and remedies open to it. 

63.4 The amount of Liquidated Damages may be deducted from any money 
due or which may become due to the Contractor under the Contract 
and/or collect such amount of Liquidated Damages from the Retention 
Money (if any) or other securities posted by the Contractor whichever 
is convenient to the Employer. In an extreme situation that no such 
foregoing recourse is available, the contractor be asked to make good 
the damages from his own finances in writing failing which necessary 
action as per the provisions of this GCC or PCC be taken. 

63.5 Payment of Liquidated Damages by the Contractor shall not relieve the 
Contractor from its obligations. 

63.6 If the Intended Completion Date is extended after Liquidated Damages 
have been paid, the Engineer shall correct any overpayment of 
Liquidated Damages by the Contractor by adjusting the next payment 
certificate. 

G. Change in Contract Elements 

64. Change in the 
Facilities 

64.1 Introducing a Change 

64.1.1 Subject to GCC Sub-Clauses 64.2.5 and 64.2.7, the Employer 
shall have the right to propose, and subsequently require, that the 
Project Manager order the Contractor from time to time during the 
performance of the Contract to make any change, modification, 
addition or deletion to, in or from the Facilities hereinafter called 
“Change”, provided that such Change falls within the general scope of 
the Facilities and does not constitute unrelated work and that it is 
technically practicable, taking into account both the state of 
advancement of the Facilities and the technical compatibility of the 
Change envisaged with the nature of the Facilities as specified in the 
Contract 

64.1.2 The Contractor may from time to time during its performance 
of the Contract propose to the Employer with a copy to the Project 
Manager, any Change that the Contractor considers necessary or 
desirable to improve the quality, efficiency or safety of the Facilities.  
The Employer may at its discretion approve or reject any Change 
proposed by the Contractor, provided that the Employer shall approve 
any Change proposed by the Contractor to ensure the safety of the 
Facilities. 
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64.1.3 Notwithstanding GCC Sub-Clauses 64.1.1 and 64.1.2, no change 
made necessary because of any default of the Contractor in the 
performance of its obligations under the Contract shall be deemed to be 
a Change, and such change shall not result in any adjustment of the 
Contract Price or the Time for Completion. 

64.1.4 The procedure on how to proceed with and execute Changes is 
specified in GCC Sub-Clauses 64.2 and 64.3, and further details and 
forms are provided in the Employer’s Requirements (Forms and 
Procedures). 

64.2 Changes Originating from Employer 

64.2.1 If the Employer proposes a Change pursuant to GCC Sub-
Clause 64.1.1, it shall send to the Contractor a “Request for Change 
Proposal,” requiring the Contractor to prepare and furnish to the Project 
Manager as soon as reasonably practicable a “Change Proposal,” which 
shall include the following: 

(a) brief description of the Change 

(b) effect on the Time for Completion 

(c) estimated cost of the Change 

(d) effect on Functional Guarantees (if any) 

(e) effect on the Facilities 

(f) effect on any other provisions of the Contract. 

64.2.2 Prior to preparing and submitting the “Change Proposal,” the 
Contractor shall submit to the Project Manager an “Estimate for Change 
Proposal,” which shall be an estimate of the cost of preparing and 
submitting the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change Proposal, the 
Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal 

(b) advise the Contractor of any part of its Estimate for Change 
Proposal that is unacceptable and request the Contractor to 
review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

64.2.3 Upon receipt of the Employer’s instruction to proceed under 
GCC Sub-Clause 64.2.2 (a), the Contractor shall, with proper expedition, 
proceed with the preparation of the Change Proposal, in accordance 
with GCC Sub-Clause 64.2.1. 

64.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices included in the 
Contract.  If such rates and prices are inequitable, the Parties thereto 
shall agree on specific rates for the valuation of the Change 
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.64.2.5 If before or during the preparation of the Change Proposal it 
becomes apparent that the aggregate effect of compliance therewith 
and with all other Change Orders that have already become binding 
upon the Contractor under this GCC Clause 64 would be to increase or 
decrease the Contract Price as originally set forth in Article 2 (Contract 
Price) of the Contract Agreement by more than fifteen percent (15%), 
the Contractor may give a written notice of objection thereto prior to 
furnishing the Change Proposal as aforesaid.  If the Employer accepts 
the Contractor’s objection, the Employer shall withdraw the proposed 
Change and shall notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders herein, 
nor affect its right to take into account, when making such subsequent 
objection, the percentage increase or decrease in the Contract Price that 
any Change not objected to by the Contractor represents. 

64.2.6 Upon receipt of the Change Proposal, the Employer and the 
Contractor shall mutually agree upon all matters therein contained.  
Within fourteen (14) days after such agreement, the Employer shall, if 
it intends to proceed with the Change, issue the Contractor with a 
Change Order. 

If the Employer is unable to reach a decision within fourteen (14) days, 
it shall notify the Contractor with details of when the Contractor can 
expect a decision. 

If the Employer decides not to proceed with the Change for whatever 
reason, it shall, within the said period of fourteen (14) days, notify the 
Contractor accordingly.  Under such circumstances, the Contractor shall 
be entitled to reimbursement of all costs reasonably incurred by it in 
the preparation of the Change Proposal, provided that these do not 
exceed the amount given by the Contractor in its Estimate for Change 
Proposal submitted in accordance with GCC Sub-Clause 64.2.2. 

64.2.7 If the Employer and the Contractor cannot reach agreement on 
the price for the Change, an equitable adjustment to the Time for 
Completion, or any other matters identified in the Change Proposal, the 
Employer may nevertheless instruct the Contractor to proceed with the 
Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor 
shall immediately proceed with effecting the Changes covered by such 
Order.  The Parties shall thereafter attempt to reach agreement on the 
outstanding issues under the Change Proposal. 
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64.3 Changes Originating from Contractor 

64.3.1 If the Contractor proposes a Change pursuant to GCC Sub-
Clause 64.1.2, the Contractor shall submit to the Project 
Manager a written “Application for Change Proposal,” giving 
reasons for the proposed Change and including the 
information specified in GCC Sub-Clause 64.2.1. 
Upon receipt of the Application for Change Proposal, the 
Parties shall follow the procedures outlined in GCC Sub-
Clauses 64.2.6 and 

64.3.2.  However, should the Employer choose not to proceed, the 
Contractor shall not be entitled to recover the costs of 
preparing the Application for Change Proposal. 

65. Extension of Time 
for Completion 

65.1 The Time(s) for Completion specified in the PCC pursuant to GCC Sub-
Clause 8.2 shall be extended if the Contractor is delayed or impeded 
in the performance of any of its obligations under the Contract by 
reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 64 

(b) any occurrence of Force Majeure as provided in GCC Clause 52, 
unforeseen conditions as provided in GCC Clause 50, or other 
occurrence of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Sub-Clause 47.2 

(c) any suspension order given by the Employer under GCC Clause 
41 hereof or reduction in the rate of progress pursuant to GCC 
Sub-Clause 66.2 or 

(d) any changes in laws and regulations as provided in GCC Clause 
51 or 

(e) any default or breach of the Contract by the Employer, Appendix 
to the Contract Agreement titled, or any activity, act or omission 
of the Employer, or the Project Manager, or any other contractors 
employed by the Employer, or 

(f) any delay on the part of a sub-contractor, provided such delay is 
due to a cause for which the Contractor himself would have been 
entitled to an extension of time under this sub-clause, or 

(g)  delays attributable to the Employer or caused by customs, or 

(h)  any other matter specifically mentioned in the Contract 

by such period as shall be fair and reasonable in all the circumstances 
and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 
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65.2 Except where otherwise specifically provided in the Contract, the 
Contractor shall submit to the Project Manager a notice of a claim for an 
extension of the Time for Completion, together with particulars of the 
event or circumstance justifying such extension as soon as reasonably 
practicable after the commencement of such event or circumstance.  As 
soon as reasonably practicable after receipt of such notice and 
supporting particulars of the claim, the Employer and the Contractor 
shall agree upon the period of such extension.         The Contractor shall 
at all times use its reasonable efforts to minimize any delay in the 
performance of its obligations under the Contract. 

In all cases where the Contractor has given a notice of a claim for an extension 
of time under GCC 65.2, the Contractor shall consult with the Project 
Manager in order to determine the steps (if any) which can be taken to 
overcome or minimize the actual or anticipated delay. The Contractor 
shall there after comply with all reasonable instructions which the 
Project Manager shall give in order to minimize such delay. If 
compliance with such instructions shall cause the Contractor to incur 
extra costs and the Contractor is entitled to an extension of time under 
GCC 65.1, the amount of such extra costs shall be added to the Contract 
Price. 

66. Suspension 66.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of any or 
all of its obligations under the Contract.  Such notice shall specify the 
obligation of which performance is to be suspended, the effective date 
of the suspension and the reasons thereof. The Contractor shall 
thereupon suspend performance of such obligation, except those 
obligations necessary for the care or preservation of the Facilities, until 
ordered in writing to resume such performance by the Project Manager. 

If, by virtue of a suspension order given by the Project Manager, other 
than by reason of the Contractor’s default or breach of the Contract, the 
Contractor’s performance of any of its obligations is suspended for an 
aggregate period of more than ninety (90) days, then at any time 
thereafter and provided that at that time such performance is still 
suspended, the Contractor may give a notice to the Project Manager 
requiring that the Employer shall, within twenty-eight (28) days of 
receipt of the notice, order the resumption of such performance or 
request and subsequently order a change in accordance with GCC 
Clause 64, excluding the performance of the suspended obligations 
from the Contract. 

 If the Employer fails to do so within such period, the Contractor may, by 
a further notice to the Project Manager, elect to treat the suspension, 
where it affects a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 64 or, where it affects the whole of the 
Facilities, as termination of the Contract under GCC Sub-Clause 66.1. 

 

 

66.2 if 
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(a) the Employer has failed to pay the Contractor any sum due under 
the Contract within the specified period, has failed to approve any 
invoice or supporting documents without just cause pursuant to the 
Appendix to the Contract Agreement titled Terms and Procedures of 
Payment, or commits a substantial breach of the Contract, the 
Contractor may give a notice to the Employer that requires payment of 
such sum, with interest thereon as stipulated in GCC Sub-Clause 57.3, 
requires approval of such invoice or supporting documents, or 
specifies the breach and requires the Employer to remedy the same, as 
the case may be.  If the Employer fails to pay such sum together with 
such interest, fails to approve such invoice or supporting documents 
or give its reasons for withholding such approval, or fails to remedy 
the breach or take steps to remedy the breach within fourteen (14) 
days after receipt of the Contractor’s notice or 

(b) the Contractor is unable to carry out any of its obligations under 
the Contract for any reason attributable to the Employer, including but 
not limited to the Employer’s failure to provide possession of or access 
to the Site or other areas in accordance with GCC Sub-Clause 25.2, or 
failure to obtain any governmental permit necessary for the execution 
and/or completion of the Facilities, 

then the Contractor may by fourteen (14) days’ notice to the Employer 
suspend performance of all or any of its obligations under the Contract, 
or reduce the rate of progress. 

 

66.3 If the Contractor’s performance of its obligations is suspended or the 
rate of progress is reduced pursuant to this GCC Clause 66, then the 
Time for Completion shall be extended in accordance with GCC Sub-
Clause 40.1, and any and all additional costs or expenses incurred by 
the Contractor as a result of such suspension or reduction shall be paid 
by the Employer to the Contractor in addition to the Contract Price, 
except in the case of suspension order or reduction in the rate of 
progress by reason of the Contractor’s default or breach of the 
Contract. 

66.4 During the period of suspension, the Contractor shall not remove from 
the Site any Plant, any part of the Facilities or any Contractor’s 
Equipment, without the prior written consent of the Employer. 

H. Termination and Settlement of Disputes 

67. Termination 67.1 Termination for Default 

(a) The Employer or the Contractor, without prejudice to any other 
remedy for breach of Contract, by giving twenty-eight (28) days 
written notice of default to the other party, may terminate the 
Contract in whole or in part if the other party causes a 
fundamental breach of Contract. 

(b) Fundamental breaches of the Contract shall include, but shall not 
be limited to, the following: 
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(i) the Contractor stops work for twenty-eight (28) days when 
no stoppage of work is shown on the current Programme 
and the stoppage has not been authorized by the Engineer; 

(ii) the Engineer instructs the Contractor to delay the progress 
of the Works, and the instruction is not withdrawn within 
twenty-eight (28) days; 

(iii) the Engineer gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of 
time determined by the Engineer; 

(iv) the Engineer gives Notice that the failure to achieve the 
progress in accordance with the updated Programme of 
Works by the Contractor is a non-fulfilment of contractual 
obligations and the Contractor fails to restore it within a 
reasonable period of time instructed by the Engineer; 

(v) the Contractor does not maintain a Security, which is 
required; 

(vi) the Contractor has delayed the completion of the Works by 
the number of days for which the maximum amount of 
Liquidated Damages can be paid, as specified in GCC Sub 
Clause 41.2; 

(vii) the Contractor has subcontracted the whole of the Works or 
has assigned the Contract without the required agreement 
and without the approval of the Engineer; 

(viii) the Contractor, in the judgment of the Employer has 
engaged in practices, as defined in GCC Sub Clause 39, in 
competing for or in executing the Contract. 

(c) A payment certified by the Engineer is not paid by the Employer 
to the Contractor within twenty-eight (28) days of the date of the 
Engineer’s certificate. 

67.2 Termination for Insolvency 

The Employer and the Contractor may at any time terminate the 
Contract by giving twenty-eight (28) days written notice to the 
other party if either of the party becomes bankrupt or otherwise 
insolvent.  In such event, termination will be without 
compensation to any party, provided that such termination will 
not prejudice or affect any right of action or remedy that has 
accrued or will accrue thereafter to the other party. 

67.3 Termination for Convenience 

(a) The Employer, by giving twenty-eight (28) days written notice 
sent to the Contractor, may terminate the Contract, in whole or in part, 
at any time for its convenience.  The notice of termination shall specify 
that termination is for the Employer’s convenience, the extent to 
which performance of the Contractor under the Contract is 
terminated, and the date upon which such termination becomes 
effective. The termination shall take effect twenty-eight (28) days 
after the later dates on which the Contractor receives this notice or 
the Employer returns the Performance Security. 

(b) The Employer shall not terminate the contract under GCC Sub 
Clause 67.1 (a) in order to execute the contract itself or to arrange for 
the Works to be executed by another contractor or to avoid a 
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termination of the Contract by the Contractor as stated under GCC Sub 
Clause 67.1(a). 

67.4 In the event the Employer terminates the Contract in whole or in part, 
the Employer shall accept the portion of the Works that are complete 
and ready for handing over after the Contractor’s receipt of notice of 
termination of the Contract. For the remaining portion of the Works, 
the Employer may elect: 

(a) to have any portion completed by the Contractor at the Contract 
terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an agreed 
amount for partially completed Works and for materials and 
parts previously procured by the Contractor, or 

(c) except in the case of termination for convenience as stated 
under GCC Sub Clause 67, engage another Contractor to 
complete the Works, and in that case the Contractor shall be 
liable to the Employer for any cost that may be incurred in 
excess of the sum that would have been paid to the Contractor, 
if the work would have been executed and completed by him or 
her. 

67.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as soon 
as is reasonably possible 

68. Payment upon 
Termination 

68.1 If the Contract is terminated because of a fundamental breach of 
Contract under GCC Sub Clause 67.1 by the Contractor, the Project 
Manager shall issue a certificate for the value of the Works done and 
Plant and Materials ordered less advance payments received up to the 
date of the issue of the certificate and less the amount from   
percentage to apply to the contract value of the works not completed, 
as indicated in the PCC. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Employer. 

68.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a payment certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s foreign personnel 
employed solely on the Works and recruited specifically for the 
Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the 
certificate. 

68.3 If the Contract is terminated for reasons of Force Majeure, the Project 
Manager shall determine the value of the work done and issue a 
Payment Certificate which shall include. 

(a) the amounts payable for any work carried out for which unit 
rates or prices are stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works which 
have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the 
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Employer when paid for by the Employer, and the Contractor 
shall place the same at the Employer’s disposal; 

(c) other costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

(d) the cost of removal of Temporary Works and Contractor’s 
Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the Works at the date of 
termination. 

69. Property 69.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 
Works shall be deemed to be the property of the Employer if the 
Contract is terminated because of the Contractor’s default stated 
under GCC Sub Clause 67.1. 

70. Frustration 70.1 If the Contract is frustrated by the occurrence of a situation of Force 
Majeure as defined in GCC Sub Clause 52, the Engineer shall certify 
that the Contract has been frustrated.  The Contractor shall make the 
Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all works carried out before receiving 
it and for any work carried out afterwards to which a commitment 
was made. 

I. Claims, Disputes and Arbitration 

71. Contractor’s Claims 71.1 If the Contractor considers himself to be entitled to any extension of 
the Completion Time and/or any additional payment, under any 
Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give notice to the Employer, describing 
the event or circumstance giving rise to the claim. The notice shall be 
given as soon as practicable, and not later than twenty-eight (28) days 
after the Contractor became aware, or should have become aware, of 
the event or circumstance. 

71.2 If the Contractor fails to give notice of a claim within such period of 
twenty-eight (28) days, the Intended Completion Date shall not be 
extended, the Contractor shall not be entitled to additional payment, 
and the Employer shall be discharged from all liability in connection 
with the claim. 

71.3 Within forty two (42) days after the Contractor became aware or 
should have become aware of the event or circumstance giving rise to 
the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send 
to the Engineer a fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed, for settlement. 
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72. Settlement of 
Disputes 

Amicable settlement 

72.1 The Employer and the Contractor shall make every effort to resolve 
amicably by direct informal negotiation any disagreement or dispute 
arising between them under or in connection with the Contract. 

Arbitration 

72.2 If, after twenty-eight (28) days, the parties have failed to resolve their 
dispute or difference by such mutual consultation as stated under GCC 
Clause 72.1, then either the Employer or the Contractor may give 
notice to the other party of its intention to commence arbitration in 
accordance with GCC Sub Clause 72.3, as to the matter in dispute, and 
no arbitration in respect of this matter may be commenced unless 
such notice is given. Any dispute or difference in respect of which a 
notice of intention to commence arbitration has been given in 
accordance with this Clause shall be finally settled by arbitration. 

72.3 Arbitration shall be commenced prior to or after execution of the 
Works under the Contract. Arbitration proceedings shall be conducted 
in accordance with the rules of procedure specified in the PCC. 

72.4 Notwithstanding any reference to arbitration hereinabove the parties 
shall continue to perform their respective responsibilities under the 
Contract unless agreed otherwise and, the Employer shall pay any 
monies due to the Contractor. 
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Section 4.  Particular Conditions of Contract 
 

Instructions for completing the Particular Conditions of Contract are provided in italics in parenthesis for the relevant GCC 
Clauses. 

GCC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

GCC 1.1(j) The Contractor is 

[Name, address, and name of authorized representative] 

GCC 1.1(t) The Effective Date upon which the period until the Time for Completion of the Facilities 
shall be counted from is the date when latest of the following events have been fulfilled: 

(a) This Contract Agreement has been duly executed for and on behalf of the Employer 
and the Contractor;  

(b) The Contractor has submitted to the Employer the performance security and the 
advance payment guarantee, if any;  

(c) The Employer has paid the Contractor the advance payment, if applicable  

(d) Opening L/C in favor of the Contractor.  

(e) Land Handover 

Each party shall use its best efforts to fulfill the above conditions for which it is 
responsible as soon as practicable. 

GCC 1.1(aa) Performance Guarantee Test will be treated as Guarantee Test where required. 

GCC 1.1(hh) Provisional Acceptance will be treated as Operational Acceptance where required. 

GCC 1.1(ll) The Employer is: Bangladesh Power Development Board (BPDB) 

“BOARD” means Bangladesh Power Development Board (BPDB) 
“Engineer” means Consultant/ Owners Engineer of Khulna 330 MW CCPP Project (If 
not available then Director, Design & Inspection -1, BPDB) 

Name & Address of authorized representative: 

Secretary  
Bangladesh Power Development Board   
WAPDA Building (1st floor)  
Motijheel Commercial Area 
Dhaka- 1000, Bangladesh 
Tel: 880-2-9554209   
Fax:  880-2-9564765   
e-mail address: secretary@bpdb.gov.bd   

The Consignee/ Project manager: The Project Director, Khulna 330 MW Dual Fuel 
CCPP Project, BPDB, Khulna, Bangladesh. 

GCC 1.1(oo) 
The Site is located at, Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, 
Bangladesh. 
and is defined in drawings No: Attachment-1 (Site Layout) 

GCC 1.1(rr) The Start Date shall be: From the contract effective date.  

GCC 3.1 The Procuring Entity’s address for the purpose of communications under this contract 
is: 

Secretary  
Bangladesh Power Development Board   
WAPDA Building (1st floor)  
Motijheel Commercial Area  
Dhaka- 1000, Bangladesh 
Tel: 880-2-9554209 Fax:  880-2-9564765   
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The Contractor’s address for the purpose of communications under this contract is : 

Contact person: 
Address: 
Tel: 
Fax: 
e-mail address: 

GCC 6.1(k) Others documents forming part of the Contract are; 

All correspondences between Procuring Entity and Contractor prior to signing of the 
Contract agreement. 

GCC 9.2 Materials, Equipment Plants and supplies shall not have their origin in the following 
countries: Israel and countries having no diplomatic relation with Bangladesh 

GCC 13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given on the 
following date(s): Immediately After signing of Contract Agreement. 

GCC 22.3 The Contractor agrees to supply spare parts (mandatory spare parts) for a period of: 
Not Applicable 

GCC 23.1 The Contractor shall commence work on the Facilities from the Effective Date for 
determining Time for Completion as specified in the Contract Agreement. 

GCC 24.1 The time for completion of the whole turnkey work:  

The time for completion of the whole of the facilities within 18 (Eighteen) months from 
the effective date as described in the contract agreement. 

GCC 32.1 A Subcontractor that is a national of, or registered in, the following countries are not 
eligible: Israel and countries having no diplomatic relation with Bangladesh 

GCC 33.1 Nominated Subcontractor(s) named below: None 

shall be entitled to execute the following specific components of the Works: None 

GCC 38.1 The Contractor shall at its own expense to carry out the Technical Orientation and 
Quality Test Witness of Plant & Equipment and any part of the Facilities in the 
following manner: 

 

A. Pre-delivery inspection and/or Witnessing of the manufacturing process and 
tests of the equipment at manufacturer’s works including transfer of 
technical know-how.  

Within 07 days after signing of Contract, the Contractor/Supplier shall inform 
BPDB the details of Pre-Shipment Inspection/Factory Acceptance Test such as 
Name of equipment/ machine/ materials/ goods/ parts/ spares to be 
tested/inspected, Name of tests/Inspection, time schedule, Period of Technical 
Orientation and Quality Test Witness, location/place of inspection, duration of 
inspection/test etc. Type tests, routine tests, sample tests and other tests as 
agreed upon shall be performed as per procurement contract of BPDB and 
relevant international standard. Witnessing of manufacturing process/ tests shall 
encompass Transfer of Technology, Technical know-how regarding spares, 
parameters and testing procedure including familiarization of test equipment to 
BPDB’s representative(s). 

For any reason, if BPDB’s representative(s) cannot attend the “Pre-delivery 
inspection and/or Witnessing of the manufacturing process and tests of the 
equipment at manufacturer’s works including transfer of technical know-how” 
Program, BPDB shall engage a Third-Party Inspection Company/Agency to 
conduct the Pre-shipment Inspections and/or witness Factory Acceptance Tests 
as per Contract and relevant international standard at the manufacture’s 
Premises. The Inspection Company/Agency shall be entitled to attend the test 
and/or inspection as stated in this Contract, provided that the Contractor/ 
Manufacturer/ Supplier shall obtain any necessary permission or consent to 
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enable the Inspection Company/Agency to attend the tests and/or inspection. The 
Inspection Company/Agency may be accompanied by BPDB’s personnel during 
inspections/ tests. 

The Third-Party Inspector shall submit a comprehensive report to Purchaser with 
recommendation accompanied with picture, video clips (with date and time 
stamp) with Inspector(s) and Manufacturer’s representatives(s) at the 
test/inspection venue of the Equipment/ Materials/ Goods inspected within 7 
days after completion of respective inspection/Test. After approval of Third-
Party Inspection report by BPDB, shipping advice shall be issued to Supplier/ 
Contractor.  

BPDB shall bear cost pertaining to third party inspection team/BPDB’s 
representative(s). Manufacturer/ Supplier/ Contractor shall facilitate and 
provide full support for the Pre-Shipment Inspection/Witnessing of Factory 
Acceptance Test and transfer of technical know-how to BPDB representative(s). 
The Manufacturer/ Supplier/ Contractor shall not claim any additional cost in this 
regard. 

The third-party inspection company/agency must not be involved in design, 
procurement, fabrication, construction and installation under this Contract. Third 
party inspection is applicable for Equipment/ Materials/ Goods manufactured 
outside in Bangladesh. 

As and when the purchaser is satisfied that any Equipment/ Materials/ Goods 
shall have passed the tests/inspection referred to in this clause, purchaser shall 
notify the contractor in writing to that effect.   

Should any inspected/tested goods fail to conform to the specification, the 
Purchaser shall have the right to reject any of the items or complete batch if 
necessary. In that case Contractor/ Supplier has to replace the Equipment/ 
Materials/ Goods and to make good of them without any financial involvement to 
the Purchaser. In case any of the Equipment found not conforming with the 
specification at the time of post landing Inspection, the Contractor/ supplier will 
in no way be relieved from the responsibility of replacing them or making them 
good at their own cost, despite the Equipment were found good at the time of 
Factory Acceptance Test/ Pre-delivery Inspection. Such witness/inspection shall 
not relieve in any way the Contractor/ supplier from any warranty or other 
obligations under the contract.   

No goods/equipment/material shall be packed, prepared for shipment / delivery 
unless it has been approved including Test reports and written instruction has 
been issued by the Purchaser. 

 

 

 

B. Job Site Training (Training at Power station site for Operation & Maintenance 
of GBC) 

 

BPDB shall make available, free of cost, to the Contractor total 7 (Seven) BPDB staff 
members for the purpose of on-the-job training in Operation & Maintenance of GBC 
for Ten (10) days. It shall be the responsibility of the Contractor to train them 
adequately and properly in a planned manner so that these members can take over 
the responsibility of Operation & Maintenance of GBC. 

GCC 38.2 Clause is replaced as follows: 
 

Post Landing Inspection (PLI): 

(a) Post Landing Inspection shall be done after arrival of the materials/ 
equipment/Spare parts at Khulna 330 MW Dual Fuel CCPP Project, BPDB, 
Khulna, Bangladesh. The program of such Inspection shall be intimated to the 
representative of the Contractor by BPDB upon arrival of the materials/ 
equipment at above Power station store. "Receiving cum Inspection Report" will 
be prepared after successful Post Landing Inspection. Post Landing Inspection 
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(PLI) & issuance of Receiving cum Inspection (R&I) Report is required for the 
items of Price Schedule No. 1. The contractor/ supplier will facilitate such 
Inspections /Tests. 

(b) The Purchaser has right to inspect, test and where necessary, reject the Goods 
arrival in the purchaser’s store shall in no way be limited or waived by reason of 
the Goods having previously been tested and passed by the 
manufacturer/supplier. The contractor/ supplier will facilitate such Inspections/ 
Tests. 

(c) Nothing in this clause shall in any way release the supplier from any warranty 
or other obligation under the provisions of the contract/purchase order. 

 

GCC 39.2 
2nd paragraph will be replaced by: 
 

Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply 
by the Employer, the Employer shall also provide, within the said seven (7) day 
period, the utilities required for Pre-Commissioning of the Facilities or any part 
thereof. 

GCC 39.10 
will be replaced by:  
 

Upon Completion, the Employer shall be responsible for the care and custody of the 
Facilities or the relevant part thereof, together with the risk of loss or damage thereto 
under GCC Sub-clause 47.1, and shall thereafter take over the Facilities or the relevant 
part thereof. 

GCC 40.1.2 Clause is replaced as follows: 

Before commissioning the Employer will provide operating and maintenance 
personnel under Contractor’s supervision to get them (Employer’s O&M personal) 
acquainted with and to witness the commissioning of the Plant & Equipment. All raw 
materials, chemicals, catalysts, facilities, services and other matters required for 
Commissioning shall be supplied by the Contractor. 
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GCC 40.2.2 Provisional Acceptance Certificate (PAC) may be issued subjected to GCC Sub-Clause 
40.3.1 hereof: 

Provisional Acceptance Certificate (PAC) 
 

The work shall not be considered as complete provisionally until the Provisional 
Acceptance Certificate (PAC) has been issued for the turnkey work by the Board. The 
PAC will be issued only after the final inspection and performance test has been 
carried out by a team of representatives of the Contractor and witness and 
accepted by the PAC committee of BPDB formed by the competent authority and 
the work has been judged complete and in compliance with the Contract 
Documents. The test shall be performed as specified in the applicable Appendix-8: 
Functional Guarantee para 2.2 Performance Guarantee Test. Necessary testing 
equipment will be supplied by the Contractor. The final inspection and the 
performance Guarantee test of equipment and the subsequent issuance of the PAC 
shall not be construed as a release to the Contractor from any Contractual liability or 
responsibility, such release being subject only to the provisions of the Release of 
Liability clause [new clause GCC 74]. BPDB may take over completed portions of the 
work, prior to completion of the Contract, by written notice to the Contractor. 
 

 

The Provisional Acceptance Certificate shall not be unreasonably withheld nor shall 
BPDB delay the issuing of the PAC on account of minor omissions or defects, which do 
not affect the commercial operation without any serious risk to the plant, provided 
always that the Contractor undertakes to make good such omission and defects within 
a reasonable time. From the date of final inspection and test of completed works, at 
least three (3) weeks time should be taken for observation to the outcome of the work, 
after which Provisional Acceptance Certificate should be issued for the work by the 
BOARD and delivered to the Contractor, provided that no omissions or defects are 
found which may affect the commercial operation of the plant. 
 

The final inspection and Performance Guarantee test will commence (as specified in 
Appendix-8: Functional Guarantee para 2.2 Performance Guarantee Test) upon a 
written notice from the Contractor stating that the Design, Supply, Installation, 
Testing & Commissioning of 3 Nos. (3x60% Capacity, Each Gas Booster should be 
capable for 60% capacity of plant full load requirement) 2 running, 1 standby Gas 
Booster Compressor for Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, 
Bangladesh on Turnkey Basis work has successfully completed the reliability test run 
as specified in Appendix-8: Functional Guarantee para 2.1 Reliability Test run. 
 

The effective date of PAC will be on the date of successful Performance Guarantee test.  

GCC 40.3.1  

(Missing 
Clause)  

 

Add the Clause 40.3.1 (Operational Acceptance) as follows: 

Operational Acceptance shall occur in respect of Facilities when- 

a. the Guarantee Test (Performance Guarantee Test) has been successfully 
completed and the Functional Guarantee are met; or  

b. the Guarantee Test has not been successfully completed or has not been carried 
out for reasons not attributable to the Contractor within the period from the date 
of Completion or any other agreed upon period as specified in GCC Sub-Clause 
40.2.2 or 

c. any minor items mentioned in GCC Sub-Clause 39.9 hereof relevant to the Facilities 
or that part thereof have been completed; and 

d. successfully carry out the Technical Orientation and Quality Test Witness of Plant 
& Equipment and any part of the Facilities specified hereof; 
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GCC 40.3.3 Clause is replaced as follows: 

The PAC will be issued only after the final inspection and performance guarantee test 
has been carried out by a team of representatives of the Contractor and witness and 
accepted by the PAC committee of BPDB formed by the competent authority and the 
work has been judged complete and in compliance with the Contract Documents. 

GCC 41.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

GCC 42.2 
The Defects liability / warranty shall cover the following: 

The Contractor warrants that the work furnished under this Contract will be as 
specified and will be free from defects in design to the extent the Contractor is 
responsible for design, workmanship and material. The warranties contained in this 
Contract document are in lieu of any other warranties and are the only warranties 
made by Contractor with respect to the materials, equipment and work. If within the 
warranty period set forth below any part of the material or work fails to meet the 
warranty BPDB will notify the Contractor and the Contractor shall promptly correct 
any defect including non-conformance with specifications by adjustment, repair or 
replacement of any and all defective parts or materials. 
 

Unless otherwise specified the Defects liability period/ warranty period for the whole 
Turnkey work hereunder shall begin from the date of issuance of Provisional 
Acceptance Certificate (PAC) by BPDB and shall end after 2 (Two) years of operation 
whichever comes earlier.  
 
 

The Contractor shall pay all costs for correction of defects including shop and field 
labor and supervision, transportation, parts, supplies, all tackles and special tools. 

The Contractor will be given an opportunity to check the existence of the defect and 
he shall promptly do the correction within reasonable time. This section states the 
limit of the Contractor's liability for defects for which he is responsible. 
 

When it is necessary to dismantle piping, ducts, machinery, equipment or other work 
furnished or performed by the Contractor in order to obtain access to the work, the 
cost of all such dismantling and re-assembling will be paid by the Contractor. 
 

If within twenty (20) days after BPDB gives the Contractor notice of a defect, the 
Contractor neglects to make or undertake with due diligence to make the necessary 
corrections, BPDB is hereby authorized to make the corrections himself or order the 
work to be done by a third party and cost of the corrections shall be paid by the 
Contractor. BPDB will be permitted to make repairs or replacements on equipment 
without affecting the warranty or without prior notice to the Contractor so long as the 
repairs or replacements involve the correct installation of spares. BPDB shall also be 
permitted to adjust or test equipment as outlined in instruction manuals provided by 
the manufacturer. 

In the case of an emergency where in the judgment of BPDB the delay resulting from 
giving formal notice would cause serious loss or damage which could be prevented by 
immediate action, defects may be corrected by BPDB or a third party chosen by BPDB 
without giving prior notice to the Contractor and cost of corrections shall be paid by 
the Contractor. In the event, such action is taken by BPDB, the Contractor will be 
notified promptly and the Contractor shall assist wherever possible in making the 
necessary corrections. 

The Contractor shall extend the provisions of the Defects Liability Period to cover all 
repaired and replacement parts furnished under the Defects Liability Period. 
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GCC 42.10 The Extended Defects liability / warranty shall cover the following: 

The Contractor shall extend the provisions of the warranty to cover all services/ 
works and spare parts furnished under the Defects liability/ warranty provisions for 
a period of 2 (Two) Years of operation from the date of repair, replacement, 
commissioning thereof. 

The Contractor shall pay all costs for correction of defects including shop and field 
labor and supervision, transportation, parts, supplies, all tackles and special tools. 

When it is necessary to dismantle piping, ducts, machinery, equipment or other work 
furnished or performed by the Contractor in order to obtain access to the work, the 
cost of all such dismantling and re-assembling will be paid by the Contractor. 
The Sunset date for all warranty periods shall be 48 (Forty-Eight) Months after 
Issuing of PAC. The Contractor will not be Liable for any defects after the warranty 
period. 

GCC 42.11 

(New Clause) 

Final Acceptance Certificate (FAC) 

After completion of the Defects Liability Period /Warranty period, Final Acceptance 
Certificate shall be issued as mentioned below: 
 
The work shall not be considered as completed until a Final Acceptance Certificate 
(FAC) is signed and issued by the BOARD on the basis of the successful report of FAC 
committee formed by the competent authority stating that all work has been finally 
completed to their satisfaction. The Final Acceptance Certificate (FAC) will be given 
latest twenty-eight (28) days after the expiration of the Defects liability period or if 
different guarantee periods shall become applicable to different parts of the work and 
as soon as any and all work to be made good is completed to the satisfaction of the 
Consignee/ Project Manager and the competent Authority. 

GCC 43.3 (b) Not Applicable 

GCC 45.1 (b) The multiplier of the Contract Price is: 1 (one)  

GCC 56.2 The Contract Price shall be adjusted in accordance with the provisions of the 
Appendix to the Contract Agreement titled Adjustment Clause. Not Applicable 

GCC 59.1 The amount of performance security, as a percentage of the Contract Price for the 
Facility or for the part of the Facility for which a separate Time for Completion is 
provided, shall be 10 (ten) percent of the Contract Price. 

GCC 59.2 The performance security shall be provided in the currency or currencies of the 
Contract as stated under ITT Sub Clauses 27.4 at the percentage as Specified in GCC 
59.1.   
 
The Performance Security shall be in the form of irrevocable and unconditional Bank 
Guarantee on 300 BDT Non-judicial stamps issued by a scheduled bank of Bangladesh 
or by a foreign bank duly endorsed & authenticated (means Bank Guarantee shall be 
payable/ en-cashable from the authenticating Bank in Bangladesh) by a scheduled 
bank of Bangladesh, to make it enforceable pursuant to Rule 27(4) of the Public 
Procurement Rules, 2008. 

GCC 59.3 Performance Security shall not be reduced.   
 

The performance security shall be valid until completion of Defects Liability Period 
plus 28 (twenty-eight) days, provided, however, that if the Defects Liability Period has 
been extended on any part of the Facilities pursuant to GCC Sub-Clause 42.8 hereof, the 
Contractor shall issue an additional performance security in an amount proportionate 
to the Contract Price of that part before releasing performance security of defect 
liability/ warranty period by the Employer. 
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GCC 60.1 & 
GCC 60.2 

Taxes and  
Duties 
 
(Replaced) 

a) Bangladesh Income tax and VAT for Income Earned in Bangladesh 

i) The Supplier shall be entirely liable to pay Income Tax & VAT on Contract price for 
both foreign (Except CIF i.e., Cost, Insurance & Freight) & local currency according to 
the Income Tax ordinance 1984 & VAT Act. 1991 at prevailing rate (i.e., at present 
Income Tax 7.5% and VAT 7.5%) of the Govt. which shall be deducted at source at the 
time of payment of bills/invoices for onward deposition of the same into Govt. 
Treasury. In case of any change of Tax & VAT rate on the date of payment that will be 
on account of employer i.e., BPDB. 

ii) The Employer shall pay AIT & VAT on CIF portion at the payment stage (If 
applicable). 
 

b) For Contractor’s equipment, tools, materials imported on re-exportable basis 

The Contractor shall be entirely responsible for all Bangladesh Custom and Import 
duties, VAT, taxes and all other levies imposed under applicable law of Bangladesh for 
Importation of Contractor’s Construction equipment, tools and materials required for 
implementation of the contract in Bangladesh which shall be imported on the 
condition to be exported after completion of the work, if the same are not exempted 
from such taxes, VAT & levies. The Board shall assist to the contractor to obtain 
exemption from NBR [National Board of Revenue] for import of the contractor’s 
equipment and materials on the basis of re-export. 
 
c) Foreign country Taxes and Permits  

The Contractor shall pay all sales, income and other taxes and duties, tariffs and 
imports that can be lawfully assessed against the contractor by the Government or 
any lawful authority of any country other than the people's Republic of Bangladesh 
which has jurisdiction over the contractor in connection with this contract and shall 
pay for all licenses permits and inspection required for the work including the cost or 
securing all export licenses and permits for materials, equipment, supplies and 
personnel exported from that country to Bangladesh.   

d) Import related duties, taxes, VAT, levies  

The Contractor shall obtain all import permits or licenses required for any part of the 
work within the terms stated in the program or if not so stated, in reasonable time 
having regard to the time for delivery of the work and the time for completion. The 
Board shall be responsible for the payment of import related duties, VAT, taxes and 
all sort of charges etc. to be imposed by the port as well as other Gov. agencies inside 
Bangladesh for the goods as well as spares/ consumables to be imported in 
accordance with the specification. The Board shall provide its extreme effort to pay 
such taxes in a timely manner to avoid any extra cost thereon. The contractor shall 
submit to the owner 5 (five) copies of non-negotiable shipping document ahead of 
shipment for arranging payment of such taxes and clearing the materials in time. 

The Board shall not bear any expenditure on account of import of cement, if any, by 
the Contractor. 

Equipment and materials that will be incorporated in the permanent works shall be 
transported by vessel. If the Contractor decides to air freight any items, the excess 
freight beyond freight of vessel or excess inland transportation or any other 
additional cost on account of air freight shall be borne by the Contractor.  

 

e) CONTRACTOR'S RESPONSIBILITY TO GET ACQUAINTED WITH BANGLADESH 
LAWS, IMPORT POLICY, ETC. 

The Contractor shall get himself acquainted with the relevant Bangladesh Laws as 
well as the Import Policy of the Government of People's Republic of Bangladesh 
remaining in force regarding import of banned items, if any, during the execution of 
the Contract.  In case of import of any banned items and/or contraband item, the 
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consequential effect shall rest with the Contractor.  Similarly, the Contractor shall be 
responsible for any non-conformance of Bangladesh Laws either by his own 
employees or any of the employees of his Subcontractors during execution of the 
Contract. 

GCC 63.1 
The amount of Liquidated damages for delay or delay damages or delay to Completion 
date of the uncompleted delivery of goods/works/services or for any part thereof is: 
at the rate of zero-point one percent (0.1%) of the Contract price or relevant part per 
day.  
All goods, whole works and related services shall be considered as uncomplete until 
the effective date of Provisional Acceptance Certificate (PAC). Hence Liquidated 
damages for delay or delay damages until effective date of PAC shall be applicable on 
the final Contract price of the whole of the goods, works and related services.  
 
The maximum amount of liquidated damages shall be: Ten (10%) percent of the 
Contract Price. 

GCC 63.2 Total amount of liquidated damages shall not exceed ten percent (10%) of the final 
Contract price for the whole of the Turn Key Works. 

GCC 68.1 
The percentage to apply to the contract value of the works not completed, 
representing the Procuring Entity’s additional cost for completing the uncompleted 
Works, is twenty (20%) percent. 

GCC 72.3 Any dispute, controversy or claim arising out of or relating to this Contract, or breach, 
termination or invalidity thereof shall be settled by arbitration in accordance with the 
Arbitration Act (Act No 1 of 2001) of Bangladesh as at present in force. 

Arbitration shall take place in Dhaka, Bangladesh. 

New Clause 

GCC 73 

Packing 

The packing, marking and documentation within and outside the packages shall be:  

A complete packing list indicating the content of each package shall be enclosed in a 
water proof envelope and shall be secured to the outside of the packing case. In 
addition, each package shall be marked with indelible ink/paint in bold letters, as 
follows: 

a. Contract Number 
b. Name and address of Purchaser 
c. Country of origin 
d. Gross weight 
e. Net weight 
f. Package number of total number of packages 
g. Brief description of the content 

Upright markings, where appropriate, shall be placed on all four vertical sides of the 
package. 

All materials used for packing shall be environmentally neutral. 

Additional marking and documentation within and outside the packages shall be: 

Arrow/ Umbrella/ Cup etc. shall be printed on the box to indicate upside of the box. 

Each package or shipping unit shall be clearly marked or stenciled on at least two 
sides as follows: 

 

 

BANGLADESH POWER DEVELOPMENT BOARD 
Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, Bangladesh. 

TENDER REFERENCE NO.: 27.11.0000.304....; DATED:     /      /2021 

    BPDB 
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New Clause  

GCC 74 

Release of Liability 

The acceptance by the Contractor of the last payment shall operate as, and shall be, 
a release to the BOARD and every officer, agent and employee thereof, from all claims 
and liability hereunder for anything done or furnished for or relating to the work, or 
for any act or neglect of the BOARD or of any person relating to or the affecting the 
work. 

 The last payment by the BOARD to the Contractor shall constitute final acceptance of 
all work performed under this Contract and shall release the Contractor and his 
surety, from all Contractual liabilities and responsibilities to the BOARD except these 
liabilities assumed under the Warranty clause PCC [GCC 42.2] of these Special 
Conditions or arising out of hidden defects. 

In the event a suit was to be instituted in Bangladesh against the BOARD and the 
Contractor as defendants neither shall be released from his respective liabilities 
under this Contract. 
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Appendix to the Tender 
 
[In Tables below, the Procuring Entity shall indicate the source and base 
values with dates of Indexes, unless otherwise instructed to be quoted by the 
Tenderer, for the different Cost Components and mention its Weightings or 
Coefficients] 

 

Table 1.1: Price Adjustment Data-- Not Applicable 

[ITT Sub Clause 26.9: To be provided by the Procuring Entity] 

 
 

Index Descriptions Base Value Sources of Index 

 

 

  

   

   

   

   

 

 

  

 

Note: 

1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of 
Statistics (BBS) unless otherwise mentioned by the Procuring Entity or instructed 
to be quoted by the Tenderer. 

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if 
quoted by the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty-eight (28) days 
prior to the deadline for submission of the Tenders. 
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Table 1.2: Price Adjustment Data- Not applicable  

[ GCC Sub Clause 56.4: To be provided by the Procuring Entity] 

 

Item 
Group 

Bill No. if 
applicable 

Index 
Descriptions 

Coefficients or 
Weightings for 
non-adjustable 

Cost 
Component 

Coefficients or Weightings for adjustable 
Cost Components 

Total 

a b c d e f G h i j 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 
 
 
Note: 
 
The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring Entity 
based on the proportion of components involved in the items caused to be impacted by rise and 
fall in its prices. 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Gas Booster Compressor for Khulna 330MW CCPP  112 

APPENDICES [These appendixes shall be the part of the contract] 
 
Appendix 1 - Terms and Procedures of Payment 

Appendix 2 - Price Adjustment 

Appendix 3 - Insurance Requirements 

Appendix 4 - Time Schedule 

Appendix 5 - List of Major Items of Plant and services and List of Approved 
Subcontractors 

Appendix 6 - Scope of Works and Supply by the Employer 

Appendix 7 - List of Documents for Approval or Review 

Appendix 8 - Functional Guarantees 
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Appendix 1.  Terms and Procedures of Payment 
 

In accordance with the provisions of GCC Clause 57 (Terms of Payment), the Employer shall pay the 
Contractor in the following manner and at the following times, on the basis of the Price Breakdown 
given in the section on Price Schedules. Payment will be made in the currencies quoted by the tenderer 
unless otherwise agreed between the parties. Applications for payment in respect of part deliveries 
may be made by the Contractor as work proceeds.  

 

In accordance with the provisions of GCC Clause 57 (Terms of Payment), the Employer shall 
pay the Contractor in the following manner and at the following times, on the basis of the Price 
Breakdown given in the section on Price Schedules.  Payments will be made in the currencies 
quoted by the Tenderer unless otherwise agreed between the parties.  Applications for 
payment in respect of part deliveries may be made by the Contractor as work proceeds. 

 

(A) Terms of Payment 

Advance payment is not permitted. 

Schedule No. 1- Plant and Equipment Supplied from Abroad 
In respect of plant and equipment supplied from abroad, the following payments shall be 
made: 

a) Payments for Foreign currency part (CIF value) of Schedule 1: 

1) 60% (sixty percent) payment within 45 days upon contractor’s presentation of shipping 
documents to the negotiating bank and issuance of payment advice duly verified by project 
office & certified by the Engineer and approved by the Project Director for each consignment. 

2) 10% (Ten percent) payment within 45 days upon presentation of Board’s “Receiving cum 
Inspection Report” for each consignment delivered at sight and an invoices/claim bill duly 
verified by project office & certified by the Engineer and approved by the Project Director. 

3) 20% (Twenty percent) payment within 45 days upon issuance of the Provisional Acceptance 
Certificate for Turnkey works completion and an invoices/claim bill duly verified by project 
office & certified by the Engineer and approved by the Project Director. 

4) 10% (Ten percent) payment upon issuance of the Provisional Acceptance Certificate for Turnkey 
works against submission of Bank guarantee (valid up to 60 days beyond the end of 02 years 
warranty period) of equal amount and submission of an invoices/claim bill duly verified by 
project office & certified by the Engineer and approved by the Project Director. 

 

b) Payment for Local currency part of Schedule No. 1:   

100% (Hundred Percent) upon submission Receive & Inspection report and challan of transport 
(barge/truck) and a invoices/claim bill duly verified by project office & certified by the Engineer and 
approved by the Project Director. 

• Partial Shipment is allowed but payment for partial shipment is not allowed. 
• Transshipments allowed as and when/where required as per prior approval of the 

procuring entity. 
• Third Party B/L shall be allowed as and when/where required as per prior approval 

of the procuring entity. 
• The Port handling charges and Inland Transportation shall be paid at actual but not 

exceeding the quoted amount 
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Schedule No. 2: Plant and Equipment Supplied from within the Employer’s Country 
-Not Applicable 

 
Schedule No. 3-Design Services- Not applicable.  
 
 
 

Schedule No. 4-Civil Works, Schedule No. 5 -Installation and other Services 
 

1) 60% (Sixty percent) payment upon monthly progress according to the progress of the work 
at site and provided that the work is performed satisfactorily and in accordance with the 
stipulations of the Contract documents against submission of invoices/claim bill duly verified 
by project office & certified by the Engineer and approved by the Project Director. 

2) 20% (Twenty percent) payment upon issuance of the Provisional Acceptance Certificate for 
Turnkey works after successful completion of commissioning and handing over against 
submission of invoices/claim bill duly verified by project office & certified by the Engineer and 
approved by the Project Director. 

3) 20% (Twenty percent) payment upon issuance of the Provisional Acceptance Certificate for 
Turnkey works after successful completion of commissioning and handing over against 
submission of Bank guarantee (valid up to 60 days beyond the end of 02 years warranty period) 
of equal amount and submission of invoices/claim bill duly verified by project office & certified 
by the Engineer and approved by the Project Director. 

 
Note: The Payment-delay period after which the Purchaser shall pay interest to the 

Contractor/Supplier shall not be allowed. No interest will be applicable for delayed 
payment. 

 

(B) Payment Procedures 

The procedures to be followed in applying for certification and making payments shall be as 
follows: 

Payments under this Contract shall be effected in the currency of the Tender for Foreign Currency and 
in Taka for local currency. Foreign currency payments shall be made through Letter of credit (L/C) 
and local currency through transfer of fund to Contractor's account or through cheque. Local currency 
shall be made through accounts office of the Procurement Entity or through CP & AA cell of BPDB. 

The charges within Bangladesh for establishment of the L/C shall be borne by BPDB but the L/C 
charges outside Bangladesh shall be borne by the Contractor. The Contractor shall have to bear all 
such charges both inside and outside Bangladesh in case of extension of L/C if done at the request of 
the contractor. An irrevocable L/C shall be opened by BPDB within 30 days upon signing of the 
Contract. 
 
Invoices: 
The Contractor shall submit invoices (original) in  triplicate  to  the  Project Director, Khulna 
330MW Dual Fuel CCPP Project, BPDB, Khulna, Bangladesh, whenever  an  invoice  is  required  to  
be  submitted  as  per  provision  of  this  Contract. 
 
Shipping Documents: 
No goods will be shipped without prior instruction from the Procurement Entity. Each set of shipping 
documents will comprise the following: 
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1. Bill of Lading      1 copy 

2. Invoice       1 copy 

3. Shipping Specification                    1 copy 

4. Freight paid memo     1 copy 

5. Insurance premium paid memo                   1 copy 

6. Packing list      1 copy 

7. Manufacturer's test certificate                  1 copy 

 

The invoices and shipping specifications shall bear the Insurance cover note number. 

The shipping documents described above shall be received by BPDB at the latest one week before 
arrival of cargoes at the port of destination. Set of shipping documents shall be submitted to as follows:  
 

1. Project Director, Khulna 330MW Dual Fuel CCPP Project, BPDB, Khulna, Bangladesh. 

2. Consignee/ Project Manager 

3. Director, Clearance & Movement, BPDB, Chittagong. 

4. Director, Finance/ Purchase, BPDB, Dhaka. 

5. Deputy Director, Clearance & Movement, BPDB, Chittagong/ Dhaka/Khulna. 

6. Deputy Director, Insurance, BPDB, Dhaka. 

 

Procedure for Progress payment: 

On or about the first day of each month the Contractor will prepare a bill in prescribed form of the 
value (As per Breakdown estimate) of the service done up-to such date. The estimated cost of service 
which, do not conform to the specifications will be deducted from the billed amount. Payment will be 
made to the Contractor as stipulated above. Such intermediate payment shall be regarded as payment 
by way of advance against the final payment for work actually done and shall not preclude the 
requiring of bad, unsound and imperfect work to be removed and reconstructed. Such payments shall 
not be considered as admission that the Contract performance has been completed nor shall it indicate 
the accruing or any claim, or shall it conclude, determine or affect in any way the powers of BPDB 
under this Contract to final settlement and adjustment of the account or in any other way vary or affect 
the Contract. 
 

Contractor’s Breakdown Estimate: 

The Contractor shall prepare and submit to the Consignee for approval a breakdown estimate for and 
covering each lump-sum price stated in the Contract. The breakdown estimate, showing the value of 
each kind of service shall be certified by Consignee and approved by the Engineer before any partial 
payment estimate is prepared. Such items as bond premium, temporary facilities and plant may be 
listed separately in the breakdown estimate, provided that their cost can be substantiated. 

The sum of the items listed in any breakdown estimate shall equal the Contract lump-sum price or 
prices, overhead and profit shall not be listed as separate items. 

 

Particulars of Contractor’s Bank Account: 

Payments due to the Contractor in each certificate shall be made into the Bank Account in any 
scheduled Bank of Bangladesh of the title of the Contract, nominated by the Contractor in the currency 
specified in the Contract. 

The particulars of the Bank Account nominated are as follows : 

Title of the Account   :     [will be inform later on]  

Name of the Bank     :     [will be inform later on, if any] 

Name of the Branch  :     [will be inform later on,if any] 
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Account Number       :     [will be inform later on] 

Address                     :     [will be inform later on] 

Tel                             : 

Fax                            : 

e-mail address          : 

[information furnished by the Contractor shall be substantiated by the concerned Bank and authenticated by the Procuring 
Entity] 
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Appendix 2.  Price Adjustment- Not Applicable 

 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to 
adjustment during performance of the Contract to reflect changes in the cost of labor and 
material components, in accordance with the following formula: 
 

The Contract is subject to price adjustment applying the following formulae and  the weightings or 
coefficients : 

[Price Adjustment Formulae to be applicable if stated under ITT Sub Clause 26.9 shall be specified 
here] 

Example: 

P= A + a (Lm/Lo)+ b (BIm/BIo)+ c (CEm/CEo)+ d  (RSm/RSo)+ e (STm/STo)+ f  

      (BRm/BRo)+g (MIm/MIo) + h (FUm/FUo)+ etc 

 

where; 

L= Labor, BI= Bitumen, CE= Cement, RS= Reinforcing Steel, ST= Stone, BR= Bricks, MI= 
Miscellaneous, FU= Fuel  

 

Weighting or Coefficient A equals between 0.10 and 0.15 and, B (a+b+c+d+e+f+g+h+etc) 
equals  between 0.90 and 0.85. 

 

[insert  figure]  non-adjustable component (coefficient A) 

[insert figure] adjustable component (coefficient B) 

[The sum of A+B shall equal ONE (1). It is usual to have value of A between 0.10 and 0.15 and that of 
B between 0.90 and 0.85. Breakdown of B shall be provided in Appendix to the Tender.] 

[delete as appropriate] 

 
The date of adjustment shall be the mid-point of the period of manufacture or installation of 
component or Plant. 

The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless covered by an 
extension of time awarded by the Employer under the terms of the Contract.  No price 
increase will be allowed for periods of delay for which the Contractor is responsible.  The 
Employer will, however, be entitled to any price decrease occurring during such periods 
of delay. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to the 
Contractor as an advance payment. 

For complex plant supply and installation involving several sources of supply and/or a 
substantial amount of installation works, a family of formulas may be necessary, with provision 
for the usage of Contractor’s equipment in the works formula. 
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Appendix 3.  Insurance Requirements 

Insurances to be taken out by the Contractor 
 
In accordance with the provisions of GCC Clause 49, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the deductibles and other conditions 
specified.  The identity of the insurers and the form of the policies shall be subject to the approval of 
the Employer, such approval not to be unreasonably withheld. 

The Contractor shall arrange the following insurance except “Workmen’s compensation Insurance for 
the Contractor’s expatriate personnel” from M/S Bangladesh Sadharan Bima Corporation in the joint 
name of the BOARD and Contractor and Policies to be taken in foreign currency and local currency 
wherever necessary and the payment of premium shall be made by the Contractor. The minimum 
insurance cover shall be 110% (Hundred Ten).  

The Contractor/Supplier shall secure and maintain throughout the duration of the contract insurance 
of such types and in such amounts as may be necessary to protect himself and the interest of Purchaser 
against hazards of risk or  loss  at  Supplier’s  cost. Failure of the Supplier to maintain such coverage 
shall not relieve him of any contractual responsibility or obligations for transportation and ocean 
cargo  insurance  from  port  of  loading  to  port  of unloading and from warehouse to warehouse in 
Bangladesh. 
 
(a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works 
or stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the 
construction equipment to be provided by the Contractor or its Subcontractors. 

Amount 
Deductible 

limits 
Parties 
insured 

From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110%(Hundred Ten  
Percent) of Contract  
Price 

-------- BPDB 

Supplier’s or  
manufacturer’s  
Works or  
Stores 

BPDB 
designated 
store at site in  
Bangladesh 

 
For Installation, Testing, Commissioning of Gas Booster Compressor Unit Capitals 

Amount 
Deductible 

limits 
Parties 
insured 

From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110%(Hundred Ten  
Percent) of Contract  
Price 

-------- BPDB Project Site 

BPDB 
designated 
store at site in  
Bangladesh i.e 
Project Site 

 
Note: Insurance of equipment/Spare parts/materials/ Vehicles and other goods covering all risks 

including war, strike, riots, civil commotion from the port of shipment to the port of 
discharge transit after discharge to the Site, and ware-houses to warehouse anywhere in 
Bangladesh. 
The Contractor shall promptly furnish one set of shipping documents, a copy of Bill of lading, 
invoice, packing list etc., of each consignment direct to the Deputy Director, Insurance. 
Finance Directorate, BPDB, Dhaka well in time of the shipment of goods indicating the 
contract number and name of the insurer.  If they fail to comply with this instruction, they 
will be held responsible to compensate the losses if any arising out of the non –compliance 
of this conditions. 
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(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any 
loss or damage occurring during the defect liability period while the Contractor is on the Site for 
the purpose of performing its obligations during the defect liability period. 

Amount 
Deductible 

limits 
Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110%(Hundred Ten  
Percent) of Contract  
Price 

-- BPDB   

 
(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) 
and loss of or damage to property (including the Employer’s property and any parts of the 
Facilities that have been accepted by the Employer) occurring in connection with the supply and 
installation of the Facilities. 

Amount 
Deductible 

limits 
Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

In accordance  
statutory  
requirement 

    

 
(d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned 
by them) in connection with the supply and installation of the Facilities.  Comprehensive 
insurance in accordance with statutory requirements. 

(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or 
any part thereof is executed. 

(f)  Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or 
any part thereof is executed. 

(g)  Other Insurances 
The Contractor is also required to take out and maintain insurance at its own cost for loss of or 
damage to property (except the works, plant, materials and equipment) in connection with the 
contract: 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

10% (Ten Percent) of 
Contract Price 

--    

 
The Employer shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub-Clause 49.1, except for the Third-Party Liability, Workers’ 
Compensation and Employer’s Liability Insurances, and the Contractor’s Subcontractors shall be 
named as co-insureds under all insurance policies taken out by the Contractor pursuant to GCC 
Sub-Clause49.1, except for the Cargo, Workers’ Compensation and Employer’s Liability 
Insurances.  All insurer’s rights of subrogation against such co-insureds for losses or claims 
arising out of the performance of the Contract shall be waived under such policies. 
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Insurances to be taken Out by the Employer  

The Employer shall at its expense take out and maintain in effect during the performance of 
the Contract the following insurances. 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Nil Nil Nil Nil Nil 
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Appendix 4.  Time Schedule 

Time(s) for Completion as stated in the [PCC (GCC 24.1)]. 

Note:  1. which includes(a) complete procurement (b) Mobilizing contractor's Required personnel 
to work site (c) Preparing Inspection schedule in consultation with BPDB along with a 
manpower deployment chart(d)Turnkey Works (e) Assisting to prepare the Unit &test and 
run the Unit up to its designed capacity. 

             2.The Bidder shall be required to submit with its bid a detailed program, normally in the form 
of a bar chart & CPM, showing how and the order in which it intends to perform the 
Contract and showing the key events requiring action or decision by the Employer. In 
preparing this Program, the Bidder shall adhere to the Time(s) for Completion given in the 
Bid Data Sheet or give its reasons for not adhering thereto. The Time Schedule submitted 
by the selected Bidder and amended as necessary prior to award of Contract shall be 
included as Appendix to the Contract Agreement before the Contract is signed. 
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Appendix 5.  List of Major Items of Plant and Services and List 
of Approved Subcontractors. - Not Applicable 

Prior to issuing the Tender Document, the Employer has established a list of major items of plant and 
services for which approval of the Employer is required. Prior to award of Contract, the details of 
approved subcontractor, including manufacturers shall be completed, indicating those subcontractors 
proposed by the Tenderer in the corresponding Attachment to its tender that are approved by the 
Employer for engagement by the Contractor during the performance of the Contract. 
 

A list of major items of plant and services is provided below. 

The following Subcontractors and/or manufacturers are approved for carrying out the item of the 
facilities indicated.  Where more than one Subcontractor is listed, the Contractor is free to choose 
between them, but it must notify the Employer of its choice in good time prior to appointing any 
selected Subcontractor.  In accordance with GCC Sub-Clause 32.1, the Contractor is free to submit 
proposals for Subcontractors for additional items from time to time.  No Subcontracts shall be 
placed with any such Subcontractors for additional items until the Subcontractors have been 
approved in writing by the Employer and their names have been added to this list of Approved 
Subcontractors. 

 

Major Items of Plant 
and Services 

Approved 
Subcontractors/Manufacturers 

Nationality 

N/A N/A N/A 
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Appendix 6.  Scope of Works and Supply by the Employer 

The following personnel, facilities, works and supplies shall apply as appropriate. 

Personnel Charge to Contractor (if any) 

None Not Applicable 

 

Facilities Charge to Contractor (if any) 

1. Land for GBC Unit Free of charge 

2. Available site layout drawings. (if any). Free of charge 

3. Construction Electricity & Water requirement 
for site work. 

Applicable Electricity charge. 
Arrangement for construction electricity 
& water shall be done by the contractor. 

 

Works Charge to Contractor (if any) 

None Not Applicable 

 

Supplies Charge to Contractor (if any) 

None Not Applicable 
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Appendix 7.  List of Documents for Approval or Review 

- If Applicable 

Pursuant to GCC Sub-Clause 35.3.1, the Contractor shall prepare, or cause its 
Subcontractor to prepare, and present to the Project Manager in accordance with the 
requirements of GCC Sub-Clause 31.2 (Program of Performance), the following documents 
for 

(A)  Approval 

 
1. All drawings and design as per Section 6(if any) 
2. Detail drawing of General Arrangement, protection scheme (if any). 
3. P & I diagram (if any) 
4. As built drawings (if any). 
 

(B)  Review: None 

Note:  

Five (5) copies of each drawings and necessary data shall first be submitted to Engineer. Two 
copies of drawings and data shall be returned to the Contractor marked "APPROVED” 
“APPROVED AS NOTED", "RETURNED FOR CORRECTION" within 21 days after receipt from the 
Contractor. If drawings submitted for approval are not returned within 21 days after receipt by 
the Engineer, the Contractor shall notify Engineer of such fact, and if the drawings still have not 
been returned within 15 days after such notice the Contractor may proceed as if drawings have 
been returned approved. When the drawings and data are returned marked "APPROVED AS 
NOTED" or "RETURNED FOR CORRECTION" the corrections or changes shall be made and five (5) 
revised copies shall be submitted to Engineer. Two copies of the revised drawings and data will 
be returned to the Contractor by (15) days from the receipt of the same with due approval, if not 
anything otherwise specified. 

The approval by the Engineer of drawing and data submitted by the Contractor will cover only 
general conformity to the plans and specifications and the external connections and dimensions 
which affect the plant arrangement. This approval of drawings returned marked "APPROVED" or 
"APPROVED AS NOTED" will not constitute a blanket approval of all dimensions, quantities and 
details of the materials, equipment, device or item shown and does not relieve the Contractor 
from any responsibility for errors or deviations from the Contract requirements. 

All drawings and data after final procession by BPDB shall become a part of the Contract 
document and the work shown or described thereby shall be performed in conformity therewith 
unless otherwise required by BPDB 

When the work is completed, two copies of all final approved drawings on AO Size Paper and 
1 (One) soft copy shall be sent by the Contractor to the Consignee/ Project Manager. 
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Appendix 8.   Functional Guarantees 

1. General 
This Appendix sets out 
 

(a) the functional guarantees referred to in GCC Clause 43 (Functional Guarantees) 
(b) the preconditions to the validity of the functional guarantees, either in production 

and/or consumption, set forth below 
(c) the minimum level of the functional guarantees 
(d) Limitation Liability if failure to attain the functional guarantees. 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 
following preconditions being fully satisfied: [List any conditions for the carrying out of the Guarantee 
Test referred to in GCC Sub-Clause 40.2.] 

The contractor after completion of their installation work shall initially perform all necessary 
hydraulic, electrical, mechanical and leakage tests of the individual equipment, pipe lines etc. including 
trial operation of the Unit as per their own. On self-satisfaction with the plant performance, they shall 
inform to BPDB officially in writing about readiness of the plant/ unit to demonstrate its formal 
commissioning and performance Guarantee test. On receipt of their information letter, BPDB shall 
constitute a Testing-Commissioning Committee within a week fixing up the date for formal 
commissioning & performance Guarantee test. The committee shall conduct, observe & verify the 
functional performance of the full plant/ unit as well as individual units/systems/ 
equipment/instruments as outlined below and the result has to be reported to the Project Director/ 
Consignee/Project Manager.  
 
  2.1 Reliability Test Run 
 
After completion of Turnkey work, the contractor shall be responsible for checking, calibration, 
adjustments, painting, testing & starting GBC units into successful normal operation & guarantee the 
output   to the maximum capacity depending   on site condition and the other normal operation 
parameters of the GBC Units. The GBC units shall have to be put into 72 hours continuous operation. 
If the unit trips for its own troubles/ faults within this period, then the unit shall have to be started 
after necessary corrective measures and put the units into operation for 72 hours again. If the unit 
trips for external faults / troubles (e.g., Grid problem or BOP Problem) within this period, then the 
outage time will be added to the period already run by the unit and balance of the 72 hours shall have 
to be completed. Maximum load test of each unit will be performed within this 72 hrs. of operation 
unless objected by any parties due to reason beyond control. BPDB shall ensure that all the accessories 
and equipment beyond this scope will work properly. If any corrective measures are recommended 
by the contractor for the equipment or accessories out of this scope shall be corrected by BPDB. 
 
2.2 Performance Guarantee test 
 

The performance Guarantee (PG) Test shall be conducted and shall cover the following requirements: 
- 
Guaranteed Output:  
-Outlet Pressure & Temperature: 425~520 Psig @92°C~104°C (2 running, 1 standby)  
-Flow Capacity/ Consumption: 44,600~57,300 kg/hr. (2 running, 1 Standby) 
 

Under the conditions: - Inlet Pressure& Temperature: 80~ 150 Psig @ 10°C~24°C  
 
(N.B: Performance Guarantee test will conduct based on the data provided in Technical data sheet 
(Guaranteed data) in specification submission sheet and manufacturer’s commitment letter’s data 
considering gas turbine full load operational requirements). 
 

1. In case GT hasn’t been installed before the final inspection and test of GBC units. The Contractor 

will implement measurement of output again within 01(one) year after the final inspection and 

test when GT is installed and the Provisional Acceptance Certificate shall be issued unless major 
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omissions or defects are found which do affect the commercial operation with any serious risk to 

the plant. 

2. All types of consumables/ spare parts/ tools/ chemicals consumptions for testing and 

commissioning works/ period, have to be supplied by the contractor. 

3. For testing of GBC units, procedure of testing must be submitted to consignee/BPDB prior to test. 

Equipment likes Meters; gauges should be arranged by contractor. The equipment should be 

proper calibrated with appropriate certificate for last 1 year.  

4. Performance of all spare parts/ items (supplied by the contractor) etc. to be checked. If found any 

defect or trouble in smooth service or trips frequently, the plant supplier shall have to rectify the 

problem(s) and demonstrate its sustainability to Team within the commissioning period, if not 

rectifiable, the item/items shall be considered originally defective and rejected which shall be 

replaced with new ones within one month. Failing which, FAC shall not be issued.  

5. Performance of control system and control panel shall have to be checked.  

6. Any major problem(s) observed that interrupted production during testing/commissioning shall 

be recorded. 

7. Any major deficiencies/ discrepancies/ lapses that can hamper smooth production of the plant 
shall be recorded. 
 

3. Functional Guarantees 
 

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 
3.1 Capacity: Complete Gas Booster Compressor Station (3 Nos, 3x60% capacity, Each Gas 

Booster should be capable for 60% capacity of maximum Gas requirement for full load 
operation of Gas Turbine 2 running, 1 standby) to achieve Guaranteed Output: 

 -Outlet Pressure & Temperature: 425~520 Psig @92°C ~104°C (2 running, 1 standby)  
-Flow Capacity/ Consumption: 44,600~57,300 kg/hr (2 running, 1 Standby) 
 
 -Under the conditions: Inlet Pressure& Temperature: 80~ 150 Psig @ 10°C~24°C  
 

(N.B: Performance Guarantee test will conduct based on the data provided in Technical data 
sheet (Guaranteed data) in specification submission sheet and manufacturer’s commitment 
letter’s data considering gas turbine full load operational requirements) 

3.2 Raw Materials and Utilities Consumption: None 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity:  

If the production capacity of the facilities attained in the guarantee test, pursuant to 
GCC Sub-Clause 40.2, is less than the guaranteed figure specified in para. 3.1 mentioned 
above, and the minimum level specified in para. 4.3 Below, The PAC will not be issued 
until the contractor takes necessary measures to attain the guaranteed output.  

4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level: 
None 

4.3 Minimum Levels 

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), 
the following minimum levels of performance guarantees (and consumption 
guarantees) are not attained by the Contractor, the Contractor shall at its own cost 
make good any deficiencies until the Facilities reach any of such minimum 
performance levels, pursuant to GCC Sub-Clause 43.2: 

           Complete Gas Booster Compressor Station (3 Nos, 3x60% capacity, Each Gas Booster 
should be capable for 60% capacity of maximum Gas requirement for full load operation 
of Gas Turbine 2 running, 1 standby) to achieve Guaranteed Output: 
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-Outlet Pressure & Temperature: 425~520 Psig @92°C~104°C   (2 running, 1 standby)  
-Flow Capacity/ Consumption: 44,600~57,300 kg/hr (2 running, 1 Standby) 
-Under the conditions: Inlet Pressure& Temperature: 80~ 150 Psig @ 10°C~24°C  
 

(N.B: Performance Guarantee test will conduct based on the data provided in Technical data 
sheet (Guaranteed data) in specification submission sheet and manufacturer’s commitment 
letter’s data considering gas turbine full load operational requirements) 

 

4.4      Limitation of Liability:  

Subject to para. 4.3 The PAC will not be issued if the units fail to attain the guaranteed 
output. 
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Section 5.  Tender and Contract Forms 

 

Form Title 

 Tender Forms 

PG5A – 1a Tender Submission Letter for Technical Proposal 

PG5A – 1b Tender Submission Letter for Financial (Price) Proposal 

PG5A – 2a Tenderer Information Sheet 

PG5A – 2b 

PG5A – 2c 

JVCA Partner Information 

Subcontractor Information 

PG5A – 3 Price Schedule for Plant and Services 

PG5A – 4 Technical Proposal 

PG5A – 4a Specification submission & compliance sheet. 

PG5A– 5 Manufacturer’s Authorisation Letter 

PG5A – 6 Bank Guarantee for Tender Security 

PG5A – 6a Letter of Commitment for Bank’s undertaking for Line of Credit (Form 
PG5A-6a) 

  

 Contract Forms 

PG5A – 7 Notification of Award 

PG5A – 8 Contract Agreement 

PG5A – 9 Bank Guarantee for Performance Security 

PG5A– 10 Bank Guarantee for Advance Payment 

PG5A– 11 Bank Guarantee for Retention Money Security (Form PG5A-11) 
 
Forms PG5A-1a, PG5A-1b to PG5A-6, PG5A-6a comprises part of the Tender and should be completed 
as stated in ITT Clause 24. 
 
Forms PG5A-7 to PG5A-11 and the appendices of the tender comprises part of the Contract as stated 
in GCC Clause 6. 
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Tender Submission Letter for Technical offer 

(Form PG5A-1a) 
 
[This letter should be completed and signed by the Authorised Signatory preferably on the Letter-
Head Pad of the Tenderer and be appended in the technical proposal envelope] 
 

To: 
[Contact Person] 
[Name of Procuring Entity] 
[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 
Tender Package No: [indicate Package No] 
This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 
We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

 
In signing this letter, and in submitting our Tender, we also confirm that: 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 30.1) and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

(b) a Tender Security is attached in the form of a [state pay order, bank draft, bank 
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 32) and 
valid for a period of twenty-eight (28) days beyond the Tender validity date; 

(c) we have examined and have no reservations to the Tender Document, issued by you 
on [insert date]; including Addendum to Tender Document No(s) [state numbers], 
issued in accordance with the Instructions to Tenderers (ITT Clause 11). [insert the 
number and issuing date of each addendum; or delete this sentence if no Addendum 
has been issued]; 

(d) we, including as applicable, any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have nationalities from eligible countries, 
in accordance with ITT Sub Clause 5.1; 

(e) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 
38.3 

or 
we are submitting this Tender as the partners of a JVCA, comprising the following other partners in 
accordance with ITT Sub Clause 18.1; 
 

 Name of Partner Address of Partner 
1   
2   
3   
4   

 
(f) we are not a Government owned entity as defined in ITT Sub Clause 5.3 or 

we are a Government owned entity, and we meet the requirements of ITT Sub Clause 5.3; 
(delete one of the above as appropriate) 

(g) we, including as applicable any JVCA partner, declare that we are not associated, nor 
have been associated in the past, directly or indirectly, with a consultant or any other 
entity that has prepared the design, specifications and other documents in accordance 
with ITT Sub Clause 5.5; 

(h) we, including as applicable any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have not been declared ineligible by the 
Government of Bangladesh on charges of engaging in corrupt, fraudulent, collusive or 
coercive practices in accordance with ITT Sub Clause 5.6; 

(i) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not 
to indulge in such practices in competing for or in executing the Contract; 
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(j) we intend to subcontract an activity or part of the Works, in accordance with ITT Sub 
Clause 19.1, to the following Subcontractor(s); 

 
Activity or part of the Plant and 
Services 

Name of Subcontractor with Address 

  

  

  

(k) we, including as applicable any JVCA partner, confirm that we do not have a record of 
poor performance, such as abandoning the works, not properly completing contracts, 
inordinate delays, or financial failure as stated in ITT Clause 5.7, and that we do not 
have, or have had, any litigation against us, other than that stated in the Tenderer 
Information (Form PG5A-2b); 

(l) we are not participating as Tenderers in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute the 
acceptance of our Tender and shall become a binding Contract between us, until a 
formal Contract is prepared and executed; 

(m) we, including as applicable any JVCA partner, confirm that we do not have a record of 
insolvency, receivership, bankrupt or being wound up, our business activities were 
not been suspended, and it was not been the subject of legal proceedings in 
accordance with ITT Sub Clause 5.8; 

(n) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.9; 

(o) we understand that you reserve the right to reject all the Tenders or annul the Tender 
proceedings, without incurring any liability to Tenderers, in accordance with ITT 
Clause 59. 

 
Signature: [insert signature of authorised representative 

of the Tenderer] 
Name: [insert full name of signatory with National ID 

Number, if applicable] 
In the capacity of: [insert capacity of signatory] 
Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign accordingly]. 
Attachment 1: 
[ITT Sub Clause 38.3] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer 
[and, if applicable] 
Attachment 2: 
[ITT Sub Clause 29.2(b)] 
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement 
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Tender Submission Letter for Financial offer 

(Form PG5A-1b) 
 
[This letter should be completed and signed by the Authorised Signatory preferably on the Letter-
Head Pad of the Tenderer and be appended in the financial proposal envelope] 
 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following 
Number of Lots 

[indicate number of Lot(s)] 

We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

In accordance with ITT Clauses 26 and 27, the following prices and discounts apply to our 
Tender: 
 

The Tender Price is: 

(ITT Sub-Clause 26.1) 

[state amount in figures] 

and [state amount   in words] 

Plant (including Mandatory Spare Parts) 
Supplied from abroad 

[state amount in figures] 

and [state amount   in words] 

Plant (including Mandatory Spare Parts) 
supplied from within the Employer’s Country 

Taka [state amount in figures] 

And Taka [state amount   in words] 

Design Services [state amount in figures] 

and [state amount   in words] 

Installation and Other Services [state amount in figures] 

and [state amount   in words] 

Recommended Spare parts Price 

(If economic Factor is applicable) 

[state amount in figures] 

and [state amount   in words] 

The Unconditional discount is 

(ITT Sub-Clause 23.11) 

[state amount in figures] 

and [state amount   in words] 

The methodology for Application of the 
discount is: 

[state the methodology] 

 

and we shall accordingly submit an Advance Payment Guarantee in the format shown in 
Form PG5A- 10. 

 
In signing this letter, and in submitting our Tender, we also confirm that: 

a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub Clause 
30.1) and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period; 
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b) a Tender Security is attached in the form of a [state pay order, bank draft, bank guarantee] 
in the amount stated in the Tender Data Sheet (ITT Sub Clause 32) and valid for a period 
of twenty-eight (28) days beyond the Tender validity date; 

c) if our Tender is accepted, we commit to furnishing a Performance Security within the time 
stated under ITT Sub Clause 65.1) and in the form specified in the Tender Data Sheet (ITT 
Sub Clause 66.1) valid for a period of twenty-eight (28) days beyond the date of issue of 
the Completion Certificate of the Plants and Services; 

d) we have examined and have no reservations to the Tender Document, issued by you on 
[insert date]; including Addendum to Tender Document No(s) [state numbers], issued in 
accordance with the Instructions to Tenderers (ITT Clause 11). [insert the number and 
issuing date of each addendum; or delete this sentence if no Addendum has been issued]; 

e) we, including as applicable, any JVCA partner or Subcontractor for any part of the contract 
resulting from this Tender process, have nationalities from eligible countries, in 
accordance with ITT Sub Clause 5.1; 

f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 38.3 
or 
we are submitting this Tender as the partners of a JVCA, comprising the following other 
partners in accordance with ITT Sub Clause 18.1; 
 

 Name of Partner Address of Partner 

1   

2   

3   

4   

 

g) we are not a Government owned entity as defined in ITT Sub Clause 5.3 or 

we are a Government owned entity, and we meet the requirements of ITT Sub Clause 5.3; 
(delete one of the above as appropriate) 

h) we, including as applicable any JVCA partner, declare that we are not associated, nor have 
been associated in the past, directly or indirectly, with a consultant or any other entity 
that has prepared the design, specifications and other documents in accordance with ITT 
Sub Clause 5.5; 

i) we, including as applicable any JVCA partner or Subcontractor for any part of the contract 
resulting from this Tender process, have not been declared ineligible by the Government 
of Bangladesh on charges of engaging in corrupt, fraudulent, collusive or coercive 
practices in accordance with ITT Sub Clause 5.6; 

j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not to 
indulge in such practices in competing for or in executing the Contract; 

k) we intend to subcontract an activity or part of the Works, in accordance with ITT Sub 
Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Plant and 
Services 

Name of Subcontractor with 
Address 
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l) we, including as applicable any JVCA partner, confirm that we do not have a record of poor 
performance, such as abandoning the works, not properly completing contracts, 
inordinate delays, or financial failure as stated in ITT Clause 5.7, and that we do not have, 
or have had, any litigation against us, other than that stated in the Tenderer Information 
(Form PG5A-2b); 

 

m) we are not participating as Tenderers in more than one Tender in this Tendering process. 
We understand that your written Notification of Award shall constitute the acceptance of 
our Tender and shall become a binding Contract between us, until a formal Contract is 
prepared and executed; 

n) we, including as applicable any JVCA partner, confirm that we do not have a record of 
insolvency, receivership, bankrupt or being wound up, our business activities were not 
been suspended, and it was not been the subject of legal proceedings in accordance with 
ITT Sub Clause 5.8; 

o) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the relevant 
national laws and regulations of Bangladesh in accordance with ITT Sub Clause 5.9; 

p) we understand that you reserve the right to reject all the Tenders or annul the Tender 
proceedings, without incurring any liability to Tenderers, in accordance with ITT Clause 
61 

 

Signature: [insert signature of authorised 
representative of the Tenderer] 

Name: [insert full name of signatory with 
National ID Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign 
accordingly]. Attachment 1: 
[ITT Sub Clause 38.3] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer 

 
[and, if applicable] 

Attachment 2: 
[ITT Sub Clause 29.2(b)] 
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement 
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Tenderer Information (Form PG5A-2a) 
 
[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of Lots: [indicate number of 
Lot(s)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or 
country of registration 

 

1.2 Tenderer’s legal title  

1.3 Tenderer’s registered address  

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 If there is no history of litigation or no pending litigation then state opposite “None”. If 
there is a history of litigation, or a number of awards, against the Tenderer provide 
details below 

 A. Arbitration Awards made against 

 ar Matter in dispute Value of 
Award 

Value of 
Claim 

     

     

     

     

 B. Arbitration Awards pending 

 Year Matter in dispute Value of Claim 
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1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside 

[All documents required under ITT Clauses 5 and 
29] 

The following two information are applicable for National Tenderers 

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number (TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause 5.1, shall provide evidence by a written 
declaration to that effect to demonstrate that it meets the criterion] 

3. Qualification Information of the Tenderer [ITT Clause 29] 

2.1 General Experience in Plant and Services of Tenderer 

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and Name of 
Contract 

Name and Address of 
Procuring Entity 

Brief description of Plant 
and Services 

Role of Tenderer 

[Contractor/Subcontractor 
/Management Contractor] 

      

      

2.2 Specific Experience in Key Activities 

 Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

 Role in Contract 

[tick relevant box]. 

Contractor 

 

Subcontr
actor 

Management 
Contractor 

 \Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

 Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

Brief description with 
justifications of the 
similarity compared to 
the Procuring Entity’s 
requirements 

 

 

 

 

[state justification in support of its similarity compared to 
the proposed works] 

2.3 Average annual turnover [ITT Sub Clause15.1(a)] 

[amount invoiced to Procuring Entity(s) for each year of works in progress or completed, using 
rate of exchange at the end of the period reported] 

 Year Amount & Currency amount in figures 
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2.4 Financial Resources available to meet the cash flow [ITT Sub Clause 15.1(b)] 

 No Source of Financing Amount Available 

    

    

    

    

In order to confirm the above statements, the Tenderer shall submit, as applicable, the 
documents mentioned in ITT Sub Clause 14.1(a), (b) and 15.1 (a), (b) & (c) 

2.5 Contact Details 

 Name, address, and other contact details of Tenderer Bankers and other Procuring 
Entity(s) that may provide references, if contacted by this Procuring Entity 

2.6 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 16.1] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

   

   

[Tenderer to complete details of as many personnel as are applicable. Each personnel listed 
above should complete the Personnel Information (Form PG5A-5)] 

2.7 Major Equipment proposed to carry out the Contract [ITT Sub Clause 17.1] 

 
Item of Equipment 

 

Condition 

(new, good, 
average, poor) 

Owned, leased or to be 
purchased 

(state owner, less or 
seller) 

    

    

    

    

[Tenderer to list details of each item of major equipment, as applicable] 

 
 
 
 

 

 

 

 
  

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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JVCA Partner Information (Form PG5A-2b) 
 
[This Form should be completed by each JVCA partner]. 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 

1. Eligibility Information of the JVCA Partner [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or country 
of Registration 

 

1.2 JVCA Partner’s legal title  

1.3 JVCA Partner’s registered address  

1.4 JVCA Partner’s legal status [complete the relevant box] 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Other 

(please describe, if applicable) 

 

1.5 JVCA Partner’s year of registration  

1.6 JVCA Partner’s authorised representative details 

Name  

National ID number  

Address  

Telephone / Fax numbers  

e-mail address  

1.7 Litigation [ITT Sub Cause 13] 

If there is no history of litigation or no pending litigation then state “None”. If there is a 
history of litigation, or a number of awards, against the JVCA Partner provide details 
below: 

A. Arbitration Awards made against 

Year Matter in dispute Value of Award Value of Claim 

    

    

    

B. Arbitration Awards pending  

Year Matter in dispute Value of Claim 
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1.8 JVCA Partner to attach copies of the 
original documents mentioned 
aside 

[All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for national JVCA Partners only 

1.9 JVCA Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JVCA Partner’s Tax Identification 
Number (TIN) 

 

[The foreign JVCA Partners, in accordance with ITT Sub Clause 5.1, shall provide evidence by a 
written declaration to that effect  to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured [ITT Sub Clause 18.2 & 18.3] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JVCA Partner [ITT Clause 18] 

3.1 General Experience in Plant and Services of JVCA Partner 

 Start 
Month 
Year 

End Month 
Year 

Years Contract No and & Name of 
Contract 

Name and Address of 
Procuring Entity 

Brief description of Works 

Role of JVCA Partner 

[Contractor/Subcontract
or/Management 
Contractor] 

      

      

      

3.2 Specific Experience in Key Activities 

 Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

 Role in Contract 

[tick relevant box] 

Contractor Subcontractor Management 
Contractor 

 Award date 

Completion date 

Total Contract Amount 

[insert date] 

[insert date] 

[insert amount] 

 Procuring Entity’s 
Name 

Address 

Tel / Fax 

e-mail 

 

 

[state justification in support of its similarity compared to 
the proposed plants and service] 

 

Brief description with justifications of the similarity 
compared to the Procuring Entity’s requirements 

3.3 Average annual construction turnover [ITT Sub Clause 15.1 (a)] 

[amount invoiced to Procuring Entity(s) for each year of work in progress or completed, 
using rate of exchange at the end of the period reported] 

 Year Amount & Currency Amount in Figures 
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3.4 Financial Resources available to meet the cash flow [ITT Sub-Clause 15.1(b)] 

 N
o 

Source of financing Amount available 

    

    

 In order to confirm the above statements, the JVCA Partner shall submit, as applicable, the 
documents mentioned in ITT Sub Clause 14.1 (a) & (b)15.1 (a), (b), (c) & (d) 

3.5 Contact Details 

Name, address, and contact details of Tenderer’s Bankers and other Procuring Entity(s) that 
may provide references if contacted by this Procuring Entity 

3.6 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 16.1] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

 [Tenderer to complete details of as many personnel as are applicable. Each personnel 
listed above should complete the Personnel Information (Form PG5A-5)] 

3.7 Major items of Construction Equipment proposed for carrying out the works [ITT Sub-Clause 
17.1] 

 Item of Equipment 

 

Condition 

(new, good, average, poor) 

Owned, leased or to be 
purchased 

(state owner, leaser or seller) 

    

    

[Tenderer to list details of each item of Major equipment, as applicable] 

 
 Name: [insert full name of 

signatory] 
Signature with Date and 
Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Subcontractor Information (Form PG5A-2c) 
 
[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or 
country of Registration 

 

1.2 Subcontractor’s legal title  

1.3 Subcontractor’s registered 
address 

 

1.4 Subcontractor’s legal status [complete the relevant box 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Other (please describe)  

.1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies 
of the following original 
documents 

All documents to the extent relevant to ITT Clause 5 
and 29 in support of its qualifications 

The following two information are applicable for national Subcontractors 

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 

 

1.9 Subcontractor’s Tax 
Identification Number (TIN) 

 

[The foreign Subcontractors, in accordance with ITT sub-Clause 5.1, shall provide evidence by a 
written declaration to that effect to demonstrate that it meets the criterion] 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 
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2.1 Elements of Activity Brief description of Activity 

   

   

2.2 List of Similar Contracts in which the proposed Subcontractor had been engaged 

 Name of Contract and Year of Execution  

Value of Contract  

Name of Procuring Entity  

Contact Person and contact details  

Type of Assignment performed  

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Price Schedule for Plant and Service (Form PG5A-3) 
 

(This form should be completed and submitted by the tenderer and appended in the financial proposal envelope) 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad 

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within the Employer’s 
Country 

Schedule No. 3: Design Services  

Schedule No. 4: Civil Works   

Schedule No. 5: Installation and Other Services  

Schedule No. 6: Grand Summary  

Schedule No. 7:        Recommended Spare Parts 

2. The Schedules do not generally give a full description of the plant to be supplied and the services to 
be performed under each item.  Tenderers shall be deemed to have read the Employer’s 
Requirements and other sections of the Tender Document and reviewed the Drawings to ascertain 
the full scope of the requirements included in each item prior to filling in the rates and prices.  The 
entered rates and prices shall be deemed to cover the full scope as aforesaid, including overheads 
and profit. 

3. If tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification in 
accordance with ITT 9.1 prior to submitting their tender. 

Pricing 

4. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., shall be 
initialed by the Tenderer. 

 As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be fixed 
and firm for the duration of the Contract, or prices shall be subject to adjustment in accordance 
with the corresponding Appendix (Price Adjustment) to the Contract Agreement. 

5. Tender prices shall be quoted in the manner indicated and, in the currencies, specified in the 
Instructions to Tenderers in the Tender Document. 

 For each item, tenderers shall complete each appropriate column in the respective Schedules, 
giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as 
detailed in Section 6 (Employer’s Requirements) or elsewhere in the Tender Document. 

6. Payments will be made to the Contractor in the currency or currencies indicated under each 
respective item. 

7. When requested by the Employer for the purposes of making payments or partial payments, 
valuing variations or evaluating claims, or for such other purposes as the Employer may 
reasonably require, the Contractor shall provide the Employer with a breakdown of any 
composite or lump sum items included in the Schedul
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Schedules of Rates and Prices 

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad 

1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No 
Description of Item 

OEM’s Part  
No./ 

Specifications 

Country 
 Of  

Origin 
  

Unit of 
Measurement  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 

 
 [FC] 

CIF price 
per Line 

Item 
(Col. 7  

6) 
 
 

[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 

Goods to their final 
destination    

[Taka] 

VAT Payable 
on account 

of 
Contractor if 
the Contract 
is awarded 

[Taka] 

Total Price per line 
item 

      (Col.8) 
 
 
 

[FC] 

 (Col.9) 
 
 
 

[Taka] 

A 3(Three) Nos (3 x 60% Capacity) 
Complete Gas Booster compressor 
units with all major equipment 
(Complete in all aspects) 

 

 Lot 01 

      

B Nitrogen Generator & Instrument Air 
Compressor (Complete in all 
aspects) 

 

 Lot 01 

      

C Commissioning Spare parts and 
Special tools as mentioned in Section 
6.1.4.1. D 

 
 Lot 01 

      

D Electric Overhead Crane of minimum 
30 Ton Capacity with Electrical 
Power Line and other related 
materials 

 

 Lot 01 

      

E Necessary materials/ equipment / 
items for Pipeline Connection from 
the existing facilities as mentioned in 
Scope of work 6.1.5.2.1 

 

 

Lot 01       

F Necessary materials / equipment / 
items for Electrical power 
connection for the GBC Unit and 
Electrical cabling from 6.6KV & 
0.4KV System of the existing 
facilities as mentioned in scope of 
work 6.1.5.2.2 

 

 

Lot 01       
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1 2 3 4 5 6 7 8 9 10 11 

Line 
Item 

No 
Description of Item 

OEM’s Part  
No./ 

Specifications 

Country 
 Of  

Origin 
  

Unit of 
Measurement  

Quantity Unit price 
CIF 

[insert the 
port of 

destination] 
 

 
 [FC] 

CIF price 
per Line 

Item 
(Col. 7  

6) 
 
 

[FC] 

Inland transportation, 
Insurance, Port 

Handling Charge and 
other local costs for 
the delivery of the 

Goods to their final 
destination    

[Taka] 

VAT Payable 
on account 

of 
Contractor if 
the Contract 
is awarded 

[Taka] 

Total Price per line 
item 

      (Col.8) 
 
 
 

[FC] 

 (Col.9) 
 
 
 

[Taka] 

G Necessary materials for 
Instrumentation & Control (I&C) 
System integration with the existing 
PLC/DCS system as mentioned in 
scope of work 6.1.5.2.3 

 

 

Lot 01       

H Consumables   Lot 01       
I  Others Materials/equipment / items 

for the installation of GBC Units and 
its components. (If any) 

 
 

Lot 01       

Total:   
Column 11 to be carried forward to Schedule No. 6. Grand Summary 

 
Note: Add rows as many as required if any optional / recommended spare parts to be included in the tender by the tenderer. Item wise price is to be mentioned 

 
Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Country of Origin Declaration Form (for Schedule 1)  
 

Item Description Country 

   

  

 
 
 
 
 
 
 
 
 

 

 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from within the Employer’s Country- Not Applicable 

 
 

Line Item 
No. 

Description of Item Quantity 

Unit Price 
EXW 

(Foreign 
Currency or 

Taka) 

Total EXW Price 
(Foreign 

Currency or 
Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign Currency 

or Taka) 

1 2 3 4 5 = 3x 4 6 7 = 5 + 6 

       

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary 

 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 3 - Design Services- Not Applicable  
 

Item Description of Item 
Quantit

y 

Unit Price Total Price 
Local 

Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

(1) (2) (3) (4) (5) (6) = (3 x 4) (7) = (3 x 5) 

   

    

Total:    

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 6. Grand Summary   

 

Note: If for any unforeseen circumstance (such as Covid-19 Pandemic, etc.) the above-mentioned training for technology transfer/know-how can’t be possible 
to arrange, then the quoted price will be deducted during payment stage. 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 
 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 4 – Civil works  
 

Item Description 
Unit of 

Measurement 
Quantity 

Unit Price Total Price 

Local Currency 
Portion 

Foreign 
Currency Portion 

Local Currency 
Portion 

Foreign Currency 
Portion 

1 2 3 4 5 6 7 = 4 x5 8 = 4x 6 

01 

Necessary Civil Works for Installation, 
testing, commissioning work of 3 Nos 
(3x60% capacity each) Fuel Gas Booster 
Compressor including equipment 
foundations, Switchgear & Control room. 
Cable trench etc. required as per Scope of 
Work 6.1.5 

Lot 01   

  

02 

Others Related works for Installation, testing, 
commissioning work of 3 Nos (3x60% 
capacity each) Fuel Gas Booster Compressor Lot 01   

  

Total:    

TOTAL Price Columns 7 and 8 to be carried forward to Schedule No. 6. Grand Summary 

 

Note:   Scope of works are not limited in the Section 6, Employer’s Requirement, if any other additional works/ spares are required for 
completion of the Turnkey work for operation of the unit at desired capacity, contractor shall have to do the additional works/ supply 
of spares without any additional cost. The cost of these additional works/spares are deemed to be included within the quoted price. 

 
 
 

 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 5- Installation and other services 
 
 

Item Description  
Unit of 

Measurement 
Quantity 

Unit Price Total Price 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 7 = 4 x 5 8 = 4 x 6   

01 
Installation, testing, commissioning work of 3 Nos (3x60% capacity 
each) Fuel Gas Booster Compressor 

Lot 01     

02 

Necessary works to connect GBC units with the existing facilities as 
follows:  
 

• Pipeline connection from the existing facilities as per Scope of works 
6.1.5.2.1 

• Electrical Power Connection & Electrical Cabling from the existing 
facilities as per Scope of works 6.1.5.2.2  

• Instrumentation & Control (I&C) system integration with the existing 
PLC/DCS system as per Scope of works 6.1.5.2.3  

Lot 01 

    

03 
Others Related works for Installation, testing, commissioning work of 
Fuel Gas Booster Compressor (if any) 

Lot 01     

04 
Training for 7 (Seven) BPDB engineers on operation & Maintenance of 
fuel gas booster Compressor for 10 (Ten) days at Site. 

Lot 01     

Total:    

TOTAL Columns 7 and 8 to be carried forward to Schedule No. 6. Grand Summary 

 

Note: Scope of works are not limited in the Section 6, Employer’s Requirement, if any other additional works/ spares are required for 
completion of the Turnkey work for operation of the unit at desired capacity, contractor shall have to do the additional works/ supply 
of spares without any additional cost. The cost of these additional works/spares are deemed to be included within the quoted price. 

 
 

 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 6 - Grand Summary 
 

Schedul
e No. 

Title 
Total Price 

Foreign 
Currency 

Local 
Currency 

1 
 
Plant and Mandatory Spare Parts Supplied from 
Abroad 

  

2 
 
Plant and Mandatory Spare Parts Supplied from 
Within the Employer’s Country 

Not Applicable 

3 Design Services  Not Applicable 

4 Civil Works    

5 Installation and Other Services   

GRAND TOTAL to be carried forward to Form PG5A-1b 
  

 

Note: 1. Applicable IT and VAT to be included within the quoted price and it will be deducted at source from the 
supplier's invoice/ bill during payment as per clause {PCC (GCC 60.1)} 
 
 
 Name: [insert full name of signatory] Signature with Date and 

Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 7 - Recommended Spare Parts 
- Not Applicable 

 

Item Description Qty 

Unit Price Total Price 

EXW 
Local      
Parts 
Local 
Currency 

CIP 
Imported       
Parts 
Foreign 
Currency 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

       

       

       

       

       

       

       

       

       

       

TOTAL   

 
 
 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 



Gas Booster Compressor for Khulna 330MW CCPP 152 

Technical Proposal (Form PG5A-4) 
 

[The Revised Technical Proposal, if any, shall follow the same format and structure] 
 

Site Organization 

Method Statement 

Mobilization Structure 

Construction Structure 

Plant 

Safety Plan 

Personnel 

Equipment 

Proposed subcontractors for Major Items of Plant and Services 

Time Schedule 
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Site Organization  
 
[insert technical proposal for site organization] 
 
[The Tenderer shall include in the tender an appropriate organization chart. This shall include head 
office as well as site components and clearly demonstrate that the Tenderer possesses the staff and 
organizational resources to complete the Supply and Installation of Plant & Equipment.] 
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Method Statement 
 
[Insert technical proposal for Method Statement] 
 
[The Tenderer shall furnish an overall description covering all activities and processes from inception to site 
works and commissioning. 
In particular methods of minimizing the impact on the environment in accordance with the relevant laws and 
regulations during the construction phase shall be described.] 
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Mobilization Schedule 
 
[Insert technical proposal for Mobilization Schedule] 
 
[This shall be included in the overall time schedule to be provided by the Tenderer as per “Time Schedule” 
in Section 5. Tendering Forms 
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Construction Schedule 
 
[Insert technical proposal for Construction Schedule] 
[This shall be included in the overall time schedule to be provided by the Tenderer as per “Time Schedule” 
in Section5. Tendering Forms] 
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Plant 
[Insert technical proposal for Plant] 
 
[The Tenderer shall provide the plant and equipment it intends to use in the construction 
process to demonstrate that it has the capability to complete the Supply and Installation 
of Plant & Equipment.] 
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Safety Plan 
 
[Insert technical proposal for Safety Plan] 
 
[The Tenderer shall demonstrate that it has a comprehensive safety system that will be used during the 
construction and installation phase. This system shall meet all safety requirements in accordance with 
all relevant laws, rules and regulations.] 
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Personnel Information 
 

[This Form should be completed for each person proposed by the Tenderer on Form PG5A-2a &  PG5A-
2b, where applicable] 

 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 
A. Proposed Position (tick the relevant box) 
B. Personal Data 
Name  

Date of Birth  

Years overall experience  

Years of specific experience  

National ID Number  

Years of employment with the 
Tenderer 

 

B. Professional Qualifications: 

1. 

2. 

C. Present Employment [to be completed only if not employed by the Tenderer] 
Name of Procuring Entity:  
Address of Procuring Entity:  

 
Present Job Title:  
Years with present Procuring Entity:  
Tel No: 
 

Fax No: e-mail address: 

Contact [manager/personnel officer]: 
 
D. Professional Experience 
Summarise professional experience over the last twenty years, in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project. 
 From To Company / Project / Position / Relevant technical and management 

experience. 
1    
2    
3    

 
 
 

 
 
 
 

  

Name: [insert full name of signatory] Signature with 
Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Equipment Information 
 
[The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 
meet the requirements for the key equipment listed in TDS. A Separate Form shall be prepared for 
each item of equipment listed, or for alternative equipment proposed by the Tenderer] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 

Item of equipment 
 

Equipment 
information 

Name of manufacturer Model and power rating 

 Capacity Year of manufacture 

Current status Current location 

 Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 
Omit the following information for equipment owned by the Tenderer. 
 

Owner Name of owner 

 Address of owner 

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Proposed Subcontractors for Major Items of Plant and 
Installation Services 
 
A list of major items of Plant and Installation Services is provided below. 
 
The following Subcontractors and/or manufacturers are proposed for carrying out the item of 
the facilities indicated. Tenderers are free to propose more than one for each item 
 

Major Items of Plant and 
Installation Services 

Proposed 
Subcontractors/Manufacturers 

Nationality 

   
   
   

 
 
Form Functional Guarantee 
 
The Tenderer shall copy in the left column of the table below, the identification of each functional 
guarantee required in the Specification and stated by the Employer in ITT 24(n) and in the right 
column, provide the corresponding value for each functional guarantee of the proposed plant and 
equipment. 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following 
Number of Lots 

[indicate number of ot(s)] 

 
Required Functional Guarantee Value of Functional Guarantee of the Proposed 

Plant and Equipment 
1.   
2.   
3.   
4.   
5.   
6.   
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Specifications Submission and Compliance Sheet (Form PG5A-4a) 
 

Invitation for Tender No:  Date:  
Tender Package No:  Package 

Description: 
[enter description as 
specified in Section 6] 

Tender Lot No:  Lot 
Description: 

[enter description as 
specified in Section 6] 

3 Nos (3x60% Capacity, Each Gas Booster should be capable for 60% capacity of plant full load 
requirement) heavy duty 2 running, 1 standby Gas Booster Compressor of following 
specification: 
 

Description 
 

Qty Particulars to be filled 
up by Tenderer 

A) 3(three) Nos (3 x 60% Capacity) Gas Booster Compressors 
(Complete in all aspects)  

 

Manufacturer Name and Country of Origin:  
Atlas Copco, USA/Germany or Man Turbo, Germany or Ingersoll 
Rand, USA. 
 

Each set of Gas Booster Compressor consists of Gear Type centrifugal 
compressor, Main Driver/MV Motor, Electrical system, coupling, 
lubrication system, shaft sealing system, Base frame, Gas Recycle 
Cooler, Protection system, Process valves & vents, Set of process 
instruments, Unit Control System, Acoustic Encloser etc. Complete in 
all aspects.  
 

➢ Gear Type centrifugal compressor shall consist of, but not 
limited to:  
• 3/4 stage equipped with single dry gas seal 
• Multiple shaft gear with two or three pinion shafts and one 

bull gear shaft 
• Standard: API 617 
• Instruments: Vibration probes for shaft, key phasor for shaft, 

axial position probes for bull gear, RTD probes bearing 
• Sealing: Each compressor stage is equipped with one single 

dry gas seal 
 

➢ Main Driver/ MV Motor shall consist of, but not limited to:  
• Squirrel cage Induction motor 
• Rated Power: 4000 kW- 5400 kW 
• Voltage: 6.6 kV 
• Frequency: 50 Hz 
• Cooling method: Water cooled/ air cooled 
• Degree of protection: IP 54 
• simplex RTD for bearing and Simplex RTD for winding (as 

required) 
 

➢ Coupling shall consist of, but not limited to: 
• Coupling with coupling guard arranged between motor & 

gear box 
• Standard: API 671 
• FIT: Shrieked 
• Spacer: Removable 

 

➢ Lubrication System shall consist of, but not limited to:  
• Integrated in base frame 
• Main Oil Pump Mounted on gear box 

1 Lot  



Gas Booster Compressor for Khulna 330MW CCPP 163 

Description 
 

Qty Particulars to be filled 
up by Tenderer 

• Auxiliary Oil Pump 
• Oil reservoir 
• Oil Filter 
• Oil heater 
• Oil cooler 

 

➢ Shaft sealing system shall consist of, but not limited to:  
• Fuel gas compressors are equipped with single dry gas seals 

at each compressor stage, controlled by a seal gas control & 
monitoring rack, which is mounted directly to the 
compressor skid 

• Single gas seals 
• Seal Gas Rack 

 

➢ Base Frame shall consist of, but not limited to:  
• Base Frame for centrifugal compressor, MV motor, 

Lubrication system & seal gas rack 
 

➢ Process Valves & Vents shall consist of, but not limited to:  
• Suction Pressure regulation valve 
• Anti-Surge Control (ASC) / Recycle Valve  
• Suction isolation valve 
• Discharge isolation valve 
• Discharge check valve 
• Vent Valve 
• Safety Valve 

 

➢ Unit Control Panel shall consist of, but not limited to:  
• Common PLC Based control System for all compressors 
• PLC system: Redundant power supply; Redundant CPU unit 

card; Single I/O cards; Redundant MODBUS connection to 
DCS 

• HMI at UCP: Rack IPC for visualization & data storage; 19” 
monitor behind panel window; Track ball access from 
outside UCP 

• Design for Location: Air-Conditioned room 
• Enclosure Protection: IP 44/ IP 42 
• Panel Access: Front & Rear 
• Cable entry: Bottom 

 

➢ Set of process instruments shall consist of, but not limited 
to:  
• transmitters, sensors, probes solenoids etc. required for safe 

operation 
 

➢ Acoustic enclosure shall consist of, but not limited to:  
• Not accessible, covering compressor stages & gear box 
• Design: sound pressure level of 85 dB (A) at 1 m distance 
• Standard: ISO 9614-2 & ISO 11203 
• Fans: 2x100% 

 
N.B: Each Gas Booster should be capable for 60% capacity of 
maximum Gas requirement for full load operation of Gas Turbine 
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Description 
 

Qty Particulars to be filled 
up by Tenderer 

B) Nitrogen generator & Instrument Air (Complete in all aspects)  
 
➢ Nitrogen Generator Shall consist of, but not limited to:  

• Nitrogen membrane  
• Nitrogen pressure vessel 

-Max permissible pressure vessel 11 bar g 
-Capacity: 1000 liter 

• control box 
• Filter- as necessary 

 
➢ Instrument Air shall consist of, but not limited to:  

• Instrument air for the nitrogen generator and pneumatic 
valves according to GBC unit requirements as follows 

-Pressure: Min 6 Bar (g) max. 10 bar (g) 
-Quality: 1.4.1 acc. ISO 8573.1 
-Temp.: +20°C Design temp.; Max +50°C 

1 Lot  

C) Commissioning spare parts and Special Tools 
• Lube oil filter cartridge with gaskets- 3 Nos. 
• Seal gas filter cartridge-3 Nos 
• Vibration probes-3 Nos 
• Proximitor- 3 Nos 
• RTD- 3 Nos 
• Hydraulic pump for impeller – 1 no.  
• Mechanical Alignment tool -1 no.  

Mounting ring for gas seals -1 no.  

1 Lot  

D). Electric overhead crane of minimum 30 Ton Capacity with 
Power Line and other related materials 

 
      1(one) no. of 30 Ton Capacity Electrical overhead crane for the 

GBC Units must be designed in such a way that it covers moves 
over all the 3(three) Gas Booster compressor units.  

1 Lot  

E) Consumables 1 Lot  

F) Necessary materials/ equipment /items for Pipeline 
connection from the existing facilities as required for Scope 
of Work 6.1.5.2.1 

1 Lot  

G) Necessary materials/ equipment / items for Electrical Power 
Connection for the GBC units and Electrical Cabling from 
6.6KV & 0.4KV system of the existing facilities as required 
for Scope of Work 6.1.5.2.2 

1 Lot  

H) Necessary materials/ equipment / items for instrumentation 
& control (I&C) System integration with the existing 
PLC/DCS System (Manufacturer: GE, Model: Nexus Oncore, 
Version: OptimumC V2.6.3SP2) as required for Scope of 
Work 6.1.5.2.3 

1 Lot  

I) Others Materials/items/equipment for the installation of GBC 
units and its components (if any) 

1 Lot  

 

Note:   
Tenderers are requested to supply the complete set of 3 Nos (3x60% Capacity, Each Gas Booster should 
be capable for 60% capacity of maximum Gas requirement for full load operation of Gas Turbine) heavy 
duty 2 running, 1 standby Gas Booster Compressor with major equipment’s according to manufacturer’s 
guideline.  
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Technical Data Sheet (To be guaranteed and filled up by Tenderer): 
 

Description Requirement of BPDB To be guaranteed & filled 
up by the Tenderer 

Gas handled Natural Gas   

Gas Flow (kG/hour) 44,600~57,300 (2 running, 1 
Standby) 

 

 
Inlet Conditions 

Molecular weight   

CP/CV (Kt)   

Compressibility   

Pressure (Psig)& Temperature (°C) 80~150 Psig@ 10°C~24°C 
(For design of the    GBC 
minimum 80 Psig pressure & 
minimum 10°C temperature 
should be considered.) 

 

Inlet Volume (m3/hour)   

 
Outlet Conditions 

Pressure (Psig)& Temperature (°C) 425~520 Psig @92°C~104°C 
(For design of the GBC 
maximum pressure 550 Psig 
should be considered.)   

 

 
Compressor Performance 

Compressor Coupling Power   

Speed (RPM)   

Motor Rating (kW)  6.6 kV: ___________MW 
0.4 kV: ___________MW 
Total: _____________MW 

Motor Voltage    

Type Centrifugal  

Cooling System Air Cooled/ Water Cooled  

Model   

Sound Level of acoustic encloser 85 db(A) max at 1 m distance  

Number of Impeller    

Hydrostatic Test Pressure   

Max. Continuous Speed (RPM)   

Impeller Tip speed at MCS (m/sec)   

Max. Allowable Pressure (at 
output) 

  

 
> Manufacturer/Tenderer has to specify minimum discharge pressure setting or any other parameter 
settings of a running compressor, at which the standby compressor comes into operation automatically 
 
>Driver: Electric Motor, Running & standby unit must have electrical interlock so that standby unit 
start/run in auto mode with tripping of the main unit. 
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Technical Parameter: (Materials with its composition) 

Component Type (To be furnished by 
the Tenderer) 

Material (To be furnished by 
the Tenderer) 

Casing   

Impellers (welded)   

Motor Shaft   

Diaphragm   

Shaft Sleeves   

Radial Bearings   

Labyrinth   

Thrust bearing   

 
 
[The Tenderer should complete all the columns as required] 
 
 
 
 

Signature: [insert signature of authorized representative of 
the Tenderer] 

Name: [insert full name of signatory with National ID] 

In the capacity of: [insert designation of signatory] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Manufacturer’s Authorisation Letter (Form PG5A - 5) 

 
[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the instructions 
indicated. This letter of authorization should be on the letterhead of the Manufacturer and should be 
signed by a person with the proper authority to sign documents that are binding on the Manufacturer.  
The Tenderer shall include it in its tender, if so indicated in the TDS as stated under ITT Sub-Clause 
29.3(b)] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  

To: 
Name and address of Employer] 
 

 

 
WHEREAS 
 
 

We [insert complete name of Manufacturer/ authorized entities of manufacturer], 
 
who are official manufacturers/ authorized entities of manufacturer [insert name of manufacturer] of 
[insert type of goods manufactured], having factories at [insert full address of Manufacturer’s factories], 
do hereby 
 
authorize [insert complete name of Tenderer] to supply the following Plant and Equipment, 
manufactured by us [insert name and or brief description of the Goods]. 
 
We hereby extend our full guarantee and warranty as stated under GCC Clause 42 of the General 
Conditions of Contract, with respect to the Goods offered by the above Tenderer. 
 
Signed: [insert signature(s) of authorized representative(s) of the Manufacturer/ authorized entities of 
manufacturer] 
 
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer/ authorized 
entities of manufacturer] 
Address: [insert full address including Fax and e-mail] 
 
Title: [insert title] 
 
 
 
 
Date: [insert date of signing] 
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Bank Guarantee for Tender Security (Form PG5A– 6) 
 
[this is the format for the Tender Security to be issued by a scheduled bank 
of Bangladesh as stated under ITT Clauses32 and 33] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  
To: 
[Name and address of Employer] 
 

 

 
TENDER GUARANTEE No: 
 
We have been informed that [insert name of Tenderer] (hereinafter called “the Tenderer”) intends to 
submit to you its Tender dated [insert date of Tender] (hereinafter called “the Tender”) for the supply 
and installation of [description of plant and services] under the above Invitation for Tenders 
(hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, Tenders must be supported by a Bank 
Guarantee for Tender Security. 
 
At the request of the Tenderer, we [insert name of bank] hereby irrevocably and unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an amount 
of Tk.[insert amount in figures and in words] upon receipt by us of your first written demand 
accompanied by a written statement that the Tenderer is in breach of its obligation(s) under the 
Tender conditions, because the Tenderer: 
 

a. has withdrawn its Tender after opening of Tenders but within the validity of the Tender 
Security; or 

b. refused to accept the Notification of Award (NOA) within the period as stated under 
Instructions to Tenderers (ITT) ; or 

c. failed to furnish Performance Security within the period as stipulated in the NOA; or 
d. refused to sign the Contract Agreement by the time specified in the NOA; or 
e. did not accept the correction of the Tender price following the correction of the arithmetic 

errors in accordance with the ITT; or 
 
This guarantee will expire: 
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of a copies of the contract 
signed by the Tenderer and the Performance Security issued to you in accordance with the 
ITT; or 

 
(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the expiration 

of the Tenderer’s Tender validity period, being [date of expiration of the Tender validity plus 
twenty-eight (28) days] 

 
Consequently, we must receive at the above-mentioned office any demand for payment under this 
guarantee on or before that date. 
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Letter of Commitment for Bank’s undertaking for Line of 
Credit (Form PG5A-6a) 
 
[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in accordance 
with ITT Clause 15.1(b)] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 

CREDIT COMMITTMENT No: [insert number] 

 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit 
to you its Tender (hereinafter called “the Tender”) for the execution of the Supply and Installation of 
Plant & Equipment of [description of works] under the above Invitation for Tenders (hereinafter 
called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tenderer’s Financial Capacity i.e. 
Liquid Asset must be substantiated by a Letter of Commitment of Bank’s Undertaking for Line of 
Credit. 
 
At the request of, and arrangement with, the Tenderer, we [name and address of the Bank] do hereby 
agree and undertake that [name and address of the Tenderer] will be provided by us with a revolving 
line of credit, in case awarded the Contract, for execution of the Works viz. [insert name of works], for 
an amount not less than BDT [in figure]( in words) for the sole purpose of the execution of the above 
Contract. This Revolving Line of Credit will be maintained by us until issuance of “Taking-Over 
Certificate” by the Procuring Entity. 
 
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter 
of Commitment. 
 
 
 
 
 

 
 
Signature 

 
 
Signature 
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Notification of Award (Form PG5A - 7) 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
This is to notify you that your Tender dated [insert date] for the supply and installation of plant 
and Services  for [name of contract] for the Contract Price of [state amount in figures and in words] 
as corrected and modified in accordance with the Instructions to Tenderers, has been approved 
by [name of Employer]. 
 
You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days of its 
receiving pursuant to ITT Sub-Clause 64.1 

ii. furnish a Performance Security in the specified format and in the amount of Tk. [state 
amount in figures and words], within Twenty-eight (28) days from issue of this 
Notification of Award but not later than (specify date), in accordance with ITT Clause 
64.3 

iii. sign the Contract within twenty-eight (28) days of issuance of this Notification of 
Award but not later than (specify date), in accordance with ITT Clause 69.2 

 

You may proceed with the execution of the supply of Plant and Services only upon completion of 
the above tasks. You may also please note that this Notification of Award shall constitute the 
formation of this Contract, which shall become binding upon you. 

 
We attach the draft Contract and all other documents for your perusal and signature. 
 
 

  
 
Signed 

  
Duly authorized to sign for and on behalf of 
[name of Employer] 

  
Date: 
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Contract Agreement (Form PG5A - 8) 
 
THIS AGREEMENT made the [day] day of [month][year] between [name and address of Employer] 
(hereinafter called “the Employer”) of the one part and [name and address of Contractor] (hereinafter 
called “the Contractor”) of the other part: 
 
WHEREAS the Employer invited Tenders for certain plant and services, viz, [brief description of plant 
and services] and has accepted a Tender by the Contractor for the supply of those plant and services 
in the sum of Taka [Contract Price in figures and in words] (hereinafter called “the Contract Price”). 
 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract hereafter referred to. 
2. The following documents forming the Contract shall be in the following order of precedence, 

namely: 
(a) the signed Form of Contract Agreement; 
(b) the Notification of Award 
(c) The Tender and the appendices to the Tender 
(d) Particular Conditions of Contract; 
(e) General Conditions of Contract; 
(f) Technical Specifications; 
(g) Drawings; 
(h) Price Schedules of Plant and Equipment and; 
(i) other document including correspondences listed in the PCC forming part of 

the Contract 
 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to provide the plants and 
related services and to remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the provision of the 

plant and services and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
5. The Appendices listed in the attached List of Appendices shall be deemed to form an integral 

part of this Contract Agreement. Reference in the Contract to any Appendix shall mean the 
Appendices attached hereto, and the Contract shall be read and construed accordingly. 

 
IN WITNESS whereof the Employer and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives in accordance with the laws of Bangladesh on the 
day, month and year first written above. 
 

Signed by, for and on behalf of the Employer 
 

 For the Employer: For the Contractor: 

Signature   

Print Name   

Title   

In the presence of Name   

Address   
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Bank Guarantee for Performance Security (Form PG5A – 9) 
 
[This is the format for the Performance Security to be issued by an internationally reputable bank and 
it shall have correspondent bank located in Bangladesh, to make it enforceablein accordance with 
ITT Sub-Clause 67.1pursuant to Rule 27(4) of the Public Procurement Rules, 2008.] 
 

Contract No: 
 

Date: 

 
 

 

To: 
 
[Name and address of Employer] 
 

 

 
PERFORMANCE GUARANTEE No: [insert Performance Guarantee number] 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [reference number of Contract] dated [date of Contract] 
(hereinafter called “the Contract”) for the supply and installation of [description of plant and services] 
under the Contract. 
 
Furthermore, we understand that, according to your conditions, Contracts must be supported by a 
performance guarantee. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably and unconditionally undertake 
to pay you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk.[insert 
amount in figures and in words] upon receipt by us of your first written demand accompanied by a 
written statement that the Supplier is in breach of its obligation(s) under the Contract conditions, 
without you needing to prove or show grounds or reasons for your demand of the sum specified 
therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
[Signatures of authorized representatives of the bank] 
 

 
 
Signature 

 
 
Seal 
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Bank Guarantee for Advance Payment (Form PG5A –10)  

– Not Applicable 

 
[this is the format for the Advance Payment Security to be issued by an internationally reputable 
bank and it shall have correspondent bank located in Bangladesh, to make it enforceable in 
accordance with GCC Clause 57.1] 
 
 

Contract No: 
 

Date: 

  
To: 
 
[Name and address of Employer] 
 

 

 
 
ADVANCE PAYMENT GUARANTEE No.: 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [reference number of Contract] dated [date of Contract] 
(hereinafter called “the Contract”) for the supply and installation of [description of plant and services] 
under the Contract. 
 
Furthermore, we understand that, according to your Particular Conditions of Contract Clause 26.1, 
Advance Payment(s) on Contracts must be supported by a bank guarantee. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably unconditionally undertake to 
pay you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk.[insert 
amount in figures and in words] upon receipt by us of your first written demand accompanied by a 
written statement that the Contractor is in breach of its obligation(s) under the Contract conditions, 
without you needing to prove or show grounds or reasons for your demand of the sum specified 
therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to be 
performed, or of any of the Contract documents which may be made between the Employer and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
[Signatures of authorized representatives of the bank] 
 

 
 
Signature 

 
 
Seal 
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Bank Guarantee for Retention Money Security 

(Form PG5A-11) 
 
[This is the format for the Retention Money Guarantee to be issued by any scheduled Bank of Bangladesh in 
accordance with GCC Clause 57] 

 
Demand Guarantee 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: [insert Name and Address of the Procuring Entity] 

Date:      [insert date] 

RETENTION MONEY GUARANTEE No.: [insert number] 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has 
entered into Contract Number [insert reference number of the Contract] dated [insert date] with you, 
for the execution of [insert name of Contract and brief description of Works] (hereinafter called "the 
Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified 
for payment, payment of Tk. [insert the amount of the second half of the Retention Money] which 
becomes due after the Defects Liability Period has passed and certified in the form of Defects 
Correction Certificate, is to be made against a Retention Money Guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally 
undertake to pay you any sum or sums not exceeding in total an amount of Tk. [insert amount in 
figures] (Taka [insert amount in words]) upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Contractor is in breach of its obligation under 
the Contract because the Contractor failed to properly correct the defects duly notified in respect of 
the Supply and Installation of Plant & Equipment. 

It is a condition for any claim and payment under this guarantee to be made that the payment of the 
second half of the Retention Money referred to above must have been received by the Contractor on 
its account number [insert A/C no] at [name and address of Bank]. 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) days 
beyond the Defects Liability Period]. Consequently, we must receive at the above-mentioned office 
any demand for payment under this guarantee on or before that date. 
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Commencement of Works & Service (Form PG5A-12) 

 
 

 
Office Memo No: 
 

 
Date: 

 
 
To: 
 
[Name of Contractor] 
[Address) 
 
Contract Reference: 
 
 

 

 
 
Pursuant to GCC Sub Clause 23.1 of the above-mentioned Contract Agreement, this is to notify 
you that the following precedent conditions have been duly fulfilled: 
 

(i) the Contract Agreement has been signed; 
(ii) the possession of the Site has been given; and 
(iii) the advance payment has been made (delete if not applicable). 

 

You are therefore requested to: 
 
1. Commence execution of the Turnkey Works & services of Gas Turbine, in 

accordance with GCC Sub Clause 1.1(rr), within (specify date); 
2. Submit Insurance Policy Documents, in accordance with Appendix 3, within (specify 

date)  
3. Submit Programme of Turnkey Works & services, in accordance with GCC Sub 

Clause 31.2, within (specify date) 
 

 
  

 
Signed 

  
Duly authorised to sign for and on behalf of 
[name of Procuring Entity] 

  
Date: 
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6.1 Scope of Supply & works of Plant and Installation 
Services by the Contractor 
 

6.1.1   Preamble 

Khulna 330 MW Dual Fuel Combined cycle power plant is an under-construction project of the 
BPDB located at Khalishpur, Khulna, Bangladesh. The Project consists of one heavy duty GE 9F.03 
Gas Turbine, one Steam Turbine & one HRSG (2:1:1). Its Fuel is Natural Gas/ HSD. Total Gas 
Turbine output of simple cycle is 239.081 MW (Natural Gas) / 226.243 MW (HSD) at site 
Condition (i.e. 35°C, 1.013 bar, 98% relative humidity). To operate the Gas Turbine by natural 
gas, BPDB planned to install 3 Nos (3x60% capacity, Each Gas Booster should be capable for 60% 
capacity of maximum Gas requirement for full load operation of Gas Turbine) heavy duty,2 
running, 1 standby complete Gas Booster Compressor units. The Gas Booster Compressor units 
is either indoor or outdoor type design. The general data of Gas turbine, RMS & site of Khulna 330 
MW Dual Fuel CCPP is given below: 

 

Gas Turbine Data: 
 

Description Specification 
Type of gas turbine  heavy duty  
Model number  9F.03  
Manufacture of gas turbine, Country  GE, USA  
Minimum heat value of gas required, KJ/Nm3 775 BTU / scf  
Normal gas pressure required, bar  min 425 Psig and max 500 Psig  
Inlet Temperature, Gas Simple Cycle: 49°C ~65.6°C 

Combined Cycle: 204°C ~218°C 
NG/LNG Consumption @ 100 % load, kg/hr 103x (44.6 at 45°C ambient, 49.5 at 35°C 

ambient, 57.3 at 5°C ambient) 
Flame detectors, etc.  Igniter-2, Frame detectors-4 
Number of compressor stages  18 
Compressor pressure ratio  16.6 (ISO)  
Number of Power Turbine stages 3 
Type of GT control system  Mark VIe  
Gross Output at site Condition, kW 239081 (Natural gas) /226243 (HSD) 
Heat rate at site condition, KJ/kWh 9766 (Natural gas) / 10008 (HSD) 
Turbine/ compressor rotor RPM  3000 
Gas turbine inlet temperature, °C , air 35 
Exhaust temperature,  °C 618.1(Natural gas)/ 628.2 (HSD) 

 
DCS Data: 
Plant DCS system: GE make DCS 
Manufacturer: GE, USA 
Model: Nexus Oncore, Version: OptimumC V2.6.3SP2 

 
RMS Data:  
Regulating and Metering Station (RMS) will be installed for deliver the Natural gas to the Power 
plant project.  
Outlet Temperature: 10~24°C 
Outlet Pressure: 80~150 Psig  
For design of the GBC minimum 80 Psig pressure should be considered. 
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Site Data: 
Project Location: Khalishpur, Khulna, Bangladesh 
Approximate 43m x 40m land is available in the power plant construction site for GBC Units. 
(Marked in Attachment-1) 
 
Site Visit: Each Tenderer before submitting his Tender will carefully examine the tender 
requirements and will visit the site at their own cost to determine the existing conditions, 
facilities and limitations. The Tenderer shall thoroughly inform himself of all conditions and 
factors which would affect the prosecution and completion of the Work, including, but not be 
limited to, the exact condition of the Gas Turbine unit, RMS (if available), WTP & air compressor 
room etc. with all it’s auxiliaries and accessories, soil condition, water quality availability, cost of 
labour, applicable laws & regulations, facilities for transportation, handling & storage of 
materials/equipment and limitation of working days due to monsoon. Any neglect to delay or 
failure on the part of the tenderer to obtain reliable information upon the foregoing or any matter 
effecting the work and completion period shall not relieve the successful tenderer of his 
responsibilities, risks or liabilities until final acceptance of the work in case of award of the 
contract. 
It must be understood and agreed that such factors have been properly investigated and 
considered in the preparation of the Proposal submitted.  No claims for financial and time 
adjustment to the Contract awarded for the Work under these Specifications and Documents will 
be permitted by the Board/Engineer which are based on the lack of such prior information or its 
effect on the cost of the work and its completion time. 

 
6.1.2   Analysis of Natural Gas Supply: 
 

Sl No Subject/ Particulars Content 

1.  Chemical Compositions  

 a. Methane (CH4) 92 to 97 Percent by volume 

 b. Ethane (C2H6) 0 to 6 Percent by volume 

 c. Propane (C3H8) 0 to 1.00 Percent by volume 

 d. Butane (C4H4) 0 to 1.00 Percent by volume 

 e. Pentane(C5H12) & higher HC 0 to 2.00 Percent by volume 

 f. Hydrogen Sulphide (H2S) 0.5 grains per 10 S.Cu.ft 

 g. Carbon Dioxide (CO2) 0 to 0.80 Percent by volume 

 h. Nitrogen (N2) 0 to  0.60 Percent by volume 

 i. Oxygen (O2) 0 to 1.00 Percent by volume 

 j. Inert Gas 0 to 5.00 Percent by volume 

2.   Physical Properties  

 a. Calorific Value 900 Btu/ S.Cu.ft 

 b. Temperature Range 15°C to 60°C 

 c. Total Sulfur 20 grains or less in per 100 SCF gas 

 d. Solid Substances Free from solid material beyond 5 

microns in size 

 e. Specific gravity (air=1) 0.55 to 0.67 

 f. Water Content 7 lbs per 100,000 SCF 

 g. Liquefiable Hydrocarbons Not more than 2 American gallons 

per 100,000 SCF 

 h. Pressure range Not less than 150 Psig 
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6.1.3 Natural Gas Properties under Guaranteed Condition: 
 

Fuel Volume 
CH4 93.68 % 
C2H6 3.94 % 
C3H8 0.71 % 
C4H4 0.27 % 
C5H12 0.04 % 

N2 0.46 % 
CO2 0.9 % 

Total Sulfur 20 grains/scf 
Fuel Gas temp. @ FGI, base load, SC 49 (°C) 
Fuel Gas temp. @ FGI, base load, CC 204 (°C) 

 
 

6.1.4 Scope of Supply: 
 
6.1.4.1 Scope of Supply for Complete Gas Booster Compressor Units:  

 
Following materials/equipment/items are required for “Design, Supply, Installation, Testing & 
Commissioning of 3 Nos (3x60% capacity, Each Gas Booster should be capable for 60% capacity 
of maximum Gas requirement for full load operation of Gas Turbine) heavy duty 2 running, 1 
standby Gas Booster Compressor for Khulna 330 MW Dual Fuel CCPP Project, BPDB, Khulna, 
Bangladesh on Turnkey Basis”.  

 
Description 

 
Qty 

A) 3(three) Nos (3 x 60% Capacity) Gas Booster Compressors (Complete in 
all aspects)  

 
Each set of Gas Booster Compressor consists of Gear Type centrifugal 
compressor, Main Driver/MV Motor, Electrical system, coupling, lubrication 
system, shaft sealing system, Base frame, Gas Recycle Cooler, Protection system, 
Process valves & vents, Set of process instruments, Unit Control System, Acoustic 
Encloser etc. Complete in all aspects.  
 
N.B: Each Gas Booster should be capable for 60% capacity of maximum Gas 
requirement for full load operation of Gas Turbine 
 

1 Lot 

B) Nitrogen generator & Instrument Air Compressor (Complete in all 
aspects)  

 

1 Lot 
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Description 
 

Qty 

C) Commissioning spare parts and Special Tools 
• Lube oil filter cartridge with gaskets- 3 Nos. 
• Seal gas filter cartridge-3 Nos 
• Vibration probes-3 Nos 
• Proximitor- 3 Nos 
• RTD- 3 Nos 
• Hydraulic pump for impeller – 1 no.  
• Mechanical Alignment tool -1 no.  
• Mounting ring for gas seals -1 no.  

1 Lot 

D). Electric overhead crane of minimum 30 Ton Capacity with Power Line 
and other related materials 

 

1(one) no. of 30 Ton Capacity Electrical overhead crane for the GBC Units 
must be designed in such a way that it covers moves over all the 3(three) Gas 
Booster compressor units.  

1 Lot 

E) Consumables 1 Lot 

F) Necessary materials/ equipment /items for Pipeline connection from 
the existing facilities as required for Scope of Work 6.1.5.2.1 

1 Lot 

G) Necessary materials/ equipment / items for Electrical Power Connection 
for the GBC units and Electrical Cabling including breakers, fuses, 
insulator, isolator etc.  from 6.6KV & 0.4KV system of the existing 
facilities as required for Scope of Work 6.1.5.2.2 

1 Lot 

H) Necessary materials/ equipment / items for instrumentation & control 
(I&C) System integration with the existing PLC/DCS System as required 
for Scope of Work 6.1.5.2.3 

1 Lot 

I) Others Materials/items/equipment for the installation of GBC units and 
its components.  

1 Lot 

 
Note: Tenderers are requested to supply the complete set of 3 Nos (3x60% Capacity, Each Gas 
Booster should be capable for 60% capacity of maximum Gas requirement for full load 
operation of Gas Turbine) heavy duty 2 running, 1 standby Gas Booster Compressor with 
major equipment’s according to manufacturer’s guideline. 

 

 
6.1.5 Scope of Works: 
 
6.1.5.1. Gas Booster Compressor units (3 Nos, 60% Capacity each) Complete in all 
aspects:  
 

Scope of Works for Design, Supply, Installation, Testing & Commissioning of 3 Nos (3x60% 
Capacity, Each Gas Booster should be capable for 60% capacity of maximum Gas requirement for 
full load operation of Gas Turbine) heavy duty, 2 running, 1 standby Gas Booster Compressor 
including supply and commissioning of required accessories, suction pressure control valve/gas 
valves, by pass valve (Electrical & manual), piping for connection of GBC through bypass system, 
required civil work, modification kit, spares and consumables, and transportation to Khulna 330 
MW CCPP, testing, commissioning to full load and commercial operation of the unit up to 
Provisional Acceptance and Guarantee period up to Final Acceptance for Khulna 330 MW Dual 
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Fuel CCPP Project, BPDB, Khulna, Bangladesh on turnkey basis. The scope of work is following 
but not limited to: 

 
 -Fuel Gas Booster Compressor: Centrifugal Type  

- Manufacturer & Country of origin: Atlas Copco, USA/Germany or Man Turbo, Germany 
or Ingersoll Rand, USA 
-Inlet Pressure & Temperature: 80~ 150 Psig @ 10°C~24°C (For design of the    GBC 
minimum 80 Psig pressure & minimum 10°C temperature should be considered.) 
-Outlet Pressure & Temperature: 425~520 Psig @92°C ~104°C  (2 running, 1 standby) 
(For design of the GBC pressure 550 Psig should be considered.) 
-Flow Capacity/ Consumption: 44,600~57,300 kg/hr (2 running, 1 Standby) 
- No of Units: 3 Nos. 
 
The Capacity of the Gas Booster Compressors have to be 3x60% (Each Gas Booster 
Compressor should be capable for 60% capacity of maximum Gas requirement for full 
load operation of Gas Turbine) heavy duty 2 running, 1 standby for maximum gas 
requirement of the plant including auto changeover system without interrupting 
operation of the plant with rated pressure & flow and all modes of operation & at any 
temperature prevailing in the site of the GTG unit. 
The Gas Booster Compressor must be designed in a manner such that the changeover of 
gas booster units (i.e., running to standby or vice-versa) must not affect the output of Gas 
Turbine. Also, condensation in gas pipe line due to gas temperature /pressure drop 
should be considered.  In addition to that, the Gas Booster Compressor of 3x60% capacity 
must be designed in a manner such that during full load operation (2 running, 1 standby) 
of Gas Turbine unit the Gas Booster Compressor units will fulfil the plants requirements. 
 
The Gas Booster Compressor has to be centrifugal type, 6.6 kV motor drive. Appropriate 
control, sealing, cooling, & anti-surge system with all necessary ancillaries & auxiliaries 
shall have to be provided including compressor house complete in all aspects.  
 
Area for GBC Units: Approximate, available land 43m X 40m inside the newly 
constructed 330 MW combined cycle plant area.  
N.B: Land Preparation, Land filling, etc are in Contractor’s scope.   
 

6.1.5.1.1. Furthermore, the scope of work includes: 
 

a) Installation of Nitrogen Generator with Instrument Air Compressor  is in 
contractor’s scope.  

b) After commissioning of the GBC units, the contractor shall undertake necessary 
measures to calibrate the Gas Control Valves of GBC units and Gas Control Valves 
of Gas Turbine units, 

c) Foundation for Gas Booster Compressor should be construct on standard height 
from the ground with necessary staircase.  

d) Proper Housing (either indoor or outdoor) for Gas Booster Compressor Unit is in 
contractor’s scope.  

e) Construction of Air conditioned room for Unit Control Panel within the GBC area 
is in contractor’s scope.  

g) Installation of Electrical overhead crane for GBC Units maintenance with power 
line and other required materials is in contractor’s scope. 

h) Electrical Equipment’s in GBC area must meet IECEx/ ATEX hazardous area 
requirements. 

i) Proper shading for control valve, Transmitter, Junction box etc. to avoid rain 
water is in contractor’s scope. 
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j) Construction of drainage system for GBC area, which will be connected with main 
drainage system of Plant is in contractor’s scope. 

k) Installation of de-icing of endangered equipment’s (trace heating, thermal 
insulation) is in contractor’s scope. 

l) Installation of piping insulation outside acoustic enclosure (thermal & acoustic) 
is in contractor’s scope. 

m) Installation of foundations, ladders, platform and supporting structures (where 
required) is in contractor’s scope. 

n) Proper fencing around the GBC area is in contractor’s scope. 
o) Painting, Labeling (where required) of pipeline & accessories with standard color 

code is in contractor’s scope. 
 
 
6.1.5.2 Other facilities:  
 
6.1.5.2.1 Pipeline connection from the existing facilities:  
 

a) Gas pipeline connection from RMS outlet to Gas Booster Compressor inlet with all 
related accessories (i.e. pipes, valves, joints, fittings, heater, cooler, dual post filter 
etc. if any) for optimum operation of Gas Booster unit is in contractor’s scope. 

b) Gas pipeline connection from Gas Booster Compressor outlet to Gas Skid inlet 
with all related accessories (i.e. pipes, valves, joints, fittings, regulator, pressure 
gauges, heater, cooler, dual post filter, buffer tank etc.) to fulfil the Gas Turbine 
requirement is in contractor’s scope. Buffer tank shall be capable for minimum 
10min backup to safely shut-down of Combined Cycle Power Plant.  

c) Proposed Gas Booster Compressor shall be Water cooled. So, cooling water line 
connection from designated tapping point of water treatment plant (WTP) with 
necessary pumps (2x 100% capacity each, 1 running, 1 standby), pipes, valves, 
fittings, gaskets, regulators, pressure gauges etc. to meet the cooling requirement 
of gas booster compressors is in contractor’s scope. For other cooling facilities, 
necessary water line connection from heat exchanger to cooling tower including 
pumps, pipes, valves, gaskets, fittings, joints, regulator, pressure gauges etc. is in 
contractor’s scope.  

d) An additional air pipe line connection for gas booster compressor unit from 
designated tapping point of central air compressor room of Khulna 330MW dual 
fuel CCPP with required pipes, valves, fittings, gaskets, regulators, pressure 
gauges etc. is in contractor’s scope.  

 

6.1.5.2.2 Electrical Power Connection & Electrical Cabling from the existing 
facilities: 

a) Electrical power line for main Motors of Gas Booster Compressors with necessary 
cables, wires, cable trench, breakers & fuses etc. from 6.6 kV Bus of 15.75/6.6 kV 
and 15.00/6.6kV Auxiliary Transformers is in contractor’s scope.   

b) Electrical power line for Gas Booster Compressor auxiliaries with necessary 
cables, wires, cable trench, breakers & fuses etc. from 0.415 kV Bus is in 
contractor’s scope.  

c) Power line connection to the existing DC power supply of the Khulna 330MW dual 
fuel CCPP including cables, breakers, fuses etc. with for GBC control Panel 
instruments is in contractor’s scope. 
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6.1.5.2.3 Instrumentation and Control (I&C) System integration with the existing 
PLC/DCS System: 

a) Remote Control system with all necessary protection & control equipment’s to 
control & monitor GBC Unit from central control room is in contractor’s scope. 

b) GBC control system including all functions and display must be integrated with 
plant DCS system (Manufacturer: GE, Model: Nexus Oncore, Version: OptimumC 
V2.6.3SP2). All related works including connection to plant DSC system is in 
contractor’s scope. It is contractor’s responsibility to communicate (if required) 
with the existing DCS system Manufacturer (GE) for the integration works.  

c) Installation of firefighting system, Gas leakage alarm system, Fire & Gas leakage 
alarm system of GBC area with all required materials (pumps, pipes, valves, 
fittings, joints etc.) from designated tapping point of central firefighting station is 
in contractor’s scope. All above alarm system including all functions and display 
must be integrated with plant alarm system. 

 

 

Note:  

- During execution of work, if any other work is required to be done and/or additional spares / 

materials/tools/consumables are required for successful completion and operation of Design, 

Supply, Installation, Testing & Commissioning of 3x60% Capacity (Each Gas Booster should be 

capable for 60% capacity of maximum Gas requirement for full load operation of Gas Turbine) 

heavy duty 2 running, 1 standby Gas Booster Compressor for Khulna 330 MW Dual Fuel CCPP 

Project, BPDB, Khulna, Bangladesh on Turnkey Basis then, the contractor has to perform the 

supply of the required materials/ items/ spares/consumables and execute the complete turnkey 

work  in all respect within the quoted price. 

 

-After Successful Operation of GBC Units, the contractor will hand over 3 copies of Operation & 

maintenance manual (both hard & soft copy). 

 
 
6.1.5.3 Standards 
 

The Contractor shall specify all standards relevant to the design of the fuel gas system in addition 

to the following minimum requirements for latest editions of the following codes and standards: 

➢ Bangladesh Natural Gas Safety Rules 

➢ ASME 31.8 - Gas Transmission and Distribution Piping Systems 

➢ API Spec 5L - for Line Pipe (for the branch pipeline only) 

➢ ASME Boiler and Pressure Vessel Code for all pressure vessels 

➢ ASME B 31.1 Power Piping for all pressure piping within the confines of the plant 

➢ ASME B 16.5 Pipe Flanges and Flanged Fittings 
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Standards & Codes for Civil Works 
 
The Civil Works shall be designed and constructed in accordance with the Specifications, relevant 
Standards and Codes of Practice approved by the Engineer. Local code of practice shall be 
followed where not mentioned. The Contractor shall submit together with his bid a schedule of 
standards and codes of practice to be followed in the design and construction of the Works. 
Copies of these codes and standards shall be made available to the Engineer during the design 
and construction period. In the case of the Standards and Codes not published in English, the 
Contractor shall obtain English translations when required and send them to the Engineer. 
 

The Contractor shall be responsible for the establishment of design parameters to satisfy the 
requirement of the project. IEC Ex rules and standards relating to Electrical Apparatus in 
explosive atmospheres shall have to be followed.  
 
 

Basic Design Conditions shall be as follows: - 
 

a) Seismic coefficient at Ground Level 
(Horizontal) (PGA) 
 

: 0.5g (As per GSHAP) 

b) Design Strom : Based on frequency intensity duration curves 
prepared for Khulna Zone 

c) Wind velocity : 240 km/hr 
d) Design load for Road : H-20-S16-44 (AASHO) 
e) Standards & Codes of Practice : ASTM, ACI, and international codes of practice 

and other standards to be approved by 
Engineer. 

 
For Buildings works latest BNBC codes should be followed.  
 

N.B: Water analysis report, Seismic Zone map, basic wind speed map, Environmental standards, 
Effluent standard is attached in Annexure-I. 
 
 
 

6.1.6 Training for Employer’s Staff:  

 
 

6.1.7 Qualification of the contractor Personnel: 
 

Adequate manpower shall be deployed to successfully complete the works within the completion 
period. Contractor’s expert/engineers/technician shall have following minimum criteria but not 
limited to 
 

SL. Description  Quantity required 

1 Training shall be organized by the Contractor for 
BPDB engineers on operation & Maintenance of 
fuel gas booster Compressor at Site.  

7 (Seven) Persons for 10 
(Ten) days 
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SL Position Educational qualification Professional Experience 

1. Team Leader B.Sc in Mechanical engineering Minimum 8 years work 
experience in relevant field  

2.  Civil Engineer B.Sc in Civil engineering Minimum 5 years work 
experience in relevant field. 

2. Electrical 
Engineer 

B.Sc in Electrical engineering Minimum 5years work 
experience in Maintenance 
relevant field. 

3. Mechanical 
Engineer 

B.Sc in 
Mechanical engineering 

Minimum 5years work 
experience in Maintenance 
relevant field 

4. I&C Engineer 
 

B.Sc in Electrical& Electronic/ 
Communication engineering 

Minimum 5 years work 
experience in Maintenance of 
control & Instrumentation 
system. 

Note:  Additional   manpower like   Electrical   / Mechanical   technician; Electrician; Foreman, 
Scaffolders; cleaners, Crane Operator, Machinist shall be deployed by the contractor as per 
requirement. 

 
6.1.8 Reliability Test Run: 
 
After completion of Turnkey work, the contractor shall be responsible for checking, calibration, 
adjustments, painting, testing & starting GBC units  into  successful normal  operation & 
guarantee the  output   to  the  maximum  capacity  depending   on  site condition  and the other  
normal  operation parameters of the GBC Units. The GBC units shall have to be put into 72 hours 
continuous operation. If the unit trips for its own troubles/ faults within this period, then the unit 
shall have to be started after necessary corrective measures and put the units into  operation for 
72 hours again. If the unit trips for external faults / troubles (e.g. Grid problem or BOP Problem) 
within this period, then the outage time will be added to the period already  run by the unit and 
balance of the 72 hours shall have to be completed. Maximum load test  of each unit  will be 
performed within  this  72 hrs.  of operation unless objected by any parties  due to reason beyond 
control. BPDB shall ensure that all the accessories and equipment beyond this scope will work 
properly. If any corrective measures are recommended by the contractor for the equipment or 
accessories out of this scope shall be corrected by BPDB. 
 

6.1.9 Performance Guarantee Test: 
 

The performance Guarantee (PG) Test shall be conducted and shall cover the following 
requirements: - 
Guaranteed Output:  
-Outlet Pressure & Temperature: 425~520 Psig @92°C~104°C (2 running, 1 standby)  
-Flow Capacity/ Consumption: 44,600~57,300 kg/hr (2 running, 1 Standby) 

 
Under the conditions: - Inlet Pressure& Temperature: 80~ 150 Psig @ 10°C~24°C  
(N.B: Performance Guarantee test will conduct based on the data provided in Specification 
submission sheet and manufacturer’s commitment letter’s data considering gas turbine full load 
operational requirements)  
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6.1.10 Completion Period: 
 

Total time for completion for the whole turnkey work including the supply of materials is 18 
months from the effective date as described in the contract agreement. 

 
 

6.1.11 Facility to be provided by BPDB: 
 

a. Land for GBC Unit shall be provided by BPDB. 
b. Available site layout drawing. (if any). 
c. Construction Electricity & water requirement for site work will be provided at the 

prevailing Electricity charge. But arrangement of construction electricity & water 
from designated source should be done by contractor at their own cost. 

d. Accommodation, food, transport must be arranged by the contractor with his own 
cost.  

 
 

6.1.12 Safety:  
 

a)   Contractor shall strictly follow all safety conditions. Non-conformity of safety rules and 
safety appliances will be viewed seriously. Personal safety equipment shall be arranged by 
contractor for contractor’s staff.  
b)   The contractor will arrange for gate passes and any other permits required for carrying 
out his work from the respective agencies at his own cost at Plant area. He will also comply 
with regulations of security within the plant premises. 

 

6.1.13 Responsibilities of the Contractor: 
 

a. Tools (with Special tools), tackles those will be needed for complete the Turnkey work 
should be arrange by the contractor. 

b. The Contractor shall take all reasonable care to protect the materials and work till such 
time the installed equipment has been taken over by BPDB. 

c. The contractor shall be responsible for taking all safety precautions during the working 
period and while leaving keep all items in save zone.  The contractor shall comply with all 
applicable provisions of the safety regulations clean-up program and other precautionary 
measures. 

d. Contractor shall have to responsible to BPDB's engineers for showing the progress of the 
work. 

 
 

6.1.14 Contractor’s Liability: 
 

The contractor /supplier shall be liable for 
a.   any death   or injury  to  a  person   resulting   from  the  contractor’s  or  its  employee   or 
subcontractors or agents negligence or recklessness; 
b.   any   infringement or alleged infringement by the   Contractor/Supplier   or its employee, 
subcontractors or agents of any patent, copyright, registered design, trade  mark right, trade 
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secrets or any other intellectual  property rights of any third party (an “Intellectual Property 
Infringement”); 
c.  any failure of the Contractor/Supplier or its employees, subcontractors or agents to 
comply with any applicable law, rule or regulation.  

 

6.1.15 Confidential information and unauthorized commitment: 
 
Both parties agree to respect each other’s interest in maintaining the confidentiality of 
information. “Confidential Information” means: any information identified as confidential or 
proprietary by either party, or that ought reasonably under the circumstances to be treated as 
confidential or proprietary. Each party shall hold all Confidential Information provided to it by 
the other party in confidence and shall treat such Confidential Information with the same degree 
of care that it uses to protect its own Confidential Information, which must be no less than a 
reasonable degree of care. Each party shall also cause its employees, agents or sub-contractors 
to protect such Confidential Information at least at the same level of protection that is required 
under this provision. Either party may publicly disclose Confidential Information only after 
obtaining the written permission signed by an officer of the other party. Either party may disclose 
Confidential Information to the extent required by law or judicial order, if the prior written notice 
of such disclosure is furnished to the other party as soon as possible in order to afford the other 
party an opportunity to seek a protective order. 
 
Except with the prior written consent of BPDB, the Contractor/Supplier shall refrain from using 
such above information for the contractor’s employees, agents, and sub–contractors own 
purposes. 

 

6.1.16 Return of Surplus Items (If any): 
 
After    completion    of   works    all   the    surplus, damaged, unused    materials, package 
materials/containers etc., shall be returned to BPDB Plant Store by the Contractor. The loading 
and unloading of these items at BPDB stores should be done by the contractor at no extra cost. 
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6.2 Specification 
 
The Plant & Equipment shall comply with following Technical Specifications: (As mentioned in Section 
6.1 Scope of Supply of Plant and Installation Services by the Contractor) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



Gas Booster Compressor for Khulna 330MW CCPP 189 

6.3 Form of Completion Certificate 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
Pursuant to GCC Clause 39 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [insert date], for the supply and installation 
of plant and  Services  for [name of contract],  we hereby notify you that the following part(s) of the 
Facilities was (were) complete on the date specified below, and that, in accordance with the terms of 
the Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the 
responsibility for care and custody and the risk of loss thereof on the date mentioned below. 
 

1. Description of the Facilities or part thereof:  ______________________________ 
 
2. Date of Completion:  __________________ 

 
However, you are required to complete the outstanding items listed in the attachment hereto as soon as 
practicable. 
 
This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 
with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
for and on behalf of the Employer 

 
 
[ Signature ] 
 
[  Title of the Project Manager ] 
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6.4 Form of Operational Acceptance Certificate/ Provisional 
Acceptance Certificate (PAC)  
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
Pursuant to GCC Clause 40.3 (Operational Acceptance) of the General Conditions of the Contract 
entered into between yourselves and the Employer dated [insert date], for the supply and installation 
of plant and Services for [name of contract], we hereby notify you that the Functional Guarantees of 
the following part(s) of the Facilities were satisfactorily attained on the date specified below. 
 

1. Description of the Facilities or part thereof:  _______________________________ 
 
2. Date of Operational Acceptance:  _______________________ 

 
This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance 
with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
for and on behalf of the Employer 

 
 
[  Signature  ] 
 
[  Title of the Project Manager ] 
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6.5 Form of Change Order Procedure and Forms 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
CONTENTS 
 
1. General 
2. Change Order Log 
3. References for Changes 
 
 
 
ANNEXES 
 
Annex 1 Request for Change Proposal 
Annex 2 Estimate for Change Proposal 
Annex 3 Acceptance of Estimate 
Annex 4 Change Proposal 
Annex 5 Change Order 
Annex 6 Pending Agreement Change Order 
Annex 7 Application for Change Proposal 

 
 



Gas Booster Compressor for Khulna 330MW CCPP 192 

Change Order Procedure 
 
1. General 

 
This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GCC Clause 64 (Change in 
the Facilities) of the General Conditions. 
 
 

2. Change Order Log 
 
The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending, as Annex 8.  Entries of the Changes in 
the Change Order Log shall be made to ensure that the log is up-to-date.  The Contractor shall 
attach a copy of the current Change Order Log in the monthly progress report to be submitted 
to the Employer. 
 

3. References for Changes 
 
(1) Request for Change as referred to in GCC Clause64 shall be serially numbered CR-X-nnn. 
 
(2) Estimate for Change Proposal as referred to in GCC Clause 64 shall be serially numbered 

CN-X-nnn. 
 
(3) Acceptance of Estimate as referred to in GCC Clause 64 shall be serially numbered CA-X-

nnn. 
 
(4) Change Proposal as referred to in GCC Clause 64 shall be serially numbered CP-X-nnn. 
 
(5) Change Order as referred to in GCC Clause 64 shall be serially numbered CO-X-nnn. 
 
Note: (a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Employer shall have the following respective references: 
 

Home Office CR-H-nnn 
Site CR-S-nnn 

 
(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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Annex 1.  Request for Change Proposal 

(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal 
for the Change noted below in accordance with the following instructions within _______________ days 
of the date of this letter ____________________. 
 
1. Title of Change:  ________________________ 
 

2. Change Request No. __________________ 
 

3. Originator of Change: Employer:  _______________________________ 
Contractor (by Application for Change Proposal No._______16: 

 

4. Brief Description of Change:  _________________________________________________ 
 

5. Facilities and/or Item No. of equipment related to the requested Change:  _____________ 
 
6. Reference drawings and/or technical documents for the request of Change: 
 

Drawing No./Document No. Description 
 

7. Detailed conditions or special requirements on the requested Change:  ________________ 
 

8. General Terms and Conditions: 
 

(a) Please submit your estimate to us showing what effect the requested Change will have on 
the Contract Price. 

 

(b) Your estimate shall include your claim for the additional time, if any, for completion of the 
requested Change. 

 

(c) If you have any opinion negative to the adoption of the requested Change in connection 
with the conformability to the other provisions of the Contract or the safety of the Plant 
or Facilities, please inform us of your opinion in your proposal of revised provisions. 

 

(d) Any increase or decrease in the work of the Contractor relating to the services of its 
personnel shall be calculated. 

 

(e) You shall not proceed with the execution of the work for the requested Change until we 
have accepted and confirmed the amount and nature in writing. 

 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 
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Annex 2.  Estimate for Change Proposal 

(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
With reference to your Request for Change Proposal, we are pleased to notify you of the 
approximate cost of preparing the below-referenced Change Proposal in accordance with GCC 
Sub-Clause64.2.1 of the General Conditions.  We acknowledge that your agreement to the cost of 
preparing the Change Proposal, in accordance with GCC Sub-Clause64.2.2, is required before 
estimating the cost for change work. 
 
1. Title of Change:  ________________________ 
 
2. Change Request No./Rev.:  ____________________________ 
 
3. Brief Description of Change:  __________________________ 
 
4. Scheduled Impact of Change:  ___________________________ 
 
5. Cost for Preparation of Change Proposal:  _______________17 
 

(a) Engineering (Amount) 
 

(i) Engineer  hrs x   rate/hr = 
(ii) Draftsperson  hrs x   rate/hr = 

Sub-total  hrs 
 
Total Engineering Cost 
 

(b) Other Cost 
 

Total Cost (a) + (b) 
 
 

 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 

 

 
17 Costs shall be in the currencies of the Contract. 
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Annex 3.  Acceptance of Estimate 

 
(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 
 
1. Title of Change:  ___________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Estimate for Change Proposal No./Rev.:  _______________________________ 
 
4. Acceptance of Estimate No./Rev.:  _______________________________ 
 
5. Brief Description of Change:  _______________________________ 
 
6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, 

you shall be entitled to compensation for the cost of preparation of Change Proposal 
described in your Estimate for Change Proposal mentioned in para. 3 above in accordance 
with GCC Clause64 of the General Conditions. 

 
 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 

 



Gas Booster Compressor for Khulna 330MW CCPP 196 

Annex 4.  Change Proposal 

 
(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
In response to your Request for Change Proposal No._______________________________, we hereby 
submit our proposal as follows: 
 
1. Title of Change:  _______________________________ 
 
2. Change Proposal No./Rev.:  _______________________________ 
 
3. Originator of Change: Employer:  [_______________________________ 

Contractor:  _______________________________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Reasons for Change:  _______________________________ 
 
6. Facilities and/or Item No. of Equipment related to the requested Change:  

_______________________________ 
 
7. Reference drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 

 
8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal:18 
 
(Amount) 
 

(a) Direct material 
 
(b) Major construction equipment 
 
(c) Direct field labor (Total  hrs) 
 
(d) Subcontracts 
 
(e) Indirect material and labor 
 
(f) Site supervision 
 
(g) Head office technical staff salaries 

 
18 Costs shall be in the currencies of the Contract. 



Gas Booster Compressor for Khulna 330MW CCPP 197 

 
Process engineer  hrs @   rate/hr 
Project engineer  hrs @   rate/hr 
Equipment engineer  hrs @   rate/hr 
Procurement  hrs @   rate/hr 
Draftsperson  hrs @   rate/hr 
Total  hrs 

 
(h) Extraordinary costs (computer, travel, etc.) 
 
(i) Fee for general administration,   % of Items 
 
(j) Taxes and customs duties 
 
Total lump sum cost of Change Proposal 
(Sum of items (a) to (j)) 
 
Cost to prepare Estimate for Change Proposal 
(Amount payable if Change is not accepted) 

 
9. Additional time for Completion required due to Change Proposal 
 
10. Effect on the Functional Guarantees 
 
11. Effect on the other terms and conditions of the Contract 
 
12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the 

Employer 
 
13. Other terms and conditions of this Change Proposal: 
 

(a) You are requested to notify us of your acceptance, comments or rejection of this 
detailed Change Proposal within ______________ days from your receipt of this Proposal. 

 
(b) The amount of any increase and/or decrease shall be taken into account in the 

adjustment of the Contract Price. 
 
(c) Contractor’s cost for preparation of this Change Proposal:2 

 

Signature: [insert signature of authorised 
representative of the Contractor] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Contractor: [insert name of the Contractor] 

 
2 Specify where necessary. 
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Annex 5.  Change Order 

 
(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
We approve the Change Order for the work specified in the Change Proposal (No. _______), and 
agree to adjust the Contract Price, Time for Completion and/or other conditions of the Contract 
in accordance with GCC Clause64 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Change Order No./Rev.:  _______________________________ 
 
4. Originator of Change: Employer:  _______________________________ 

Contractor:  _______________________________ 
 
5. Authorized Price: 
 

Ref. No.:  _______________________________ Date:  __________________________ 
Foreign currency portion __________  plus Local currency portion __________ 

 
6. Adjustment of Time for Completion 
 

None Increase _________ days Decrease _________ days 
 
7. Other effects, if any 
 
 
 
 
Authorized by:    Date: 

(Employer) 
 
 
Accepted by:    Date: 
(Contractor) 
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Annex 6.  Pending Agreement Change Order 

 
(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause64 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Employer’s Request for Change Proposal No./Rev.:  _______________________________ dated:  

__________ 
 
3. Contractor’s Change Proposal No./Rev.:  _______________________________ dated:  __________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  

_______________________________ 
 
6. Reference Drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 
 
7. Adjustment of Time for Completion: 
 
8. Other change in the Contract terms: 
 
9. Other terms and conditions: 

 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 
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Annex 7.  Application for Change Proposal 
 
(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 
 
1. Title of Change:  _______________________________ 
 
2. Application for Change Proposal No./Rev.: _______________________________ dated:  

_______________________________ 
 
3. Brief Description of Change:  _______________________________ 
 
4. Reasons for Change: 
 
5. Order of Magnitude Estimation (in the currencies of the Contract): 
 
6. Scheduled Impact of Change: 
 
7. Effect on Functional Guarantees, if any: 
 
8. Appendix: 
 
 
 
 

Signature: [insert signature of authorised 
representative of the Contractor] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Contractor: [insert name of the Contractor] 

 

 

 

Signature Seal 
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6.6 Supplementary Information 
[The Tenderer shell furnish additional description/information covering all activities, if any] 
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Section 7.   Drawings 

 

1. Site Layout (Attachment-1)  
2. Water Analysis Report  
3. Seismic Zone map of Bangladesh.  
4. Basic Wind Speed Map 
5. Environmental Standards  
6. Effluent Standard  

 
 
 
 
 
 
 

[Other related drawings to be submitted by the Tenderer] 
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Water Analysis Report 
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Seismic Zone Map of Bangladesh 
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Khulna 



Gas Booster Compressor for Khulna 330MW CCPP 209 

 
 
 
 
 
 
 
 
 
 
 
 

 
Basic Wind Speed Map 
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Environmental Standards 
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EFFLUENT STANDARD 
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EFFLUENT STANDARD 
 
 
 

No Item Unit Standard 

1.  Nitrogen including ammonia   
(N molecule) 

Mg/l 50 

2.  Ammonia (Free ammonia) Mg/l 5 

3.  Arsenic (As) Mg/l 0.2 

4.  BGDrv200 C Mg/l 50 

5.  Boron Mg/l 2 

6.  Cadmium (Cd) Mg/l 0.05 

7.  Chloride Mg/l 600 

8.  Chromium (Total Cr) Mg/l 0.5 

9.  COD Mg/l 200 

10.  Chromium (Hexavalent 
chromium) 

Mg/l 0.1 

11.  Copper (Cu) Mg/l 0.5 

12.  Dissolve Oxygen (DO) Mg/l 4.5-8 

13.  Conductance Micromho/cm 1.200 

14.  Total soluble matters Mg/l 2.100 

15.  Fluoride (F) Mg/l 7 

16.  Sulfide (S) Mg/l 1 

17.  Iron(Fe) Mg/l 2 

18.  Total Kjeldahi nitrogen (N) Mg/l 100 

19.  Lead (Pb) Mg/l 0.1 

20.  Manganese (Mn) Mg/l 5 

21.  Mercury (Hg) Mg/l 0.01 

22.  Nickel (Ni) Mg/l 1.0 

23.  Nitrate (N molecule) Mg/l 10.0 

24.  Grease Mg/l 10 

25.  Phenol compound (C6H6OH) Mg/l 1.0 

26.  Dissolve phosphorus (P) Mg/l 8 

27.  Radio active substance : Defined by Bangladesh nuclear Committee 

28.  PH Mg/l 6-9 

29.  Selenium Mg/l 0.05 

30.  Zinc(Zn) Mg/l 5.0 

31.  Total dissolve evaporation 
residue 

Mg/l 2.100 

32.  Temperature  
Summer 
Winter 

Celsius  
40 
04 

33.  Suspended solid (55) Mg/l 150 

34.  Cyanide (CN) Mg/l 0.1 

 

 

 
 
 


