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REJECTION CLAUSES 
 

(Tender must comply with the following criteria along with all other rejection criteria mention in the tender 
document, otherwise tender shall be rejected) 

 

1. Tenderer shall have to comply with Eligibility criteria (ITT 5), Litigation history (ITT 13), Experience criteria 

(ITT 14), Financial Criteria (ITT15), JVCA Criteria (ITT 18.2); 

2. Tenderer shall have to submit sealed & signed tender document [ITT 24.2(r)(1)]; 

3. Tenderer shall have to comply Terms of Payment Clause [GCC 57], Time for Completion Clause [GCC 24.1] 

and Defect Liability Clause [GCC 42]; 

4. Tender shall remain valid for the period specified in TDS after the date of Tender submission deadline (ITT 

30.2); 

5. Tender must be  accompanied by a valid Tender Security (ITT 34.3); 

6. With Tender Submission Letter, Tender shall have to attached Letter of Authorization confirming the 

Signatory(ies) of the Tender to commit the Tenderer (ITT 37.4); 

7. Tenderer shall have to submit Audited Financial reports and Letter of commitment for Line of Credit as 

evidence of Financial Capacity [ITT 15.1 (a)(b)]; 

8. If Tenderer participate in forming JVCA, then Tenderer shall have to submit Copy of the JVCA 

Agreement/Letter of Intent to form JVCA with draft proposed Agreement as per (ITT 18.1); 

9. Tenderer shall have to submit Manufacturer’s Authorization Letter [ITT 29.3 (b), ITT 24.2(r)(12, 15, 18 & 20); 

10. Tenderer shall have to submit  Manufacturer’s  Supply experience, Manufacturer’s Satisfactory Performance 

Certificate(s) as per ITT 24.2(r) (13, 14 ) and Type Test Certificate/Report as per ITT 24.2(r); 

11. Tenderer shall have to submit Guaranteed Technical Particulars (GTP) in respective Manufacturer’s Letter 

Head /Official pad with sealed & signed by both respective Manufacturer’s and Tenderer as per Section-08. 
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Section 1. Instructions to Tenderers 
 

A. General 
1. Scope of Tender 

1.1 The Purchaser named in the Tender Data Sheet (TDS) 
(hereinafter referred to as the “Purchaser”) wishes to issue these 
Tender Documents for the supply and installation of plant & 
equipment incidental thereto, as specified in the TDS and as 
detailed in Section 6: Employer‟s Requirements. 

1.2 The name of the Tender and the number and identification of its 
constituent lot(s) are stated in the TDS. 

1.3 Unless otherwise stated, throughout this Tender Document 
definitions and interpretations shall be as prescribed in the Section 
3: General Conditions of Contract. 

2. Interpretation 
2.1 Throughout this Tender Document 

(a) the term “in writing” means communication written by hand 
or machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice 
versa; and 

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) "Tender Document ", means the Document provided by a 
Purchaser to a Tenderer  as a basis for preparation of its 
Tender; 

(e) "Tender ", depending on the context, means a Tender 
submitted by a Tenderer for delivery of Goods and  Related 
Services to a Purchaser in response to an Invitation for 
Tender ; 

3. Source of Funds 
3.1 The Purchaser has been allocated public funds from the source 

as indicated in the TDS and intends to apply a portion of the 
funds to eligible payments under the contract for which this 
Tender Document is issued. 

3.2 For the purpose of this provision, “public funds” means any 
funds allocated to a Purchaser under Government budget, or 
loan, grants and credits placed at the disposal of a Purchaser 
through the Government by the development partners or 
foreign states or organizations. 

3.3 Payments by the development partner, if so indicated in the 
TDS, will be made only at the request of the Government and 
upon approval by the development partner in accordance with 
the applicable Loan/Credit/Grant Agreement, and will be 
subject in all respects to the terms and conditions of that 
Agreement. 
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4.  Corrupt, 
Fraudulent, 
Collusive, 
Coercive (or 
Obstructive in 
case of 
Development 
Partner) Practices 

4.1 The Government and the Development Partner, if 
applicablerequires that the Procuring Entity as well as the 
Tenderers and Contracts (including , sub-contractors, agents, 
personnel, consultants, and service providers)shall observe the 
highest standard of ethics during implementation of 
procurement proceedings and the execution of Contracts under 
public funds. 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth  
below  as follows: 

(a) “corrupt practice” means offering,   giving or promising 
to give, receiving, or soliciting either directly or indirectly, 
to any officer or employee of the Procuring Entity or 
other public or private authority or individual, a gratuity in 
any form;  employment or any other thing or service of 
value as an inducement with respect to an act or decision  
or method followed by the Procuring Entity in connection 
with a Procurement proceeding or Contract execution; 

(b) “fraudulent practice” means   the misrepresentation or 
omission of facts in order to influence a decision to be 
taken in a  Procurement proceeding or Contract execution; 

(c) “collusive practice” means a scheme or arrangement 
between two (2)  or more Persons, with or without the 
knowledge of the  Procuring Entity, that is designed to  
arbitrarily reduce the number of Tenders submitted or fix 
Tender prices at artificial, non-competitive levels,  thereby 
denying the Procuring Entity the benefits of competitive 
price arising from genuine and open competition; 

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of a Contract, and this will 
include creating obstructions in the normal submission 
process used for Tenders. 

(e) “Obstructive practice” (applicable in case of 
Development Partner) means deliberately destroying, 
falsifying, altering or concealing of evidence material to 
the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or  collusive practice; and /or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

4.3 Should any corrupt, fraudulent, collusive, coercive (or 
obstructive in case of Development Partner) practice of any kind 
is determined by the Procuring Entity or the Development 
Partner, if applicable, this will be dealt in accordance with the 
provisions of the Public Procurement Act and Rules and 
Guidelines of the Development Partners as stated in the ITT 
sub-clause 3.3. 

In case of obstructive practice, this will be dealt in accordance with 
Development Partners Guidelines. 
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 4.4 If corrupt, fraudulent, collusive,  coercive (or obstructive in 
case of Development Partner) practices of any kind is 
determined by the Procuring Entity against any Tenderer or 
Contracts (including sub-contractors, agents, personnel, 
consultants, and service providers) in competing for, or in 
executing, a contract under public fund: 

(a) Procuring Entity and/or the Development Partner shall 
exclude the concerned Tenderer from further 
participation in the concerned procurement proceedings; 

(b) Procuring Entity and/or the Development Partner shall 
reject any recommendation for award that had been 
proposed for that concerned Tenderer; 

(c) Procuring Entity and/or the Development Partner shall 
declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time; 

(d) Development Partner shall sanction  the concerned 
Tenderer or  individual, at any time, in accordance with 
prevailing Development Partner‟ sanctions procedures, 
including by publicly declaring such Tenderer or 
individual ineligible, either indefinitely or for a stated 
period of time: (i) to be awarded a Development Partner-
financed contract; and (ii) to be a nominated sub-
contractor, consultant, manufacturer or Contractor, or 
service provider of an otherwise eligible firm being 
awarded a Development Partner-financed contract; and 

(e) Development Partner shall cancel the portion of the loan 
allocated to a contract if it determines at any time that 
representatives of the Procuring Entity or of a 
beneficiary of the loan engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices during the 
procurement or the execution of that Development 
Partner financed contract, without the Procuring Entity 
having taken timely and appropriate action satisfactory 
to the Development Partner to remedy the situation. 

4.5 Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion (and obstruction, in case of 
Development Partner)   of the Public Procurement Act, 2006,  
the Public Procurement Rules, 2008 and others as stated in 
GCC Clause 38. 

4.6 In further pursuance of this policy, Tenderers, Contractors and 
their sub-contractors, agents, personnel, consultants, service 
providers shall permit the Government and the Development 
Partner to inspect any accounts and records and other 
documents relating to the Tender submission and contract 
performance, and to have them audited by auditors appointed 
by the Government and/or the Development Partner during the 
procurement or the execution of that Development Partner 
financed contract. 

5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers 
from all countries, except for any specified in the TDS. 

5.2 Tenderers shall have the legal capacity to enter into the 
Contract under the Applicable law. 
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5.3 Tenderers shall be enrolled in the relevant professional or trade 
organisations registered in Bangladesh. 

5.4 Tenderers may be a physical or juridical individual or body of 
individuals, or company, association or any combination of 
them in the form of a Joint Venture(JV) invited to take part in 
public procurement or seeking to be so invited or submitting 
a Tender in response to an Invitation for Tenders. 

5.5 Tenderers shall have fulfilled its obligations to pay taxes and 
social security contributions under the provisions of laws and 
regulations of the country of its origin. 

5.6 Tenderers should not be associated, or have been 
associated in the past, directly or indirectly, with a consultant 
or any of its affiliates which have been engaged by the 
Procuring Entity to provide consulting services for the 
preparation of the design, specifications, and other 
documents to be used for the procurement of the works to be 
performed under this Invitation for Tenders. 

5.7 Tenderers in its own name or its other names or also in the 
case of its Persons in different names shall not be under a 
declaration of ineligibility for corrupt, fraudulent, collusive or 
coercive practices as stated under ITT Sub Clause 4.4 (or 
obstructive practice, in case of Development Partner) in 
relation to the Development Partner‟s Guidelines in projects 
financed by Development Partner. 

5.8 Tenderers are not restrained or barred from participating in 
Public Procurement on grounds of poor performance in the 
past under any Contract. 

5.9 Tenderers shall not be insolvent, be in receivership, be 
bankrupt, be in the process of bankruptcy, be not temporarily 
barred from undertaking business and it shall not be the 
subject of legal proceedings for any of the foregoing. 

5.10 Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially 
autonomous, it operates under commercial law, and it is not 
a dependent agency of the Procuring Entity. 

5.11 Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, as the Procuring 
Entity will reasonably request. 

5.12 These above requirements for eligibility will extend, as 
applicable, to each JV partner and Subcontractor proposed 
by the Tenderers. 

5.13 Tenderers shall have the up-to-date valid license(s), issued 
by the corresponding competent authority, as specified in the 
TDS. 

6. Eligible Plant and 
Services 6.1 The plant and services to be supplied under the contract are 

eligible, unless their origin is from a country specified in the TDS 
and all expenditures under the contract will be limited to such 
plant, and services. 
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6.2 For purposes of this Clause, the term “plant” means permanent 
plant, equipment, machinery, apparatus, articles and things of all 
kinds to be provided in the facilities; and “installation services” 
means all those services ancillary to the supply of the Plant for 
the Facilities, such as transportation and provision of marine or 
other similar insurance, inspection, expediting, site preparation, 
installation, testing, pre-commissioning, commissioning, 
operations, maintenance, the provision of operations and 
maintenance manuals, training etc 

6.3 For purposes of this clause, “origin” means the place where the 
plant, or component parts thereof are mined, grown, produced 
or manufactured, and from which the services are provided. 
Plant components are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 
commercially recognized product results that is substantially 
different in its basic characteristics or in purpose or utility from its 
components or country where the goods have been mined, 
grown, cultivated, produced, manufactured or processed; or 
through manufacture, processing, or assembly, another 
commercially recognized article results that differs substantially 
in its basic characteristics from its components. 

6.4 The origin of plant & equipment is distinct from the nationality of 
the Tenderer. The nationality of the firm that produces, 
assembles, distributes, or sells the goods shall not determine 
their origin. 

7. Site Visit 
7.1 The Tenderer is advised to visit and examine the site where 

the plant is to be installed and its surroundings and obtain for 
itself on its own responsibility all information that may be 
necessary for preparing the tender and entering into a 
contract for the provision of Plant and Installation Services. 

7.2 The Tenderer and any of its personnel or agents will be 
granted permission by the Employer to enter upon its 
premises and lands for the purpose of such visit, but only 
upon the express condition that the Tenderer, its personnel, 
and agents will release and indemnify the Employer and its 
personnel and agents from and against all liability in respect 
thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, 
costs, and expenses incurred as a result of the inspection. 

7.3 The Tenderer should ensure that the Purchaser is informed of 
the visit in adequate time to allow it to make appropriate 
arrangements. 

7.4 The costs of visiting the Site shall be at the Tenderer‟s own 
expense. 
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 B.Tender Document 
8. Tender Document: 

General 
8.1 The Sections comprising the Tender Document are listed 

below, and should be read in conjunction with any Addendum 
issued under ITT Clause 11. 

 Section 1     Instructions to Tenderers (ITT) 

 Section 2     Tender Data Sheet (TDS) 

 Section 3     General Conditions of Contract (GCC) 

 Section 4     Particular Conditions of Contract (PCC) 

 Section 5     Tender and Contract Forms 

 Section 6    Employer‟s  Requirements 

 Section 7     Technical Specification 

 Section 8     Guaranteed Technical Particular 

 Section 9    Drawings 

8.2 The Purchaser shall reject any Tender if the Tender 
Document was not purchased directly from the Purchaser, or 
through its agent as stated in the TDS. 

8.3 The Tenderer is expected to examine all instructions, forms, 
terms, and specifications in the Tender Document as well as 
addendum to Tender Documents. 

9. Clarification of 
Tender Document 

9.1 A prospective Tenderer requiring any clarification of the Tender 
Document shall contact the Purchaser in writing at the 
Purchasers address indicated in the TDS before two-third of 
time allowed for preparation and submission of Tender elapses. 

9.2 The Procuring Entity is not obliged to answer any clarification 
request received after that date as stated under ITT Sub 
Clause 9.1. 

9.3 The Procuring Entity shall respond in writing within five (5) 
working days of receipt of any such request for clarification 
received under ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all 
those who have purchased the Tender Document, including a 
description of the enquiry but without identifying its source. 

9.5 Should the Procuring Entity deem it necessary to revise the 
Tender Document as a result of a clarification, it will do so 
following the procedure under ITT Clause 11. 

10. Pre-Tender Meeting 
10.1 To clarify issues and to answer questions on any matter arising 

in the Tender Document, the Purchaser may, if stated in the 
TDS, hold a Pre-Tender Meeting at the place, date and time as 
specified in the TDS. All Potential Tenderers are encouraged to 
attend the meeting, if it is held. 

10.2 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted within 
one week (7 days) after holding the meeting to all those who 
purchased the Tender Document and even those who did not 
attend the meeting. 

10.3 Any amendment to the Tender Documents listed in ITT Sub-
Clause 8.1 that may become necessary as a result of the pre-
Tender meeting shall be made by the Purchaser exclusively 
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through the issue of an Addendum as stated under ITT Sub-
Clause 11 and not through the minutes of the pre-Tender 
meeting. 

10.4 Non-attendance at the Pre-Tender meeting will not be a cause 
for disqualification of a Tenderer. 

11. Addendum to 
Tender Document 11.1 At any time prior to the deadline for submission of Tenders, the 

Purchaser on its own initiative or in response to a clarification 
request in writing from a Tenderer, having purchased the Tender 
Document or as a result of a Pre-Tender meeting, may revise 
the Tender Document by issuing an addendum pursuant to Rule 
95 of the Public Procurement Rules, 2008. 

11.2 The addendum issued under ITT Sub-Clause 11.1 shall 
become an integral part of the Tender Document and shall 
have a date and an issue number and shall be circulated by 
fax, mail or e-mail, to Tenderers who have purchased the 
Tender Documents within five (5) working days of issuance of 
such addendum, to enable Tenderers to take appropriate 
action. 

11.3 The Tenderer shall acknowledge receipt of an addendum. 

11.4 Tenderers who have purchased the Tender Documents but 
have not received any addendum issued under ITT Sub-clause 
11.1 shall inform the Purchaser of the fact by fax, mail or e-mail 
before two-third of the time allowed for the submission of 
Tenders has elapsed. 

11.5 Procuring Entities shall also ensure posting of relevant 
addenda with the reference number and date on their 
website. 

11.6 To give a prospective Tenderer reasonable time in which to 
take an amendment into account in preparing its Tender, the 
Purchaser may, at its discretion, extend the deadline for the 
submission of Tenders, pursuant to Rule 95(6) of the Public 
Procurement Rule, 2008 and under ITT Clause 36. 

11.7 If an addendum is issued when time remaining is less than 
one-third of the time allowed for the preparation of Tenders, a 
Purchaser shall extend the deadline by an appropriate 
number of days for the submission of Tenders, depending 
upon the nature of the Procurement requirement and the 
addendum. The minimum time for such extension shall not be 
less than seven (7) days. 

C. Qualification Criteria 
12. General Criteria 12.1 The Tenderer shall possess the necessary professional and 

technical qualifications and competence, financial resources, 
equipment and other physical facilities, managerial capability, 
specific experience, reputation, and the personnel, to perform 
the contract. 

12.2 In addition to meeting the eligibility criteria, as stated in ITT 
Clause 5, the Tenderer must satisfy the other criteria stated in 
ITT Clauses 13 to 15 inclusive. 
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12.3 To qualify for multiple number of contracts/lots in a package 
made up of this and other individual contracts/lots for which 
tenders are invited in the Invitation for Tenders, the Tenderer 
shall demonstrate having resources and experience sufficient 
to meet the aggregate of the qualifying criteria for the 
individual contracts. 

13. Litigation History 13.1 The maximum number of arbitration awards against the 
Tenderer over a period shall be as specified in the TDS. 

14. Experience Criteria 

 
14.1 Tenderers shall have the following minimum level of supply 

experience to qualify for supplying the Plant and Services 
under the contract: 

(a) a minimum number of years of general experience in 
the role of Contractor or Subcontractor or 
Management Contractor as specified in the TDS; and 

(b) Specific experience as a Contractor or Subcontractor 
or Management Contractor that are similar to the 
proposed plant and services in at least a number of 
contract(s) and of a minimum value over the period, as 
specified in the TDS. 

15. Financial Criteria 15.1 Tenderers shall have the following minimum level of financial 
capacity of qualify for the supply, execution and performance 
of plant and services under the contract. 

(a) the average annual turnover as specified in the TDS 
calculated as total certified payments received for 
contracts in progress or completed, during the period 
specified in the TDS; 

(b) availability of minimum liquid assets or working capital 
or credit facilities, as specified in the TDS; and; 

(c) satisfactory resolution of all claims, arbitrations or other 
litigation cases and shall not have serious negative 
impact on the financial capacity of the Tenderer. 

16. Personnel Capacity 
16.1 The Tenderer shall have the following minimum level of 

personnel capacity to qualify for the performance of the plant 
and services under the Contract. 

A Project Manager, Engineers, and other key staff  with 
qualifications and experience as specified in the TDS; 

17. Equipment Capacity 17.1 The Tenderer shall own suitable equipment and other 
physical facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities for 
the desired period, where necessary or have assured access 
through lease, hire, or other such method, of the essential 
equipment, in full working order, as specified in the TDS. 

18.  Joint Venture, 
Consortium or 
Association 

18.1 The Tenderer may participate in the procurement proceedings 
forming a Joint Venture, Consortium or Associations (JVCA) by 
an agreement, executed case by case on a non judicial stamp 
of value as stated in TDS or alternately with the intent to enter 
into such an agreement supported by a Letter of Intent along 
with the proposed agreement duly signed by all partners of the 
intended JVCA and authenticated by a Notary Public. 
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18.2 The figures for each of the partners of a JVCA shall be added 
together to determine the Tenderer‟s compliance with the 
minimum qualifying criteria; however, for a JVCA to qualify, lead 
partner and its other partners must meet the criteria stated in 
the TDS. Failure to comply with these requirements will result in 
rejection of the JVCA Tender.  Subcontractors‟ experience and 
resources will not be taken into account in determining the 
Tenderer‟s compliance with the qualifying criteria. 

18.3 Each partner of the JVCA shall be jointly and severally liable for 
the execution of the Contract, all liabilities and ethical and legal 
obligations in accordance with the Contract terms. 

18.4 The JVCA shall nominate a Representative (partner-in-
charge/Lead Firm) who shall have the authority to conduct all 
business for and on behalf of any and all the partners of the 
JVCA during the tendering process and, in the event the JVCA 
is awarded the Contract, during contract execution including the 
receipt of payments for and on behalf of the JVCA. 

18.5 Each partner of the JVCA shall complete the JVCA Partner   
Information (Form PG5A-2b)for submission with the Tender 

19. Subcontractor(s) 19.1 Tenderer, pursuant to Rule 53 of the PPR2008, is allowed to 
sub-contract a portion of the Supply. 

19.2 The Tenderer shall specify in its Tender all portion of the Plant 
and Services that will be subcontracted, if any, including the 
entity(ies) to whom each portion will be subcontracted to, 
subject to the maximum allowable limit for subcontracting of 
Plant and Services specified in the TDS. 

19.3 The Purchaser may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the 
Tenderer to propose an acceptable substitute. 

19.4 The Purchaser may also select nominated Subcontractor(s) to 
execute certain specific components of the Works and if so, 
those will be specified in the TDS. 

19.5 The successful Tenderer shall under no circumstances assign 
the goods/works/services  or any part of it to a Subcontractor 

19.6 Subcontractors must comply with the provision of ITT Clause 5. 
For this purpose contractor shall complete the Subcontractor‟s 
information in Form PG5A-2c for submission with tender 

19.7 If the Purchaser determines that a subcontractor is ineligible, 
the subcontracting of such portion of the Plants and Services 
assigned to the ineligible subcontractor shall be disallowed 

D. Tender Preparation 
20. Only one Tender 20.1 If a Tender for Plant and Services is invited on „lot-by-lot‟ basis, 

each lot shall constitute a tender. A Tenderer shall submit only 
one (1) Tender for each lot, either individually or as a JVCA. The 
Tenderer who submits or participates in more than one (1) 
Tender for each lot will cause all the Tenders with that 
Tenderer‟s participation to be rejected. 
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21. Cost of Tendering 21.1 Tenderers shall bear all costs associated with the preparation 
and submission of its Tender, and the Purchaser shall not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Tendering process. 

22. Issuance and Sale 
of Tender 
Document 

22.1 A Purchaser, pursuant to Rule 94 of the Public Procurement 
Rules, 2008 shall make Tender Documents available 
immediately to the potential Tenderers, requesting and willing to 
purchase at the corresponding price if the advertisement has 
been published in the newspaper pursuant to Rule 90 of the 
Public Procurement Rules, 2008. 

22.2 Full contact details with mailing address, telephone and facsimile 
numbers and electronic mail address, as applicable, of those to 
whom Tender Documents have been issued shall be recorded 
with a reference number  by the Purchaser or its agent. 

22.3 There shall not be any pre-conditions whatsoever, for sale of 
Tender Document and the sale of such Document shall be 
permitted up to the day prior to the day of deadline for the 
submission of Tender. 

23. Language of 
Tender 

23.1 Tenders shall be written in the English language. 
Correspondences and documents relating to the Tender may be 
written in English or Bangla. Supporting documents and printed 
literature furnished by the Tenderers that are part of the Tender 
may be in another language, provided they are accompanied by 
an accurate translation of the relevant passages in the English or 
Bangla language, in which case, for purposes of interpretation of 
the Tender, such translation shall govern. 

23.2 Tenderers shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of 
Tender 
(Document 
establishing the 
tender’s 
qualification) 

24.1 The Tender prepared by the Tenderers shall comprise Two 
Envelope submitted simultaneously, one called the Technical 
Offer (Envelope-01) containing the documents listed in ITT 24.2 
and other called the Financial Offer  containing the documents 
listed in 24.3, both envelopes enclosed together in an outer 
Single envelope. 

24.2 The Technical Offer (Envelope-01) prepared by the Tenderers 
will comprise the following: 

(a) Technical Submission Letter (Form PG5A-1a) as 
furnished in Section 5: Tender and Contract Forms. This 
form must be completed without any alterations to its 
format, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested 

(b) Tenderer Information Sheet (Form PG5A-2)as furnished 
in Section 5: Tender and Contract Forms; 

(c) Tender Security as stated under ITT Clause 32,33 and 34; 

(d) Technical Proposal (Form PG5A-4) as furnished in 
Section 5: Tender and Contract Forms. 

(e) Alternatives, if permitted, as stated under with ITT Clause 
25; 
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(f) Written confirmation authorising the signatory of the Tender 
to commit the Tenderer, as stated under ITT Sub-Clause 
37.3; 

(g) The completed eligibility declarations, to establish its 
eligibility as stated under ITT Clause 5, in the Tender 
Submission Sheet (Form PG5A-1a & 1b), as furnished in 
section 5: Tender and Contract Forms; 

(h) An affidavit confirming  the legal capacity stating that there 
are no existing orders of any judicial court that prevents 
either the Tenderer or employees of a Tenderer entering 
into or signing a Contract with the Purchaser as stated 
under ITT clause 5; 

(i) An affidavit confirming that the Tenderer is not insolvent, 
in receivership or not bankrupt or not in the process of 
bankruptcy, not temporarily barred from undertaking their 
business for financial reasons and shall not be the 
subject of legal proceedings for any of the foregoing as 
stated under ITT Clause 5; 

(j) A certificate issued by the competent authority stating that 
the Tenderer is a Tax payer having valid Tax 
Identification Number (TIN) and VAT registration number 
or in lieu any other document acceptable to the 
Purchaser demonstrating that the Tenderer is a genuine 
Tax payer and has a VAT registration number as a proof 
of fulfillment of taxation obligations as stated under ITT 
Clause 5. In the case of foreign Tenderers, a certificate of 
competent authority in that country of which the Tenderer 
is citizen shall be provided  ; 

(k) Documentary evidence demonstrating that they are 
enrolled in the relevant professional or trade 
organizations registered in Bangladesh or in case of 
foreign tenderer in their country of origin or a certificate 
concerning their competency issued by a professional 
institution in accordance with the law of the country of 
their origin, as stated under ITT Clause 5; 

(l) The country of origin declarations, to establish the 
eligibility of the Plant and Services as stated under ITT 
Clause 6, in the Price Schedule for Plant and Services 
(Form PG5A-3) as, applicable, furnished in Section 5: 
Tender and Contract Forms; 

(m) Documentary evidence as stated under ITT Clauses 28, 
that the Goods and Related Services conform to the 
Tender Documents; 

(n) Documentary evidence as stated under ITT Clause 29 
that the Tenderer‟s qualifications conform to the Tender 
Documents; 

(o) Documents establishing legal and financial autonomy and 
compliance with commercial law, as stated under ITT Sub-
clause 5.3 in case of government owned entity; and 

(p) In addition to the requirements stated under ITT Sub Clause 
18.1, Tenders submitted by a JVCA or proposing a 
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Subcontractor shall include. 

i. a Joint Venture Agreement entered into by all partners, 
executed on a non-judicial stamp of value or equivalent 
as stated under ITT Sub Clause 18.1; or 

ii. a Letter of Intent along with the proposed agreement 
duly signed by all partners of the intended JVCA with 
the declaration that it will execute the Joint Venture 
agreement in the event the Tenderer is successful; 

iii. the JVCA Partner Information (Form PG5A-2b); 

iv. the Subcontractor Information (Form PG5A-2c). 

(q) the completed Specifications Submission and 
Compliance Sheet (Form PG5A-4a)as stated under ITT 
clause 28.1; 

(r) Any other document as specified in the TDS. 

24.3 The Financial Offer (Financial Envelope -02) prepared by the 
Tenderers shall comprise the following: 

(a) The Financial offer Submission Letter (Form PG5A-1b) as 
furnished in Section 5: 

(b) The Tenderer shall submit the completed Price Schedule for 
Plant and Services (Form PG5A-3), according to their origin 
as appropriate as furnished in section 5: Tender and Contract 
Forms. 

(c) the written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, as stated under ITT Sub 
Clause 37.3; 

(d) any other document as specified in the TDS. 

25. Alternatives 25.1  Unless otherwise stated in the TDS, alternatives shall not be 
considered. 

26.  Tender Prices, 
Discounts & Price 
adjustment 

26.1 Unless otherwise specified in the TDS, tenderers shall quote 
for the entire Plant and Installation Services on a “single 
responsibility” basis such that the total tender price covers all 
the Contractor‟s obligations mentioned in or to be reasonably 
inferred from the tender document in respect of the design, 
manufacture, including procurement and subcontracting (if 
any), delivery, construction, installation and completion of the 
plant.  This includes all requirements under the Contractor‟s 
responsibilities for testing, pre-commissioning and 
commissioning of the plant and, where so required by the 
tender document, the acquisition of all permits, approvals and 
licenses, etc.; the operation, maintenance and training 
services and such other items and services as may be 
specified in the Tender Document, all in accordance with the 
requirements of the General Conditions of Contract. Items 
against which no price is entered by the Tenderer will not be 
paid for by the Purchaser when executed and shall be 
deemed to be covered by the prices for other items. 

26.2 Tenderers are required to quote the price for the commercial, 
contractual and technical obligations outlined in the tender 
document 

26.3 Tenderers shall give a breakdown of the prices in the manner 
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and detail called for in the Price Schedules included in Section 
5, Tender and Contract Forms. 

26.4 Depending on the scope of the Contract, the Price Schedules 
may comprise up to the seven (7) schedules listed below.  
Separate numbered Schedules included in Section IV, Tender 
Forms, from those numbered 1-5 below, shall be used for each 
of the elements of the Plant and Installation Services. The total 
amount from each Schedule corresponding to an element of 
the Plant and Installation Services shall be summarized in the 
schedule titled Grand Summary, (Schedule 6), giving the total 
tender price(s) to be entered in the Letter of Tender. 

Schedule No. 1 Plant (including Mandatory Spare Parts) 
Supplied from Abroad 

Schedule No. 2 Plant (including Mandatory Spare Parts) 
Supplied from within the Purchaser‟s Country 

Schedule No. 3 Design Services 

Schedule No. 4 Civil works part  

Schedule No. 5 Installation Services 

Schedule No. 6 Grand Summary (Schedule Nos. 1 to 5) 

Schedule No. 7 Recommended Spare Parts 

Tenderers shall note that the plant and equipment included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, 
building and other construction works.  All such materials shall 
be included and priced under Schedule No. 5, Installation 
Services. 

26.5 In the Schedules, tenderers shall give the required details and 
a breakdown of their prices as follows: 

a) Plant to be supplied from abroad (Schedule No. 1): 

The price of the plant shall be quoted on CIP-named 
place of destination/CIF basis as specified in the TDS 
and as applicable. 

(b) Plant manufactured within the Purchaser‟s country 
(Schedule No. 2): 

i)  The price of the plant shall be quoted on an EXW 
INCOTERM basis (such as “ex-works,” “ex-factory,” 
“ex-warehouse” or “off-the-shelf,” as applicable), 

(ii) Sales tax and all other taxes payable in the 
Employer‟s country on the plant if the contract is 
awarded to the Tenderer, and 

(iii)  The total price for the item. 

(c) Design Services (Schedule No. 3). 

(d) Civil works part (Schedule No. 4) 

(e) Installation Services shall be quoted separately 
(Schedule No. 5) and shall include rates or prices for 
local transportation to named place of final destination as 
specified in the TDS, insurance and other services 
incidental to delivery of the plant, all labor, contractor‟s 
equipment, temporary works, materials, consumables 
and all matters and things of whatsoever nature, 
including operations and maintenance services, the 
provision of operations and maintenance manuals, 
training, etc., where identified in the Tender Document, 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            14 
 

as necessary for the proper execution of the installation 
and other services, including all taxes, duties, levies and 
charges payable in the Employer‟s country as of twenty-
eight (28) days prior to the deadline for submission of 
tenders. 

(f) Recommended spare parts shall be quoted separately 
(Schedule 7) as specified in either subparagraph (a) or 
(b) above in accordance with the origin of the spare parts 

26.6 The current edition of INCOTERMS, published by the 
International Chamber of Commerce shall govern. 

26.7 The prices shall be either fixed or adjustable as specified in 
the TDS. 

26.8 In the case of Fixed Price, prices quoted by the Tenderer 
shall be fixed during the Tenderer‟s performance of the 
contract and not subject to variation on any account.  A tender 
submitted with an adjustable price quotation will be treated as 
non-responsive and rejected. 

26.9 In the case of Adjustable Price, prices quoted by the 
Tenderer shall be subject to adjustment during performance of 
the contract to reflect changes in the cost elements such as 
labor, material, transport and contractor‟s equipment in 
accordance with the procedures specified in the 
corresponding Appendix to the Contract Agreement.  A tender 
submitted with a fixed price quotation will not be rejected, but 
the price adjustment will be treated as zero.  Tenderers are 
required to indicate the source of labor and material indices in 
the corresponding Form in Section 5, Tender and Contract 
Forms 

26.10 If so indicated in ITT 1.2, tenders are to be invited for 
individual lots or for any combination of lots (packages).  
Tenderers wishing to offer any price reduction (discount) for 
the award of more than one lot shall specify in their Tender 
Submission Letter the price reductions applicable to each 
package, or alternatively, to individual Contracts within the 
package, and the manner in which the price reductions will 
apply. 

26.11 Tenderers wishing to offer any unconditional discount shall 
specify in their Letter of Tender the offered discounts and the 
manner in which price discounts will apply. 

26.12 If so indicated under ITT Sub Clause 26.9, Tenders are 
being invited with a provision for price adjustments. The unit 
rates or prices quoted by the Tenderer are subject to adjustment 
during the performance of the Contract in accordance with the 
provisions of the relevant GCC Clause and, in such case the 
Employer shall provide the indexes and weightings or 
coefficients in Appendix to the Tender for the price adjustment 
formulae specified in the PCC. 

26.13 The Employer may require the Tenderer to justify its proposed 
indexes, if any of those as stated under ITT Sub Clause 26.12, 
are instructed to be quoted by the Tenderer in Appendix to the 
Tender. 

26.14 The price adjustment stated under ITT Sub Clause 26.9and 
26.12 shall be dealt with in accordance with the provisions in 
Section 12 and 22 of the Public Procurement Act, 2006 and Rule 
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5 and 38 of the Public Procurement Rules, 2008. 

27. Tender Currency 27.1 For expenditures that will be incurred in Bangladesh, the 
Tenderer shall quote the prices in Bangladesh Taka 

27.2 Suppliers offering Goods manufactured or assembled in 
Bangladesh are permitted to submit their Tender in a 
combination of local and foreign currencies. 

27.3 In case of National Tender, all quoted price shall be in local 
currency. 

27.4 In case of international competitive tender, for expenditures 
that will be incurred outside Bangladesh, the Tenderer may 
quote the prices as specified in TDS. 

28.  Documents 
Establishing the 
Conformity of 
Plant, and 
Services 

28.1 To establish the conformity of the plant and services to the 
Tender Documents, the Tenderer shall furnish as part of its 
Tender the documentary evidence that the Goods and Related 
services conform to the technical specifications and standards 
in Section 6, Employer‟s Requirement. 

a. a detailed description of the essential technical and 
performance characteristics of the plant and services, 
including the functional guarantees of the proposed plant 
and services, in response to the Specification 

b. a list giving full particulars, including available sources, 
of all spare parts and special tools necessary for the 
proper and continuing functioning of the plant for the 
period named in the TDS, following completion of plant 
and services in accordance with provisions of contract; 
and 

c. a commentary on the Employer‟s Specification and 
adequate evidence demonstrating the substantial 
responsiveness of the plant and services to those 
specifications. Tenderers shall note that standards for 
workmanship, materials and equipment designated by 
the Employer in the Tender Document are intended to 
be descriptive (establishing standards of quality and 
performance) only and not restrictive. The Tenderer may 
substitute alternative standards, brand names and/or 
catalog numbers in its tender, provided that it 
demonstrates to the Employer‟s satisfaction that the 
substitutions are substantially equivalent or superior to 
the standards designated in the Specification. 

29.  Documents 
Establishing 
Eligibility of the 
Tenderer 

29.1 Tenderers, if applying as a sole Tenderer, shall submit 
documentary evidence to establish its eligibility as stated under 
ITT Clause 5 and, in particular, it shall: 

(a) complete the eligibility declarations in the Tender 
Submission Letter (Form PG5A-1a); 

(b) complete the Tenderer Information (Form PG5A-2a); 

(c) complete Subcontractor Information (Form PG5A-2c), if it 
intends to engage any Subcontractor(s). 
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29.2 Tenderers, if applying as a partner of an existing or intended JV  
shall submit documentary evidence to establish its eligibility as 
stated under ITT Clause 5 and, in particular, in addition to as 
stated underITT Sub Clause 29.1, it shall: 

(a) provide for each JV partner, completed JV Partner 
Information (Form PG5A-2b); 

(b) provide the JV agreement or Letter  of Intent along with the 
proposed agreement of the intended JV  as stated under 
ITT Sub Clause 18.1 

29.3 The documentary evidence of the Tenderer‟s qualifications to 
perform the contract if its Tender is accepted shall establish to 
the Purchaser‟s satisfaction:  

(a) that the Tenderer meets each of the qualification criterion 
specified in Sub-Section C, Qualification Criteria of the ITT; 

(b) that, if required in the TDS, a Tenderer that does not 
manufacture or produce the Goods it offers to supply shall 
submit the Manufacturer‟s Authorization Letter (Form 
PG5A-5) furnished in Section 5: Tender and Contract 
Forms, to demonstrate that it has been duly authorized by 
the manufacturer or producer of the Goods to supply the 
Goods to Bangladesh.; and 

(c) that, if required in the TDS, in case of a Tenderer not doing 
business within  Bangladesh, the Tenderer  is or will be (if 
awarded the contract) represented by an Agent in the 
country equipped and able to carry out the Supplier‟s 
maintenance.  

30. Validity Period 
of Tender 

30.1 Tender validities shall be determined on the basis of the 
complexity of the Tender and the time needed for its 
examination, evaluation, approval of the Tender and issuance of 
the Notification of Award (NOA). 

30.2 Tenders shall remain valid for the period specified in the TDS 
after the date of Tender submission deadline prescribed by the 
Purchaser, as stated under ITT Clause 39. A Tender valid for a 
period shorter than that specified will be rejected by the 
Purchaser as non- responsive. 

31. Extension of 
Tender Validity 
and Tender 
Security 

31.1 In justified exceptional circumstances, prior to the expiration of 
the Tender validity period, the Purchaser following Rule 21 of the 
Public Procurement Rules, 2008 may solicit, not later than ten 
(10) days before the expiry date of the Tender validity, 
compulsorily all the Tenderers‟ consent to an extension of the 
period of validity of their Tenders. 

31.2 The request for extension of Tender validity period shall state the 
new date of the validity of the Tender. 

31.3 The request from the Purchaser and the responses from the 
Tenderers will be made in writing. 

31.4 Tenderers consenting in writing to the request made by the 
Purchaser under ITT Sub-Clause 30.1 shall also correspondingly 
extend the validity of its Tender Security for twenty-eight (28) 
days beyond the new date for the expiry of Tender validity. 

31.5 Tenderers consenting in writing to the request under ITT Sub-
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Clause 31.1 shall not be required or permitted to modify its 
Tender in any circumstances. 

31.6 If the Tenderers are not consenting in writing to the request 
made by the Purchaser under ITT Sub-Clause 31.1, its Tender 
will not be considered for subsequent evaluation. 

32. Tender Security 32.1 The Tender Security and its amount shall be determined 
sufficient to discourage the submission of frivolous and 
irresponsible tenders pursuant to Rule 22 of the Public 
Procurement Rule2008 and shall be expressed as a rounded 
fixed amount and, shall not be stated as a precise percentage of 
the estimated total Contract value. 

32.2 The Tenderer shall furnish as part of its Technical offer 
(envelope-1) Tender, in favour of the Purchaser or as otherwise 
directed on account of the Tenderer, a ender security in original 
form (not copy) and in the amount as specified in TDS. 

32.3 If the Tender is a Joint Venture, the Tenderer shall furnish as part 
of its Tender, in favour of the Procuring Entity or as otherwise 
directed on account of the title of the existing or intended JVCA 
or any of the partners of that JVCA or in the names of all future 
partners as named in the Letter of Intent of the JVCA, a Tender 
Security in original form and in the amount as stated under ITT 
Sub Clause 32.1. 

33. Form of Tender 
security 

33.1 The Tender Security shall: 

(a) In case of NCT, at the Tenderer‟s option, be either; 

(i) In the form of a Bank Draft, Pay order or 

(ii) in the form of an irrevocable bank guarantee  issued by 
any scheduled Bank of Bangladesh, in the format 
(Form PG5A-6) furnished in Section 5: Tender and 
Contract Forms. 

(b) In case of ICT, in the form of an irrevocable bank 
guarantee  issued by an internationally reputable bank and 
shall require to be endorsed by its any correspondent bank 
located in Bangladesh, to make it enforceable, in the 
format (Form PG5A-6) furnished in Section 5: Tender and 
Contract Forms; 

33.2 Tender security shall be payable promptly upon written demand 
by the Purchaser in the case of the conditions listed in ITT 
Clause 36 being invoked; and 

33.3 Tender security shall remain valid for at least twenty eight (28) 
days beyond the expiry date of the Tender Validity in order to 
make a claim in due course against a Tenderer in the 
circumstances detailed under ITT Clause 36. 

34. Authenticity of 
Tender Security 

34.1 The authenticity of the Tender security submitted by a Tenderer 
shall be examined and verified by the Purchaser in writing from 
the Bank issuing the security, prior to finalization of the 
Evaluation Report pursuant to Rule, 24 of the Public 
Procurement Rule, 2008. 

34.2 If a Tender Security is found to be not authentic, the Tender 
which it covers shall not be considered for subsequent evaluation 
and in such case the Purchaser shall proceed to take punitive 
measures against that Tenderer as stated under ITT Sub-Clause 
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4.6, pursuant to   Rule 127 of the Public Procurement Rules, 
2008 and in accordance with Section 64(5) of the Public 
Procurement Act, 2006. 

34.3 Tender not accompanied by a valid Tender Security as stated 
under Sub-Clause 29, 30 and 31, shall be considered as non-
responsive. 

35. Return of Tender 
Security 

35.1 No Tender security shall be returned by the Tender Opening 
Committee (TOC) during and after the opening of the Tenders 
pursuant to Rule 26 of the Public Procurement Rules 2008. 

35.2 No Tender security shall be returned to the Tenderers before 
contract signing, except to those who are found non-responsive. 

35.3 Tender securities of the non-responsive Tenders shall be 
returned immediately after the Evaluation Report has been 
approved by the Purchaser. 

35.4 Tender securities of the responsive Tenderers shall be returned 
only after the lowest evaluated responsive Tenderer has 
submitted the performance security and signed the contract, that 
being even before the expiration of the validity period specified in 
Clause 30. 

35.5 Tender Securities of the Tenderers not consenting within the 
specified date in writing to the request made by the Purchaser 
under ITT Sub-Clause 31.1 in regard to extension of its Tender 
validity shall be discharged or returned forthwith. 

36. Forfeiture of 
Tender Security. 

36.1 The Tender security  pursuant to Rule 25 of the Public 
Procurement Rules,2008 may be  forfeited if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but within 
the validity of the Tender as stated under ITT Clauses 
30,and 31, pursuant to Rule 19 of the Public 
Procurement Rules 2008; or 

(b) refuses to accept a Notification of Award as stated under 
ITT Sub-Clause 65.3, pursuant to Rule 102 of the Public 
Procurement Rules 2008; or 

(c) fails to furnish performance security as stated under ITT 
Sub-Clause 66.2, pursuant to  Rule 102 of the Public 
Procurement Rules 2008; or 

(d) refuses to sign the Contract as stated under ITT Sub-
Clause 70.2 pursuant to Rule 102 of the Public 
Procurement Rules 2008; or 

(e) does not accept the correction of the Tender price 
following the correction of arithmetic errors as stated 
under ITT  Clause 55, pursuant to Rule 98(11) of  the 
Public Procurement Rules 2008. 

37. Format and 
Signing of Tender 

37.1 Tenderers shall prepare one (1) original of the documents 
comprising the Technical Offer as described in ITT Clause 24.2 
and clearly mark it “ORIGINAL OF TECHNICAL OFFER”  In 
addition, the Tenderers shall prepare the number of copies of the 
Technical Offer, as specified in the TDS and clearly mark each of 
them “COPY OF THE TECHNICAL OFFER.”  In the event of any 
discrepancy between the original and the copies, the ORIGINAL 
shall prevail. 

37.2 Tenderers shall prepare one (1) original of the documents 
comprising the Financial Offer as described in ITT Clause 24.3 
and clearly mark it “ORIGINAL OF FINANCIAL OFFER” In 
addition, the Tenderers shall prepare the number of copies of the 
Financial Offer, as specified in the TDS and clearly mark each of 
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them “COPY OF THE FINANCIAL OFFER” In the event of any 
discrepancy between the original and the copies, the ORIGINAL 
shall prevail. 

37.3 Alternatives, if permitted under ITT Clause 25, shall be clearly 
marked “Alternative”. 

37.4 The original and each copy of the Offer shall be typed or written 
in indelible ink and shall be signed by the Person duly authorized 
to sign on behalf of the Tenderer. This Tender specific 
authorization shall be attached to the Technical Offer Submission 
Letter (Form PW5A-1a) and Financial Offer Submission Letter 
(Form PW5A-1b). The name and position held by each 
Person(s) signing the authorization must be typed or printed 
below the signature. All pages of the original and of each copy of 
the Tender, except for un-amended printed literature, shall be 
numbered sequentially and signed by the person signing the 
Tender. 

37.5 Any interlineations, erasures, or overwriting will be valid only if 
they are signed or initialled by the Person (s) signing the Tender. 

E. Tender Submission 

38. Sealing, Marking 
and Submission of 
Tender 

38.1 Tenderers shall enclose the original of Technical Offer in one 
(1) envelope and all the copies of the Technical Offer, 
including the alternatives, if permitted under ITT Clause 25, in 
another envelope, duly marking the envelopes as “ORIGINAL 
OF TECHNICAL OFFER” “ALTERNATIVES” (if permitted), 
“COPY OF TECHNICAL OFFER”,”ALTERNATIVES” (if 
permitted)  These sealed envelopes for the original and copies 
of the technical Tender shall then be enclosed and sealed in 
one single envelope and clearly mark it “Envelope-01: 
TECHNICAL OFFER”. 

38.2 The inner and outer envelopes of Technical Offer shall: 

(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 39.1; 

(b) bear the name of the Tender and the Tender Number as 

stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE ------------------

----” the time and date for Tender opening as stated under 

ITT Sub Clause 45.2 

(e) bear any additional identification marks as specified in the 

TDS. 

38.3 Tenderers shall enclose the original of Financial Offer in one 
(1) envelope and all the copies of the Financial Offer in 
another envelope, duly marking the envelopes as “ORIGINAL 
OF FINANCIAL OFFER” & “COPY OF FINANCIAL OFFER”. 
These sealed envelopes for the original and copies of the 
Financial Tender shall then be enclosed and sealed in one 
single envelope and clearly mark it “ENVELOPE-02: 
FINANCIAL OFFER. 
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38.4 The inner and outer envelopes of Financial Offer shall: 

(a) be addressed to the Procuring Entity at the address 

as stated under ITT Sub Clause 39.1; 

(b) bear the name of the Tender and the Tender Number 

as stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE THE 

TECHNICAL OFFER EVALUATION AND APPROVAL”. 

(e) bear any additional identification marks as specified 

in the TDS. 

38.5 The Envelope-01 as stated in ITT Clause 38.1 and  Envelope-
02 as in ITT Clause 38.3 shall then be enclosed and sealed in 
one single outer envelope which shall contain the information 
as stated under ITT Clause 38.2 (a) to (e) & ITT Clause 38.4 
(a) to (e) 

38.6 Tenderers are solely and entirely responsible for pre-disclosure 
of Tender information if the envelope(s) are not properly sealed 
and marked. 

38.7 Tenders shall be delivered by hand or by mail, including courier 
services at the address(s) as stated under ITT Sub Clause 
39.1. 

38.8 The Procuring Entity will, on request, provide the Tenderer with 
acknowledgement of receipt showing the date and time when 
it‟s Tender was received. 

39. Deadline for 
Submission of 
tenders 

39.1 Tenders shall be delivered to the Purchaser at the address 
specified in the TDS and no later than the date and time 
specified in the TDS. 

39.2 The Purchaser may, at its discretion on justifiably acceptable 
grounds duly recorded, extend the deadline for submission of 
Tender as stated under ITT Sub Clause 39.1, in which case all 
rights and obligations of the Purchaser and Tenderers 
previously subject to the deadline will thereafter be subject to 
the new deadline as extended. 

39.3 If submission of Tenders is allowed in more than one location, 
the date and time, for submission of Tenders for both the 
primary and the secondary place(s), shall be the “same and 
not different” as specified in the TDS. 

39.4 The Procuring Entity shall ensure that the Tenders received at 
the secondary place(s) are hand-delivered at the primary place 
as stated under ITT Sub Clause 39.1, within THREE (3) 
HOURS after the deadline for submission of Tenders at the 
secondary place (s), in case of MULTIPLE DROPPING as 
stated under ITT Sub Clause 39.3, as specified in the TDS. 

40. Late tender 37.6 Any Tender received by the Purchaser after the deadline for 
submission of Tenders as stated under ITT Clause 39, shall be 
declared LATE, rejected, returned unopened to the Tenderer. 

41. Modification, 
Substitution or 
Withdrawal of 
Tenders 

41.1 Tenderers may modify, substitute or withdraw its Tender after it 
has been submitted by sending a written notice duly signed by 
the authorized signatory and properly sealed, and shall include 
a copy of the authorization; provided that such written notice 
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including the affidavit is received by the Procuring Entity prior 
to the deadline for submission of Tenders as stated under ITT 
Clause 39 

42. Tender Modification 42.1 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit corresponding modification 
either to its original Technical Offer or Financial Offer or 
both, marked as “MODIFICATION FOR TECHNICAL 
OFFER(MTO)” or “MODIFICATION FOR FINANCIAL 
OFFER (MFO)”with two separate envelopes. The 
envelope/envelopes marked as MTO and/or MFO then be 
enclosed and sealed in one single outer envelope with a 
written notice duly as stated under ITT Sub Clause 41.1. The 
outer envelope shall contain the information as stated under 
ITT Sub Clause 38.2(a) to (d) and clearly marked as 
“MODIFICATION (M)”. 

43. Tender Substitution 43.1 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit another Technical Offer or 
Financial Offer or both, marked as “SUBSTITUTION FOR 
TECHNICAL OFFER (STO)” or “SUBSTITUTION FOR 
FINANCIAL OFFER (SFO)”with two separate envelopes. 
The envelope/envelopes marked as STO and/or SFO then 
be enclosed and sealed in one single outer envelope with a 
written notice duly as stated under ITT Sub Clause 41.1. The 
outer envelope shall contain the information as stated under 
ITT Sub Clause 38.2(a) to (d) and clearly marked as 
“SUBSTITUTION (S)”. 

44. Withdrawal of 
Tender 

44.1 The Tenderer shall be allowed to withdraw its Tender by a 
Letter of Withdrawal marked as “WITHDRAWAL” prior to the 
deadline for submission of Tenders as stated under ITT Clause 
39. 

F. Tender Opening and Evaluation 

45. Tender Opening 45.1 Only the Technical Offer (Envelope-01) shall be opened 
immediately after the deadline for submission of Tenders at 
the primary place as specified in the TDS but not later than 
ONE HOUR, after expiry of the submission deadline at the 
same primary place unless otherwise stated under ITT Sub 
Clause 39.2. But with in THREE HOURS after the dateline of 
submission of tender at primary place in case of multiple 
dropping. Tender opening shall not be delayed on the plea of 
absences of Tenderers or his or her representatives. 
Financial offer (Envelope-02) shall not open with Technical 
offer (Envelope-01) and shall be kept unopened at the 
Custody of the Head of the Procuring Entity or his Authorised 
Officer (AO). 

45.2 Persons not associated with the Tender may not be allowed 
to attend the public opening of Technical Offers. 

45.3 Tenderers‟ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will 
be allowed to attend and witness the opening of Technical 
Offers, and will sign a register evidencing their attendance. 
Technical Offers Opening shall not be delayed on the plea of 
absence of Tenderers or his or her representatives. 

45.4 The authenticity of withdrawal or substitution of, or   
modifications to original Tender, if any made by a Tenderer in 
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specified manner, shall be examined and verified by the 
Tender Opening Committee (TOC) based on documents 
submitted as stated under ITT Sub Clause 41.1. Any 
envelope related to financial modification, substitute shall be 
recorded but not open with technical offer. 

45.5 Verify (M), (S), (W), (A), (O) by following step by steps 

(a) Step 1: envelopes marked “Withdrawal (W)” shall be 
opened and “Withdrawal” notice read aloud & recorded in 
the opening sheet. After verify the withdrawal letter is 
genuine, corresponding tender shall not be opened, but 
returned unopened to the Tenderer by Procuring Entity 
(PE) at a late time. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice shall 
be as stated in 41.1& 44.1 and in such case the Tender 
shall be opened and recorded. 

(b) Step 2: the remaining Tenders will be sorted out and those 
marked “SUBSTITUTION (S)” or “MODIFICATION (M)” of 
Tender will be linked with their corresponding Original 
Tender. 

(c) Step 3: outer envelopes marked “SUBSTITUTION (S)” 
shall be opened. The inner envelopes containing the 
“Substitution of Technical Offer (STO)” and/or “Substitution 
of Financial Offer (SFO)” shall be exchanged for the 
corresponding envelopes being substituted, which are to 
be returned to the Tenderer unopened by the Procuring 
Entity at a later time immediately after opening of Technical 
Offers. Only the Substitution of Technical Offer, if any, shall 
be opened, read out, and recorded. Substitution of 
Financial Offer will remain unopened in accordance with 
ITT Sub Clause 45.1. No envelope shall be substituted 
unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read 
out and recorded at Technical Offer opening. 

(d) Step 4: outer envelopes marked “MODIFICATION (M)” 
shall be opened. No Technical Offer and/or Financial Offer 
shall be modified unless the corresponding modification 
notice contains a valid authorization to request the 
modification and is read out and recorded at the opening of 
Technical Offers. Only the Technical Offers, both Original 
as well as Modification, are to be opened, read out, and 
recorded at the opening. Financial Offers, both Original as 
well as Modification, will remain unopened in accordance 
with ITT Sub Clause 45.1 

(e) Step5: if so specified in this Tender Document, the 
envelopes marked “Alternative of Technical Offer (ATO)” 
shall be opened and read aloud with the corresponding 
Technical Offer and recorded. 

45.6 Ensuring that only the correct (MTO), (STO), (ATO), (OTO) 
envelopes are opened, details of each Technical Offer will be 
dealt with as follows: 

(a) the Chairperson of the TOC will read aloud each 

Technical Offer and record in the Technical Offer Opening 

Sheet (TOOS): 

(i) the name and address of the Tenderer; 
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(ii) state if it is a withdrawn, modified, substituted or 

original Technical Offer; 

(iii) any alternatives; 

(iv) record the rejection of the Tender which 

submitted Technical Offer and Financial Offer 

together in one envelope. 

(v) the presence or absence of any requisite Tender 

Security; and 

(vi) such other details as the Procuring Entity, at its 

discretion, may consider appropriate. 

(b) Only Technical Offer and alternatives read aloud at the 

Technical Offer Opening will be considered in evaluation. 

(c) all pages of the original version of the Technical Offer, 

except for un-amended printed literature, will be initialled 

by members of the TOC. Remember, No financial Offer 

shall be open with Technical Offer 

45.7 Upon completion of Technical Offer opening, all members of 
the TOC and the Tenderers or Tenderer‟s duly authorised 
representatives attending the Technical Offer opening shall 
sign by name, address, designation, the TOS, copies of 
which shall be issued to the Head of the Procuring Entity or 
an officer authorised by him or her and also to the members 
of the TOC and any authorised Consultants and, to the 
Tenderers immediately. 

45.8 The omission of a Tenderer‟s signature on the record shall 
not invalidate the contents and effect of the record under ITT 
Sub Clause 45.7 

45.9 No Tender i.e., Technical or Financial Offer shall be rejected 
at the Tender opening stage except the LATE Tenders as 
stated in the ITT Clause 40. 

46. Evaluation of 
Tenders 

46.1 Technical Offers shall be examined and evaluated only on the 
basis of the criteria specified in the Tender Document. 

46.2 Tender Evaluation Committee (TEC) shall examine, evaluate 
and compare Tenders that are responsive to the requirements 
of Tender Documents in order to identify the successful 
Tenderer. 

47. Evaluation Process 47.1 TEC may consider a Tender Offer as responsive in the 
Evaluation, only if it is submitted in compliance with the 
mandatory requirements set out in the Tender Document.  The 
evaluation process should begin immediately after Technical 
Offer opening following  Two steps: 

(a) Preliminary  examination 

(b) Technical examination and  responsiveness 

48. Preliminary 
Examination 

48.1 Compliance, adequacy and authenticity of the documentary 
evidences for meeting the qualification criterion specified in the 
corresponding section of the Tender document shall have to be 
preliminarily examined and verified. 

48.2 The TEC shall firstly examine the Tenders to confirm that all 
documentation requested in ITT Clause 24 has been provided. 
Examination of the compliance, adequacy and authenticity of the 
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documentary evidence may  follow the order below: 

(a) verification of  the completeness of the eligibility 
declaration in the Tender Submission Letter (Form PG5A-
1),  to determine the eligibility of the tenderer as stated 
under  ITT Sub-Clause 24(h).  Any alterations to its 
format, filling in all blank spaces with the information 
requested, failing which the tender may lead to rejection 
of the Tender; 

(b) verification of that the Tenderer is enrolled in the 
relevant professional or trade organisations   as stated 
under ITT Clause 24(l); 

(c) verification of  the eligibility in terms of legal capacity 
and fulfilment of taxation obligation by the tenderer in 
accordance as stated under  ITT Sub-Clause 24(i) and 
24(k); 

(d) verification of eligibility that the tenderer is not insolvent, 
in receivership, bankrupt, not in the process of 
bankruptcy, not temporarily barred as stated under ITT 
Sub-Clause 24(j); 

(e) verification of eligibility of  Tenderer‟s country of origin 
as stated under ITT Sub-Clause 24(b); 

(f) verification of  the written authorization confirming the 
signatory of the Tenderer to commit the Tender has been 
attached with Tender Submission Letter (Form PG5A-1) 
as stated under ITT Sub-Clause 24(g);  in order to check 
the authenticity of Tender and Tenderer itself ; 

(g) verification of the Tender Security as stated under 
ITT Sub-Clause 24(d); and 

48.3 The TEC shall confirm that the above documents and information 
have been provided in the Tender and the completeness of the 
documents and compliance of instructions given in 
corresponding ITT Clauses shall be verified, failing which the 
tender shall be considered rejection of that tender. 

49.  Technical 
Evaluation and 
Responsiveness 

49.1 Only those Tenders surviving preliminary 
examination need to be examined in this phase. 

49.2 Secondly, the TEC will examine the adequacy and 
authenticity of the documentary evidence which may follow the 
order below: 

(a) verification of the completeness of the country of origin 
declaration in the Price Schedule for Plant and Services 
(Form PG5A-3) as furnished in Section 5: Tender and 
Contract Forms to determine the eligibility of the Goods 
and Related Services as stated under ITT Sub Clause 
24(m). 

(b) verification and examination of  the documentary 
evidence and completed Technical Proposal (Form 
PG5A-4) as furnished in Section 5: Tender and Contract 
Forms to establish the conformity of the Goods and 
Related Services to the Tender Documents as stated 
under ITT Sub Clause 24(e) and 24(n). 
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(c) verification and examination of the documentary 
evidence that the Tenderer‟s qualifications conform to 
the Tender Documents and the Tenderer meets each 
of the qualification criterion specified in Sub-Section C, 
Qualification Criteria as stated under ITT Sub Clause 
24(o). 

(d) verification and examination of the documentary 
evidence that Tenderer has met all the requirements in 
regards under Section 6, Employer‟s Requirements, 
without any material deviation or reservation. 

(e) verification and examination of  the documentary 
evidence and completed Specification Submission Sheet 
(Form PG5A-4a) to determine the conformity of the 
Goods and related services . 

49.3 TEC may consider a Tender as responsive in the evaluation, 
only if comply with the mandatory requirements as stated under 
Clause 49.2. 

49.4 The TEC‟s determination of a Tender‟s responsiveness is to be 
based on the documentary evidence as requested in Clause 
49.2 without recourse to extrinsic evidence. 

49.5 Information contained in a Tender, that was not requested in 
the Tender Document shall not be considered in evaluation of 
the Tender. 

49.6 If a Tender is not responsive to the mandatory requirements set 
out in the Tender Document it shall be rejected by the TEC and 
shall not subsequently be made responsive by the Tenderer by 
correction of the material deviation, reservation. 

49.7 A material deviation or reservation is one- 

(a) which affects in any substantial way the scope, quality, or 
performance of the Goods and Related Services and 
Tenderer‟s qualifications  mentioned in the Tender 
Document 

(b) which limits in any substantial way, inconsistent with the 
Tender Documents, the  Purchaser‟s rights or the 
Tenderer‟s obligations under the Contract; or 

(c) whose rectification would anyway affect unfairly the 
competitive position of other Tenderers presenting 
responsive Tenders. 

49.8 During the evaluation of Tender, the following definitions apply: 

(a) Deviation” is a departure from the requirements 
specified in the Tender Document; 

(d) “Reservation” is the setting of limiting conditions or  
withholding from complete acceptance of the requirements 
specified in the Tender Document; 

49.9 A TEC may regard a Tender as responsive, even if it contains-
minor or insignificant deviations, which do not meaningfully  
alter or depart from the technical specifications, characteristics 
and commercial terms and conditions or  other requirements 
set out in the Tender Document; errors or oversights, which if 
corrected, would not alter the key aspects of the Tender. 
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50. Clarification on 
Technical Offer 50.1 TEC may ask Tenderers for clarification of their Technical 

Offers in order to facilitate the examination and evaluation of 
Technical Offers. The request for clarification by the TEC and 
the response from the Tenderer shall be in writing, and 
Technical Offers clarifications which may lead to a change in 
the substance of the Technical Offers or in any of the key 
elements of the Technical Offers as stated under ITT Sub 
Clause 49.2, will neither be sought nor be permitted. 

50.2 Any request for clarifications by the TEC shall not be directed 
towards making an apparently non-responsive Tender 
responsive and reciprocally the response from the concerned 
Tenderer shall not be articulated towards any addition, 
alteration or modification to its Technical Offer. 

50.3 If a Tenderer does not provide clarifications of its Technical 
Offer by the date and time, its Tender shall not be considered 
in the evaluation 

51. Restrictions on 
Disclosure of 
Information 

51.1 Following the opening of Technical Offers until issuance of 
Notification of Award no Tenderer shall, unless requested to 
provide clarification to its Tender or unless necessary for 
submission of a complaint, communicate with the concerned 
Procuring Entity 

51.2 Tenderers shall not seek to influence in anyway, the 
examination and evaluation of the Tenders 

51.3 Any effort by a Tenderer to influence the Procuring Entity in 
its decision concerning the evaluation of Tenders, Contract 
awards may result in the non-responsiveness of its Tender 
as well as further action in accordance with Section 64 (5) of 
the Public Procurement Act, 2006. 

51.4 All clarification requests shall remind Tenderers of the need 
for confidentiality and that any breach of confidentiality on the 
part of the Tenderer may result in their Tender being non-
responsive. 

52.  Approval of 
Technical Offer 

52.1 TEC shall prepare the Technical Offer Evaluation Report and 
shall directly submit the Evaluation Report to the Head of the 
Procuring Entity (HOPE) or Authorized Officer for 
approval. 

53.  Financial Offer 
Opening 

53.1 After receiving approval of the Technical Offer Evaluation 
Report, Financial Offer (Envelope-2) of only the Responsive 
Tenderers who have been determined as qualified to the 
requirements of the Technical Offer, shall be opened 
publicly, The Date, time and place of Financial Offer Opening 
shall be communicated to the Responsive Tenderers in 
writing by issuing a Financial Offer Opening notice not less 
than SEVEN DAYS before the opening.  
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53.2 Ensuring that only the correct MFO, SFO, OFO envelopes of 
the Responsive Tenderers shall be opened, in the presence 
of the Responsive Tenderer‟s representatives who choose to 
attend, on the date, time and at the place as notified by the 
Procuring Entity in accordance with ITT Clause 53.1. Details 
of each Financial Offer will be dealt with as follows: 

(a) the Chairperson of the Tender Evaluation 

Committee will read aloud each Financial Offer and record 

in the Financial Offer Opening Sheet (FOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a modified, substituted or original 

Financial Offer; 

(iii) the Tender Price; 

(iv) the number of initialled corrections; 

(v) any discounts; and 

(vi) any other details as the Procuring Entity, at its 

discretion, may consider appropriate 

(b) only the discounts and alternatives read aloud and 

recorded at the Financial Offer Opening will be considered 

in Financial Offer Evaluation. No Tenders shall be rejected 

at the opening of the Financial Offer. 

(c) all pages of the original version of the Financial 

Offer, except for un-amended printed literature, will be 

initialled by members of the Tender Evaluation Committee. 

(d) The Procuring Entity shall, in writing, notify the 

Non-responsive Tenderers who have not been determined 

as qualified to the requirements of the Technical Offer and 

shall return their Financial Offers (Envelope-02) unopened 

after signing of the contract.  

54. Clarification on 
Financial Offer 

54.1 TEC may ask Tenderers for clarification of their Financial 
Offers, about the breakdowns of unit rates, in order to facilitate 
the examination and evaluation of Financial Offers. The 
request for clarification by the TEC and the response from the 
Tenderer shall be in writing. 

54.2 Changes in the Tender price shall not be sought or permitted, 
except to confirm the correction of arithmetical errors 
discovered by the TEC in the evaluation of the Tenders, as 
stated under ITT Sub Clause 55.1. 

54.3 If a Tenderer does not provide clarifications of its Financial 
Offer by the date and time, its Tender shall not be considered 
in the evaluation. 

54.4 Requests for clarifications on Financial Offers shall be duly 
signed only by the TEC Chairperson. 

55. Correction of 
Arithmetical Errors 

55.1 The TEC shall correct any arithmetic errors that are discovered 
during the examination of Tenders, and shall promptly notify 
the concerned Tenderer(s) of any such correction(s) pursuant 
to Rule 98(11) of the Public Procurement Rule, 2008. 

55.2  Provided that the Tender is responsive, TEC shall correct 
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arithmetical errors on the following basis: 

(a) If there is a discrepancy between the unit price and the line 
item total that is obtained by multiplying the unit price by 
the quantity, the unit price shall prevail and the line item 
total shall be corrected, unless in the opinion of the TEC  
there is an obvious misplacement of the decimal point in 
the unit price, in which case the total price as quoted will 
govern and the unit price will be corrected; 

(b) If there is an error in a total corresponding to the addition 
or subtraction of subtotals, the sub-totals shall prevail and 
the total shall be corrected. 

55.3  Any Tenderer that does not accept the correction of the 
Tender amount following correction of arithmetic errors as 
determined by the application of ITT Sub-Clause 55.2 shall be 
considered as non-responsive. 

56. Conversion to 
Single Currency 

56.1 For evaluation and comparison purpose, TEC shall convert all 
Tender prices expressed in the amounts in various currencies 
into an amount in Bangladeshi Taka currency, using the 
selling exchange rates established by the Bangladesh 
Bank, on the date of Tender opening. 

57. Financial Evaluation 57.1 Thirdly the TEC, pursuant to Rule 98 of the Public 
Procurement Rules, 2008 shall evaluate each Tender that 
has been determined, up to this stage of the evaluation, to be 
responsive to the mandatory requirements in the Tender 
Document.. 

57.2 To evaluate a Tender in this stage , the Purchaser shall 
consider the following 

(a) Verification and examination of  the Price Schedule for 
Plant and Services (Form PG5-3) as furnished by the 
Tenderer and checking the compliance with the 
instructions provided under ITT Clause   26; 

(b) Evaluation will be done for Items or lot by lot as stated 
under  ITT Clause 26 and the Total Tender Price as 
quoted in accordance with Clause 26; 

(c) Adjustment for correction of arithmetical errors as 
stated under ITT Sub-Clause 55.2; 

(d) Adjustment for price modification offered as stated 
under ITT Clause 41; 

(e) Adjustment  due to discount as stated under ITT Sub-
Clauses 26.11 and 57.3; 

(f) Adjustment due to the application of economic factors 
of evaluation as stated under ITT Sub-Clause 57.5   if 
any; 

(g) Adjustment due to the assessment of the price of un 
priced items as stated under ITT Clause 58 if any; 

57.3 If Tenders are invited for a single lot or for a number of lots as 
stated under ITT Sub-clauses 26.10, TEC shall evaluate only 
lots that have included at least the percentage of items per 
lot. The TEC shall evaluate and compare the Tenders taking 
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into account: 

(a) Lowest evaluated tender for each lot ; 

(b) The price discount/reduction per lot; 

(c) Least cost combination for the Purchaser, considering 
discounts and the methodology for its application as stated 
under ITT Sub-clauses 26.10 and 26.11 offered by the 
Tenderer in its Tender. 

57.4  Only those spare parts and tools which are specified as a item 
in the List of Goods and Related Services in Section 6, 
Employer‟s Requirement or adjustment as stated under ITT 
Sub-clause 54.5, shall be taken into account in the Tender 
evaluation. Supplier-recommended spare parts for a specified 
operating requirement as stated under ITT Sub-clause 
28.2(b) shall not be considered in Tender evaluation. 

57.5  The Purchaser‟s evaluation of a tender may require the 
consideration of other factors, in addition to the Tender Price 
quoted as stated under ITT Clause 26.  The effect of the 
factors selected, if any, shall be expressed in monetary terms 
to facilitate comparison of tenders. The factors, 
methodologies and criteria to be used shall be as specified in 
TDS. The applicable economic factors, for the purposes of 
evaluation of Tenders shall be: 

(a) A
djustment for Deviations in the Delivery and Completion 
Schedule. 

(b) C
ost of major replacement components, mandatory spare 
parts, and service. 

57.6 Variations, deviations, and alternatives and other factors 
which are in excess of the requirements of the Tender 
Document or otherwise result in unsolicited benefits for the 
Purchaser will not be taken into account in Tender evaluation. 

58. Price Comparison 
58.1 The TEC shall compare all responsive Tenders to determine the 

lowest-evaluated Tender, as stated in ITT 57.2. 

58.2 In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tenderer with the superior past performance with 
the Purchaser shall be selected, whereby factors such as delivery 
period, quality of  Goods delivered, complaints history and performance 
indicators could be taken into consideration. 

58.3 In the event that there is a tie for the lowest price and none of the 
Tenderers has the record of past performance with the Purchaser, then 
the Tenderer shall be selected, subject to firm confirmation through the 
Post-qualification process described in ITT Clause 61, after 
consideration as to whether the quality of Goods that is considered 
more advantageous by the end-users. 

58.4 The successful Tenderer as stated under ITT Sub Clauses 58.1, 60.2 
and 60.3 shall not be selected through lottery under any 
circumstances. 
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59. Post-qualification 59.1 After determining the lowest-evaluated responsive tender as sated 
under ITT Sub-Clause 58.1, the Purchaser‟s TEC pursuant to Rule 100 
of the Public Procurement Rules, 2008, shall carry out the Post-
Qualification of the Tenderer, using only the requirements specified in 
Sub-Section C, Qualification Criteria. 

59.2 The TEC shall contact the references given by Tenderers about their 
previous Supply experiences to verify, if necessary, statements made 
by them in their Tender and to obtain the most up-to-date information 
concerning the Tenderers. 

59.3 The TEC may visit the premises of the Tenderer as a part of the post-
qualification process, if practical and appropriate, to verify information 
contained in its Tender. 

59.4 The TEC shall determine to its satisfaction whether the Tenderer that is 
selected as having submitted the lowest evaluated responsive Tender 
is qualified to perform the Contract satisfactorily. 

59.5 The objective of any visit under ITT Sub-Clause 59.3 shall be limited to 
a general and visual inspection of the Tenderer‟s facilities and its plant 
and equipment, and there shall be no discussion concerning the 
Tender or its evaluation with the Tenderer during such visit(s). 

59.6 In the event that the Tenderer with lowest evaluated cost fails the post-
qualification, the TEC  shall make a similar determination for the 
Tenderer offering the next lowest evaluated cost and so on from the 
remaining responsive Tenders, provided that, 

(a) such action shall only be taken if the evaluated costs of the 
Tenders under consideration are acceptable to the Purchaser; 

(b) when the point is reached whereby the evaluated costs of the 
remaining responsive Tenders are significantly higher than that 
of the official estimate, or the market price, the Purchaser may 
take action pursuant to Rule 33 of the PPR 2008 and may 
proceed for re-Tendering, using a revised Tender Document 
designed to achieve a more successful result. 

60. Negotiation 60.1 No negotiations shall be held during the financial offer evaluation or 
award, with the lowest or any other Tenderer.  

60.2 The Procuring Entity through the TEC may, however, negotiate with the 
lowest evaluated Tenderer with the objective to reduce the Contract 
Price by reducing the scope of works or a reallocation of risks and 
responsibilities, only when it is found that the lowest evaluated Tender 
is significantly higher than the official estimated cost; the reasons for 
such higher price being duly investigated. 

60.3 If the Procuring Entity decides to negotiate for reducing the scope of 
the requirements under ITT Sub Clause 60.2, it will be required to 
guarantee that the lowest Tenderer remains the lowest Tenderer even 
after the scope of work has been revised and shall further be ensured 
that the objective of the Procurement will not be seriously affected 
through this reduction. 

60.4 In the event that the Procuring Entity decides because of a high Tender 
price to reduce the scope of the requirements to meet the available 
budget, the Tenderer is not obliged to accept the award and shall not 
be penalised in any way for un-accepting the proposed award. 

61. Rejection of All 
Tenders 

61.1 The Purchaser may, in the circumstances as stated under ITT Sub-
Clause 61.2 and pursuant to Rule 33 of the Public Procurement Rules 
2008, reject all Tenders following recommendations from the Tender 
Evaluation Committee only after the approval of such 
recommendations by the Head of the Purchaser.rejected, if – 
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61.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender exceeds the official 
estimate, provided the estimate is realistic;  or 

(b) there is evidence of lack of effective competition; such as 
non-participation by a number of potential Tenderers;  or 

(c) the Tenderers are unable to propose  completion of  the 
delivery  within the stipulated time  in its  offer, though  the 
stipulated  time is reasonable and realistic; or 

(d) all Tenders are non-responsive; or 

(e) evidence of professional misconduct, affecting seriously the 
Procurement process,  is established pursuant to Rule 127 of 
the  Public Procurement Rules, 2008. 

61.3 Notwithstanding anything contained in ITT Sub-Clause 61.2 Tenders 
may not be rejected if the lowest evaluated price is in conformity with 
the market price. 

61.4 A Purchaser may pursuant to Rule 35 of the Public Procurement 
Rules, 2008, on justifiable grounds, annul the Procurement 
proceedings prior to the deadline for the submission of Tenders. 

61.5 All Tenders received by the Purchaser shall be returned unopened to 
the Tenderers in the event Procurement proceedings are annulled 
under ITT Sub-Clause 61.4. 

62. Informing Reasons 
for Rejection 

62.1 Notice of the rejection, pursuant to Rule 35 of the Public Procurement 
Rules, 2008, will be given promptly within seven (7) days of decision 
taken by the Purchaser to all Tenderers and, the Purchaser will, upon 
receipt of a written request, communicate to any Tenderer the 
reason(s) for its rejection but is not required to justify those reason(s). 

G. Contract Award 

63. Award Criteria 63.1 The Purchaser shall award the Contract to the Tenderer whose offer 
is  responsive to the Tender Document and that has been 
determined to be the lowest evaluated Tender, provided further that 
the Tenderer is determined to be Post-Qualified as stated under ITT 
Clause 59. 

63.2 A Tenderer shall not be required, as a condition for award of 
contract, to undertake obligations not stipulated in the Tender 
Document, to change its price, or otherwise to modify its Tender. 

64. Notification of 
Award 

 

 

 

64.1 Prior to the expiry of the Tender validity period and within seven (7) 
working days of receipt of the approval of the award by the 
Approving Authority, the Purchaser pursuant to Rule 102 of the 
Public procurement Rules, 2008, shall issue the Notification of 
Award (NOA) to the successful Tenderer. 

64.2 The Notification of Award, attaching the contract as per the sample 
(Form PG5A-7) to be signed,  shall state: 

(a) the acceptance of the Tender by the Purchaser; 

(b) the price at which the contract is awarded; 

(c) the amount of the Performance Security and its format; 

(d) the date and time within which the Performance Security shall  
be submitted; and 

(e) the date and time within which the contract shall  be signed. 

64.3 The Notification of Award shall be accepted in writing by the 
successful Tenderer within seven (7) working days from the date of 
issuance of NOA. 
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64.4 Until a formal contract is signed, the Notification of Award shall 
constitute a Contract, which shall become binding upon the 
furnishing of a Performance Security and the signing of the Contract 
by both parties. 

64.5 The Notification of Award establishes a Contract between the 
Purchaser and the successful Tenderer and the existence of a 
Contract is confirmed through the signature of the Contract 
Document that includes all agreements between the Purchaser and 
the successful Tenderer. 

65. Performance 
Security 

65.1 The Performance Security shall be determined sufficient to protect the 
performance of the Contract pursuant to Rule 27 of the Public 
Procurement Rules, 2008. 

65.2 Performance Security shall be furnished by the successful Tenderer in 
the amount specified in the TDS and denominated in the currencies 
in which the Contract Price is payable pursuant to Rule 102 (8) of the 
Public Procurement Rules, 2008. 

65.3 The proceeds of the Performance Security shall be payable to the 
Purchaser unconditionally upon first written demand as compensation 
for any loss resulting from the Supplier‟s failure to complete its 
obligations under the Contract. 

66. Form and Time 
Limit for 
furnishing of 
Performance 
security 

66.1 The Performance Security shall be in the form of  irrevocable Bank 
Guarantee in the format (Form PG5A-9) as stated under ITT Clause 65, 
shall be issued by an internationally reputable bank and it shall have 
correspondent bank located in Bangladesh, to make it enforceable 
pursuant to Rule 27(4) of the Public Procurement Rules, 2008.. 

66.2 Within twenty-eight (28) days from issue of the Notification of Award, 
the successful Tenderer shall furnish the Performance Security for the 
due performance of the Contract in the amount specified under ITT Sub 
Clause 65.2. 

67. Validity of 
Performance 
Security 

67.1 The Performance Security shall be required to be valid until a date 
twenty-eight (28) days beyond the date of completion of the 
Supplier‟s performance obligations under the Contract, including any 
warranty obligations. 

67.2 If under any circumstances date of completion of the Supplier‟s 
performance obligations under the Contract, including any warranty 
obligations is to be extended, the Performance Security shall 
correspondingly be extended for the extended period. 

68. Authenticity of 
performance 
Security 

69.1 The Purchaser shall verify the authenticity of the Performance Security 
submitted by the successful Tenderer by sending a written request to 
the branch of the bank issuing irrevocable Bank Guarantee in specified 
format. 

69.2 If the Performance Security submitted under ITT Sub Clause 65.2 is not 
found to be authentic, the Purchaser shall proceed to take measures 
against the Tenderer in accordance with Section 64 of the Act and 
pursuant to Rule 127 of the Public Procurement Rules, 2008. 

 
69. Contract    Signing 

69.1 At the same time as the Purchaser issues the Notification of Award, the 
Purchaser shall send the draft Contract Agreement and all documents 
forming the Contract pursuant to Rule 102 of the Public Procurement 
Rule, 2008, to the successful Tenderer. 

69.2 Within twenty-eight (28) days of the issuance of Notification of Award, 
the successful Tenderer and the Purchaser shall sign the contract 
provided that the Performance Security submitted by the Tenderer is 
found to be genuine. 
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69.3 If the successful Tenderer fails to provide the required Performance 
Security, as stated under ITT Clause 65 or to sign the Contract , as 
stated under ITT Sub-Clause 69.2, Purchaser shall proceed to award 
the Contract to the next lowest evaluated Tenderer, and so on, by order 
of ranking pursuant to Rule 102 of the Public Procurement Rules,2008. 

70. Publication of 
Notification of 
Award of Contract 

70.1 Notification of Awards for Contracts of Taka 10 (ten) million and above  
shall be notified by the Purchaser to the Central Procurement Technical 
Unit within 7(seven) days of issuance of the NOA for publication in their 
website, and that notice shall be kept posted for not less than a month 
pursuant to Rule 37 of the Public Procurement Rules, 2008. 

70.2 Notification of Award for  Contracts below Taka 10(ten) million,  shall be 
published by the Purchaser on its Notice Board and where applicable 
on the website of the Purchaser and  that notice shall be kept posted for 
not less than a month pursuant to Rule 37 of the Public Procurement 
Rules, 2008.. 

71. Debriefing of 
Tenderers 

72.1 Debriefing of Tenderers by Purchaser shall outline the relative status 
and weakness only of his or her Tender requesting to be informed of 
the grounds for not accepting the Tender submitted by him or her 
pursuant to Rule 37 of the Public Procurement Rule, 2008, without 
disclosing information about any other Tenderer. 

72.2 In the case of debriefing confidentiality of the evaluation process 
shall be maintained. 

72. Right to 
Complains 

72.1 Any Tenderer has the right to complain if it has suffered or likely to suffer 
loss or damage due to a failure of a duty imposed on the Purchaser to 
fulfil its obligations in accordance with Section 29 of the Public 
Procurement Act 2006 and pursuant to Part 12 of Chapter Three of the 
Public Procurement Rules, 2008. 

72.2 Circumstances in which a formal complaint may be lodged in sequence 
by a potential Tenderer against a Purchaser pursuant to Rule 56 of the 
Public Procurement Rules, 2008, and the complaints, if any, be also 
processed pursuant to Rule 57 of the Public Procurement Rules 2008. 

72.3 The potential Tenderer shall submit his or her complaint in writing within 
seven (7) calendar days of becoming aware of the circumstances giving 
rise to the complaint. 

72.4 In the first instance, the potential Tenderer shall submit his or her 
complaint to the Purchaser who issued the Tender Document. 

72.5 The place and address for the first stage in the submission of complaints 
to the Administrative Authority is provided in the TDS. 

72.6 The Tenderer may appeal to a Review Panel only if the Tenderer has 
exhausted all his or her options of complaints to the administrative 
authority as stated under ITT Sub-Clause 72.2. 
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Section 2. Tender Data Sheet 

Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics and under 

lined mentioned for the relevant ITT clauses. 

ITT 

Clause 

Amendments of, and Supplements to, Clauses in the Instruction to Tenderers 

A. General 

ITT 1.1 

 

The Procuring Entity/Employer/Purchaser is : Bangladesh Power Development Board 

(BPDB) 
 

Representative: 

Secretary 

Bangladesh Power Development Board (BPDB) 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 
 

Project Manager/Consignee: 

Project Director, Power Distribution System Development, Chattogram Zone (2nd 
Phase), Bidduyut Bhaban (5th Floor), Agrabad BPDB, Chattogram. 

Camp Office: Bidduyut Bhaban (11th Floor),1 No. Abdul Goni Road, BPDB, Dhaka. 

E-mail: pd.pdsd2.ctg@gmail.com  Phone: +8801708168864. 

Engineer: 

“Engineer” means Director, Directorate of Design & Inspection-II, 9/B, Motijheel C/A, 

Dhaka-1000. E-mail: dir.design2@bpdb.gov.bd, Phone: :+88 02-4105 2310. 

The Name and identification number of Tender is:  

“Design, Supply, Construction, Erection, Installation, Testing and Commissioning 

of 07 Nos. 33/11kV New GIS Substation, 04 Nos. 33/11kV Substation (GIS Up-

gradation), 33kV Bay-Extension at 05 Nos. Substation with Civil and other 

related works including automation of the Sub-station (SAS) on Turnkey Basis 

under Power Distribution System Development, Chattogram Zone (2nd Phase), 

BPDB, Chattogram.”. 

Package : GD-1, Lot-1 

Tender No.: ...................................................... 

ITT 1.2 The number, identification and name of lots comprising the Tender are: Single Lot on 

Trunkey Basis. 

ITT3.1 The source of public funds is Government of Bangladesh (GoB). 

ITT3.3 The name of the Development Partner is None. 

ITT5.1 Tenderers from the following countries are not eligible: 

Israel and countries having no diplomatic relation with the Government of Bangladesh 

ITT 5.13 Tenderers shall have the following up to date valid License: Trade/Business License.  
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ITT6.1 Materials, Equipment and associated services from the following countries are not eligible:  

Israel and countries having no diplomatic relation with the Government of Bangladesh.  

Goods from a country which is not included in the specified countries mentioned in the 

respected GTP in Section 8: Guaranteed Technical Particulars is also not acceptable. 

ITT 6.3  

(New 

Clause) 

Manufacturer & Tenderer has to mention only single country of origin 

[manufacturing country/country for major assembly] for the same manufacturer 

for individual specific item otherwise his Tender/Bid shall be non-responsive. 

ITT 7.5 

(New 

Clause) 

Added immediate after Clause No. 7.4 

 

Each Tenderer before submitting his Tender will carefully examine the tender requirements 

and visit the site(s) to determine the existing conditions, facilities and limitations. Tenderer 

shall have made all necessary arrangement to carry out the Contract if awarded for the Supply 

& Installation of Plant & Equipment to completing the Scope of Work as described in Section 

6: Employer’s Requirement. Any neglect to delay or failure on the part of the tenderer to 

obtain reliable information upon the foregoing or any matter effecting the work and 

completion period shall not relieve the successful tenderer of his responsibilities, risks or 

liabilities until final acceptance of the Supply & Installation of Plant & Equipment in case of 

award of the contract. 

B. Tender Document 

ITT8.2 The following are the offices of the Purchaser or authorised agents for the purpose of 

providing the Tender Document: 

Agent’s Name: 

Project Director, Power Distribution System Development, Chattogram Zone (2nd 
Phase), Bidduyut Bhaban (5th Floor), Agrabad BPDB, Chattogram. 

Camp Office: Bidduyut Bhaban (11th Floor),1 No. Abdul Goni Road, BPDB, Dhaka. 

E-mail: pd.pdsd2.ctg@gmail.com  Phone: +8801708168864. 

 

ITT9.1 For clarification of Tender Document  purposes only, the Procuring Entity‟s address is: 

Attention: Secretary, Bangladesh Power Development Board (BPDB) 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 

ITT10.1 A Pre- Tender meeting shall be held at- Address, Time & Date as per Tender Notice. 

C. Qualification Criteria  

ITT 13.1 The maximum 3 (three) number of arbitration against the Tenderer over a period of the 

last 5(five) years. 

ITT 14.1 

(a) 
The Tenderer shall have a minimum of 5 (five) years of overall experience in the role of 

contractor, subcontractor, or management contractor. 

ITT 14.1 

(b) 

 

The he minimum specific experience as a Contractor or Subcontractor or Management 

Contractor in similar to the proposed plant and services is as follows: 
 

i) For 33/11KV Substation: 

At least 1(One) contract of similar nature*, complexity and methods/construction 

mailto:secretary@bpdb.gov.bd
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technology successfully completed within the last 10 (ten) years, years counting 
backward from the date of publication of IFT in the newspaper, each with a value of 

at least BDT 220 (Two hundred and Twenty) Crore or equivalent USD 20.20 (Twenty 

point Two Zero) millions. 
 

*Similar nature means: Construction of 33/11kV or higher voltage level GIS/GIS+AIS 

Substation and having capacity regarding engineering, supply, erection, installation, testing 

and commissioning of at least 2x20/26MVA or higher capacity substations on turnkey basis. 

 

ii) For 33kV XLPE Power Cable: 

At least 1(One) contract of similar nature*, complexity and methods/construction 

technology successfully completed within the last 10 (ten) years, years counting 
backward from the date of publication of IFT in the newspaper, each with a value of 

at least BDT 35 (Thirty Five) Crore or equivalent USD 3.20 (Three point Two Zero) 

millions. 
 

*Similar nature means:  Supply, installation, testing and commissioning of 33kV or higher 

voltage level Underground XLPE Cable on turnkey basis. 

 

Note:  

1. The Tenderer shall have to submit End User Certificate(s) in End User‟s official pad; in favor of above 

mentioned experience stating that the performance of the supplied plant and services are satisfactory at 

least one (01) year. 

2. The End User Certificate(s) duly signed by the end user shall mention the name & commissioning date of 

the plant and services which were designed, supplied, installed/constructed, tested and commissioned by 

Tenderer (Lead Partner/JVCA partner in case of JV) and shall contain end-user‟s full mailing address, 

official domain e-mail address, website address, fax number and phone number for the convenience of 

authentication. In any case, BPDB reserve the right to verify genuineness of End User Certificate(s). 

3. Certificate(s) those are not in Bangla/English must be notarized on translated English version. 
 

4. In addition, performance of the completed turnkey contracts and ongoing turnkey 

contract(s) as mentioned in Annexure: 5-1 and Annexure: 5-2 shall be taken into 

consideration during evaluation. 

ITT 

15.1(a) 

 

The required average annual turnover shall be greater than Tk. 510 (Five Hundred Ten) Crore 

or equivalent USD 46.80 (Forty Six Point Eight Zero) million within the best three (3) 

years in the last five (5) years; years counting backward from the date of publication of 

IFT in the newspaper. 

[Note: Average Annual Turnover shall be calculated as total certified payments received for contracts in 

progress or completed] 

ITT 

15.1(b) 

The minimum amount of liquid assets or working capital or credit facilities of the 

Tenderer must satisfy the assessment of Financial Resources Availability as mentioned in 

Annexure: 5-4.  
 

[for Tenders where the package contains more than one (1) lot, this qualification requirements shall be 

mentioned separately for each lot in the package] 

ITT 

16.1(a) 

A Project Manager, Engineer, and other key staff shall have the following qualifications and 

experience: 

Sl.N

o. 
Position 

Total Works 

Experience 

(Years) 

Experience in 

similar works 

(Years) 

01 Project Manager- 1 no. 15 05 

02 Deputy Project Manager- 2 nos. 12 05 

03 Design Engineer- 2 nos. 10 05 

04 Electrical Engineer- 4 nos. 10 05 

05 AIS Expert*- 1 no. 10 05 
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06 GIS Expert*- 1 no. 10 05 

07 SAS Expert*-1 no. 10 05 

07 Power Transformer Expert*- 1 no. 10 05 

08 Protection/Control Engineer- 1 no. 10 05 

09 Civil Engineer- 3 nos. 10 05 

10 Foreman- 11 nos. 05 03 

11 Technician (Auto CAD)- 2 nos. 05 02 

12 Technician (Electrical)- 11 nos. 05 02 

13 Site Engineer 

(Electrical/Mechanical/Civil)- 11 nos. 
05 02 

Tenderer shall provide manpower detail information in accordance of Technical proposal 

(Form PG5A-4) and an undertaking certificate regarding manpower that mentioned 

manpower will be engaged in the proposed work on dedicated basis (i.e. no involvement 

in any other ongoing work at the time of implementation of proposed work). Failure to 

submit or misrepresentation of the detail information for manpower, Tender shall be 

rejected without further evaluation. 

The tenderer shall provide details of proposed personal and CV of the employee except expertise 

shall be endorsed by the Tenderer in its letter head pad. 

*The Tenderer shall state clearly in its Tender to the effect that installation, testing and 

commissioning of AIS, GIS, SAS and Power Transformer shall be performed by manufacturer 

experts of relevant manufacturer. In this regard, the Tenderer shall provide CV of the expertise of 

the relevant manufacturer in addition to the CV of Tenderer's employee. 

 

Except as the Employer may otherwise agree, no changes shall be made in the Personnel.  If, 

for any reason beyond the reasonable control of the Contractor, it becomes necessary to 

replace any of the Personnel, the Contractor shall forthwith provide as a replacement a person 

of equivalent or higher qualifications acceptable to the Employer, including prior review 

where necessary. 
 

If the Employer, finds that any of the Personnel has committed serious misconduct or has been 

charged with having committed a criminal action; or has reasonable cause to be dissatisfied 

with the performance of any of the Personnel; then the Contractor shall, at the Employer’s 

written request specifying the grounds therefore, forthwith provide as a replacement, a person 

with qualifications and experience, as stated under ITT 16.1(a), acceptable to the Employer. 
 

[for Tenders where the package contains more than one (1) lot, this qualification requirement may be necessary  for 

each lot in the package, subject to the nature of the control required over each package] 

 

ITT 17.1 The Tenderer shall own or have proven access to hire or lease of the major  equipment, in full 

working order as follows : 

No 
Equipment Type and 

Characteristics 
Minimum Number Required 

1 Crane 10 tons 02 set 

2 Transportation Vehicles As required 

3 Relay test set 
06 set 

4 Primary Current Injector 
06 set 

5 Secondary Current Injector 
06 set 

6 Earth tester 
05 set 
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7 Insulation testers (5 kV) 05 set 

8 Live-Line  Voltage & Current 
Measuring Tools 05 set 

9 Others As required 

 

[for Tenders where the package contains more than one (1) lot, this qualification requirement may be necessary  for 

each lot in the package, subject to the nature of the control required over each package] 

ITT 18.1 

 

The value of non-judicial stamp for execution of the Joint Venture Agreement shall be Tk 300 

only. 

ITT 18.2 

 

Maximum number of partners in the JV shall be “not limited” 

The minimum qualification requirements of Leading Partner, other Partner(s) and 

requirements by summation of a JV shall be as follows: 

TDS Clauses 

References 
Requirements  

by summation 

Requirements  for Leading 

Partner 

Requirements for other 

Partner(s) 

ITT-14.1(a) 
Summation not 

applicable 
Same as stated in TDS 

Same as  for 

Leading Partner 

ITT-14.1(b) 100% 
At least one 

Contract 
Not mandatory 

ITT-15.1(a) 100% 40% 25% 

ITT-15.1(b) 100% 40% 25% 

ITT-16.1(a) 100% Not applicable Not applicable 

 ITT-17.1 100% Not applicable Not applicable 

[Percent share of business of the JVCA partners shall not be taken into account in determining the 

qualification of a JVCA]. 

D.Tender Preparation 

ITT 19.2 The maximum of percentage is 20% of the Contract Value of Goods allowed to be 

subcontracted. 

ITT 19.4 The Nominated Subcontractor(s) named shall execute the following specific components 

of the proposed Works: None. 

ITT 20.1 Tenders are being invited for Single Lot [Lot-1]. 

ITT 24.2 
The Tenderer shall prepare and submit its Tender documenting in chronological 

order but not limited to as following: 

 

Envelope-1[Technical Offer] 

Volume-1 of 5 

Tenderer’s General, Legal and Regulatory Qualification Requirement: 

Sl. 

No. 

Description Yes No Page 

No. 

1 Registration /Certificate of Incorporation /Trade 

licence in its country of origin / relevant documents 

as documentary evidence to satisfy experience 

criteria as stated in ITT 14.1(a). 

   

2 Updated VAT, TIN, TAX Certificates, NID Copy    
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3 Eligibility criteria (ITT 5),    

4 Litigation history (ITT 13),    

5 Arbitration Declaration (ITT 13.1)    

6 Delegation of Power of Attorney/Authorization 

Letter to Sign the Bid 

   

7 PG5A – 1a : Tender Submission Letter for 

Technical Proposal 

   

8 PG5A – 2a : Tenderer Information Sheet    

9 PG5A – 2b: JVCA Partner Information     

10 JVCA Agreement & JVCA Criteria fulfilment 

declaration (Wherever applicable) 

   

11 List of Proposed Sub-Contractors (if any)    

12 PG5A – 2c: Subcontractor Information    

13 Financial Deviation List  (if any)    

14 Bid Security Declaration (if any)    

15 PG5A – 6: Bank Guarantee for Tender Security    

16 Bill of Quantity (BOQ) as per Section 6. 

Employer’s Requirements  

   

17 Country of Origin Declaration Form    

18 General Experience criteria [ITT 14.1 (a)]    

19 Tender validity declaration [ITT 30.2]    

20 Declaration of Payment Terms    

21 Tax, VAT & Insurance requirements    

 

Volume-2 of 5 

Tenderer’s Financial Qualification Requirement: 

Sl. 

No. 

Description Yes No Page 

No. 

22 Financial Experience Criteria [ITT 15.1(a)] 

 

   

23 Information of all completed turnkey contracts in 

govt. entities under power sector of Bangladesh 

within last 10 (ten) years (end user’s satisfactory 

performance certificate/PAC/FAC/ Completion 

Certificate) in the format attached as Annexure: 5-

1. 
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24 Information of all ongoing turnkey contract(s) in 

govt. entities under power sector of Bangladesh in 

the format attached as Annexure: 5-2 with 

supporting document (Acceptance of 

NOA/Contact agreement) along with the up to date 

progress cum work quality certificate from end 

user. Also the information as required in 

Annexure: 5-3 & Annexure: 5-4 

   

25 Letter of Commitment (Form PG5A-6a) for credit 

line(s) substantiated by any schedule Bank as 

documentary evidence to satisfy financial criteria 

as stated in ITT 15.1(b). 

   

26 Audited Financial Reports or Cash flow statements 

as documentary evidence to satisfy total certified 

payments received for contracts in 

progress/completed to calculate required Average 

Annual Turnover as stated in ITT 15.1(a). 

 

   

 

Volume-3 of 5 

Tenderer’s Organizational Profile and Human Resourcing: 

Sl. 

No. 

Description Yes No Page 

No. 

27 Organizational Profile 

 

   

28 List of Tenderer’s Supply Experience    

29 Personal Information form shall be endorsed by the 

Tenderer on his official pad as documentary 

evidence to satisfy the criteria as stated in ITT 

16.1(a). 

   

30 Equipment Information form shall be endorsed by 

Tenderer on his official pad as documentary 

evidence to satisfy the criteria as stated in ITT 

16.1(b). 

   

31 Proveness of access to hire or lease of the major  

equipment, in full working order [ITT 17.1] 

 

   

32 CVs/Bio data of proposed experts 

 

   

Volume-4 (A) of 5 

Technical Qualification Requirement: 

Sl. 

No. 

Description Yes No Page 

No. 

33 PG5A – 4: Technical Proposal, Work Plan and Bar 

Chart 

 

   

34 Technical alternative proposal (if any) 

 

   

35 Technical Deviation List (if any) 

 

   

36 Factory Acceptance Test (FAT)/Quality 

Acceptance Test (QAT) Schedule [GCC 38.2] 

 

   

37 List of Manufacturer’s similar supplied goods    
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38 Completion Schedule declaration for whole 

facilities [GCC 1.1 (dd) & 24.1] 

 

   

 

Volume-4 (B) of 5 

Sl. 

No. 

Description Yes No Page 

No. 

39 End User certificate as documentary evidence to 

satisfy experience criteria as stated in ITT 14.1(b). 

 

   

40 Manufacturer’s Authorization (Form PG5A-5)  

 

   

41 Warranty Certificate (Form PG5A-12) from 

Tenderer as per GCC 42 and from manufacturer. 

   

42 Manufacturer’s End user certificates [ITT 24.2 (r)] 

 

   

43 PG5A – 4a : Specification submission & 

compliance sheet. 

 

   

44 Guaranteed Technical Particulars (GTP)  

 

   

45 IEC 61850 Test Certificate for all Protective 

Relays. 

 

   

46 Manufacturer’s ISO Certificate 

 

   

 

Volume-4 (C) of 5 

Sl. 

No. 

Description Yes No Page 

No. 

47 Type Test Reports/Certificates  
 

   

 

Volume-4 (D) of 5 

Sl. 

No. 

Description Yes No Page 

No. 

48 Product Brochures/Catalogue 
 

   

49 User’s Manual    
 

Volume-4 (E) of 5 

Sl. 

No. 

Description Yes No Page 

No. 

50 Site visit Report  
 

   

51 
 

Block Diagram, Circuit Diagram, Logic Diagram, 

characteristic curve, Third Party cyber security 

certification etc. 

   

52 Design calculations 
 

   

53 Design & Drawing Submission 
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Volume-5 of 5 

Sl. 

No. 

Description Yes No Page 

No. 

54 Sealed & signed original Tender Document 

(which was issued by BPDB) including 

addenda. 

   

 
N.B. 1. For each volume, it shall contain all the indexes of all volumes under the title of    

„‟Table of Content & Checklist‟‟  

2. For Volume 4(C) & 4 (D), the tenderer can choose to segregate of these volumes in 

suitable part(s) for comfortable size, if necessary.   

ITT 

24.2(r) 

The Tenderer shall submit with its technical offer the following additional documents: 

 
1. Tenderer shall have to submit the information of all completed turnkey contracts in 

govt. entities under power sector of Bangladesh within last 10 (ten) years; years 

counting backward from the date of publication of IFT in the newspaper, with 

supporting document (end user’s satisfactory performance certificate/PAC/FAC/ 

Completion Certificate) in the format attached as Annexure: 5-1. 

2. Tenderer shall have to submit the information of all ongoing turnkey contract(s) in 

govt. entities under power sector of Bangladesh in the format attached as Annexure: 

5-2 with supporting document (Acceptance of NOA/Contact agreement) along with 

the upto date progress cum work quality certificate from end user. 

3. Sealed & signed original Tender Document (which was issued by BPDB) by a person 

duly authorized to sign on behalf of the tender. Copy of issued tender document will 

not be acceptable.  

4. Registration /Certificate of Incorporation /Trade licence in its country of origin / 

relevant documents as documentary evidence to satisfy experience criteria as stated in 

ITT 14.1(a). 

5. End User certificate as documentary evidence to satisfy experience criteria as stated in 

ITT 14.1(b). 

6. Audited Financial Reports or Cash flow statements as documentary evidence to satisfy 

total certified payments received for contracts in progress/completed to calculate 

required Average Annual Turnover as stated in ITT 15.1(a). 

7. Letter of Commitment (Form PG5A-6a) for credit line(s) substantiated by any 

schedule Bank as documentary evidence to satisfy financial criteria as stated in ITT 

15.1(b). 

8. Personal Information form shall be endorsed by the Tenderer on his official pad as 

documentary evidence to satisfy the criteria as stated in ITT 16.1(a). 

9. Equipment Information form shall be endorsed by Tenderer on his official pad as 

documentary evidence to satisfy the criteria as stated in ITT 17.1. 

10. Warranty Certificate (Form PG5A-12) from Tenderer as per GCC 42. 

11. Bill of Quantity (BOQ) as per Section 6. Employer’s Requirements  

12. Guaranteed Technical Particulars (GTP) in Section 8 shall be properly filled up in 
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manufacturer’s official pad with submission of related supporting documents & signed 

by the Manufacturer & Tenderer. All the properly filled up GTP mentioned in 

Section-8 shall be submitted in one book/volume of the Bid Document. 

 
13. At least 02 (two) nos. of Manufacturer’s Supply Experience (supported by Copy of 

Completion Certificate from Purchaser along with NOA/Contract 

Agreement/Purchase Order and The Certificate shall contain Purchase’s full mailing 

address, fax/telephone number, website address, domain e-mail address for the 

convenience of authentication.)  for offered type similar or higher capacity rating 

33kV Gas Insulated Switchgear (GIS), Substation Automation System (SAS), Power 

Transformer, Station Transformer, 33kV Outdoor VCB, 33kV PCM Panel, 11kV Gas 

Insulated Switchgear (GIS), Battery & Battery Charger, 33kV & 11kV XLPE Power 

Cable, 33kV CT & PT, 33kV Isolator, 33kV LA, 11 kV LA of same voltage class 

within the last 05 (five) years i.e. years counting backward from the date of 

publication of IFT in the newspaper. Manufacturer’s Supply Experience shall be 

furnished in the following supply record format. (The Supply Experience covering at 

least 25% of the tendered quantity in a single contract will be considered only):  

Sl. 
No. 

Name, Address,  
Phone & Fax No. 

of the  
Purchaser 

Contract No. & 
Date/NOA 

Contract 
Value 

Description 
of materials 

with 
Quantity 

Date of 
Completion of 

Supply 

      
      
      

 

 
14. At least 02 (two) nos. Manufacturer’s Satisfactory Performance Certificates from 

Electricity Utility as End User depicting that each offered type similar or higher 

capacity rating 33kV Gas Insulated Switchgear (GIS), Substation Automation System 

(SAS), Power Transformer, Station Transformer, 33kV Outdoor VCB, 33kV PCM 

Panel, 11kV Gas Insulated Switchgear (GIS), Battery & Battery Charger, 33kV & 

11kV XLPE Power Cable, 33kV CT & PT, 33kV Isolator, 33kV & 11kV LA of same 

voltage class within last 10(ten) years i.e. years counting backward from the date of 

publication of IFT in the newspaper and has been in satisfactorily service for at least 

02(two) years.  

 

The Satisfactory Performance Certificate (SPC) shall be in End User’s official pad and 

shall contain End User's full mailing address, fax/telephone number, website address, 

domain e-mail address for the convenience of authentication.  
 

Note: Electricity Utility means an organization/company that engages in electricity generation/ transmission / 

distribution of electricity for sale in a regulated market. 

 

For 33KV PCM: 
 

15. Manufacturer's authorization in prescribed Form (PG5A-5) for 

Protective Relays from ABB (Switzerland/ Sweden/Finland) or Siemens (Germany) or 

Schneider Electric (UK/France) or ALSTOM (UK/France) or NR (China), SEL, USA  
 

Energy Meters from European Country/ North American Country/Japan/Australia. 

 

16. IEC 61850 Test Certificate for all Protective Relays & IEC 61850 or Equivalent for all 

Energy meters for SAS Operation. 
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     Type Test Certificates & Reports: 

 

For 33KV Outdoor VCB : 

 

Type Test Certificates & Reports for offered type similar or higher Ampere rating 

Outdoor Vacuum Circuit Breaker (VCB) for same voltage class from any short-circuit 

testing liaison (STL) Member [http://www.stl-liaison.org/web/03_Members.php] 

Testing Organization or Laboratory as per relevant IEC standard. The type test report 

along with results shall include at least the following tests: 
 

a) Lightning Impulse Voltage withstand tests 

b) Power Frequency withstand tests 

c) Temperature Rise tests 

d) Measurement of Resistance of the main circuit. 

e) Short-time withstands current and peak withstands current tests.  

f) Mechanical Endurance tests 

g) Short Circuit performance tests 

h) Out-of-phase making & breaking tests 

i) IP55 tests. 

 

For 33KV & 11 kV Gas Insulated Switchgear (GIS) : 

 

17.  Manufacturer's authorization in prescribed Form (PG5A-5) for Protective Relays 

from ABB (Switzerland/ Sweden/Finland) or Siemens (Germany) or Schneider 

Electric (UK/France) or ALSTOM (UK/France) or NR (China), SEL, USA Energy 

Meters from European Country/ North American Country/Japan/Australia. 

 

18. IEC 61850 Test Certificate for all Protective Relays & IEC 61850 or Equivalent for all 

Energy meters for SAS Operation. 

 

19. Type Test Certificates & Reports: 

 

Type  Test  Certificates &  Reports  for  offered  type  similar  or  higher  Ampere  

rating Switchgear for same voltage class from any short-circuit testing liaison (STL) 

Member [http://www.stl-liaison.org/web/03_Members.php]  Testing  Organization  or  

Laboratory as per relevant IEC standard. The type test report along with results shall 

include at least the following tests : 

 

a)  Dielectric Test 

b)  Radio interference Voltage test 

c)  Measurement of resistance of the main circuit. 

d)  Temperature/ Gas pressure Rise Tests 

e)  Short-time withstand current and peak withstand current tests 

f)  Internal Arc Fault test 

g) Mechanical Endurance tests. 

 

20. IEC 61850 Test Certificate for all Protective Relays & IEC 61850 or Equivalent for all 

Energy meters for SAS Operation. 

 

For Substation Automation System(SAS):  
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21. Manufacturer's authorization for Substation Automation System (SAS) in prescribed 

Form (PG5A-5). 

 

22. The following documentation shall be provided for the system during the course of the  

project and they shall be consistent, CAD supported, and of similar look/feel: 

 

 

 

 

 

 

 

 

For Power Transformers : 

 

23. Manufacturer's authorization for (On Load tap Changer) OLTC from MR, Germany/ 

ABB, Sweden/ HM, China in prescribed Form (PG5A-5). 

 

24.  General Arrangement (GA) drawing of Transformer including Cross-sectional 

Drawing showing the arrangement of core and windings (HT, LT, Tap) of the offered 

type Transformer. 

 

25. Type Test Certificates, Reports & Special Tests for offered type similar or higher 

MVA rating power transformer for same voltage class from any short-circuit testing 

liaison (STL) Member [http://www.stl-liaison.org/web/03_Members.php] Testing 

Organization or Laboratory as per relevant IEC standard. The type test report shall 

include at least the following tests along with results: 

 

a) Temperature Rise Test 

b) Lightning Impulse Test 

c) Short circuit withstands test report of HV-LV 

 

26. No load loss, full load Loss calculation (i.e. I
2
R loss, winding eddy current loss & 

Stray loss) at ONAN & ONAF condition, Short circuit calculation, temperature rise 

calculation (Top Oil, mean Oil, LV & HV winding at ONAN & ONAF condition for 

nominal Tap, minimum & maximum tap), Cooling Calculation at ONAN & ONAF 

condition for total losses at minimum Tap and calculation of flux density, Core 

diameter, Gross cross-sectional area of Core, Net cross-sectional area of Core, 

Core weight, Stack thickness and Mean length of core along with the drawing 

of window height, Core leg center. Tenderer’s quoted No load Loss and Full load 

loss shall be supported by loss calculation. Moreover, Tenderer shall submit the 

characteristic curve (flux vs Loss/Kg) of core materials. 

 

For 33kV CT & PT 

 

27. Type Test Certificates & Reports for offered type similar or higher ampere rating CT 

& PT from any short-circuit testing liaison (STL) Member [http://www.stl-

liaison.org/web/03_Members.php] Testing Organization/Laboratory or ILAC 

accredited independent testing laboratory as per relevant IEC standard. 
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For 110V DC Substation Battery & 110V DC Battery Charger 

 

28. Type Test Certificates & Reports for offered type similar of higher ampere rating 

Substation Battery & 110V DC Battery Charger from any independent testing 

laboratory as per relevant IEC standard. 

 

For 33KV & 11kV Surge Arrester (LA):  

 

29. Type test report for offered type Lightning Arresterof same voltage class as per IEC 

60099-4. All Type Test shall be done from any of the following independent testing 

laboratories: 

I. CESI, Italy 

II. ESEF ASEFA, France 

III. JSTC Japan 

IV. KEMA, The Netherlands 

V. PEHLA, Germany 

VI. TUV Rheinland, Germany 

VII. SATS, Norway 

VIII. STLNA, USA 

IX. VEIKI, Hungary 

X. ZKU, Czech Republic 

XI. UL, USA 

 

For XLPE Power Cable: 

 

30. Type Test Certificates & Reports for XLPE insulated Copper cable of similar or 

higher size of similar or higher voltage class from any short-circuit testing liaison 

(STL) Member [http://www.stl-liaison.org/web/03_Members.php] Testing 

Organization or Laboratory or China National Center for quality Supervision and test 

of electrical wire and cable as per relevant IEC standard. The type test report along 

with results shall include at least the following tests: 
 

1.  Electrical type test 
a. Bending test 
b. Partial discharge test 
c. Tan δ measurement 
d. Heating cycle test 
e. Partial discharge test 
f. Impulse test 
g. Voltage test for 4 h 
h. Resistivity of semi-conducting screens. 

 

2. Non Electrical type tests 
a. Measurement  of thickness of insulation 
b. Measurement of thickness of non-metallic sheaths (including extruded 

separation sheaths, but excluding inner coverings) 
c. Tests for determining the mechanical properties of insulation before and after 

ageing 
d. Tests for determining the mechanical properties of non-metallic sheaths 

before and after ageing 
f. Additional ageing test on pieces of completed cable 
g. Loss of mass test on PVC sheaths 
h. Pressure test at high temperature on insulation and non-metallic sheaths 
i. Test on PVC insulation and sheaths at low temperature 
j. Test for resistance of PVC sheaths to cracking (heat shock test) 
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k. Hot set test for XLPE insulation 
l. Water absorption test on insulation 
m. Flame spread test on single cables 
n. Shrinkage test for XLPE insulation 
o. Strip ability test for insulation screen. 

 

31. Short circuit earth fault current with details Calculation for metallic screen.  

 

32. Detail cross sectional drawing of the offered type cable showing dimension & 

identification name. 
 

 

For 33kV & 11 kV XLPE Copper Cable Termination Kit 

 

33. The test certificate and reports as per relevant IEC 60502-4 for the offered type 33kV 

& 11 kV XLPE Copper Cable Termination Kit shall be submitted with the offer from 

any short-circuit testing liaison (STL) Member [http://www.stl-liaison.org/web/ 

03_Members.php] Testing Organization or Laboratory or ILAC accredited 

independent testing laboratory and the report shall include at least the following test:  

 

a) AC Voltage withstand (dry) 

b) AC Voltage withstand (wet) 

c) Partial Discharge. 

d) Impulse Voltage withstand 

e) Thermal Cycle 

f) Humidity (for Indoor type) 

g) Thermal Short-circuit. 

h) Dynamic Short-circuit. 
 

 

 

For 33kV Isolator with/without Earth Blade:  

 

34. The following test certificate along with test results for offered type Isolator 

confirming to the tender document shall be submitted with the offer from 

internationally reputed Independent testing laboratory or reputed & renowned testing 

laboratory as per relevant IEC Standard, otherwise the bid will be rejected. 
 

a) Short time & peak withstand current. 

b) Resistance measurement of the main circuit. 

c) Temperature rise. 

d) Lightning Impulse Voltage withstand. 

e) Dielectric test 

f) Operating and mechanical endurance test  

g) verification of the protection 

h) Operation at the temperature limits 
 

 

 

Note: If required, Purchaser will authenticate Type Test/Calibration Certificates & Reports from the 

Certificates & Reports issuing laboratory and if any applicable charge /cost impose by issuing 

laboratory for said authentication shall be borne by Tenderer. The certificates and Reports shall contain 

laboratory‟s full mailing address, e-mail address, website address and fax/telephone number for the 

convenience of authentication. If these information are not mentioned in the Certificates & Reports, all 

these information should be mentioned in the Letterhead pad of the manufacturer duly seal & signed by 

the manufacturer representative. 

 

 
Others: 
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35. The Tenderer shall mention maximum days required to complete the supply of 

equipment/ materials (at site) and maximum days required for the completion of actual 

design, erection, installation, testing, commissioning & Civil work in bar chart form 

within the completion time. 

 

36. All Tender Forms without any alteration of given Format. 
 

37. Site visit Report. 

24.3(d) The Tenderer shall submit with its financial offer the following additional documents: 

None 

ITT 25.1 Alternatives shall be permitted. 

[Note: “A  tenderer  may  submit  alternatives  only  with  a  tender  for  the  base  case.  

The Purchaser shall only consider the alternatives offered by the Tenderer whose tender 

for the base case was determined to be the lowest responsive evaluated tender.” 

“Offer of alternatives shall be permitted only for alternative technical specification 

complying with base technical specification parameter and employer‟s requirement 

specified in the tender documents.”] 

ITT 26.1 Tenderers shall quote for the entire Plant and Installation Services on a single 

responsibility basis. 

ITT 

26.5(a) 

Price of Plant and Mandatory Spare parts shall be quoted on CIP. 

 

Port of Landing: Any port of Chittagong/Dhaka/Khulna (Mongla)/Benapole. 

Place of Destination: Project site or Project Store, Chattogram (Phase-2) or BPDB’s store 

near to the substation sites or any store/place as directed by Consignee. 

 

ITT 

26.5(e) 

Local transportation to named place of final destination is: Project site. 

ITT 26.7 The prices quoted by the Tenderer shall be fixed for the duration of the Contract. 

ITT 27.4 Name of the foreign currency: USD/EUR/GBP/JPY. 

ITT 28.1 

(b) 

Spare parts are: Required as per BOQ. 

Period of time the Equipment are expected to be functioning (for the purpose of spare 

parts): 20 (Twenty) years from issuing date of FAC. 

[Note: Such spare parts as the Purchaser may elect to purchase from the supplier, provided that this election 

shall not relieve the supplier of any warranty obligations under the contract; Such spare parts that the 

Purchaser may be able to purchase from other supplier/manufacturers but are compatible with the goods 

procured ] 
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ITT 

29.3(b) 
Manufacturer’s authorization is:  

Manufacturer’s Authorization (Form PG5A-5) is required for all item mentioned in 

Guaranteed Technical Particular (GTP), Section 8.  

 

Note: Authorization letter from Manufacturer's Sales office (if located outside the 

manufacturing country) and Dealer/Trading house will not be accepted if not supported 

by Manufacturer's letter. In this regard, scanning paper, email copy, faxed copy & sealed 

signature will not be accepted. Manufacturer's signature in Authorization letter shall be 

hand written by pen i.e, signature through stamp/seal is not accepted. The Authorization 

letter shall contain manufacturer official’s domain e-mail address, telephone/fax and 

designation with detail address of the manufacturer representative duly signed in the 

manufacturer's official pad.  

ITT 

29.3(c) 
After sales service is required. 

ITT 30.2 The Tender validity period shall be 240 days from the date of Tender opening. 

ITT 32.2 

 

The amount of the Tender Security shall be As per Tender Notice in favour of Secretary, 

BPDB. 

ITT 37.1 In addition to the original of the Tender, 3(three) copies shall be submitted within the date 

and time mentioned in the Tender Notice. 

E. Submission of Tender 

ITT 

38.2(e) 

The inner and outer envelopes shall bear the following additional identification marks :  

1. Date of Submission 

2. Seal & Signature of the Tenderer 

Book Binding and Page Number is required for original and copies. Any Technical offer 

associated with Financial offer in the same envelopes will be rejected.  

ITT 

38.4(e) 

The inner and outer envelopes shall bear the following additional identification marks :  

1. Date of Submission 

2. Seal & Signature of the Tenderer. 

ITT 39.1 For Tender submission purposes, the Purchaser’s address is: 

Attention: Secretary, BPDB 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 

The deadline for submission of Tenders is: as specified in Tender Notice or subsequent 

amendment for Tender submission (if any). 

Electronic Tender submission is not permitted. 

ITT 39.3 For Tender submission purposes only, the Procuring Entity’s address is:  

Multiple Dropping is Not Applicable. 

Address (PRIMARY PLACE ): 

Attention: Secretary, BPDB 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 

mailto:secretary@bpdb.gov.bd
mailto:secretary@bpdb.gov.bd
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Address (SECONDARY PLACES): Not Applicable. 

The deadline for the submission of Tenders is: as specified in tender notice or amendment of 

submission time (if any). 

ITT 39.4 The deadline for hand-delivering of the Tenders at the PRIMARY PLACE is: 

as specified in tender notice or amendment of submission time (if any). 

 

F. Opening and Evaluation of Tenders 

ITT 45.1 The technical offer opening shall take place at (always the primary place): 

Office of the secretary, BPDB 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 

Time & Date: as specified in Tender Notice or subsequent amendment for Tender 

submission (if any). 

The tender shall be opened in presence of the Tenderers. 

Electronic Tender opening procedures is not permitted. 

 

ITT 57.5 The applicable economic factors, for the purposes of evaluation of Tenders shall be: 

(a) Adjustment for Deviations in the Delivery and Completion Schedule: Not 

Applicable. 

“The Plant and Service covered by this Tendering process are required to be 

delivered in accordance with, and completed within, the Delivery and Completion 

Schedule specified in Section 6, Employer‟s Requirements. No credit will be given 

for earlier completion. Tender offering delivery schedules beyond of the date 

specified in Section 6, Employer‟s Requirement, shall be rejected.” 

(b) Cost of major replacement components, mandatory spare parts, and service: 

Not Applicable. 
 

(c) Other factors affecting the true economic value: Applicable only for 

Capitalization cost of Power Transformer as per Technical Specification. 

 

ITT57.7 

(New 

Clause) 

a) If the lowest Evaluated Tender is significantly below the official estimated cost or 

unbalanced as a result of front loading in the opinion of the TEC, the TEC may require 

the Tenderer to produce detailed breakdown of unit price or rates for any or all items 

of the Price Schedule, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the breakdown of the 

unit price or rates, taking into consideration the schedule of estimated Contract 

payments, the Purchaser may require that the amount of the Performance Security set 

forth in ITT Sub Clause 65.2 be increased at the expenses of the Tenderer to a level as 

stated in TDS under ITT Sub Clause 65.4 sufficient to protect the Employer against 

financial loss in the event of default by such Tenderer during Contract implementation, 

if awarded the Contract. 

 

mailto:secretary@bpdb.gov.bd
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G. Award of Contract 

ITT 65.2 The amount of Performance Security shall be Ten percent 10% of the Contract Price for 

the Facility or for the part of the Facility for which a separate Time for Completion is 

provided. 

ITT65.4 

(New 

Clause) 

The Employer may increase the amount of the Performance Security above the amounts 

as stated under ITT Sub Clause 65.2 but not exceeding twenty five (25) percent of the 

Contract price, if it is found that the Tender is significantly below the official estimated 

cost or unbalanced as a result of front loading as stated under ITT Sub Clause 57.7 

ITT 72.5 The name and address of the office where complaints to the Purchaser are to be submitted 

is: 

Attention: Secretary, BPDB 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 

 

mailto:secretary@bpdb.gov.bd
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Section 3.General Conditions of Contract 

A. General 

1. Definitions 
1.1 In the Conditions of Contract, which include Particular Conditions 

and these General Conditions, the following words and 
expressions shall have the meaning hereby assigned to them. 
Boldface type is used to identify the defined terms: 

(a) Approving Authority means the authority which, in 
accordance with the Delegation of Financial powers, 
approves the award of Contract for the Procurement of 
Goods, Works and Services. 

(b) Act means The Public Procurement Act, 2006 (Act 24 of 
2006). 

(c) Commissioning means operation of the Facilities or any 
part thereof by the Contractor following Completion, which 
operation is to be carried out by the Contractor for the 
purpose of carrying out Guarantee Test(s). 

(d) Competent Authority means the authority that gives 
decision on specific issues as per delegation of 
administrative and/or financial powers. 

(e) Completion means that the Facilities (or a specific part 
thereof where specific parts are specified in the Contract) 
have been completed operationally and structurally and put 
in a tight and clean condition, that all work in respect of Pre 
Commissioning of the Facilities or such specific part 
thereof has been completed, and that the Facilities or 
specific part thereof are ready for Commissioning. 

(f) Completion Certificate means the Certificate issued by 
the Project Manager as evidence that the Contractor has 
executed the services in all respects as per design, 
drawing, specifications and Conditions of Contract. 

(g) Completion Date is the actual date of completion of the 
plant and services certified by the Project Manager, in 
accordance with GCC Clause 24. 

(h) Contract Agreement means the Agreement entered into 
between the Procuring Entity and the Contractor, together 
with the Contract Documents referred to therein, including 
all attachments, appendices, and all documents 
incorporated by reference therein to supply and install 
Plant & Equipment 

(i) Contract Documents means the documents listed in GCC 
Clause 6, including any amendments thereto. 

(j) Contractor/supplier means the Person under contract 
with the Procuring Entity for the supply and installation of 
Plant & Equipment under the Rules and the Act as stated 
in the PCC. 

(k) Contractor’s Representative means any person 
nominated by the Contractor and approved by the 
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Employer to perform the duties delegated by the 
Contractor. 

(l) Contract Price means the price payable to the Contractor 
as specified in the Contract Agreement, subject to such 
additions and adjustments thereto or deductions therefrom, 
for the supply and installation of plant & equipment in 
accordance with the provisions of the Contract, subject to 
such additions and adjustments thereto or deductions 
therefrom, as may be made pursuant to the Contract. 

(m) Cost means all expenditures reasonably incurred or to be 
incurred by the Contractor, whether on or off the Site, 
including overhead ,profit,  taxes, duties, fees, and such 
other similar levies 

(n) Day means calendar day unless otherwise specified as 
working days. 

(o) Dayworks means work carried out following the 
instructions of the Procuring Entity or the authorised 
Project Manager and is paid for on the basis of time spent 
by the Contractor‟s workers and equipment at the rates 
specified in the Schedules, in addition to payments for 
associated Materials and Plant. 

(p) Defect is any part of the Works not completed in 
accordance with the Contract. 

(q) Defect Liability Period means the period of validity of the 
warranties given by the Contractor commencing at 
Completion of the Facilities or a part thereof, during which 
the Contractor is responsible for defects with respect to the 
Facilities (or the relevant part thereof) as provided in 
contract document. 

(r) Defects Correction Certificate is the certificate issued by 
the Project Manager upon correction of defects by the 
Contractor. 

(s) Drawings include calculations and other information 
provided in Section 7 or as approved by the Project 
Manager for the execution and completion of the Contract. 

(t) Effective Date means the date of fulfillment of all 
conditions of the Contract Agreement, from which the Time 
for Completion shall be counted. 

(u) Equipmentmeans all facilities, equipment, machinery, 
tools, apparatus, appliances or things of every kind 
required in or for installation, completion and maintenance 
of Facilities that are to be provided by the Contractor, but 
does not include Plant, or other things intended to form or 
forming part of the Facilities. 

(v) Facilities means the Plant to be supplied and installed, as 
well as all the Installation Services to be carried out by the 
Contractor under the Contract. It also includes any 
ancillary building or infra structure that needs to be 
constructed/built/erected to support the plant. 

(w) Force Majeure means an event or situation beyond the 
control of the Contractor that is not foreseeable, is 
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unavoidable, and its origins not due to negligence or lack 
of care on the part of the Contractor; such events may 
include, but not be limited to, acts of the Government in its 
sovereign capacity, wars or revolutions, fires, floods, 
epidemics, quarantine restrictions, and freight embargoes 
or more as included in GCC Clause 52. 

(x) Goods mean the Contractor‟s Plant, Equipment, Materials 
or any of them as appropriate. 

(y) GCC means the General Conditions of Contract. 

(z) Government means the Government of the People‟s 
Republic of Bangladesh. 

(aa) Guarantee Test(s)means the test(s) specified in the 
Employer‟s Requirements to be carried out to ascertain 
whether the Facilities or a specified part thereof is able to 
attain the Functional Guarantees specified in the Appendix 
to the Contract Agreement titled Functional Guarantees, in 
accordance with the provisions of GCC Sub-Clause 43 
(Guarantee Test) hereof. 

(bb) Head of the Procuring Entity means the Secretary of a 
Ministry or a Division, the Head of a Government 
Department or Directorate; or the Chief Executive, by 
whatever designation called, of a local Government 
agency, an autonomous or semi-autonomous body or a 
corporation, or a corporate body established under the 
Companies Act; 

(cc) Installation Services means all those services ancillary to 
the supply of the Plant for the Facilities, to be provided by 
the Contractor under the Contract, such as transportation 
and provision of marine or other similar insurance, 
inspection, expediting, site preparation works (including the 
provision and use of Contractor‟s Equipment and the 
supply of all construction materials required), installation, 
testing, pre-commissioning, commissioning, operations, 
maintenance, the provision of operations and maintenance 
manuals, training, etc. as the case may require. 

(dd) Intended Completion Date is the date calculated from the 
Commencement Date as specified in the PCC, on which it 
is intended that the Contractor shall complete the Works 
and Physical services as specified in the Contract and may 
be revised only by the Project Manager by issuing an 
extension of time or an acceleration order. 

(ee) Materials means things of all kinds other than Plant 
intended to form or forming part of the Permanent Works, 
including the supply-only materials, if any, to be supplied 
by the Contractor under the Contract. 

(ff) Month means calendar month. 

(gg) Original Contract Price is the Contract Price stated in the 
Procuring Entity‟s Notification of Award (Form PG5A-7) 
and further clearly determined in the PCC. 

(hh) Operational Acceptance means the acceptance by the 
Employer of the Facilities (or any part of the Facilities 
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where the Contract provides for acceptance of the 
Facilities in parts), which certifies the Contractor‟s 
fulfillment of the Contract in respect of Functional 
Guarantees of the Facilities (or the relevant part thereof) in 
accordance with the provisions of contract 

(ii) PCC means the Particular Conditions of Contract. 

(jj) Plant means permanent plant, equipment, machinery, 
apparatus, materials, articles, ancillary buildings/structure 
and things of all kinds to be provided and incorporated in 
the Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the 
Contractor), but does not include Contractor‟s Equipment. 

(kk) Pre Commissioning means the testing, checking and 
other requirements specified in the Employer‟s 
Requirements that are to be carried out by the Contractor 
in preparation for Commissioning. 

(ll) Procuring Entity/Employer/Purchaser means, as the 
context so applies, an Entity having administrative and 
financial powers to undertake procurement of Plant and 
Physical services using public funds and is as   named in 
the PCC who employs the Contractor to carry out the 
contractual obligations. 

(mm) Project Manager is the person named in the PCC or any 
other competent person appointed by the Procuring Entity 
and notified to the Contractor who is responsible for 
supervising the execution and completion of the plant and 
services and administering the Contract. 

(nn) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the 
Tender Submission Letter, as included in the Contract. 
Such document may include the data, lists and schedules 
of rates and/or prices. 

(oo) Site means the land and other places upon which the 
Facilities are to be installed, and such other land or places 
as may be specified in the PCC as forming part of the Site 

(pp) Site Investigation Reports are those that were included in 
the Tender Document and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(qq) Specification means the Specification of the 
goods/works/related services included in the Contract and 
any modifications or additions to the specifications made or 
approved by the Project Manager in accordance with the 
Contract. 

(rr) Start Date is the date defined   in the PCC and it is the last 
date when the Contractor shall commence execution of the 
goods/works/services under the Contract. 

(ss) Subcontractor means a person or corporate body, who 
has a contract with the Contractor to carry out a part of the 
work in the Contract, which includes work on the Site. 

(tt) Time for Completion means the time within which 
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Completion of the Facilities as a whole (or of a part of the 
Facilities where a separate Time for Completion of such 
part has been prescribed) is to be attained, in accordance 
with the relevant provisions of the Contract. 

(uu) Variation means any change to the plant and services 
directly procured from the original Contractor to cover 
increases or decreases in quantities, including the 
introduction of new work items that are either due to 
change of plans, design or alignment to suit actual field 
conditions, within the general scope and physical 
boundaries of the contract. 

(vv) Works means all works associated with the construction, 
reconstruction, site preparation, demolition, repair, 
maintenance or renovation of railways, roads, highways, or 
a building, an infrastructure or structure or an installation or 
any construction work relating to excavation, installation of 
equipment and materials, decoration, as well as physical 
services ancillary to works as detailed in the PCC, if the 
value of those services does not exceed that of the Works 
themselves. 

(ww) Writing means communication written by hand or machine 
duly signed and includes properly authenticated messages 
by facsimile or electronic mail. 

2. Interpretation 
2.1 In interpreting the GCC, singular also means plural, male also 

means female or neuter, and the other way around.  Headings in 
the GCC shall not be deemed part thereof or be taken into 
consideration in the interpretation or construance of the Contract. 
Words have their normal meaning under the language of the 
Contract unless specifically defined. 

2.2 Entire Agreement. 

 The Contract constitutes the entire agreement between the 
Employer and the Contractor and supersedes all communications, 
negotiations and agreements (whether written or verbal) of parties 
with respect thereto made prior to the date of Contract 
Agreement; except those stated under GCC Sub Clause 6.1(j). 

2.3 Non waiver. 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, 
forbearance, delay, or indulgence by either party in enforcing 
any of the terms and conditions of the Contract or the 
granting of time by either party to the other shall prejudice, 
affect, or restrict the rights of that party under the Contract, 
neither shall any waiver by either party of any breach of 
Contract operate as waiver of any subsequent or continuing 
breach of Contract. 

(b)   Any waiver of a party‟s rights, powers, or remedies under the 
Contract must be in writing, dated, and signed by an 
authorized representative of the party granting such waiver, 
and must specify the right and the extent to which it is being 
waived. 
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2.4. Severability 

If any provision or condition of the Contract is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of any 
other provisions and conditions of the Contract. 

2.5. Sectional completion 

If sectional completion is specified in the PCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any section of the Works (other than 
references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

3. Communications & 
Notices 3.1 Communications between Parties such as notice, request or 

consent required or permitted to be given or made by one party to 
the other pursuant to the Contract shall be in writing to the 
addresses specified in the PCC. 

3.2 A notice shall be effective when delivered or on the notice‟s 
effective date, whichever is later. 

3.3 A Party may change its address for notice hereunder by giving the 
other Party notice of such change to the address. 

4. Governing Law 
4.1 The Contract shall be governed by and interpreted in accordance 

with the laws of the People‟s Republic of Bangladesh. 

5. Governing 
Language 5.1 The Contract shall be written in English. All correspondences and 

documents relating to the Contract may be written in English. 
Supporting documents and printed literature that are part of the 
Contract may be in another language, provided they are 
accompanied by an accurate translation of the relevant passages 
in English, in which case, for purposes of interpretation of the 
Contract, such translation shall govern. 

5.2 The Contractor shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

6. Documents 
Forming the 
Contract and 
Priority of 
Documents 

6.1 The following documents forming the Contract shall be interpreted 
in the following order of priority: 

(a) the signed Contract Agreement (Form PG5A-8); 

(b) the  Notification of Award (PG5A-7); 

(c) the completed Tender  and the Appendix to the Tender; 

(d) the Price Schedule for Plant and Services (PG5A-3); 

(e) the Particular Conditions of Contract; 

(f) the General Conditions of Contract; 

(g) the Technical Specifications; 

(h) Personnel Information; 

(i) Equipment Information; 

(j) the Drawings; and 

(k) Any other document listed in the PCC forming part of the 
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Contract. 

7. Contract 
Agreement 

7.1 The parties shall enter into a Contract Agreement within twenty eight 
(28) days from the date of issuance of the Notification of Award 
(NOA). The costs of stamp duties and similar charges, if any, 
designated by the applicable law in connection with entry into the 
Contract Agreement, shall be borne by the Employer. 

8. Assignment 
8.1 Neither the Contractor nor the Employer shall assign, in whole or 

in part, its obligations under the Contract; except with the 
Employer‟s prior written approval. 

9. Eligibility 
9.1 The Contractor and its Subcontractor(s) shall have the nationality 

of a country other than that specified in the PCC. 

9.2 All materials, equipment, plant, and supplies used by the 
Contractor in both permanent and temporary works and services 
supplied under the Contract shall have their origin in the countries 
except any specified in the PCC. 

10. Gratuities / 
Agency fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other payments, 
other than those included in the Contract, shall be given or 
received in connection with the procurement process or in the 
Contract execution. 

11. Confidential 
Details 11.1 The Employer and the Contractor shall keep confidential and shall 

not, without the written consent of the other party hereto, divulge 
to any third party any documents, data, or other information 
furnished directly or indirectly by the other party hereto in 
connection with the Contract, whether such information has been 
furnished prior to, during or following completion or termination of 
the Contract.  Notwithstanding the above, the Contractor may 
furnish to its Subcontractor such documents, data, and other 
information it receives from the Employer to the extent required for 
the Subcontractor to perform its work under the Contract, in which 
event the Contractor shall obtain from such Subcontractor an 
undertaking of confidentiality similar to that imposed on the 
Contractor under GCC Clause 11. 

11.2 The Employer shall not use such documents, data, and 
other information received from the Contractor for any purposes 
unrelated to the Contract.  Similarly, the Contractor shall not use 
such documents, data, and other information received from the 
Employer for any purpose other than the design, construction, or 
other work and services required for the performance of the 
Contract. 

11.3 The obligations of a party under GCC Sub Clauses 11.1 
and 11.2 above, however, shall not apply to information that: the 
Employer or Contractor needs to share with institutions 
participating in the financing of the Contract; now or hereafter 
enters the public domain through no fault of that party; can be 
proven to have been possessed by that party at the time of 
disclosure and which was not previously obtained, directly or 
indirectly, from the other party; or otherwise lawfully becomes 
available to that party from a third party that has no obligation of 
confidentiality. 
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11.4 The above provisions of GCC Clause 11 shall not in any 
way modify any undertaking of confidentiality given by either of 
the parties hereto prior to the date of the Contract in respect of the 
Works or any part thereof. 

11.5 The provisions of GCC Clause 11 shall survive completion 
or termination, for whatever reason. 

12. Joint Venture (JV) 12.1 If the Contractor is a Joint Venture, Consortium, or Association 
(JVCA ), 

(a) each partner of the JV shall be jointly and severally liable for 
all liabilities and ethical or legal obligations to the Employer 
for the performance of  the Contract; 

(b)  the JV partners  shall nominate a representative who shall 
have the authority to conduct all business including the 
receipt of payments  for and on behalf of all partners of the 
JV; 

(c)   in the event of a dispute that results in legal action against all 
partners of the JV, if they are available and if only one 
partner is available, then that partner alone shall answer on 
behalf of all partners and, if the complaint lodged is proven, 
the penalty shall be applicable on that lone partner as 
whatever penalty all the partners would have received. 

(d)   the JV shall notify the Employer of its composition and legal 
status which shall not be altered without the prior approval of 
the Employer. 

(e)   alteration of partners shall only be allowed if any of the 
partners is found to be incompetent or has any serious 
difficulties which may impact the overall implementation of 
the goods/works/service, whereby the incoming partner shall 
require to possess qualifications equal to or  higher  than that 
of the outgoing partner. 

(f)   if any of the partners of JV has been debarred from 
participating in any procurement activity due to corrupt, 
fraudulent, collusive or coercive practices, that JV partner 
shall be altered following provisions under GCC Sub Clause 
12.1 (d) and (e), while in case the   Leading Partner has 
been debarred due to the same reasons stated herein the 
Contract shall be terminated as stated under GCC Sub 
Clause 67.1(b). 

13. Possession of the 
Site 

13.1 The Employer shall give possession of the Site or part(s) of the 
Site, to the Contractor on the date(s) stated in the PCC.  If 
possession of a part of the Site is not given by the date stated in 
the PCC, the Employer will be deemed to have delayed the start 
of the relevant activities, and this will be a Compensation Event. 

14. Access to the Site 14.1 The Contractor shall allow the Engineer and any person 
authorised by the Engineer access to the Site and to any place 
where work in connection with the Contract is being carried out or 
is intended to be carried out. 

15. Safety, Security 
and Protection of 

15.1 The Contractor shall throughout the execution and 
completion of the Works and the remedying of any defects therein: 
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the Environment (a) take all reasonable steps to safeguard the health and safety 
of all workers working on the Site and other persons 
entitled to be on it, and to keep the Site in an orderly state; 

(b) provide and maintain at the Contractor‟s own cost all lights, 
guards, fencing, warning signs and watching for the 
protection of the Works or for the safety on-site;  and 

(c) take all reasonable steps to protect the environment on and 
off the Site and to avoid damage or nuisance to persons 
or to property of the public or others resulting from 
pollution, noise or other causes arising as a consequence 
of the Contractors methods of operation. 

16.  Working Hours 

 

16.1 The Contractor shall not perform any work on the Site on the 
weekly holidays, or during the night or outside the normal 
working hours, or on any religious or public holiday, without the 
prior written approval of the Project Manager. 

17. Welfare of 
Laborers 

17.1 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor‟s personnel relating to their 
employment, health, safety, welfare, immigration and shall allow 
them all their legal rights. 

17.2 The Contractor, in particular, shall provide proper 
accommodation to his or her labourers and arrange proper water 
supply, conservancy and sanitation arrangements at the site for 
all necessary hygienic requirements and for the prevention of 
epidemics in accordance with relevant regulations, rules and 
orders of the government. 

17.3 The Contractor, further in particular, shall pay reasonable wages 
to his or her labourers, and pay them in time. In the event of 
delay in payment the Employer may effect payments to the 
labourers and recover the cost from the Contractor. 

17.4 The Contractor shall appoint an accident prevention officer at the 
Site, responsible for maintaining safety and protection against 
accidents. This person shall be qualified for this responsibility, 
and shall have the authority to issue instructions and take 
appropriate protective measures to prevent accidents that could 
result in injury. Throughout the execution of the Works, the 
Contractor shall provide whatever is required by this person to 
exercise this responsibility and authority. 

18. Child Labor 18.1 The Contractor shall not employ any child to perform any work 
that is economically exploitative, or is likely to be hazardous to, 
or to interfere with, the child‟s education, or to be harmful to the 
child‟s health or physical, mental, spiritual, moral, or social 
development in compliance with the applicable laws and other 
relevant treaties ratified by the government. 

19. Fossils& 
antiquities 19.1 All fossils, coins, articles of value or antiquity, and structures 

and other remains or items of geological or archaeological 
interest found on the Site shall be placed under the care and 
authority of the Employer. The Contractor shall take reasonable 
precautions to prevent Contractor‟s Personnel or other persons 
from removing or damaging any of these findings. 
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19.2 The Contractor shall, upon discovery of any such finding, 
promptly give notice to the Project Manager, who shall issue 
instructions for dealing with it. If the Contractor suffers delay 
and/or incurs cost from complying with the instructions, the 
Contractor shall give a further notice to the Project Manager and 
shall be entitled subject to Claims under GCC Clause 71 

20. Corrupt, 
Fraudulent, 
Collusive or 
Coercive 
Practices 

20.1 The Government requires that Employer, as well as the 
Contractor shall observe the highest standard of ethics during the 
implementation of procurement proceedings and the execution of 
the Contract. 

20.2 The Government requires that Employer, as well as the  
Contractor shall, during the Procurement proceedings and the 
execution of the Contract under public funds, ensure- 

(a) strict compliance with the provisions of Section 64 of the   
Public Procurement Act, 2006 

(b) abiding  by the code of ethics as mentioned  in the 
Rule127 of the Public Procurement Rules, 2008; 

(c) that neither it, nor any other member of its staff, or any 
other agents or intermediaries working on its behalf 
engages in any such practice as detailed in GCC Sub 
Clause 20.2. 

20.3 For the purposes of GCC Sub Clause 20.2, the terms set forth 
below  as follows 

(a) “corrupt practice” means offering,   giving or promising to 
give, receiving, or soliciting either directly or indirectly, to 
any officer or employee of a Employer or other public or 
private authority or individual, a gratuity in any form;  
employment or any other thing or service of value as an 
inducement with respect to an act or decision  or method 
followed by a Employer in connection with a Procurement 
proceeding or Contract execution; 

(b)  “fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision to be 
taken in a  Procurement proceeding or Contract 
execution; 

(c) collusive practice” means a scheme or arrangement 
between two (2)  or more Persons, with or without the 
knowledge of the  Employer, that is designed to  arbitrarily 
reduce the number of Tenders submitted or fix Tender 
prices at artificial, non-competitive levels,  thereby denying a 
Employer the benefits of competitive price arising from 
genuine and open competition; or 

(d)   “Coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence 
a decision to be taken in the Procurement proceeding or 
the execution of the Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders. 

20.4 Should any corrupt, fraudulent, collusive or coercive practice of 
any kind come to the knowledge of the Employer, it will, in the 
first place, allow the Contractor to provide an explanation and 
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shall, take actions only when a satisfactory explanation is not 
received. Such decision and the reasons thereof, shall be 
recorded in the record of the procurement proceedings and 
promptly communicated to the Contractor. Any communications 
between the Contractor and the Employer related to matters of 
alleged fraud or corruption shall be in writing. 

20.5 If corrupt, fraudulent, collusive or coercive practices of any kind 
determined by the Employer against the Contractor alleged to 
have carried out such practices, the Employer will : 

(a)  exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b)    declare, at its discretion, the Contractor to be ineligible to 
participate in further Procurement proceedings, either 
indefinitely or for a specific period of time. 

20.6 20.6 The Contractor shall be aware of the provisions on 
corruption, fraudulence, collusion and coercion in Section 64 of 
the Public Procurement Act, 2006 and Rule 127 of the Public 
Procurement Rules, 2008. 

21. License/ Use of 
Technical 
Information 

21.1 For the operation and maintenance of the Plant, the Contractor 
hereby grants a non-exclusive and non-transferable license 
(without the right to sub-license) to the Employer under the 
patents, utility models or other industrial property rights owned by 
the Contractor or by a third Party from whom the Contractor has 
received the right to grant licenses thereunder, and shall also 
grant to the Employer a non-exclusive and non-transferable right 
(without the right to sub-license) to use the know-how and other 
technical information disclosed to the Employer under the 
Contract. Nothing contained herein shall be construed as 
transferring ownership of any patent, utility model, trademark, 
design, copyright, know-how or other intellectual property right 
from the Contractor or any third Party to the Employer. 

21.2 The copyright in all drawings, documents and other materials 
containing data and information furnished to the Employer by the 
Contractor herein shall remain vested in the Contractor or, if they 
are furnished to the Employer directly or through the Contractor 
by any third Party, including suppliers of materials, the copyright 
in such materials shall remain vested in such third Party. 

B. Subject Matter of Contract 

22. Scope of Facilities 
22.1 Unless otherwise expressly limited in the Employer‟s 

Requirements, the Contractor‟s obligations cover the provision 
of all Plant and the performance of all Installation Services 
required for the design, and the manufacture (including 
procurement, quality assurance, construction, installation, 
associated civil works, Pre Commissioning and delivery) of the 
Plant, and the installation, completion and commissioning of the 
Facilities in accordance with the plans, procedures, 
specifications, drawings, codes and any other documents as 
specified in the Section, Employer‟s Requirements.  Such 
specifications include, but are not limited to, the provision of 
supervision and engineering services; the supply of labor, 
materials, equipment, spare parts and accessories; Contractor‟s 
Equipment; construction utilities and supplies; temporary 
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materials, structures and facilities; transportation (including, 
without limitation, unloading and hauling to, from and at the 
Site); and storage, except for those supplies, works and 
services that will be provided or performed by the Employer, as 
set forth in the  Appendix to the Contract Agreement titled 
Scope of Works and Supply by the Employer. 

22.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and 
materials not specifically mentioned in the Contract but that can 
be reasonably inferred from the Contract as being required for 
attaining Completion of the Facilities as if such work and/or 
items and materials were expressly mentioned in the Contract. 

22.3  In addition to the supply of Mandatory Spare Parts included in 
the Contract, the Contractor agrees to supply spare parts 
required for the operation and maintenance of the Facilities for 
the period specified in the PCC and the provisions, if any, 
specified in the PCC.  However, the identity, specifications and 
quantities of such spare parts and the terms and conditions 
relating to the supply thereof are to be agreed between the 
Employer and the Contractor, and the price of such spare parts 
shall be that given in Price Schedule No.1 & 2 under form 
PG5A-3, which shall be added to the Contract Price.  The price 
of such spare parts shall include the purchase price therefor 
and other costs and expenses (including the Contractor‟s fees) 
relating to the supply of spare parts. 

23. Time for 
Commencement 

23.1 The Contractor shall attain Completion of the Facilities or of a 
part where a separate time for Completion of such part is 
specified in the Contract, within the time stated in the PCC or 
within such extended time to which the Contractor shall be 
entitled under GCC Clause 65.1 hereof. 

24. Time for 
Completion 

24.1 The Contractor shall attain Completion of the Facilities or of a 
part where a separate time for Completion of such part is 
specified in the Contract, within the time stated in the PCCor 
within such extended time to which the Contractor shall be 
entitled under GCC Clause 65.1 hereof. 

25. Employer’s 
Responsibilities 

25.1 All information and/or data to be supplied by the Employer as 
described in the Appendix to the Contract Agreement titled 
Scope of Works and Supply by the Employer, shall be deemed to 
be accurate, except when the Employer expressly states 
otherwise 

25.2 The Employer shall be responsible for acquiring and providing 
legal and physical possession of the Site and access thereto, and 
for providing possession of and access to all other areas 
reasonably required for the proper execution of the Contract, 
including all requisite rights of way, as specified in the Appendix 
to the Contract Agreement titled Scope of Works and Supply by 
the Employer.  The Employer shall give full possession of and 
accord all rights of access thereto on or before the date(s) 
specified in that Appendix. 

25.3 The Employer shall acquire and pay for all permits, approvals 
and/or licenses from all local, state or national government 
authorities or public service undertakings in the country where 
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the Site is located which (a) such authorities or undertakings 
require the Employer to obtain in the Employer‟s name, (b) are 
necessary for the execution of the Contract, including those 
required for the performance by both the Contractor and the 
Employer of their respective obligations under the Contract, and 
(c) are specified in the  Appendix  (Scope of Works and Supply 
by the Employer). 

25.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all local, state or 
national government authorities or public service undertakings 
that such authorities or undertakings require the Contractor or 
Subcontractors or the personnel of the Contractor or 
Subcontractors, as the case may be, to obtain 

25.5 Unless otherwise specified in the Contract or agreed upon by the 
Employer and the Contractor, the Employer shall provide 
sufficient, properly qualified operating and maintenance 
personnel; shall supply and make available all raw materials, 
utilities, lubricants, chemicals, catalysts, other materials and 
facilities; and shall perform all work and services of whatsoever 
nature, including those required by the Contractor to properly 
carry out Pre Commissioning, Commissioning and Guarantee 
Tests, all in accordance with the provisions of the  Appendix to 
the Contract Agreement titled Scope of Works and Supply by the 
Employer, at or before the time specified in the program 
furnished by the Contractor under the provisions of contract 
specified or as otherwise agreed upon by the Employer and the 
Contractor. 

25.6 The Employer shall be responsible for the continued operation of 
the Facilities after Completion, in accordance with GCC Sub-
Clause 39.8, and shall be responsible for facilitating the 
Guarantee Test(s) for the Facilities, in accordance with GCC 
Sub-Clause 40.2. 

25.7 All costs and expenses involved in the performance of the 
obligations under this GCC Clause 25 shall be the responsibility 
of the Employer, save those to be incurred by the Contractor with 
respect to the performance of Guarantee Tests, in accordance 
with GCC Sub-Clause 40.2. 

25.8 In the event that the Employer shall be in breach of any of his 
obligations under this Clause, the additional cost incurred by the 
Contractor in consequence thereof shall be determined by the 
Project Manager and added to the Contract Price 

26. Contractor’s 
Responsibilities 

26.1 The Contractor shall design, manufacture including associated 
purchases and/or subcontracting, install and complete the 
Facilities in accordance with the Contract. When completed, the 
Facilities should be fit for the purposes for which they are intended 
as defined in the Contract. 

26.2  The Contractor confirms that it has entered into this Contract on 
the basis of a proper examination of the data relating to the 
Facilities including any data as to boring tests provided by the 
Employer, and on the basis of information that the Contractor 
could have obtained from a visual inspection of the Site if access 
thereto was available and of other data readily available to it 
relating to the Facilities as of the date twenty-eight (28) days prior 
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to tender submission.  The Contractor acknowledges that any 
failure to acquaint itself with all such data and information shall not 
relieve its responsibility for properly estimating the difficulty or cost 
of successfully performing the Facilities. 

26.3 The Contractor shall acquire and pay for all permits, approvals 
and/or licenses from all local, state or national government 
authorities or public service undertakings in the country where the 
Site is located which such authorities or undertakings require the 
Contractor to obtain in its name and which are necessary for the 
performance of the Contract, including, without limitation, visas for 
the Contractor‟s and Subcontractor‟s personnel and entry permits 
for all imported Contractor‟s Equipment.  The Contractor shall 
acquire all other permits, approvals and/or licenses that are not 
the responsibility of the Employer under GCC Sub-Clause 25.3 
hereof and that are necessary for the performance of the Contract. 

27. Employer’s and 
Contractor’s Risks 

27.1 The Employer carries the risks that the Contract states are    
Employer‟s risks and the Contractor carries the risks that the 
Contract states are Contractor‟s risks. 

28. Employer’s Risks 
28.1 From the Start Date until the Defects Correction Certificate has 

been issued, the following are Employer‟s risks: 

(a) the risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

i. use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable 
result of the Works or 

ii. negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any person 
employed by or Contracted to him except the 
Contractor. 

iii. the risk of damage to the Works, Plant, Materials, 
and Equipment to the extent that it is due to a fault of 
the Employer or in the Employer‟s design, or due to 
war or radioactive contamination directly affecting 
the country where the Works are to be executed. 

28.2 From the Completion Date until the Defects Correction Certificate 
has been issued, the risk of loss of or damage to the Works, 
Plant, and Materials is Employer‟s risk, except loss or damage 
due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, which 
was not itself Employer‟s risk; or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

29. Contractor’s Risks 29.1 From the Start Date until the Defects Correction Certificate has 
been issued the risks of personal injury, death, and loss of or 
damage to property including without limitation, the Works, 
Plant, Materials, and Equipment, which are not Employer‟s risks 
are Contractor‟s risks. 
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C. Execution of the Facilities 

30. Representatives 31.1 Project Manager 
If the Project Manager is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Employer shall 
appoint and notify the Contractor in writing of the name of the 
Project Manager.  The Employer may from time to time appoint 
some other person as the Project Manager in place of the person 
previously so appointed, and shall give a notice of the name of 
such other person to the Contractor without delay.  No such 
appointment shall be made at such a time or in such a manner as 
to impede the progress of work on the Facilities.  Such 
appointment shall only take effect upon receipt of such notice by 
the Contractor.  The Project Manager shall represent and act for 
the Employer at all times during the performance of the Contract.  
All notices, instructions, orders, certificates, approvals and all 
other communications under the Contract shall be given by the 
Project Manager, except as herein otherwise provided. 

All notices, instructions, information and other communications 
given by the Contractor to the Employer under the Contract shall 
be given to the Project Manager, except as herein otherwise 
provided. 

30.2 Contractor‟s Representative & Construction Manager 

30.2.1 If the Contractor‟s Representative is not named in the 
Contract, then within fourteen (14) days of the Effective Date, the 
Contractor shall appoint the Contractor‟s Representative and 
shall request the Employer in writing to approve the person so 
appointed.  If the Employer makes no objection to the 
appointment within fourteen (14) days, the Contractor‟s 
Representative shall be deemed to have been approved.  If the 
Employer objects to the appointment within fourteen (14) days 
giving the reason therefor, then the Contractor shall appoint a 
replacement within fourteen (14) days of such objection, and the 
foregoing provisions of this GCC Sub-Clause 30.2.1 shall apply 
thereto. 

30.2.2 The Contractor‟s Representative shall represent and act 
for the Contractor at all times during the performance of the 
Contract and shall give to the Project Manager all the 
Contractor‟s notices, instructions, information and all other 
communications under the Contract. 

The Contractor shall not revoke the appointment of the 
Contractor‟s Representative without the Employer‟s prior written 
consent, which shall not be unreasonably withheld.  If the 
Employer consents thereto, the Contractor shall appoint some 
other person as the Contractor‟s Representative, pursuant to the 
procedure set out in GCC Sub-Clause 30.2.1. 

30.2.3 . The Contractor‟s Representative may, subject to the 
approval of the Employer which shall not be unreasonably 
withheld, at any time delegate to any person any of the powers, 
functions and authorities vested in him or her.  Any such 
delegation may be revoked at any time.  Any such delegation or 
revocation shall be subject to a prior notice signed by the 
Contractor‟s Representative, and shall specify the powers, 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            67 
 

functions and authorities thereby delegated or revoked.  No such 
delegation or revocation shall take effect unless and until a copy 
thereof has been delivered to the Employer and the Project 
Manager. 

Any act or exercise by any person of powers, functions and 
authorities so delegated to him or her in accordance with this 
GCC Sub-Clause 30.2.3 shall be deemed to be an act or 
exercise by the Contractor‟s Representative. 

30.2.4 From the commencement of installation of the Facilities at 
the Site until Completion, the Contractor‟s Representative shall 
appoint a suitable person as the Construction Manager.  The 
Construction Manager shall supervise all work done at the Site 
by the Contractor and shall be present at the Site throughout 
normal working hours except when on leave, sick or absent for 
reasons connected with the proper performance of the Contract.  
Whenever the Construction Manager is absent from the Site, a 
suitable person shall be appointed to act as the Construction 
Manager‟s deputy. 

30.2.5 The Employer may by notice to the Contractor object to 
any representative or person employed by the Contractor in the 
execution of the Contract who, in the reasonable opinion of the 
Employer, may behave inappropriately, may be incompetent or 
negligent, or may commit a serious breach of the Site regulations 
provided under GCC Sub-Clause 37.4.  The Employer shall 
provide evidence of the same, whereupon the Contractor shall 
remove such person from the Facilities. 

30.2.6 If any representative or person employed by the 
Contractor is removed in accordance with GCC Sub-Clause 
30.2.5, the Contractor shall, where required, promptly appoint a 
replacement. 

31. Work Program 31.1 Contractor‟s Organization 

The Contractor shall supply to the Employer and the Project 
Manager a chart showing the proposed organization to be 
established by the Contractor for carrying out work on the 
Facilities within twenty-one (21) days of the Effective Date.  
The chart shall include the identities of the key personnel and 
the curricula vitae of such key personnel to be employed shall 
be supplied together with the chart.  The Contractor shall 
promptly inform the Employer and the Project Manager in 
writing of any revision or alteration of such an organization 
chart. 

31.2 Program of Performance 

Within twenty-eight (28) days after the Effective Date, the 
Contractor shall submit to the Project Manager a detailed 
program of performance of the Contract, made in a form 
acceptable to the Project Manager and showing the sequence 
in which it proposes to design, manufacture, transport, 
assemble, install and Pre Commission the Facilities, as well as 
the date by which the Contractor reasonably requires that the 
Employer shall have fulfilled its obligations under the Contract 
so as to enable the Contractor to execute the Contract in 
accordance with the program and to achieve Completion, 
Commissioning and Acceptance of the Facilities in accordance 
with the Contract.  The program so submitted by the Contractor 
shall accord with the Time Schedule included in the Appendix 
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to the Contract Agreement titled Time Schedule, and any other 
dates and periods specified in the Contract.   

The Contractor shall update and revise the program as and 
when appropriate or when required by the Project Manager, but 
without modification in the Times for Completion specified in 
the PCC pursuant to Sub-Clause 24.1 and any extension 
granted in accordance with GCC Clause 65.1, and shall submit 
all such revisions to the Project Manager. 

31.3 Progress Report 
The Contractor shall monitor progress of all the activities 
specified in the program referred to in GCC Sub-Clause 31.2   
above, and supply a progress report to the Project Manager 
every month. 

The progress report shall be in a form acceptable to the Project 
Manager and shall indicate: (a) percentage completion 
achieved compared with the planned percentage completion 
for each activity; and (b) where any activity is behind the 
program, giving comments and likely consequences and 
stating the corrective action being taken. 

31.4 Progress of Performance 

If at any time the Contractor‟s actual progress falls behind the 
program referred to in GCC Sub-Clause 31.2, or it becomes 
apparent that it will so fall behind, the Contractor shall, at the 
request of the Employer or the Project Manager, prepare and 
submit to the Project Manager a revised program, taking into 
account the prevailing circumstances, and shall notify the 
Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for 
Completion under GCC Sub-Clause 24.1, any extension 
thereof entitled under GCC Sub-Clause 65.1, or any extended 
period as may otherwise be agreed upon between the 
Employer and the Contractor. 

31.5 Procedures 

The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and 
Procedures of the Employer‟s Requirements. The Contractor 
may execute the Contract in accordance with its own standard 
project execution plans and procedures to the extent that they 
do not conflict with the provisions contained in the Contract. 

32. Subcontractor 32.1 Subcontracting the whole of the Plant and Service by the 
Contractor shall not be permissible. The Contractor shall be 
responsible for the acts or defaults of any Subcontractor, his or 
her agents or employees, as if they were the acts or defaults of 
the Contractor. 

32.2  The Contractor shall not be required to obtain consent from the 
Project Manager or his representative, for suppliers solely of 
Materials or to a subcontract for which the Specialist 
Subcontractor(s) is already named in the Contract. 

32.4 The prior consent, in writing, of the Engineer shall however be 
obtained for other proposed Subcontractor(s). 
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33. Nominated 
Subcontractor 

33.1 Nominated Subcontractor named in the Contract shall be 
entitled to execute the specific components of the Works 
stated in the PCC. 

33.2 The Contractor shall not be under obligations to employ a 
Nominated Subcontractor against whom the Contractor raises 
reasonable objection by notice to the Engineer as soon as 
practicable, with supporting particulars while  there are 
reasons to believe that the Subcontractor does not have 
sufficient competence, resources or financial strength, or does 
not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated 
Subcontractor, or  does not accept to enter into a subcontract 
which specifies that, for the subcontracted work including 
design, if any, the Nominated Subcontractor shall undertake to 
the Contractor such obligations and liabilities as will enable the 
contractor to discharge his or her liabilities under the Contract. 

34. Other Contractors 
34.1 The Contractor shall cooperate and share the Site with other 

Contractors, public authorities, utilities, the Engineer and the 
Employer between the dates given in the Schedule of other 
Contractors.  The Contractor shall also provide facilities and 
services for them as described in the Schedule.  The Employer 
may modify the Schedule of other Contractors, and shall notify 
the Contractor of any such modification. 

35. Design and 
Engineering 

35.1 Specifications and Drawings 

35.1.1 The Contractor shall execute the basic and detailed design and 
the engineering work in compliance with the provisions of the 
Contract, or where not so specified, in accordance with good 
engineering practice. The Contractor shall be responsible for 
any discrepancies, errors or omissions in the specifications, 
drawings and other technical documents that it has prepared, 
whether such specifications, drawings and other documents 
have been approved by the Project Manager or not, provided 
that such discrepancies, errors or omissions are not because of 
inaccurate information furnished in writing to the Contractor by 
or on behalf of the Employer. 

35.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification or other document, or any 
modification thereof provided or designated by or on behalf of 
the Employer, by giving a notice of such disclaimer to the 
Project Manager. 

35.2  Codes and Standards 

Wherever references are made in the Contract to codes and 
standards in accordance with which the Contract shall be 
executed, the edition or the revised version of such codes and 
standards current at the date twenty-eight (28) days prior to date 
of tender submission shall apply unless otherwise specified.  
During Contract execution, any changes in such codes and 
standards shall be applied subject to approval by the Employer 
and shall be treated in accordance with GCC Clause 64. 
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35.3. Approval/Review of Technical Documents by Project Manager 

35.3.1 The Contractor shall prepare or cause its Subcontractors 
to prepare, and furnish to the Project Manager the 
documents listed in the  Appendix to the Contract 
Agreement titled List of Documents for Approval or 
Review, for its approval or review as specified and in 
accordance with the requirements of GCC Sub-Clause 
31.2 (Program of Performance). 

 Any part of the Facilities covered by or related to the      
documents to be approved by the Project Manager shall 
be executed only after the Project Manager‟s approval 
thereof. 

GCC Sub-Clauses 35.3.2 through 35.3.6 shall apply to those 
documents requiring the Project Manager‟s approval, but 
not to those furnished to the Project Manager for its review 
only 

35.3.2 Within fourteen (14) days after receipt by the Project 
Manager of any document requiring the Project Manager‟s 
approval in accordance with GCC Sub-Clause 35.3.1, the 
Project Manager shall either return one copy thereof to the 
Contractor with its approval endorsed thereon or shall 
notify the Contractor in writing of its disapproval thereof 
and the reasons therefor and the modifications that the 
Project Manager proposes. If the Project Manager fails to 
take such action within the said fourteen (14) days, then 
the said document shall be deemed to have been 
approved by the Project Manager. 

35.3.3. The Project Manager shall not disapprove any document, 
except on the grounds that the document does not comply 
with the Contract or that it is contrary to good engineering 
practice. 

35.3.4 If the Project Manager disapproves the document, the 
Contractor shall modify the document and resubmit it for 
the Project Manager‟s approval in accordance with GCC 
Sub-Clause 35.3.2. If the Project Manager approves the 
document subject to modification(s), the Contractor shall 
make the required modification(s), whereupon the 
document shall be deemed to have been approved. 

35.3.5 The Project Manager‟s approval, with or without 
modification of the document furnished by the Contractor, 
shall not relieve the Contractor of any responsibility or 
liability imposed upon it by any provisions of the Contract 
except to the extent that any subsequent failure results 
from modifications required by the Project Manager. 

35.3.6 The Contractor shall not depart from any approved 
document unless the Contractor has first submitted to the 
Project Manageran amended document and obtained the 
Project Manager‟s approval thereof, pursuant to the 
provisions of this GCC Sub-Clause 35.3. If the Project 
Manager requests any change in any already approved 
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document and/or in any document based thereon, the 
provisions of GCC Clause 64 shall apply to such request. 

36. Procurement 36.1 Plant 

Subject to GCC Sub-Clause 60.2, the Contractor shall procure 
and transport all Plant in an expeditious and orderly manner to the 
Site. 

36.2 Employer-Supplied Plant 

If the Appendix to the Contract Agreement titled Scope of Works 
and Supply by the Employer, provides that the Employer shall 
furnish any specific items to the Contractor, the following 
provisions shall apply: 

36.2.1 The Employer shall, at its own risk and expense, 
transport each item to the place on or near the Site as agreed 
upon by the Parties and make such item available to the 
Contractor at the time specified in the program furnished by the 
Contractor, pursuant to GCC Sub-Clause 31.2, unless otherwise 
mutually agreed. 

36.2.2 Upon receipt of such item, the Contractor shall inspect 
the same visually and notify the Project Manager of any detected 
shortage, defect or default.  The Employer shall immediately 
remedy any shortage, defect or default, or the Contractor shall, if 
practicable and possible, at the request of the Employer, remedy 
such shortage, defect or default at the Employer‟s cost and 
expense.  After inspection, such item shall fall under the care, 
custody and control of the Contractor.  The provision of this GCC 
Sub-Clause 36.2.2 shall apply to any item supplied to remedy any 
such shortage or default or to substitute for any defective item, or 
shall apply to defective items that have been repaired. 

36.2.3 The foregoing responsibilities of the Contractor and its 
obligations of care, custody and control shall not relieve the 
Employer of liability for any undetected shortage, defect or 
default, nor place the Contractor under any liability for any such 
shortage, defect or default whether under GCC Clause 42 or 
under any other provision of Contract. 

36.3 Transportation 

36.3.1 The Contractor shall at its own risk and expense 
transport all the materials and the Contractor‟s Equipment to the 
Site by the mode of transport that the Contractor judges most 
suitable under all the circumstances. 

36.3.2 Unless otherwise provided in the Contract, the 
Contractor shall be entitled to select any safe mode of transport 
operated by any person to carry the materials and the 
Contractor‟s Equipment. 

36.3.3 Upon dispatch of each shipment of materials and the 
Contractor‟s Equipment, the Contractor shall notify the Employer 
by telex, cable, facsimile or electronic means, of the description of 
the materials and of the Contractor‟s Equipment, the point and 
means of dispatch, and the estimated time and point of arrival in 
the country where the Site is located, if applicable, and at the Site.  
The Contractor shall furnish the Employer with relevant shipping 
documents to be agreed upon between the Parties. 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            72 
 

36.3.4 The Contractor shall be responsible for obtaining, if 
necessary, approvals from the authorities for transportation of the 
materials and the Contractor‟s Equipment to the Site.  The 
Employer shall use its best endeavors in a timely and expeditious 
manner to assist the Contractor in obtaining such approvals, if 
requested by the Contractor.  The Contractor shall indemnify and 
hold harmless the Employer from and against any claim for 
damage to roads, bridges or any other traffic facilities that may be 
caused by the transport of the materials and the Contractor‟s 
Equipment to the Site. 

36.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported 
materials and Contractor‟s Equipment at the point(s) of import 
and shall handle any formalities for customs clearance, subject 
to the Employer‟s obligations under GCC Sub-Clause 60.2, 
provided that if applicable laws or regulations require any 
application or act to be made by or in the name of the Employer, 
the Employer shall take all necessary steps to comply with such 
laws or regulations.  In the event of delays in customs clearance 
that are not the fault of the Contractor, the Contractor shall be 
entitled to an extension in the Time for Completion, pursuant to 
GCC Clause 65. 

37. Installation 37.1 Setting Out/Supervision 

37.1.1 Bench Mark:  The Contractor shall be responsible for the 
true and proper setting-out of the Facilities in relation to bench 
marks, reference marks and lines provided to it in writing by or 
on behalf of the Employer. 

If, at any time during the progress of installation of the Facilities, 
any error shall appear in the position, level or alignment of the 
Facilities, the Contractor shall forthwith notify the Project 
Manager of such error and, at its own expense, immediately 
rectify such error to the reasonable satisfaction of the Project 
Manager.  If such error is based on incorrect data provided in 
writing by or on behalf of the Employer, the expense of rectifying 
the same shall be borne by the Employer. 

37.1.2 Contractor‟s Supervision: The Contractor shall give or 
provide all necessary superintendence during the installation of 
the Facilities, and the Construction Manager or its deputy shall 
be constantly on the Site to provide full-time superintendence of 
the installation.  The Contractor shall provide and employ only 
technical personnel who are skilled and experienced in their 
respective callings and supervisory staff who are competent to 
adequately supervise the work at hand. 

37.2 Labor: 

37.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the engagement of 
all staff and labor, local or otherwise, and for their payment, 
housing, feeding and transport. 
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(b) The Contractor shall provide and employ on the Site in 
the installation of the Facilities such skilled, semi-skilled 
and unskilled labor as is necessary for the proper and 
timely execution of the Contract.  The Contractor is 
encouraged to use local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate 
authorities for the entry of all labor and personnel to be 
employed on the Site into the country where the Site is 
located. The Employer will, if requested by the Contractor, 
use his best endeavors in a timely and expeditious manner 
to assist the Contractor in obtaining any local, state, 
national or government permission required for bringing in 
the Contractor‟s personnel. 

(d) The Contractor shall at its own expense provide the 
means of repatriation to all of its and its Subcontractor‟s 
personnel employed on the Contract at the Site to the place 
where they were recruited or to their domicile.  It shall also 
provide suitable temporary maintenance of all such persons 
from the cessation of their employment on the Contract to 
the date programmed for their departure.  In the event that 
the Contractor defaults in providing such means of 
transportation and temporary maintenance, the Employer 
may provide the same to such personnel and recover the 
cost of doing so from the Contractor. 

 37.2.2 Persons in the Service of Employer 

The Contractor shall not recruit, or attempt to recruit, staff 
and labor from amongst the Employer‟s Personnel. 

 37.2.3 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the Contractor‟s 
Personnel. The Contractor shall also provide facilities for the 
Employer‟s Personnel as stated in the Specification. 

The Contractor shall not permit any of the Contractor‟s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 
Works 

37.3 Contractor’s Equipment 

37.3.1 All Contractor‟s Equipment brought by the Contractor onto 
the Site shall be deemed to be intended to be used 
exclusively for the execution of the Contract.  The 
Contractor shall not remove the same from the Site without 
the Project Manager‟s consent that such Contractor‟s 
Equipment is no longer required for the execution of the 
Contract. 

37.3.2 Unless otherwise specified in the Contract, upon 
completion of the Facilities, the Contractor shall remove 
from the Site all Equipment brought by the Contractor onto 
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the Site and any surplus materials remaining thereon. 

37.3.3 The Employer will, if requested, use its best endeavors to 
assist the Contractor in obtaining any local, state or 
national government permission required by the Contractor 
for the export of the Contractor‟s Equipment imported by 
the Contractor for use in the execution of the Contract that 
is no longer required for the execution of the Contract. 

37.4 Site Regulations and Safety 

 The Employer and the Contractor shall establish Site regulations 
setting out the rules to be observed in the execution of the 
Contract at the Site and shall comply therewith.  The Contractor 
shall prepare and submit to the Employer, with a copy to the 
Project Manager, proposed Site regulations for the Employer‟s 
approval, which approval shall not be unreasonably withheld. 

 Such Site regulations shall include, but shall not be limited to, 
rules in respect of security, safety of the Facilities, gate control, 
sanitation, medical care, and fire prevention. reasonable costs 
incurred by the Employer in connection therewith shall be paid by 
the Contractor to the Employer.  Otherwise, the cost of such 
remedial work shall be borne by the Employer. 

37.5 Site Clearance 

37.5.1 Site Clearance in Course of Performance:  In the course of 
carrying out the Contract, the Contractor shall keep the Site 
reasonably free from all unnecessary obstruction, store or 
remove any surplus materials, clear away any wreckage, rubbish 
or temporary works from the Site, and remove any Contractor‟s 
Equipment no longer required for execution of the Contract 

37.6 Opportunities for Other Contractors 

37.6.1 The Contractor shall, upon written request from the 
Employer or the Project Manager, give all reasonable 
opportunities for carrying out the work to any other contractors 
employed by the Employer on or near the Site. 

37.6.2 If the Contractor, upon written request from the 
Employer or the Project Manager, makes available to other 
contractors any roads or ways the maintenance for which the 
Contractor is responsible, permits the use by such other 
contractors of the Contractor‟s Equipment, or provides any other 
service of whatsoever nature for such other contractors, the 
Employer shall fully compensate the Contractor for any loss or 
damage caused or occasioned by such other contractors in 
respect of any such use or service, and shall pay to the 
Contractor reasonable remuneration for the use of such 
equipment or the provision of such services. 

37.7 Emergency Work 

 37.7.1 If, by reason of an emergency arising in connection with 
and during the execution of the Contract, any protective or 
remedial work is necessary as a matter of urgency to prevent 
damage to the Facilities, the Contractor shall immediately carry 
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out such work. 

If the Contractor is unable or unwilling to do such work 
immediately, the Employer may do or cause such work to be 
done as the Employer may determine is necessary in order to 
prevent damage to the Facilities.  In such event the Employer 
shall, as soon as practicable after the occurrence of any such 
emergency, notify the Contractor in writing of such emergency, 
the work done and the reasons therefor. If the work done or 
caused to be done by the Employer is work that the Contractor 
was liable to do at its own expense under the Contract. 

37.7.2 Clearance of Site after Completion:  After Completion of 
all parts of the Facilities, the Contractor shall clear away and 
remove all wreckage, rubbish and debris of any kind from the 
Site, and shall leave the Site and Facilities in a clean and safe 
condition. 

37.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all 
lighting, fencing, and watching when and where necessary for the 
proper execution and the protection of the Facilities, or for the 
safety of the owners and occupiers of adjacent property and for 
the safety of the public. 

38. Test & Inspection 38.1 The Contractor shall at its own expense carry out at the place of 
manufacture and/or on the Site all such tests and/or inspections of 
the Plant and any part of the Facilities as are specified in the 
Contract. 

38.2 The Employer and the Project Manager or their designated 
representatives shall be entitled to attend the aforesaid test and/or 
inspection, provided that the Employer shall bear all costs and 
expenses incurred in connection with such attendance including, 
but not limited to, all traveling and board and lodging expenses. 

38.3 38.3 Whenever the Contractor is ready to carry out any such 
test and/or inspection, the Contractor shall give a reasonable 
advance notice of such test and/or inspection and of the place and 
time thereof to the Project Manager.  The Contractor shall obtain 
from any relevant third Party or manufacturer any necessary 
permission or consent to enable the Employer and the Project 
Manager or their designated representatives to attend the test 
and/or inspection. 

38.4 The Contractor shall provide the Project Manager with a 
certified report of the results of any such test and/or inspection. 
If the Employer or Project Manager or their designated 
representatives fails to attend the test and/or inspection, or if it 
is agreed between the Parties that such persons shall not do 
so, then the Contractor may proceed with the test and/or 
inspection in the absence of such persons, and may provide the 
Project Manager with a certified report of the results thereof. 
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38.5 38.5 The Project Manager may require the Contractor to 
carry out any test and/or inspection not required by the 
Contract, provided that the Contractor‟s reasonable costs and 
expenses incurred in the carrying out of such test and/or 
inspection shall be added to the Contract Price.  Further, if such 
test and/or inspection impede the progress of work on the 
Facilities and/or the Contractor‟s performance of its other 
obligations under the Contract, due allowance will be made in 
respect of the Time for Completion and the other obligations so 
affected. 

38.6 If any Plant or any part of the Facilities fails to pass any test 
and/or inspection, the Contractor shall either rectify or replace 
such Plant or part of the Facilities and shall repeat the test 
and/or inspection upon giving a notice under GCC Sub-Clause 
38.3. 

38.7 If any dispute or difference of opinion shall arise between the 
Parties in connection with or arising out of the test and/or 
inspection of the Plant or part of the Facilities that cannot be 
settled between the Parties within a reasonable period of time, it 
may be referred to an 72.2. 

38.8 The Contractor shall afford the Employer and the Project 
Manager, at the Employer‟s expense, access at any reasonable 
time to any place where the Plant are being manufactured or 
the Facilities are being installed, in order to inspect the progress 
and the manner of manufacture or installation, provided that the 
Project Manager shall give the Contractor a reasonable prior 
notice. 
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38.9 The Contractor agrees that neither the execution of a test 
and/or inspection of Plant or any part of the Facilities, nor the 
attendance by the Employer or the Project Manager, nor the 
issue of any test certificate pursuant to GCC Sub-Clause 38.4, 
shall release the Contractor from any other responsibilities 
under the Contract. 

38.10 39.10 No part of the Facilities or foundations shall be covered 
up on the Site without the Contractor carrying out any test 
and/or inspection required under the Contract.  The Contractor 
shall give a reasonable notice to the Project Manager whenever 
any such parts of the Facilities or foundations are ready or 
about to be ready for test and/or inspection; such test and/or 
inspection and notice thereof shall be subject to the 
requirements of the Contract. 

38.11 The Contractor shall uncover any part of the Facilities or 
foundations, or shall make openings in or through the same as 
the Project Manager may from time to time require at the Site, 
and shall reinstate and make good such part or parts. 

38.12 If any parts of the Facilities or foundations have been covered 
up at the Site after compliance with the requirement of GCC 
Sub-Clause 38.10 and are found to be executed in accordance 
with the Contract, the expenses of uncovering, making openings 
in or through, reinstating, and making good the same shall be 
borne by the Employer, and the Time for Completion shall be 
reasonably adjusted to the extent that the Contractor has 
thereby been delayed or impeded in the performance of any of 
its obligations under the Contract. 

39. Completion of the 
Facilities 

39.1 As soon as the Facilities or any part thereof has, in the opinion 
of the Contractor, been completed operationally and structurally 
and put in a tight and clean condition as specified in the 
Employer‟s Requirements, excluding minor items not materially 
affecting the operation or safety of the Facilities, the Contractor 
shall so notify the Employer in writing. 

39.2 Within seven (7) days after receipt of the notice from the 
Contractor under GCC Sub-Clause 39.1, the Employer shall 
supply the operating and maintenance personnel specified in 
the Appendix to the Contract Agreement titled Scope of Works 
and Supply by the Employer for Pre Commissioning of the 
Facilities or any part thereof. 

Pursuant to the Appendix to the Contract Agreement titled 
Scope of Works and Supply by the Employer, the Employer 
shall also provide, within the said seven (7) day period, the raw 
materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters required for Pre Commissioning of 
the Facilities or any part thereof. 
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39.3 As soon as reasonably practicable after the operating and 
maintenance personnel have been supplied by the Employer 
and the raw materials, utilities, lubricants, chemicals, catalysts, 
facilities, services and other matters have been provided by the 
Employer in accordance with GCC Sub-Clause 39.2, the 
Contractor shall commence Pre-commissioning of the Facilities 
or the relevant part thereof in preparation for Commissioning, 
subject to GCC Sub-Clause 40.5. 

39.4 As soon as all works in respect of Pre-commissioning are 
completed and, in the opinion of the Contractor, the Facilities 
or 

any part thereof is ready for commissioning, the contractor 
shall so notify the Project Manager in writing. 

39.5 The Project Manager shall, within fourteen (14) days after 
receipt of the Contractor‟s notice under GCC Sub-Clause 39.4, 
either issue a Completion Certificate in the form specified in 
the Employer‟s Requirements (Forms and Procedures), stating 
that the Facilities or that part thereof have reached Completion 
as of the date of the Contractor‟s notice under GCC Sub-
Clause 39.4, or notify the Contractor in writing of any defects 
and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects 
and/or deficiencies, the Contractor shall then correct such 
defects and/or deficiencies, and shall repeat the procedure 
described in GCC Sub-Clause 39.4. 

39.6 If the Project Manager is satisfied that the Facilities or that part 
thereof have reached Completion, the Project Manager shall, 
within seven (7) days after receipt of the Contractor‟s repeated 
notice, issue a Completion Certificate stating that the Facilities 
or that part thereof have reached Completion as of the date of 
the Contractor‟s repeated notice. 

39.7 If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within 
seven (7) days after receipt of the Contractor‟s repeated 
notice, and the above procedure shall be repeated. 

39.8 If the Project Manager fails to issue the Completion Certificate 
and fails to inform the Contractor of any defects and/or 
deficiencies within fourteen (14) days after receipt of the 
Contractor‟s notice under GCC Sub-Clause 39.4 or within 
seven (7) days after receipt of the Contractor‟s repeated notice 
under GCC Sub-Clause 39.5, or if the Employer makes use of 
the Facilities or part thereof, then the Facilities or that part 
thereof shall be deemed to have reached Completion as of the 
date of the Contractor‟s notice or repeated notice, or as of the 
Employer‟s use of the Facilities, as the case may be. 

39.9 As soon as possible after Completion, the Contractor shall 
complete all outstanding minor items so that the Facilities are 
fully in accordance with the requirements of the Contract, 
failing which the Employer will undertake such completion and 
deduct the costs thereof from any monies owing to the 
Contractor. 

39.10 Upon Completion, the Employer shall be responsible for the 
care and custody of the Facilities or the relevant part thereof, 
together with the risk of loss or damage thereto, and shall 
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thereafter take over the Facilities or the relevant part thereof. 

40. Commissioning 
and Operational 
Acceptance 

40.1 Commissioning 
40.1.1 Commissioning of the Facilities or any part thereof shall 

be commenced by the Contractor immediately after issue 
of the Completion Certificate by the Project Manager, 
pursuant to GCC Sub-Clause 39.5, or immediately after 
the date of the deemed Completion, under GCC Sub-
Clause 39.6. 

40.1.2 The Employer shall supply the operating and maintenance 
personnel and all raw materials, utilities, lubricants, 
chemicals, catalysts, facilities, services and other matters 
required for Commissioning. 

40.1.3 In accordance with the requirements of the Contract, the 
Contractor‟s and Project Manager‟s advisory personnel 
shall attend the Commissioning, including the Guarantee 
Test, and shall advise and assist the Employer. 

40.2 Guarantee Test 

40.2.1 Subject to GCC Sub-Clause 40.5, the Guarantee Test 
and repeats thereof shall be conducted by the Contractor 
during Commissioning of the Facilities or the relevant part 
thereof to ascertain whether the Facilities or the relevant 
part can attain the Functional Guarantees specified in the 
Appendix to the Contract Agreement titled Functional 
Guarantees.  The Employer shall promptly provide the 
Contractor with such information as the Contractor may 
reasonably require in relation to the conduct and results 
of the Guarantee Test and any repeats thereof. 

40.2.2 If for reasons not attributable to the Contractor, the 
Guarantee Test of the Facilities or the relevant part 
thereof cannot be successfully completed within the 
period from the date of Completion specified in the PCC 
or any other period agreed upon by the Employer and the 
Contractor, the Contractor shall be deemed to have 
fulfilled its obligations with respect to the Functional 
Guarantees, and GCC Sub-Clauses 43.2 and 43.3 shall 
not apply. 

40.3 Operational Acceptance 

40.3.2    At any time after any of the events set out in GCC Sub-
Clause 40.3.1 have occurred, the Contractor may give a 
notice to the Project Manager requesting the issue of an 
Operational Acceptance Certificate in the form provided in 
the Employer‟s Requirements (Forms and Procedures)in 
respect of the Facilities or the part thereof specified in 
such notice as of the date of such notice. 

40.3.3 The Project Manager shall, after consultation with the 
Employer, and within seven (7) days after receipt of the 
Contractor‟s notice, issue an Operational Acceptance 
Certificate. 
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40.3.4 If within seven (7) days after receipt of the Contractor‟s 
notice, the Project Manager fails to issue the Operational 
Acceptance Certificate or fails to inform the Contractor in 
writing of the justifiable reasons why the Project Manager 
has not issued the Operational Acceptance Certificate, the 
Facilities or the relevant part thereof shall be deemed to 
have been accepted as of the date of the Contractor‟s said 
notice. 

40.4 Partial Acceptance 

40.4.1 If the Contract specifies that Completion and 
Commissioning shall be carried out in respect of parts 
of the Facilities, the provisions relating to Completion 
and Commissioning including the Guarantee Test shall 
apply to each such part of the Facilities individually, and 
the Operational Acceptance Certificate shall be issued 
accordingly for each such part of the Facilities. 

40.4.2 If a part of the Facilities comprises facilities such as 
buildings, for which no Commissioning or Guarantee 
Test is required, then the Project Manager shall issue 
the Operational Acceptance Certificate for such facility 
when it attains Completion, provided that the Contractor 
shall thereafter complete any outstanding minor items 
that are listed in the Operational Acceptance Certificate 

40.5 Delayed Pre-commissioning and/or Guarantee Test 

40.5.1 In the event that the Contractor is unable to proceed 
with the Pre-commissioning of the Facilities pursuant to 
Sub-Clause 39.3, or with the Guarantee Test pursuant 
to Sub-Clause 40.2, for reasons attributable to the 
Employer either on account of non-availability of other 
facilities under the responsibilities of other contractor(s), 
or for reasons beyond the Contractor‟s control, the 
provisions leading to “deemed” completion of activities 
such as Completion, pursuant to GCC Sub-Clause 39.6, 
and Operational Acceptance, pursuant to GCC Sub-
Clause 40.3.4, and Contractor‟s obligations regarding 
Defect Liability Period, pursuant to GCC Sub-Clause 
42.2, Functional Guarantee, pursuant to GCC Clause 
43, and Care of Facilities, pursuant to GCC Clause 48, 
and GCC Clause 66.1, Suspension, shall not apply.  In 
this case, the following provisions shall apply. 

40.5.2 When the Contractor is notified by the Project Manager 
that he will be unable to proceed with the activities and 
obligations pursuant to clauses 58 & 59, the Contractor 
shall be entitled to the following: 
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(a) the Time of Completion shall be extended for the 
period of suspension without imposition of liquidated 
damages pursuant to GCC Sub-Clause 41.2; 

(b) payments due to the Contractor in accordance with 
the provision specified in the  Appendix to the 
Contract Agreement titled Terms and Procedures of 
Payment, which would not have been payable in 
normal circumstances due to non-completion of the 
subject activities, shall be released to the Contractor 
against submission of a security in the form of a 
bank guarantee of equivalent amount acceptable to 
the Employer, and which shall become null and void 
when the Contractor will have complied with its 
obligations regarding those payments, subject to the 
provision of Sub-Clause 40.5.3 below; 

(c) the expenses towards the above security and 
extension of other securities under the contract, of 
which validity needs to be extended, shall be 
reimbursed to the Contractor by the Employer; 

(d) the additional charges towards the care of the 
Facilities pursuant to GCC Sub-Clause 48.1 shall be 
reimbursed to the Contractor by the Employer for 
the period between the notification mentioned above 
and the notification mentioned in Sub-Clause 40.5.4 
below.  The provision of GCC Sub-Clause 49.2 shall 
apply to the Facilities during the same period. 

40.5.3 In the event that the period of suspension under above 
Sub-Clause 40.5.1 actually exceeds one hundred eighty 
(180) days, the Employer and Contractor shall mutually 
agree to any additional compensation payable to the 
Contractor. 

40.5.4 When the Contractor is notified by the Project Manager 
that the plant is ready for Pre-commissioning, the 
Contractor shall proceed without delay in performing Pre-
commissioning, in accordance with Clause 39. 

D. Guarantees and Liabilities 
41. Completion Time 

Guarantee 
41.1 The Contractor guarantees that it shall attain Completion of the 

Facilities (or a part for which a separate time for completion is 
specified) within the Time for Completion specified in the PCC 
pursuant to GCC Sub-Clause 24.1, or within such extended time 
to which the Contractor shall be entitled under GCC Clause 65  
hereof 

41.2 If the Contractor fails to attain Completion of the Facilities or any 
part thereof within the Time for Completion or any extension 
thereof under GCC Clause 65, the Contractor shall pay to the 
Employer liquidated damages in the amount specified in the PCC 
as a percentage rate of the Contract Price or the relevant part 
thereof.  The aggregate amount of such liquidated damages shall 
in no event exceed the amount specified as “Maximum” in the 
PCC as a percentage rate of the Contract Price.  Once the 
“Maximum” is reached, the Employer may consider termination of 
the Contract, pursuant to GCC Sub-Clause 67.1. 
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 Such payment shall completely satisfy the Contractor‟s obligation 
to attain Completion of the Facilities or the relevant part thereof 
within the Time for Completion or any extension thereof under 
GCC Clause 65.  The Contractor shall have no further liability 
whatsoever to the Employer in respect thereof. 

 However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the 
Contractor under the Contract. 

 Save for liquidated damages payable under this GCC Sub-Clause 
41.2, the failure by the Contractor to attain any milestone or other 
act, matter or thing by any date specified in the Appendix to the 
Contract Agreement titled Time Schedule, and/or other program of 
work prepared pursuant to GCC Sub-Clause 31.2 shall not render 
the Contractor liable for any loss or damage thereby suffered by 
the Employer. 

41.3 If the Contractor attains Completion of the Facilities or any part 
thereof before the Time for Completion or any extension thereof 
under GCC Clause 65, the Employer shall pay to the Contractor a 
bonus in the amount specified in the PCC.  The aggregate 
amount of such bonus shall in no event exceed the amount 
specified as “Maximum” in the PCC. 

42. Defect Liability 42.1 The Contractor warrants that the Facilities or any part thereof 
shall be free from defects in the design, engineering, materials 
and workmanship of the Plant supplied and of the work 
executed. 

42.2 The Defect Liability Period shall be five hundred and forty (540) 
days from the date of Completion of the Facilities (or any part 
thereof) or one year from the date of Operational Acceptance of 
the Facilities (or any part thereof), whichever first occurs, unless 
specified otherwise in the PCC pursuant to GCC Sub-Clause 
42.10. 

If during the Defect Liability Period any defect should be found 
in the design, engineering, materials and workmanship of the 
Plant supplied or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and agreement with 
the Employer regarding appropriate remedying of the defects, 
and at its cost, repair, replace or otherwise make good as the 
Contractor shall determine at its discretion, such defect as well 
as any damage to the Facilities caused by such defect.  The 
Contractor shall not be responsible for the repair, replacement 
or making good of any defect or of any damage to the Facilities 
arising out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer; 

(b) operation of the Facilities outside specifications provided 
in the Contract; or 

(c) Normal wear and tear. 

42.3 The Contractor‟s obligations under this GCC Clause 42 shall 
not apply to: 

(a) any materials that are supplied by the Employer under GCC 
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Sub-Clause 36.2, are normally consumed in operation, or 
have a normal life shorter than the Defect Liability Period 
stated herein; 

(b) any designs, specifications or other data designed, supplied 
or specified by or on behalf of the Employer or any matters 
for which the Contractor has disclaimed responsibility 
herein; or 

(c) Any other materials supplied or any other work executed by 
or on behalf of the Employer, except for the work executed 
by the Employer under GCC Sub-Clause 42.7. 

42.4 The Employer shall give the Contractor a notice stating the 
nature of any such defect together with all available evidence 
thereof, promptly following the discovery thereof.  The Employer 
shall afford all reasonable opportunity for the Contractor to 
inspect any such defect. 

42.5 The Employer shall afford the Contractor all necessary access 
to the Facilities and the Site to enable the Contractor to perform 
its obligations under this GCC Clause 42. 

The Contractor may, with the consent of the Employer, remove 
from the Site any Plant or any part of the Facilities that are 
defective if the nature of the defect, and/or any damage to the 
Facilities caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site. 

42.6 If the repair, replacement or making good is of such a character 
that it may affect the efficiency of the Facilities or any part 
thereof, the Employer may give to the Contractor a notice 
requiring that tests of the defective part of the Facilities shall be 
made by the Contractor immediately upon completion of such 
remedial work, whereupon the Contractor shall carry out such 
tests. 

If such part fails the tests, the Contractor shall carry out further 
repair, replacement or making good, as the case may be, until 
that part of the Facilities passes such tests.  The tests shall be 
agreed upon by the Employer and the Contractor. 

42.7 If the Contractor fails to commence the work necessary to 
remedy such defect or any damage to the Facilities caused by 
such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the Employer 
may, following notice to the Contractor, proceed to do such 
work, and the reasonable costs incurred by the Employer in 
connection therewith shall be paid to the Employer by the 
Contractor or may be deducted by the Employer from any 
monies due the Contractor or claimed under the Performance 
Security. 

42.8 If the Facilities or any part thereof cannot be used by reason of 
such defect and/or making good of such defect, the Defect 
Liability Period of the Facilities or such part, as the case may 
be, shall be extended by a period equal to the period during 
which the Facilities or such part cannot be used by the 
Employer because of any of the aforesaid reasons. 

42.9 Except as provided in GCC Clauses 42 and 49, the Contractor 
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shall be under no liability whatsoever and howsoever arising, 
and whether under the Contract or at law, in respect of defects 
in the Facilities or any part thereof, the Plant, design or 
engineering or work executed that appear after Completion of 
the Facilities or any part thereof, except where such defects are 
the result of the gross negligence, fraud, or criminal or willful 
action of the Contractor. 

42.10 In addition, any such component of the Facilities, and during the 
period of time as may be specified in the PCC, shall be 
subject to an extended defect liability period.  Such obligation of 
the Contractor shall be in addition to the defect liability period 
specified under GCC Sub-Clause 42.2. 

43. Functional 
Guarantees 

43.1 The Contractor guarantees that during the Guarantee Test, the 
Facilities and all parts thereof shall attain the Functional 
Guarantees specified in the Appendix to the Contract Agreement 
titled Functional Guarantees, subject to and upon the conditions 
therein specified. 

43.2 If, for reasons attributable to the Contractor, the minimum level of 
the Functional Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, are not met 
either in whole or in part, the Contractor shall at its cost and 
expense make such changes, modifications and/or additions to 
the Plant or any part thereof as may be necessary to meet at least 
the minimum level of such Guarantees.  The Contractor shall 
notify the Employer upon completion of the necessary changes, 
modifications and/or additions, and shall request the Employer to 
repeat the Guarantee Test until the minimum level of the 
Guarantees has been met.  If the Contractor eventually fails to 
meet the minimum level of Functional Guarantees, the Employer 
may consider termination of the Contract, pursuant to GCC Sub-
Clause 67.1. 

43.3 If, for reasons attributable to the Contractor, the Functional 
Guarantees specified in the Appendix to the Contract Agreement 
titled Functional Guarantees, are not attained either in whole or in 
part, but the minimum level of the Functional Guarantees 
specified in the said Appendix to the Contract Agreement is met, 
the Contractor shall, at the Contractor‟s option, either 

(a) make such changes, modifications and/or additions to the 
Facilities or any part thereof that are necessary to attain the 
Functional Guarantees at its cost and expense, and shall request 
the Employer to repeat the Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure to 
meet the Functional Guarantees in accordance with the provisions 
in the Appendix to the Contract Agreement titled Functional 
Guarantees. 

43.4 The payment of liquidated damages under GCC Sub-Clause 43.3, 
up to the limitation of liability specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, shall 
completely satisfy the Contractor‟s guarantees under GCC Sub-
Clause 43.3, and the Contractor shall have no further liability 
whatsoever to the Employer in respect thereof.  Upon the 
payment of such liquidated damages by the Contractor, the 
Project Manager shall issue the Operational Acceptance 
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Certificate for the Facilities or any part thereof in respect of which 
the liquidated damages have been so paid. 

44. Patent Indemnity 44.1 The Contractor shall, subject to the Employer‟s compliance with 
GCC Sub-Clause 44.2, indemnify and hold harmless the 
Employer and its employees and officers from and against any 
and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever 
nature, including attorney‟s fees and expenses, which the 
Employer may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered 
or otherwise existing at the date of the Contract by reason of:  (a) 
the installation of the Facilities by the Contractor or the use of the 
Facilities in the country where the Site is located; and (b) the sale 
of the products produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part 
thereof other than for the purpose indicated by or to be reasonably 
inferred from the Contract, any infringement resulting from the use 
of the Facilities or any part thereof, or any products produced 
thereby in association or combination with any other equipment, 
plant or materials not supplied by the Contractor, pursuant to the 
Contract Agreement. 

44.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GCC Sub-
Clause 29.1, the Employer shall promptly give the Contractor a 
notice thereof, and the Contractor may at its own expense and in 
the Employer‟s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within twenty-eight 
(28) days after receipt of such notice that it intends to conduct any 
such proceedings or claim, then the Employer shall be free to 
conduct the same on its own behalf.  Unless the Contractor has so 
failed to notify the Employer within the twenty-eight (28) day 
period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Employer shall, at the Contractor‟s request, afford all 
available assistance to the Contractor in conducting such 
proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

44.3 The Employer shall indemnify and hold harmless the Contractor 
and its employees, officers and Subcontractors from and against 
any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever 
nature, including attorney‟s fees and expenses, which the 
Contractor may suffer as a result of any infringement or alleged 
infringement of any patent, utility model, registered design, 
trademark, copyright or other intellectual property right registered 
or otherwise existing at the date of the Contract arising out of or in 
connection with any design, data, drawing, specification, or other 
documents or materials provided or designed by or on behalf of 
the Employer. 

45. Limitation of 
Liability 

45.1 Except in cases of criminal negligence or willful misconduct, 

(a) neither Party shall be liable to the other Party, whether in 
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contract, tort, or otherwise, for any indirect or consequential loss 
or damage, loss of use, loss of production, or loss of profits or 
interest costs, which may be suffered by the other Party in 
connection with the Contract, other than specifically provided as 
any obligation of the Party in the Contract, and 

(b) the aggregate liability of the Contractor to the Employer, 
whether under the Contract, in tort or otherwise, shall not exceed 
the amount resulting from the application of the multiplier 
specified in the PCC, to the Contract Price or, if a multiplier is not 
so specified, the total Contract Price, provided that this limitation 
shall not apply to the cost of repairing or replacing defective 
equipment, or to any obligation of the Contractor to indemnify the 
Employer with respect to patent infringement.. 

E. Risk Distribution 

46. Transfer of 
Ownership 

46.1 Ownership of the Plant (including spare parts) to be imported into 
the country where the Site is located shall be transferred to the 
Employer upon loading on to the mode of transport to be used to 
convey the Plant from the country of origin to that country. 

46.2 Ownership of the Plant (including spare parts) procured in the 
country where the Site is located shall be transferred to the 
Employer when the Plant are brought on to the Site. 

46.3 Ownership of the Contractor‟s Equipment used by the Contractor 
and its Subcontractors in connection with the Contract shall 
remain with the Contractor or its Subcontractors. 

46.4 Ownership of any Plant in excess of the requirements for the 
Facilities shall revert to the Contractor upon Completion of the 
Facilities or at such earlier time when the Employer and the 
Contractor agree that the Plant in question are no longer required 
for the Facilities. 

46.5 Notwithstanding the transfer of ownership of the Plant, the 
responsibility for care and custody thereof together with the risk of 
loss or damage thereto shall remain with the Contractor pursuant 
to GCC Clause 32 (Care of Facilities) hereof until Completion of 
the Facilities or the part thereof in which such Plant are 
incorporated. 

47. Care of Facilities 47.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the 
Facilities pursuant to GCC Clause 39 or, where the Contract 
provides for Completion of the Facilities in parts, until the date of 
Completion of the relevant part, and shall make good at its own cost 
any loss or damage that may occur to the Facilities or the relevant 
part thereof from any cause whatsoever during such period.  The 
Contractor shall also be responsible for any loss or damage to the 
Facilities caused by the Contractor or its Subcontractors in the 
course of any work carried out, pursuant to GCC Clause 42.  
Notwithstanding the foregoing, the Contractor shall not be liable for 
any loss or damage to the Facilities or that part thereof caused by 
reason of any of the matters specified or referred to in paragraphs 
(a), (b) and (c) of GCC Sub-Clauses 48.2. 

47.2 If any loss or damage occurs to the Facilities or any part thereof or 
to the Contractor‟s temporary facilities by reason of 
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(a) insofar as they relate to the country where the Site is located, 
nuclear reaction, nuclear radiation, radioactive contamination, 
pressure wave caused by aircraft or other aerial objects, or 
any other occurrences that an experienced contractor could 
not reasonably foresee, or if reasonably foreseeable could not 
reasonably make provision for or insure against, insofar as 
such risks are not normally insurable on the insurance market 
and are mentioned in the general exclusions of the policy of 
insurance, including War Risks and Political Risks, taken out 
under GCC Clause 34 hereof; or 

(b) any use or occupation by the Employer or any third Party 
other than a Subcontractor, authorized by the Employer of 
any part of the Facilities; or 

(c) any use of or reliance upon any design, data or specification 
provided or designated by or on behalf of the Employer, or 
any such matter for which the Contractor has disclaimed 
responsibility herein, 

47.3 the Employer shall pay to the Contractor all sums payable in 
respect of the Facilities executed, notwithstanding that the same 
be lost, destroyed or damaged, and will pay to the Contractor the 
replacement value of all temporary facilities and all parts thereof 
lost, destroyed or damaged. If the Employer requests the 
Contractor in writing to make good any loss or damage to the 
Facilities thereby occasioned, the Contractor shall make good 
the same at the cost of the Employer in accordance with GCC 
Clause 64.  If the Employer does not request the Contractor in 
writing to make good any loss or damage to the Facilities 
thereby occasioned, the Employer shall either request a change 
in accordance with GCC Clause 64, excluding the performance 
of that part of the Facilities thereby lost, destroyed or damaged, 
or, where the loss or damage affects a substantial part of the 
Facilities, the Employer shall terminate the Contract pursuant to 
GCC Sub-Clause 66.1 hereof. 

47.4 The Contractor shall be liable for any loss of or damage to any 
Contractor‟s Equipment, or any other property of the Contractor 
used or intended to be used for purposes of the Facilities, except 
(i) as mentioned in GCC Sub-Clause 42.2 with respect to the 
Contractor‟s temporary facilities, and (ii) where such loss or 
damage arises by reason of any of the matters specified in GCC 
Sub-Clauses 47.2 (b) and (c). 

48. Loss of or Damage 
to Property; 
Accident or Injury 
to Workers; 
Indemnification 

48.1 Subject to GCC Sub-Clause 48.3, the Contractor shall indemnify 
and hold harmless the Employer and its employees and officers 
from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney‟s fees and 
expenses, in respect of the death or injury of any person or loss of 
or damage to any property other than the Facilities whether 
accepted or not, arising in connection with the supply and 
installation of the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their employees, officers or 
agents, except any injury, death or property damage caused by 
the negligence of the Employer, its contractors, employees, 
officers or agents. 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            88 
 

48.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GCC 
Sub-Clause 48.1, the Employer shall promptly give the Contractor 
a notice thereof and the Contractor may at its own expense and in 
the Employer‟s name conduct such proceedings or claim and any 
negotiations for the settlement of any such proceedings or claim. 

48.3  If the Contractor fails to notify the Employer within twenty-eight 
(28) days after receipt of such notice that it intends to conduct any 
such proceedings or claim, then the Employer shall be free to 
conduct the same on its own behalf.  Unless the Contractor has 
so failed to notify the Employer within the twenty-eight (28) day 
period, the Employer shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

         The Employer shall, at the Contractor‟s request, afford all 
available assistance to the Contractor in conducting such 
proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

48.4 The Employer shall indemnify and hold harmless the Contractor 
and its employees, officers and Subcontractors from any liability 
for loss of or damage to property of the Employer, other than the 
Facilities not yet taken over, that is caused by fire, explosion or 
any other perils, in excess of the amount recoverable from 
insurances procured under GCC Clause 49, provided that such 
fire, explosion or other perils were not caused by any act or failure 
of the Contractor. 

48.5 The Party entitled to the benefit of an indemnity under this GCC 
Clause 48 shall take all reasonable measures to mitigate any loss 
or damage which has occurred.  If the Party fails to take such 
measures, the other Party‟s liabilities shall be correspondingly 
reduced. 

49. Insurance 49.1 To the extent specified in the Appendix to the Contract 
Agreement titled Insurance Requirements, the Contractor shall at 
its expense take out and maintain in effect, or cause to be taken 
out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the 
deductibles and other conditions specified in the said Appendix.  
The identity of the insurers and the form of the policies shall be 
subject to the approval of the Employer, who should not 
unreasonably withhold such approval. 
(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor‟s or Subcontractor‟s works or stores until arrival 
at the Site, to the Plant (including spare parts therefor) and 
to the Contractor‟s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the 
Site, occurring prior to Completion of the Facilities, with 
extended maintenance coverage for the Contractor‟s 
liability in respect of any loss or damage occurring during 
the Defect Liability Period while the Contractor is on the 
Site for the purpose of performing its obligations during the 
Defect Liability Period. 
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(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third Parties 
including the Employer‟s personnel, and loss of or damage 
to property occurring in connection with the supply and 
installation of the Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in 
connection with the execution of the Contract. 

(e) Workers‟ Compensation 

In accordance with the statutory requirements applicable in 
any country where the Contract or any part thereof is 
executed. 

(f) Employer‟s Liability 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon 
by the Parties hereto as listed in the Appendix to the 
Contract Agreement titled Insurance Requirements. 

49.2 The Employer shall be named as co-insured under all 
insurance policies taken out by the Contractor pursuant to GCC 
Sub-Clause 49.1, except for the Third Party Liability, Workers‟ 
Compensation and Employer‟s Liability Insurances, and the 
Contractor‟s Subcontractors shall be named as co-insureds 
under all insurance policies taken out by the Contractor 
pursuant to GCC Sub-Clause 49.1 except for the Cargo 
Insurance during Transportation, Workers‟ Compensation and 
Employer‟s Liability Insurances.  All insurer‟s rights of 
subrogation against such co-insureds for losses or claims 
arising out of the performance of the Contract shall be waived 
under such policies. 

49.3 The Contractor shall, in accordance with the provisions of the 
Appendix to the Contract Agreement titled Insurance 
Requirements, deliver to the Employer certificates of insurance 
or copies of the insurance policies as evidence that the 
required policies are in full force and effect.  The certificates 
shall provide that no less than twenty-one (21) days‟ notice 
shall be given to the Employer by insurers prior to cancellation 
or material modification of a policy. 

49.4 The Contractor shall ensure that, where applicable, its 
Subcontractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such 
Subcontractors are covered by the policies taken out by the 
Contractor. 

49.5 The Employer shall at its expense take out and maintain in 
effect during the performance of the Contract those insurances 
specified in the  Appendix to the Contract Agreement titled 
Insurance Requirements, in the sums and with the deductibles 
and other conditions specified in the said Appendix.  The 
Contractor and the Contractor‟s Subcontractors shall be named 
as co-insured under all such policies.  All insurers‟ rights of 
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subrogation against such co-insured for losses or claims 
arising out of the performance of the Contract shall be waived 
under such policies.  The Employer shall deliver to the 
Contractor satisfactory evidence that the required insurances 
are in full force and effect.  The policies shall provide that not 
less than twenty-one (21) days‟ notice shall be given to the 
Contractor by all insurers prior to any cancellation or material 
modification of the policies.  If so requested by the Contractor, 
the Employer shall provide copies of the policies taken out by 
the Employer under this GCC Sub-Clause 49.5. 

49.6 If the Contractor fails to take out and/or maintain in effect the 
insurances referred to in GCC Sub-Clause 49.1, the Employer 
may take out and maintain in effect any such insurances and 
may from time to time deduct from any amount due to the 
Contractor under the Contract any premium that the Employer 
shall have paid to the insurer, or may otherwise recover such 
amount as a debt due from the Contractor.  If the Employer 
fails to take out and/or maintain in effect the insurances 
referred to in GCC 49.5, the Contractor may take out and 
maintain in effect any such insurances and may from time to 
time deduct from any amount due the Employer under the 
Contract any premium that the Contractor shall have paid to 
the insurer, or may otherwise recover such amount as a debt 
due from the Employer.  If the Contractor fails to or is unable to 
take out and maintain in effect any such insurances, the 
Contractor shall nevertheless have no liability or responsibility 
towards the Employer, and the Contractor shall have full 
recourse against the Employer for any and all liabilities of the 
Employer herein. 

49.7 Unless otherwise provided in the Contract, the Contractor shall 
prepare and conduct all and any claims made under the 
policies affected by it pursuant to this GCC Clause 49, and all 
monies payable by any insurers shall be paid to the Contractor.  
The Employer shall give to the Contractor all such reasonable 
assistance as may be required by the Contractor.  With respect 
to insurance claims in which the Employer‟s interest is 
involved, the Contractor shall not give any release or make any 
compromise with the insurer without the prior written consent of 
the Employer.  With respect to insurance claims in which the 
Contractor‟s interest is involved, the Employer shall not give 
any release or make any compromise with the insurer without 
the prior written consent of the Contractor. 

50. Unforeseen 
Conditions 

50.1 If, during the execution of the Contract, the Contractor shall 
encounter on the Site any physical conditions other than climatic 
conditions, or artificial obstructions that could not have been 
reasonably foreseen prior to the date of the Contract Agreement 
by an experienced contractor on the basis of reasonable 
examination of the data relating to the Facilities including any data 
as to boring tests, provided by the Employer, and on the basis of 
information that it could have obtained from a visual inspection of 
the Site if access thereto was available, or other data readily 
available to it relating to the Facilities, and if the Contractor 
determines that it will in consequence of such conditions or 
obstructions incur additional cost and expense or require 
additional time to perform its obligations under the Contract that 
would not have been required if such physical conditions or 
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artificial obstructions had not been encountered, the Contractor 
shall promptly, and before performing additional work or using 
additional Plant or Contractor‟s Equipment, notify the Project 
Manager in writing beforehand: 

(a  the physical conditions or artificial obstructions on the Site that 
could not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor‟s 
Equipment required, including the steps which the Contractor 
will or proposes to take to overcome such conditions or 
obstructions; 

(c) the extent of the anticipated delay; and 
(d) the additional cost and expense that the Contractor is likely to 

incur.) 

On receiving any notice from the Contractor under this GCC 
Sub-Clause 50.1, the Project Manager shall promptly consult with 
the Employer and Contractor and decide upon the actions to be 
taken to overcome the physical conditions or artificial obstructions 
encountered.  Following such consultations, the Project Manager 
shall instruct the Contractor, with a copy to the Employer, of the 
actions to be taken. 

50.2 Any reasonable additional cost and expense incurred by the 
Contractor in following the instructions from the Project Manager 
to overcome such physical conditions or artificial obstructions 
referred to in GCC Sub-Clause 50.1 shall be paid by the Employer 
to the Contractor as an addition to the Contract Price. 

50.3 If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GCC Sub-Clause 50.1, the Time for 
Completion shall be extended in accordance with GCC Clause 60. 

51. Change in Laws 
and Regulation 

51.1 Unless otherwise specified in the Contract, if after the Contract, 
any law, regulation, ordinance, order or bylaw having the force 
of law is enacted, promulgated, abrogated, or changed in 
Bangladesh (which shall be deemed to include any change in 
interpretation or application by the competent authorities) that 
subsequently affects the Delivery Date and/or the Contract 
Price, then such Delivery Date and/or Contract Price shall be 
correspondingly increased or decreased, to the extent that the 
Supplier has thereby been affected in the performance of any 
of its obligations under the Contract. 

52. Force Majeure 52.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance: 

(a) which is beyond a Party‟s control; 

(b) which such Party could not reasonably have provided against 
before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 
avoided or overcome; and 

(d) which is not substantially attributable to the other Party. 

52.2 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind listed below, so long as 
conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, 
act of foreign enemies; 
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(ii) rebellion, terrorism, sabotage by persons other than the 
Contractor‟s Personnel, revolution, insurrection, military or 
usurped power, or civil war; 

(iii) riot, commotion, disorder, strike or lockout by persons other 
than the Contractor‟s Personnel; 

(iv) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be attributable 
to the Contractor‟s use of such munitions, explosives, 
radiation or radio-activity, and 

(v) natural catastrophes such as cyclone, hurricane, typhoon, 
tsunami, storm surge, floods, earthquake , landslides, fires, 
epidemics, quarantine restrictions,  or volcanic activity; 

(vi) freight embargoes; 

(vii) acts of the Government in its sovereign capacity. 

53. Notice of Force 
Majeure 

53.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, 
the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should 
have become aware, of the relevant event or circumstance 
constituting Force Majeure 

53.2 The Party shall, having given notice, be excused performance of 
its obligations for so long as such Force Majeure prevents it from 
performing them. 

53.3 Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to 
the other Party under the Contract. 

54. Duty to Minimize 
Delay 

54.1 Each Party shall at all times use all reasonable endeavors to 
minimize any delay in the performance of the Contract as a result 
of Force Majeure. 

54.2 A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

55. Consequences of 
Force Majeure 

55.1 The Contractor shall not be liable for forfeiture of its 
Performance Security, liquidated damages, or termination for 
default if and to the extent that it‟s delay in performance or 
other failure to perform its obligations under the Contract is the 
result of an event of Force Majeure: 

55.2 The Employer may suspend the delivery or contract 
implementation, wholly or partly, by written order for a certain 
period of time, as it deems necessary due to force majeure as 
defined in the contract. 

55.3 Delivery made either upon the lifting or the expiration of the 
suspension order. However, if the Employer terminates the 
contract as stated under GCC clause 66, resumption of 
delivery cannot be done. 

55.4 The Employer determines the existence of a force majeure that 
will be the basis of the issuance of suspension of order. 
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F. Payment 
56. Contract Price 56.1 The Contract Price shall be paid as specified in the Contract 

Agreement Form PG5A- 8. 

56.2 Unless an adjustment clause is provided for in the PCC, the 
Contract Price shall be a firm lump sum not subject to any 
alteration, except in the event of a Change in the Facilities or as 
otherwise provided in the Contract. 

56.3 Subject to GCC Sub-Clauses 25.2, 26.1 and 50 hereof, the 
Contractor shall be deemed to have satisfied itself as to the 
correctness and sufficiency of the Contract Price, which shall, 
except as otherwise provided for in the Contract, cover all its 
obligations under the Contract. 

56.4 Prices shall be adjusted for fluctuations in the cost of inputs only 
if provided for in the PCC.  If so provided, the amounts as 
certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the respective 
price adjustment factor to the payment amount. The generic 
formula indicated below in the form as specified  in the PCC  
applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, representing the 
nonadjustable and adjustable portions, respectively, of the 
Contract; and 

Im is the Index during the month the work has been executed 
and Io is the Index prevailing twenty eight (28) days prior to the 
deadline for submission of Tender. 

The Indexes to be used is as published by the Bangladesh 
Bureau of Statistics (BBS) on a monthly basis. In case not 
available, then other countries or authorities of the sources 
mentioned in Appendix to the Tender may be used. 

56.5 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment 
made in the next or in the final payment certificate.  The Index 
value shall be deemed to take account of all changes in price 
due to fluctuations. 

57. Terms of Payment 57.1 The Contract Price shall be paid as specified in the Contract 
Agreement and in the Appendix to the Contract Agreement 
titled Terms and Procedures of Payment, which also outlines 
the procedures to be followed in making application for and 
processing payments. 

57.2 No payment made by the Employer herein shall be deemed to 
constitute acceptance by the Employer of the Facilities or any 
part(s) thereof. 

57.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the Contract, 
the Employer shall pay to the Contractor interest on the amount 
of such delayed payment at the rate(s) shown in the Appendices 
to the Contract Agreement titled Terms and Procedures of 
Payment, for the period of delay until payment has been made in 
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full, whether before or after judgment or arbitrage award. 

57.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the 
Appendices to the Contract Agreement titled Terms and 
Procedures of Payment, subject to the general principle that 
payments will be made in the currency or currencies in which the 
Contract Price has been stated in the Contractor‟s tender. 

58. Advance Payment 
Security 

58.1 The Contractor shall, within twenty-eight (28) days 
of the notification of contract award, provide a security in an 
amount equal to the advance payment calculated in accordance 
with the Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, and in the same currency or currencies. 

58.2 The security shall be in the form provided in the 
tender documents or in another form acceptable to the Employer.  
The amount of the security shall be reduced in proportion to the 
value of the Facilities executed by and paid to the Contractor 
from time to time, and shall automatically become null and void 
when the full amount of the advance payment has been 
recovered by the Employer.  The security shall be returned to the 
Contractor immediately after its expiration. 

59. Performance 
Security 

59.1 The Contractor shall, within twenty-eight (28) days of the 
notification of contract award, provide a security for the due 
performance of the Contract in the amount specified in the 
PCC. 

59.2 The performance security shall be denominated in the currency 
or currencies of the Contract, or in a freely convertible currency 
acceptable to the Employer, and shall be in the form provided in 
Section 5, Tender and Contract Forms, corresponding to the type of 
bank guarantee stipulated by the Employer in the PCC, or in another 
form acceptable to the Employer. 

59.3 Unless otherwise specified in the PCC, the security shall be 
reduced by half on the date of the Operational Acceptance. The 
Security shall become null and void, or shall be reduced pro rata to 
the Contract Price of a part of the Facilities for which a separate 
Time for Completion is provided, five hundred and forty (540) days 
after Completion of the Facilities or three hundred and sixty five 
(365) days after Operational Acceptance of the Facilities, whichever 
occurs first; provided, however, that if the Defects Liability Period 
has been extended on any part of the Facilities pursuant to GCC 
Sub-Clause 42.8 hereof, the Contractor shall issue an additional 
security in an amount proportionate to the Contract Price of that 
part.  The security shall be returned to the Contractor immediately 
after its expiration, provided, however, that if the Contractor, 
pursuant to GCC Sub-Clause 42.10, is liable for an extended defect 
liability obligation, the performance security shall be extended for 
the period specified in the PCC pursuant to GCC Sub-Clause 42.10 
and up to the amount specified in the PCC. 
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59.4 The Employer shall not make a claim under the Performance 
Security, except for amounts to which the Employer is entitled 
under the Contract. The Employer shall indemnify and hold the 
Contractor harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from a 
claim under the Performance Security to the extent to which the 
Employer was not entitled to make the claim. 

60. Taxes and Duties 60.1 The Contractor shall be entirely responsible for all kinds of taxes, 
duties, fees, levies, and such other charges assessed on the 
Contractor, its Subcontractors or their employees by all 
municipal, state or national government authorities in connection 
with the Facilities in and outside of the country where the Site is 
located. 

60.2 Notwithstanding GCC Sub-Clause 60.1 above, the Employer 
shall bear and promptly pay 

(a) all customs and import duties for the Plant specified in Price 
Schedule No. 1; and 

(b) other domestic taxes such as, sales tax and value added tax 
(VAT) on the Plant specified in Price Schedules No. 1 and No. 
2 and that is to be incorporated into the Facilities, and on the 
finished goods, imposed by the law of the country where the 
Site is located. 

60.3 If any tax exemptions, reductions, allowances or privileges may 
be available to the Contractor in the country where the Site is 
located, the Employer shall use its best endeavors to enable the 
Contractor to benefit from any such tax savings to the maximum 
allowable extent. 

61. Payments to 
Nominated 
Subcontractor(s) 

61.1 The Contractor shall pay to the Nominated Subcontractor(s) the 
amounts shown on the Nominated Subcontractor‟s invoices 
approved by the Contractor in accordance with the subcontract 
included under the Contract. 

62.  Price Adjustment 62.1 Where the Contract Period (excluding the Defects Liability 
Period) exceeds eighteen (18) months, it is normal procedure 
that prices payable to the Contractor shall be subject to 
adjustment during the performance of the Contract to reflect 
changes occurring in the cost of labour and material 
components.  In such cases the tender documents shall include 
in the Appendix 2, a formula of such price adjustment. 

62.2 Where Contracts are of a shorter duration than eighteen (18) 
months or in cases where there is to be no Price Adjustment, the 
following provision shall not be included.  Instead, it shall be 
indicated under this Appendix 2 that the prices are to remain firm 
and fixed for the duration of the Contract. 

62.3 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment 
made in the next or in the final payment certificate.  The Index 
value shall be deemed to take account of all changes in price 
due to fluctuations. 
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63. Liquidated 
Damages 

63.1 The Contractor shall be liable to pay Liquidated   Damages or in 
other words the Delay Damages to the Employer at the rate per 
day as specified in the PCC for each day of delay from the 
Intended Completion Date, for the uncompleted delivery of 
goods/works/services or for any part thereof. 

63.2 The total amount of Liquidated Damages shall not exceed the 
amount defined in the PCC. 

63.3 Once the cumulative amount of Liquidated Damages reaches ten 
(10) percent of the Contract price, the Employer may rescind the 
Contract, without prejudice to other courses of action and 
remedies open to it. 

63.4 The amount of Liquidated Damages may be deducted from any 
money due or which may become due to the Contractor under 
the Contract and/or collect such amount of Liquidated Damages 
from the Retention Money (if any) or other securities posted by 
the Contractor whichever is convenient to the Employer. In an 
extreme situation that no such foregoing recourse is available, 
the contractor be asked to make good the damages from his own 
finances in writing failing which necessary action as per the 
provisions of this GCC or PCC be taken. 

63.5 Payment of Liquidated Damages by the Contractor shall not 
relieve the Contractor from its obligations. 

63.6 If the Intended Completion Date is extended after Liquidated 
Damages have been paid, the Engineer shall correct any 
overpayment of Liquidated Damages by the Contractor by 
adjusting the next payment certificate. 

G. Change in Contract Elements 
64. Change in the 

Facilities 
64.1 Introducing a Change 

64.1.1 Subject to GCC Sub-Clauses 64.2.5 and 64.2.7, the 
Employer shall have the right to propose, and subsequently 
require, that the Project Manager order the Contractor from time 
to time during the performance of the Contract to make any 
change, modification, addition or deletion to, in or from the 
Facilities hereinafter called “Change”, provided that such Change 
falls within the general scope of the Facilities and does not 
constitute unrelated work and that it is technically practicable, 
taking into account both the state of advancement of the 
Facilities and the technical compatibility of the Change envisaged 
with the nature of the Facilities as specified in the Contract 

64.1.2 The Contractor may from time to time during its 
performance of the Contract propose to the Employer with a copy 
to the Project Manager, any Change that the Contractor considers 
necessary or desirable to improve the quality, efficiency or safety 
of the Facilities.  The Employer may at its discretion approve or 
reject any Change proposed by the Contractor, provided that the 
Employer shall approve any Change proposed by the Contractor 
to ensure the safety of the Facilities. 

64.1.3 Notwithstanding GCC Sub-Clauses 64.1.1 and 64.1.2, no 
change made necessary because of any default of the Contractor 
in the performance of its obligations under the Contract shall be 
deemed to be a Change, and such change shall not result in any 
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adjustment of the Contract Price or the Time for Completion. 

64.1.4 The procedure on how to proceed with and execute 
Changes is specified in GCC Sub-Clauses 64.2 and 64.3, and 
further details and forms are provided in the Employer‟s 
Requirements (Forms and Procedures). 

 

 

64.2 Changes Originating from Employer 

64.2.1 If the Employer proposes a Change pursuant to GCC 
Sub-Clause 64.1.1, it shall send to the Contractor a “Request for 
Change Proposal,” requiring the Contractor to prepare and furnish 
to the Project Manager as soon as reasonably practicable a 
“Change Proposal,” which shall include the following: 

(a) brief description of the Change 

(b) effect on the Time for Completion 

(c) estimated cost of the Change 

(d) effect on Functional Guarantees (if any) 

(e) effect on the Facilities 

(f) effect on any other provisions of the Contract. 

64.2.2 Prior to preparing and submitting the “Change Proposal,” 
the Contractor shall submit to the Project Manager an “Estimate 
for Change Proposal,” which shall be an estimate of the cost of 
preparing and submitting the Change Proposal. 

Upon receipt of the Contractor‟s Estimate for Change Proposal, 
the Employer shall do one of the following: 

(a) accept the Contractor‟s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal 

(b) advise the Contractor of any part of its Estimate for Change 
Proposal that is unacceptable and request the Contractor to 
review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

64.2.3 Upon receipt of the Employer‟s instruction to proceed 
under GCC Sub-Clause 64.2.2 (a), the Contractor shall, with 
proper expedition, proceed with the preparation of the Change 
Proposal, in accordance with GCC Sub-Clause 64.2.1. 

64.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices included in the 
Contract.  If such rates and prices are inequitable, the Parties 
thereto shall agree on specific rates for the valuation of the 
Change 
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.64.2.5 If before or during the preparation of the Change Proposal it 
becomes apparent that the aggregate effect of compliance therewith 
and with all other Change Orders that have already become binding 
upon the Contractor under this GCC Clause 64 would be to increase 
or decrease the Contract Price as originally set forth in Article 2 
(Contract Price) of the Contract Agreement by more than fifteen 
percent (15%), the Contractor may give a written notice of objection 
thereto prior to furnishing the Change Proposal as aforesaid.  If the 
Employer accepts the Contractor‟s objection, the Employer shall 
withdraw the proposed Change and shall notify the Contractor in 
writing thereof. 

 

 

The Contractor‟s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders 
herein, nor affect its right to take into account, when making such 
subsequent objection, the percentage increase or decrease in the 
Contract Price that any Change not objected to by the Contractor 
represents. 

64.2.6 Upon receipt of the Change Proposal, the Employer and 
the Contractor shall mutually agree upon all matters therein 
contained.  Within fourteen (14) days after such agreement, the 
Employer shall, if it intends to proceed with the Change, issue the 
Contractor with a Change Order. 

If the Employer is unable to reach a decision within fourteen (14) 
days, it shall notify the Contractor with details of when the 
Contractor can expect a decision. 

If the Employer decides not to proceed with the Change for 
whatever reason, it shall, within the said period of fourteen (14) 
days, notify the Contractor accordingly.  Under such 
circumstances, the Contractor shall be entitled to reimbursement 
of all costs reasonably incurred by it in the preparation of the 
Change Proposal, provided that these do not exceed the amount 
given by the Contractor in its Estimate for Change Proposal 
submitted in accordance with GCC Sub-Clause 64.2.2. 

64.2.7 If the Employer and the Contractor cannot reach 
agreement on the price for the Change, an equitable adjustment 
to the Time for Completion, or any other matters identified in the 
Change Proposal, the Employer may nevertheless instruct the 
Contractor to proceed with the Change by issue of a “Pending 
Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the 
Contractor shall immediately proceed with effecting the Changes 
covered by such Order.  The Parties shall thereafter attempt to 
reach agreement on the outstanding issues under the Change 
Proposal. 
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64.3 Changes Originating from Contractor 

64.3.1 If the Contractor proposes a Change pursuant to GCC 
Sub-Clause 64.1.2, the Contractor shall submit to the 
Project Manager a written “Application for Change 
Proposal,” giving reasons for the proposed Change and 
including the information specified in GCC Sub-Clause 
64.2.1. 
Upon receipt of the Application for Change Proposal, the 
Parties shall follow the procedures outlined in GCC Sub-
Clauses 64.2.6 and 

64.3.2.  However, should the Employer choose not to proceed, 
the Contractor shall not be entitled to recover the costs of 
preparing the Application for Change Proposal. 

65. Extension of Time 
for Completion 65.1 The Time(s) for Completion specified in the PCC pursuant to 

GCC Sub-Clause 8.2 shall be extended if the Contractor is 
delayed or impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 64 

(b) any occurrence of Force Majeure as provided in GCC 
Clause 52, unforeseen conditions as provided in GCC 
Clause 50, or other occurrence of any of the matters 
specified or referred to in paragraphs (a), (b) and (c) of 
GCC Sub-Clause 47.2 

(c) any suspension order given by the Employer under GCC 
Clause 41 hereof or reduction in the rate of progress 
pursuant to GCC Sub-Clause 66.2 or 

(d) any changes in laws and regulations as provided in GCC 
Clause 51 or 

(e) any default or breach of the Contract by the Employer, 
Appendix to the Contract Agreement titled ,or any activity, 
act or omission of the Employer, or the Project Manager, or 
any other contractors employed by the Employer, or 

(f) any delay on the part of a sub-contractor, provided such 
delay is due to a cause for which the Contractor himself 
would have been entitled to an extension of time under this 
sub-clause, or 

(g)  delays attributable to the Employer or caused by customs, 
or 

(h)  any other matter specifically mentioned in the Contract 

by such period as shall be fair and reasonable in all the 
circumstances and as shall fairly reflect the delay or impediment 
sustained by the Contractor. 
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65.2 Except where otherwise specifically provided in the Contract, the 
Contractor shall submit to the Project Manager a notice of a claim 
for an extension of the Time for Completion, together with 
particulars of the event or circumstance justifying such extension 
as soon as reasonably practicable after the commencement of 
such event or circumstance.  As soon as reasonably practicable 
after receipt of such notice and supporting particulars of the claim, 
the Employer and the Contractor shall agree upon the period of 
such extension.         The Contractor shall at all times use its 
reasonable efforts to minimize any delay in the performance of its 
obligations under the Contract. 

In all cases where the Contractor has given a notice of a claim for an 
extension of time under GCC 65.2, the Contractor shall consult 
with the Project Manager in order to determine the steps (if any) 
which can be taken to overcome or minimize the actual or 
anticipated delay. The Contractor shall there after comply with all 
reasonable instructions which the Project Manager shall give in 
order to minimize such delay. If compliance with such instructions 
shall cause the Contractor to incur extra costs and the Contractor 
is entitled to an extension of time under GCC 65.1, the amount of 
such extra costs shall be added to the Contract Price. 

66. Suspension 66.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of 
any or all of its obligations under the Contract.  Such notice shall 
specify the obligation of which performance is to be suspended, 
the effective date of the suspension and the reasons thereof. The 
Contractor shall thereupon suspend performance of such 
obligation, except those obligations necessary for the care or 
preservation of the Facilities, until ordered in writing to resume 
such performance by the Project Manager.. 

If, by virtue of a suspension order given by the Project Manager, 
other than by reason of the Contractor‟s default or breach of the 
Contract, the Contractor‟s performance of any of its obligations is 
suspended for an aggregate period of more than ninety (90) days, 
then at any time thereafter and provided that at that time such 
performance is still suspended, the Contractor may give a notice 
to the Project Manager requiring that the Employer shall, within 
twenty-eight (28) days of receipt of the notice, order the 
resumption of such performance or request and subsequently 
order a change in accordance with GCC Clause 64, excluding the 
performance of the suspended obligations from the Contract. 

 

 If the Employer fails to do so within such period, the Contractor 
may, by a further notice to the Project Manager, elect to treat the 
suspension, where it affects a part only of the Facilities, as a 
deletion of such part in accordance with GCC Clause 64 or, where 
it affects the whole of the Facilities, as termination of the Contract 
under GCC Sub-Clause 66.1. 

66.2 if 
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(a) the Employer has failed to pay the Contractor any sum due 
under the Contract within the specified period, has failed to 
approve any invoice or supporting documents without just cause 
pursuant to the Appendix to the Contract Agreement titled Terms 
and Procedures of Payment, or commits a substantial breach of 
the Contract, the Contractor may give a notice to the Employer 
that requires payment of such sum, with interest thereon as 
stipulated in GCC Sub-Clause 57.3, requires approval of such 
invoice or supporting documents, or specifies the breach and 
requires the Employer to remedy the same, as the case may be.  
If the Employer fails to pay such sum together with such interest, 
fails to approve such invoice or supporting documents or give its 
reasons for withholding such approval, or fails to remedy the 
breach or take steps to remedy the breach within fourteen (14) 
days after receipt of the Contractor‟s notice or 

(b) the Contractor is unable to carry out any of its obligations 
under the Contract for any reason attributable to the Employer, 
including but not limited to the Employer‟s failure to provide 
possession of or access to the Site or other areas in accordance 
with GCC Sub-Clause 25.2, or failure to obtain any governmental 
permit necessary for the execution and/or completion of the 
Facilities, 

then the Contractor may by fourteen (14) days‟ notice to the 
Employer suspend performance of all or any of its obligations 
under the Contract, or reduce the rate of progress. 

66.3 If the Contractor‟s performance of its obligations is suspended or 
the rate of progress is reduced pursuant to this GCC Clause 66, 
then the Time for Completion shall be extended in accordance 
with GCC Sub-Clause 40.1, and any and all additional costs or 
expenses incurred by the Contractor as a result of such 
suspension or reduction shall be paid by the Employer to the 
Contractor in addition to the Contract Price, except in the case of 
suspension order or reduction in the rate of progress by reason 
of the Contractor‟s default or breach of the Contract. 

66.4 During the period of suspension, the Contractor shall not remove 
from the Site any Plant, any part of the Facilities or any 
Contractor‟s Equipment, without the prior written consent of the 
Employer. 

H. Termination and Settlement of Disputes  

67. Termination 67.1 Termination for Default 

(a) The Employer or the Contractor, 
without prejudice to any other remedy for breach of 
Contract, by giving twenty eight (28) days written notice of 
default to the other party, may terminate the Contract in 
whole or in part if the other party causes a fundamental 
breach of Contract. 

(b) Fundamental breaches of the Contract shall include, but 
shall not be limited to, the following: 

(i) the Contractor stops work for twenty-eight (28) days 
when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized 
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by the Engineer; 

(ii) the Engineer instructs the Contractor to delay the 
progress of the Works, and the instruction is not 
withdrawn within twenty-eight (28) days; 

(iii) the Engineer gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract 
and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

(iv) the Engineer gives Notice that the failure to achieve 
the progress in accordance with the updated  
Programme of Works by the Contractor is a non-
fulfilment of contractual obligations and the Contractor 
fails to restore it within a reasonable period of time 
instructed  by the Engineer; 

(v) the Contractor does not maintain a Security, which is 
required; 

(vi) the Contractor has delayed the completion of the 
Works by the number of days for which the maximum 
amount of Liquidated Damages can be paid, as 
specified in GCC Sub Clause 41.2; 

(vii) the Contractor has subcontracted the whole of the 
Works or has assigned the Contract without the 
required agreement and without the approval of the 
Engineer; 

(viii) the Contractor, in the judgment of the Employer has 
engaged in practices, as defined in GCC Sub Clause 
39, in competing for or in executing the Contract. 

(c) A payment certified by the Engineer is not paid by the 
Employer to the Contractor within twenty eight (28) days of 
the date of the Engineer‟s certificate. 

67.2 Termination for Insolvency 

The Employer and the Contractor may at any time 
terminate the Contract by giving twenty eight (28) days 
written notice to the other party if either of the party 
becomes bankrupt or otherwise insolvent.  In such event, 
termination will be without compensation to any party, 
provided that such termination will not prejudice or affect 
any right of action or remedy that has accrued or will accrue 
thereafter to the other party. 
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67.3 Termination for Convenience 

(a) The Employer, by giving twenty eight (28) days written 
notice sent to the Contractor, may terminate the Contract, in 
whole or in part, at any time for its convenience.  The notice of 
termination shall specify that termination is for the Employer‟s 
convenience, the extent to which performance of the Contractor 
under the Contract is terminated, and the date upon which such 
termination becomes effective. The termination shall take effect 
twenty eight (28) days after the later dates on which the 
Contractor receives this notice or the Employer returns the 
Performance Security. 

(b) The Employer shall not terminate the contract under GCC 
Sub Clause 67.1 (a) in order to execute the contract itself or to 
arrange for the Works to be executed by another contractor or to 
avoid a termination of the Contract by the Contractor as stated 
under GCC Sub Clause 67.1(a). 

67.4 In the event the Employer terminates the Contract in whole or in 
part, the Employer shall accept the portion of the Works that are 
complete and ready for handing over after the Contractor‟s 
receipt of notice of termination of the Contract. For the 
remaining portion of the Works, the Employer may elect: 

(a) to have any portion completed by the Contractor at the 
Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed Works and for 
materials and parts previously procured by the Contractor, 
or 

(c) except in the case of termination for convenience as stated 
under GCC Sub Clause 67, engage another Contractor to 
complete the Works, and in that case the Contractor shall 
be liable to the Employer for any cost that may be incurred 
in excess of the sum that would have been paid to the 
Contractor, if the work would have been executed and 
completed by him or her. 

67.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site 
as soon as is reasonably possible 

68. Payment upon 
Termination 68.1 If the Contract is terminated because of a fundamental breach of 

Contract under GCC Sub Clause 67.1 by the Contractor, the 
Project Manager shall issue a certificate for the value of the 
Works done and Plant and Materials ordered less advance 
payments received up to the date of the issue of the certificate 
and less the amount from   percentage to apply to the contract 
value of the works not completed, as indicated in the PCC. If the 
total amount due to the Employer exceeds any payment due to 
the Contractor, the difference shall be a debt payable to the 
Employer. 

68.2 If the Contract is terminated for the Employer‟s convenience or 
because of a fundamental breach of Contract by the Employer, 
the Project Manager shall issue a payment certificate for the 
value of the work done, Materials ordered, the reasonable cost 
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of removal of Equipment, repatriation of the Contractor‟s foreign 
personnel employed solely on the Works and recruited 
specifically for the Works, and the Contractor‟s costs of 
protecting and securing the Works, and less advance payments 
received up to the date of the certificate. 

68.3 If the Contract is terminated for reasons of Force Majeure, the 
The Project Manager shall determine the value of the work done 
and issue a Payment Certificate which shall include. 

(a) the amounts payable for any work carried out for which 
unit rates or prices are  stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of which 
the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk 
of) the Employer when paid for by the Employer, and the 
Contractor shall place the same at the Employer‟s  
disposal; 

(c) other costs or liabilities which in the circumstances were  
reasonably and necessarily incurred by the Contractor in 
the expectation of completing the Works; 

(d) the cost of removal of Temporary Works and Contractor‟s 
Equipment from the Site; and 

(e) the cost of repatriation of the Contractor‟s staff and labor 
employed wholly in connection with the Works at the date 
of termination. 

69. Property 69.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Employer 
if the Contract is terminated because of the Contractor‟s 
default stated under GCC Sub Clause 67.1. 

70. Frustration 70.1 If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 52, the 
Engineer shall certify that the Contract has been frustrated.  
The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be 
paid for all works carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

I. Claims, Disputes and Arbitration 

71. Contractor’s 
Claims 

71.1 If the Contractor considers himself to be entitled to any 
extension of the Completion Time and/or any additional 
payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give notice to 
the Employer, describing the event or circumstance giving rise 
to the claim. The notice shall be given as soon as practicable, 
and not later than twenty eight (28) days after the Contractor 
became aware, or should have become aware, of the event or 
circumstance. 
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71.2 If the Contractor fails to give notice of a claim within such period 

of twenty eight (28) days, the Intended Completion Date shall 
not be extended, the Contractor shall not be entitled to 
additional payment, and the Employer shall be discharged from 
all liability in connection with the claim. 

71.3 Within forty two (42) days after the Contractor became aware or 
should have become aware of the event or circumstance giving 
rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Engineer, the 
Contractor shall send to the Engineer a fully detailed claim 
which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment 
claimed, for settlement. 

72. Settlement of 
Disputes Amicable settlement 

72.1 The Employer and the Contractor shall make every effort to 
resolve amicably by direct informal negotiation any 
disagreement or dispute arising between them under or in 
connection with the Contract. 

Arbitration 

72.2 If, after twenty-eight (28) days, the parties have failed to resolve 
their dispute or difference by such mutual consultation as stated 
under GCC Clause 72.1, then either the Employer or the 
Contractor may give notice to the other party of its intention to 
commence arbitration in accordance with GCC Sub Clause 72.3, 
as to the matter in dispute, and no arbitration in respect of this 
matter may be commenced unless such notice is given. Any 
dispute or difference in respect of which a notice of intention to 
commence arbitration has been given in accordance with this 
Clause shall be finally settled by arbitration. 

72.3 Arbitration shall be commenced prior to or after execution of the 
Works under the Contract. Arbitration proceedings shall be 
conducted in accordance with the rules of procedure specified in 
the PCC. 

72.4 Notwithstanding any reference to arbitration hereinabove the 
parties shall continue to perform their respective responsibilities 
under the Contract unless agreed otherwise and, the Employer 
shall pay any monies due to the Contractor. 
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Section  4. Particular Conditions of Contract  

 

Instructions for completing the Particular Conditions of Contract are provided in italics in parenthesis for the relevant 
GCC Clauses. 

GCC 

Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 1.1(j) The Contractor is 

[Name, address, and name of authorized representative] 

GCC 1.1 

(ll, mm) 

The Procuring Entity/Employer/Purchaser is Bangladesh Power Development Board 

(BPDB) 

 

Representative: 

Secretary 

Bangladesh Power Development Board (BPDB) 

Address: WAPDA Building (1st floor), Motijheel C/A, Dhaka-1000. 

Telephone: 02223384209 

e-mail address: secretary@bpdb.gov.bd 
 

Project Manager/Consignee: 

Project Director, Power Distribution System Development, Chattogram Zone (2nd 

Phase), Bidduyut Bhaban (5th Floor), Agrabad BPDB, Chattogram. 

Camp Office:  Bidduyut Bhaban (11th Floor),1 No. Abdul Goni Road, BPDB, Dhaka. 

E-mail: pd.pdsd2.ctg@gmail.com  Phone: +8801708168864. 

Engineer 

“Engineer” means Director, Directorate of Design & Inspection-II, 9/B, Motijheel C/A, 

Dhaka-1000. E-mail: dir.design2@bpdb.gov.bd, Phone: :+88 02-4105 2310.  

“Design, Supply, Construction, Erection, Installation, Testing and Commissioning 

of 07 Nos. 33/11kV New GIS Substation, 04 Nos. 33/11kV Substation (GIS Up-

gradation), 33kV Bay-Extension at 05 Nos. Substation with Civil and other 

related works including automation of the Sub-station (SAS) on Turnkey Basis 

under Power Distribution System Development, Chattogram Zone (2nd Phase), 

BPDB, Chattogram ” BPDB: Also means Plant & Equipment Design. 
 

Supplier: Also means Contractor 

Provisional Acceptance Certificate (PAC): Also means Operational Acceptance 

Certificate (OAC). 

GCC 1.1 

(t) 

“Effective Date” shall mean the date of establishing of Letter of Credit. 

GCC 1.1 

(dd) 

The Intended Completion Date is 730 (Seven hundred and thirty) days calculated from the 

Effective date of Contract to acceptance of Commissioning and Guarantee test run. 
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GCC 1.1 

(gg) 

The Original Contract price is [insert the amount in the NOA] 

GCC 

1.1(oo) 
The Site is located at different areas as  follows under  Power  Distribution  System 

Development Project, Chottogram Zone, (2nd Phase), BPDB: 

 

01 33/11KV, 2x16/20 MVA Regular Type GIS (Himchari New) at S&D- Cox’s 
azar , BPDB, Chattogram. 

02 33/11KV, 2x20/26 MVA Regular Type GIS (Cox’s bazar New) at S&D- Cox’s 
bazar, BPDB, Chattogram. 

03 33/11KV, 2x16/20 MVA Regular Type GIS (Ramu Cantonement New) at 
S&D-Cox’s bazar, BPDB, Chattogram. 

04 33/11KV, 2x16/20 MVA Regular Type GIS (Keranighat New) at S&D-Patiya, 
BPDB, Chattogram. 

05 33/11KV, 2x20/26 MVA Regular Type GIS (Patiya Bypass New) at S&D-
Patiya, BPDB, Chattogram. 

06 33/11KV, 2x20/26 MVA Regular Type GIS (Shikolbaha New) at S&D-Patiya, 
BPDB, Chattogram. 

07 33/11KV, 2x20/26 MVA Regular Type GIS (Diamond Cement Area New) at 
S&D-Patiya, BPDB, Chattogram. 

08 33/11KV, 2x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation (Satkania) at 
S&D-Potiya, BPDB, Chattogram. 

09 33/11KV, 1x16/20 MVA to 2x16/20 MVA GIS Up-gradation (Dohazari ESU) 
at S&D-Potiya, BPDB, Chattogram. 

10 33/11KV, 1x5/6.67MVA to 2x16/20 MVA GIS Up-gradation (Aziznagor) at 
S&D-Cox’sbazar, BPDB, Chattogram. 

11 33/11KV, 1x5/6.67MVA to 2x16/20 MVA GIS Up-gradation (Lama) at DD-
Cox’sbazar, BPDB, Chattogram 

12 33 KV Bay Extension at Shikolbaha from 132/33 KV Grid Substation Under 
S&D-Potiya, BPDB, Chattogram. 

13 33 KV Bay Extension at Dohazari from 132/33 KV Grid Substation Under 
S&D-Potiya, BPDB, Chattogram. 

14 33 KV Bay Extension at Julda from 132/33 KV Grid Substation Under S&D-
Potiya, BPDB, Chattogram. 

15 33 KV Bay Extension at Jhilongjha from 132/33 KV Grid Substation Under 
S&D-Cox’sbazar, BPDB, Chattogram. 

16 33 KV Bay Extension at Chokoria from 33/11 KV Substation Under S&D-
Cox’sbazar, BPDB, Chattogram. 
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GCC 1.1 

(vv) 

The Works consist of  

As mentioned in Section 6.  Scope  of  works  and  Bill  of  Quantities,  Section  7, General  

Specification  (Technical)  and  Section  8,  Guaranteed  Technical Particulars (GTP) Section 

9, Drawing. 

GCC 2.5 Sectional Completion: Not Applicable for individual Sub-station. 

GCC 3.1 The Procuring Entity’s address for the purpose of communications under this contract is : 

Project Director, Power Distribution System Development, Chattogram Zone (2
nd

 Phase), 

Bidduyut Bhaban (5
th
 Floor), Agrabad BPDB, Chattogram. 

Camp Office: 

Bidduyut Bhaban (11th Floor),1 No. Abdul Goni Road, BPDB, Dhaka. 

E-mail: pd.pdsd2.ctg@gmail.com   

Phone: +8801708168864.  

The Contractor’s address for the purpose of communications under this contract is : 

Contact person: 

Address: 

Tel: 

Fax: 

e-mail address: 

GCC 6.1 

(k) 

Other documents forming part of the Contract are;  

Acceptance of NOA, Performance Security, Tender/Proposal (Offer) of the Contractor and 

All Correspondences between purchaser and Contractor prior to signing of the contract. 

GCC 9.2 Materials, Equipment Plants and supplies shall not have their origin in the following 

countries: Israel and countries having no diplomatic relation with the Government of 

Bangladesh.  Plant and services from a country which is not included in the specified 

countries mentioned in the respected GTP in Section 8: Guaranteed Technical Particulars 

is also not acceptable. 

GCC 13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given on the 

following date(s); Within 14 days after LC Opening by the Employer. 

GCC 23.1 The Contractor shall commence work on the Facilities within 07 (Seven) days from the 

Effective Date for determining Time for Completion as specified in the Contract 

Agreement. 

GCC 24.1 The time for completion of the whole of the facilities shall be: 730 (Seven hundred and 

thirty) days calculated from the Effective Date of Contract to acceptance of 

Commissioning and Guarantee test run. 

GCC 32.1 A Subcontractor that is a national of, or registered in, the following countries are not eligible: 

Israel and countries having no diplomatic relation with the Government of Bangladesh. 

GCC 33.1 Nominated Subcontractor(s) named below: None 

shall be entitled to execute the following specific components of the Works 

Not Applicable. 

 

GCC 35.3.2 
 

Design and Engineering:  
 

Design, Drawing, Specification & GTP/ Engineering Data etc., shall be submitted to the 

Engineer, Director, Design & Inspection–II, BPDB by the Contractor for approval, prior 

to the starting of works and manufacturing of the goods. The Supplier/Contractor shall 

have to submit 3 (three) sets of the same for approval within 15 (fifteen) days from the 
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date of signing Contract. Only Original copy shall be submitted (photocopy / scanned 

copy will not be allowed). 

 

One copy of Design, Drawing, Specification & GTP/ Engineering Data shall be returned 

to the Contractor/Supplier marked “APPROVED”  or “APPROVED AS NOTED” or 

“RETURNED FOR CORRECTION”  within  14 (Fourteen) working days after receipt 

from the Supplier and if not returned within14 (Fourteen) working days after receipt by 

the Engineer, the Suppliers shall notify Engineer of such fact, and if the Design, Drawing, 

Specification & GTP/ Engineering Data still have been not returned within 10 (ten) 

working days after notice, the Supplier may proceed as if Design, Drawing, 

Specification & GTP/ Engineering Data have been returned approved. When the Design, 

Drawing, Specification & GTP/ Engineering Data are returned marked “APPROVED AS 

NOTED” or “RETURNED FOR CORRECTION” the corrections or changes shall be 

made and 3 (three) revised copies shall be submitted to the Engineer. One copy of the 

revised Design, Drawing, Specification & GTP/ Engineering Data will be returned to the 

Supplier by 7(Seven) working days from the receipt of the same with due approval, if re-

submitted Design, Drawing, Specification & GTP/ Engineering Data are in line with the 

earlier comments of the Engineer and satisfy contract specification. 

 

Approval of data and drawings shall in no way relieve the Contractor of any of his duties 

or responsibilities for engineering, design, workmanship, materials and all other liabilities 

under the Contract. 

 

 

The contractor shall, within the time specified, provide drawings showing the manner in 

which the equipment and materials is to be affixed together with all information relating, 

unless otherwise agreed, only to the Works, required for preparing suitable foundations, 

for providing suitable access for equipment and materials and any necessary equipment 

which are to be erected and for making all necessary connections to the equipment and 

materials (whether such connections are to be made by the Contractor under the Contract 

or not).  

 

Any expenses resulting from an error or omission in or from delay in delivery of the 

drawings and information mentioned in this Clause shall be borne by the Contractor. 

The Contractor shall be responsible for any discrepancies, errors, or omissions in the 

drawings and other particulars supplied by him. Whenever the work is carried out on the 

basis of such discrepancies, errors, or omissions, any revision of the work shall be made 

at the expense of the Contractor. 

 

At least one copy of the final approved data and drawings shall be kept by the 

Contractor at the Site and the same shall at all reasonable times be available for 

inspection and use by the Employer/Engineer and by any other person authorized by the 

Employer/Engineer. 

 
AUTHORITY OF THE ENGINEER: 
 

To prevent delays and disputes, and to discourage litigation, it is agreed by the parties to 

this Contract that the Engineer shall resolve, by written opinion, all questions in relation 

to the Work performed under this Contract. In case of any decision or instruction 

involving financial implications, the Engineer shall obtain written confirmation from the 

Employer and advise the Contractor accordingly. The Engineer shall issue instructions in 

consultation with the Consignee. If, in the opinion of the Contractor or the Employer, a 

written decision made by the Engineer is not in accordance with the meaning and intent 

of the Contract, either party may file with the engineer and the other party to the 

Contract, within thirty (30) days after receipt written decision, a written objection to the 

decision.  
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Failure to file an objection within the allotted time will be considered as acceptance of the 

Engineer's decision and the decision shall become final and conclusive. If such written 

objection is timely filed, the objecting party may at any time thereafter and prior to final 

payment under the Contract, request that the matter be referred to arbitration pursuant to 

the provisions hereinafter setforth in Clause "Arbitration". The Engineer's decision and 

the filing of the written objection thereto shall be Conditions precedent to the right to 

request arbitration or to start action in court. 

 

It is the intent of this agreement that there shall be no delay in the execution of the Work, 

and the decision of the Engineer as rendered shall be promptly observed. The Contractor 

shall proceed with the Work in accordance with the Engineer's written decision, provided, 

however, that the Contractor shall not be requested to recognize or accept any change 

order or decision requiring extra or additional Work, unless the amount of additional 

compensation therefore is agreed upon by the Employer in accordance with the 

provisions of Clauses GCC 1.1 (qq) and  GCC 35.3.5 pertinent to modifications. If in any 

case, the Contractor is required to proceed over his objection, the Contractor shall be 

authorized, in an appropriate case, to notify the Employer. 
 
 

WORK TO THE SATISFACTION OF THE EMPLOYER/ ENGINEER: 
 

The Contractor shall execute and complete the Work in strict accordance with the Contract 

to the satisfaction of the Employer /the Engineer and shall comply with and adhere strictly 

to the Engineer's instructions and directions on any matter, whether mentioned in the 

Contract or not, concerning the Work. The Contractor shall take instructions and 

directions only from the Engineer. Such instruction by the Engineer shall always be in 

writing and approved by the Employer. 

GCC38.2 Replace the clause as follows: 

The Contractor shall at its own expense to carry out the Technical Orientation and Quality 

Test Witness of Plant & Equipment and any part of the Facilities in the following manner: 
 

(A) Witnessing of the manufacturing process and tests of the Goods at 

manufacturer’s works including transfer of technical know-how:  

During factory inspection and test witness, transfer of Technology and Technical 

know-how regarding spares, parameters and testing procedure including 

familiarization/ testing of equipment to BPDB Engineers is to be performed as per 

Section 7: Technical Section/as per relevant standard. Other than this the 

supplier shall bear (applicable for overseas factory) the round air tickets, hotel 

accommodations, per diem allowances, internal transportations and out of pocket 

expenses @ US$ 100.00 per person per day for 07 days (excluding travel time) for 

the witnessing of manufacturing process and tests of concerned equipment at 

manufacturer’s works. The number of such BPDB Engineers will be nominated by 

the Purchaser. They will participate on the quality acceptance test (QAT) for the 

following equipment (to be supplied from abroad): 

 

Group Nos. of 

Engineer 

Name of  the Equipment 

Team-1 03 Power Transformers, Station Auxiliary Transformers. 

Team-2 03 Power Transformers, Station Auxiliary Transformers.  

Team-3 03 33kV GIS Breaker with Panel. 

Team-4 03 33kV GIS Breaker with Panel. 

Team-5 02 Sub Station Automation System (SAS). 

Team-6 03 11 kV GIS Breaker with panel. 

Team-7 03 11 kV GIS Breaker with panel. 

Team-8 03 33kV & 11kV XLPE Power Cable & Kits. 

Team-9 02 Battery & Battery Charger, 33kV & 11kV LA. 

 Team-10 02 CT, PT, Isolator, Outdoor VCB and PCM  Panel. 
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Such witness/inspection shall not relieve the supplier from any obligation to supply 

the goods in accordance with contract document. For foreign manufacturer, 

Invitation letter from the manufacturer should be submitted to the purchaser at least 

02(two) months prior to the schedule date of the witness and tests. 

 

For manufacturer inside Bangladesh Engineering Teams (Nominated by the 

Purchaser) for Witnessing of the manufacturing process and tests of the Goods at 

manufacturer’s works including transfer of technical know-how shall be as per 

Section 7: Technical Section/as per relevant standard. 
 

For any reason, if Purchaser’s/ Employer’s representative(s) cannot attend above 

mentioned “Witnessing of the manufacturing process and tests of the Goods at 

manufacturer’s works including transfer of technical know-how” program, a Third 

Party Inspection Company/Agency shall conduct/ witness Pre-shipment Inspections 

as well as Factory Acceptance Tests as per Contract and relevant standard at the 

manufacture’s Premises with the concurrence of BPDB. The Third Party Inspector 

shall submit a comprehensive report to Purchaser with recommendation 

accompanied with photograph and video clips with date and time of the Equipment/ 

Materials/ Goods inspected within 7 days after completion of respective 

inspection/Test. After approval of Third Party Inspection report by BPDB, shipping 

advice shall be issued to Supplier/ Contractor. No Equipment/ Materials/ Goods 

shall be shipped without shipping advice. 

 

The inspections/ Tests shall be performed on as-needed basis as per schedule 

provided by the respective manufacturers 

 

Manufacturer/ Supplier/ Contractor shall bear cost pertaining to third party 

inspection team/BPDB’s representative(s). Manufacturer/ Supplier/ Contractor shall 

facilitate and provide full support for the Pre-Shipment Inspection/Witnessing of 

Factory Acceptance Test and transfer of technical know-how to BPDB 

representative(s). 

The third party inspection company/agency must not be involved in design, 

procurement, fabrication, construction and installation under this Contract. 

 

BPDB will select any of the following companies/agencies as Third Party Inspector: 

 

1. BUREAU VERITAS,  

2. SGS,  

3. Black and Veatch,  

4. TUV SUD,  

5. Lloyd Inspection Agency,  

6. Mott MacDonald, 

7. Intertek group, 

 

With the approval of BPDB, Contractor/Supplier shall engage Third Party 

Inspection company/ agency. BPDB reserves the right to revise the above mentioned 

list. 

 

Third party inspection is applicable for Equipment/ Materials/ Goods manufactured 

outside in Bangladesh. 

 

[B] Post Landing Inspection (PLI):  
 

i. Post Landing Inspection shall be done by inspection team formed by competent 
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authority of BPDB after arrival of the Plant/Goods at Final destination or at site. 

The post landing inspection program shall be intimated by the representative of 

Contractor/Supplier after arrival of the Plant/Goods at Final destination or at site. 

Receiving & Inspection (R&I)  report will be issued after post landing inspection.  

 

ii. The purchaser will test and where necessary reject the Goods arrived in 

purchaser’s store/Site shall in no way be limited or waived by reason of the 

goods having previously been tested and passed by the manufacturer/supplier/ 

contractor. 

 

iii. Nothing in this clause shall in any way release the supplier/contractor from any 

warranty or other obligation under the provisions of the contract/ purchase order. 
 

[C] Technical Orientation & witness of the Plant & Equipment (for each sub-

station) for 03 (three) days after Commissioning of the Plant & Equipment at 

Project Site’s and/or in classroom including transfer of technical know-how: 

 

During Technical Orientation & witness, transfer of Technology and Technical know-

how regarding spares, parameters and testing & manufacturing procedure including 

familiarization/ testing of equipment to BPDB Engineers/Employer (persons) at on 

Project’s Site and/or in Classroom is to be performed by the expertise of the Plant & 

Equipment Manufacturer’s as per Section 7. The Contractor/Supplier shall bear all cost 

required for accommodations, class room rent, foods, internal transportations to carry out 

the Technical Orientation & witness by the BPDB Engineers’/Employer (persons) for 3 

(three) days (excluding any travel time). The number of such BPDB Engineers/Employee 

will be 08 (eight) nos. for each Sub-Station. Such Orientation & witness will required for 

issuing Operational Acceptance Certificate (OAC)/ Provisional Acceptance 

Certificate (PAC) and shall not relieve the supplier from any obligation to supply the 

goods in accordance with contract document. 

 

GCC 40.1.2 
 

Replace the Clause as follows: 

 

Before commissioning the, Employer will provide operating and maintenance personnel 

under Contractor’s supervision to get them (Employer’s O&M personal) acquainted with 

and to witness the commissioning of the Plant & Equipment. The commissioning program 

shall be intimated by the Contractor before 07(seven) days of commissioning. All raw 

materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters 

required for Commissioning shall be supplied by the Contractor. 

GCC 40.2.2 
Before commencement of Guarantee test (As mentioned in appendix 8) Contractor will 

successfully complete Initial Commercial Operation (ICO) of Plant and Facilities as 

mentioned in GCC Sub-Clause 39.11 thereof. 

If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the 

relevant part thereof cannot be successfully completed within the period 30 (thirty) days 

from the date of successfully completion of ICO, Operational Acceptance Certificate 

(OAC)/ PAC may be issued subjected to GCC Sub-Clause 40.3.1 hereof. But Contractor 

shall have to perform Guarantee Test with the connected maximum load ( for three days) 

of the substation as soon as Employer request for the same.  
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GCC40.3 

 

Add the Clause 40.3 (Operational Acceptance/ Provisional Acceptance) as follows: 

Subjected to GCC Sub-Clause 40.4 below, Operational Acceptance/ Provisional 

Acceptance shall occur in respect of Facilities or any part thereof when 

a. the Guarantee Test has been successfully completed and the Functional 

Guarantee are met; or  

b. the Guarantee Test has not been successfully completed or has not been carried 

out for reasons not attributable to the Contractor within the period from the date 

of Completion or any other agreed upon period as specified in GCC Sub-Clause 

40.2.2 or 

c. the Contractor has paid the liquidated damages specified in GCC Sub-clause 43.3 

hereof; and  

d. any minor items mentioned in GCC Sub-Clause 39.9 hereof relevant to the 

Facilities or that part thereof have been completed; and 

e. Successfully carry out the Technical Orientation and Quality Test Witness of 

Plant & Equipment and any part of the Facilities specified hereof. 

f. Approved As-Built Drawing.  

GCC 40.4 Partial Acceptance of Plant and Facilities are allowed on the basis of successful 

completion of commissioning and Guarantee Test of a particular Sub-station. 

GCC 41.2 The amount of Liquidated Damages for Delay or Delay Damages or Delay to Completion 

Date of the uncompleted delivery of goods/works/services or for any part thereof is:  At 

the rate of zero point one percent (0.1%) of the Contract Price of relevant part per day. 

All Goods, whole works and related services shall be considered as uncomplete until the 

effective date of Operational Acceptance Certificate (OAC)/ Provisional Acceptance 

Certificate (PAC). Hence Liquidated Damages for delay or Delay Damages until effective 

date of OAC/PAC shall be applicable on the final Contract Price of the whole of the 

Goods, Works and related services.   

The maximum amount of Liquidated Damages is: Ten percent (10%) of the final Contract 

price of the Whole of the Goods, Works and related services. 

GCC 41.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

GCC42.2 
The warranty /defect liability period hereunder shall begin from the date of issuance of 

Operational Acceptance Certificate (OAC)/Provisional Acceptance Certificate 

(PAC) for a particular Sub-station by BPDB and shall end after 540 (Five Hundred and 

Forty) days pursuant to GCC Sub-Clause 42.10. 

GCC 42.3 The amount to be withheld for late submission of an updated Programme is Not Applicable. 

GCC 42.9 “after Completion of the Facilities or any part thereof,” will be replaced by “after 

Operational Acceptance of Facilities,” 

GCC 42.10 During the Defect Liability Period, if any Plant & Equipment is damaged and replaced by 

the Contractor, fresh Defect Liability Period for 540 (Five Hundred and Forty) days of 

operation shall be counted for replaced Plant & Equipment from the date of repair, 

replacement, commissioning thereof. 
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GCC 42.11 

(New 

Clause) 

Final Acceptance Certificate (FAC): 

 

The “Final Acceptance Certificate (FAC)” shall mean the official notification by 

Employer to the Contractor, issued at the end of all the Defect Liability Period (if 

different guarantee periods to different parts of the work, after the expiration of the latest 

of such periods) which indicates that the Contractor has completed his obligation under 

the Contract. 

GCC45.1 (b) The multiplier of the Contract Price is: One (1). 

GCC47.1  “until the date of Completion of the Facilities pursuant to GCC Clause 39 or, where the 

Contract provides for Completion of the Facilities in parts, until the date of Completion of the 

relevant part” will be replaced by “until the date of Operational Acceptance of the Facilities 

pursuant to GCC Clause 40.3 or, where the Contract provides for Completion of the Facilities 

in parts, until the date of Operational Acceptance of the relevant part” 

GCC 56.2 The Contract Price shall be adjusted in accordance with the provisions of the Appendix to 

the Contract Agreement titled Adjustment Clause. Not Applicable 

GCC57.1 As per Appendix-1. Terms and procedures of Payment. 

GCC 57.5 

(New 

Clause) 

Payments due to the Contractor in each certificate shall be made into the following 

Bank Account nominated by the Contractor and in the currency as specified in the 

Payment Schedule: 

The particulars of the Bank Account nominated  are as follows : 

Title of the Account:   [insert title to whom the Contract awarded]  

Name of the Bank     :     [insert name with code, if any] 

Name of the Branch  :    [insert branch name with code ,if any] 

Account Number       :     [insert number] 

Address                     :     [insert location with district] 

Tel: 

Fax: 

e-mail address: 

GCC59.1 
The Contractor shall, within twenty-eight (28) days of the notification of contract 

award (NOA), provide a security for the due performance of the Contract in the 

amount, as a percentage of the Contract Price for the Facility or for the part of the 

Facility for which a separate Time for Completion is provided, shall be: Ten percent 

(10%). 

GCC59.2 
The performance security shall be provided in the currency or currencies of the 

Contract as stated under ITT Sub Clauses 27.4 at the percentage as specified in GCC 

59.1 and shall be in the form of an irrevocable Bank Guarantee issued by an 

internationally reputable Bank which has a correspondent Bank located in Bangladesh 

in the Format (Form PG5A-9) provided in Section 5, Tender and Contract Forms, 

acceptable to the Employer. 

GCC59.3 
 Performance Security shall not be reduced. The performance security shall be valid 

until completion of Defects Liability Period plus 28 (twenty eight) days, provided, 

however, that if the Defects Liability Period has been extended on any part of the 

Facilities pursuant to GCC Sub-Clause 42.8 hereof, the Contractor shall issue an 

additional security in an amount proportionate to the Contract Price of that part.   

GCC 60.4  
1. For Contractor's equipment materials & Service:- 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            115 
 

Taxes and 

Duties 

(New 

Clause) 

a) Bangladesh Income Tax and VAT for Income Earned in Bangladesh: 

i)  The Contractor shall be entirely liable to pay Income Tax for payment of Foreign & 

Local Currency under the contract amount (including CIF or CIP) according to income 

tax ordinance 1984. Income tax shall be deducted at source during payment of 

bills/Invoice at the prevailing rate (at the tender submission date) and onward deposition 

into Govt treasury. If any changes the Tax rate on the payment date that will be on 

account of Employer. 

ii) The Contractor shall not be responsible for payment of applicable VAT on the Import 

materials and equipment on import price. The employer will pay the VAT on Import 

stage. If any difference of import price and contract price that shall be accumulated or 

settled according to VAT Act 2012. The contractor shall be liable to pay VAT on local 

and foreign portion on service, Civil and commissioning works on payment stage at the 

prevailing rate (at the Tender submission date) of Govt according to VAT Act.2012.If 

any changes the VAT rate on the payment date that will be on account of Employer . 

 

b) Foreign country Taxes and Permits: 
 

The Contractor shall pay all sales, income and other taxes and duties, tariffs and imports 

that can be lawfully assessed against the contractor by the Government or any lawful 

authority of any country other than the  people's Republic of Bangladesh which has 

jurisdiction over the contractor in connection with this contract and shall pay for all 

licenses permits and inspection required for the work including the cost or securing all 

export licenses and permits for materials, equipment, supplies and personnel exported 

from that country to Bangladesh. 

 

c) For Contractor's equipment, materials imported on re-exportable basis: 
 

The Contractor shall be entirely responsible for all Bangladesh Custom and Import duties, 

VAT, taxes and all other levies imposed under applicable law of Bangladesh for 

Importation of Contractor’s Construction equipment, tools and materials required for 

implementation of the contract in Bangladesh which shall be imported on the condition to 

be exported after completion of the work, if the same are not exempted from such taxes, 

VAT & levies. The Board shall assist to the contractor to obtain exemption from NBR 

[National Board of Revenue] for import of the contractor’s equipment and materials on 

the basis of re-export. 

 

2. Import Duty, VAT, Taxes, Levies and other Taxes for Permanent Materials of the project: 

 

The Board shall pay all Bangladesh Customs and Import duties, VAT, Taxes and all other 

liabilities arising from the Importation of all permanent Materials and equipments under the 

contract.  

 

The Contractor shall obtain all import permits or licenses required for any part of the work 

within the terms stated in the program or if not so stated, in reasonable time having regard to 

the time for delivery of the work and the time for completion. The Board shall pay all 

Bangladesh customs and import duties, VAT, taxes  and all other levies arising from the 

importation of all permanent materials and equipment  (on CIP Value) under the contract, 

The Board shall provide its extreme effort to pay such taxes in a timely manner to avoid any 

extra cost thereon. The contractor shall submit to the owner 5 (five) copies of non-negotiable 

shipping document ahead of shipment for arranging payment of such taxes and clearing the 

materials in time. The Board shall not bear any expenditure on account of import of cement, if 

any, by the Contractor. Normally, equipment and materials that will be incorporated in the 

permanent works shall be transported by vessel. If  the Contractor decides to air freight any 

items, the excess freight beyond freight of vessel or excess inland transportation or any other 

additional cost on account of air freight shall be borne by the Contractor 
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C&F: 
 

Manufacturer/supplier/contractor shall be entirely responsible for clearing the 

material//equipment through their appointed clearing agent (including necessary payment to 

them), submission of tax assessment report from custom authority to Deputy Director 

clearance & Movement , BPDB, Rangpur/Dhaka/Khulna/Chattogram ahead of time period to 

avoid any sorts of demurrage. On presentation of assessment report from custom authority, 

concerned Deputy Director Clearance & Movement, BPDB will make arrangement for 

payment to custom authority. All charges related to tax assessment & Clearing shall be borne 

by the contractor if necessary. 
 

GCC 63.1 
The Amount of Liquidated Damages for Delay or Delay Damages or Delay to Completion 

Date of the incomplete delivery of goods/works/services or for any part thereof is:  At the 

rate of zero point one percent (0.1%) of the Contract Price of relevant part per day. 

All Goods, whole works and related services shall be considered as incomplete until the 

effective date of Operational Acceptance Certificate (OAC)/ Provisional Acceptance 

Certificate (PAC). Hence Liquidated Damages for delay or Delay Damages until effective 

date of OAC/PAC shall be applicable on the final Contract Price of the whole of the 

Goods, Works and related services.   

 

GCC 63.2 
The maximum amount of Liquidated Damages is: Ten percent (10%) of the final Contract 

price of the Whole of the Goods, Works and related services. 

GCC 72.3 As per Bangladesh Arbitration Act. Place: Dhaka, Bangladesh . 

 

GCC 73.1 

List 

Delivery 

Document 

(New 

Clause) 

Subject to GCC Clause 64, the Delivery of the Plants and Services shall be in accordance with the 

Delivery and Completion Schedule specified in the Section 6: Schedule of Requirements. 

 

Details of shipping and documents to be furnished by the Contractor/Supplier shall be: 

  

“For Schedule No. 1  -  Plant and Equipment Supplied from Abroad 

/ Goods supplied from abroad as per INCOTERM CIP: 

 
Upon shipment, the Contractor/Supplier shall notify the Purchaser by telex or fax the full details of the 

shipment, including Contract number, description of Goods, quantity, the vessel, the bill of lading 

number and date, port of loading, date of shipment, port of discharge, etc. The Contractor/Supplier shall 

send the following documents to the Purchaser, with a copy to the Insurance Company: 

(a) 7 copies of the Supplier’s invoice showing the description of   the Goods,       quantity, 

unit price, and total amount; 

(b) original and 8 copies of the negotiable, clean, on-board bill of lading marked “freight 

prepaid” and 8 copies of non-negotiable bill of lading where applicable; 

(c) 8 copies of the packing list identifying contents of each package; 

(d) insurance certificate; 

(e) Manufacturer’s or Supplier’s warranty certificate; 

(f) inspection certificate, issued by the nominated inspection  agency or purchaser 

inspection team, and  the Supplier’s factory inspection report; and 

(g) Certificate of origin. 

(h) Shipping advice issued by the Consignee 

(i) Truck Challan: 
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The Employer/Consignee shall receive the above documents at least one week before arrival of 

Goods at the port and, if not received, the Supplier will be responsible for any consequent 

expenses. 

The negotiable sets of documents shall be originals signed by the Supplier. The Commercial 

Invoice is to show material value plus freight as applicable. 

The Employer/Consignee shall receive the shipping documents at the latest one-week before 

arrival of cargoes at the airport of Dhaka or any sea/land port of entry in Bangladesh. 

 

The shipping documents shall be supplied to as follows: 

 

1 Project Manager/Consignee 

Project Director  

Power Distribution System Development Project (Phase-2),  Chottogram 

Zone, BPDB, Chottogram. 

2 (Two) sets 

2 Director, Finance, Biddut Bhaban (7
th

 Floor)1, Abdul Gani Road, Dhaka-

1000 

2 (Two) sets 

3 Director, Clearance & Movement, BPDB, Chittagong/Dhaka 2 (Two) sets 

4 Deputy Director, Clearance & Movement BPDB, Chittagong/Dhaka 

/Khulna 

1 (one) set 

5 Dy. Director, Insurance, BPDB, Dhaka 1 (one) set 
 

 No goods should be shipped or delivered without prior instruction (shipping advice) 

from the Employer/Consignee. 

 

 

For Goods from within the Purchaser’s country as per INCOTERM EXW: 

Upon delivery of the Goods to the transporter, the Supplier shall notify the 

Employer/Consignee and send the following documents to the Employer/Consignee: 

(a) 7 copies copies of the Supplier’s invoice showing the description of the Goods, 

quantity, unit price, and total amount; 

(b) 7 copies delivery note, railway receipt, or truck receipt; 

(c) 3 copies Manufacturer’s or Supplier’s warranty certificate; 

(d) 7 copies inspection certificate issued by the nominated inspection agency, and 

the Supplier’s factory inspection report; and 

(e)  7 copies certificate of origin. 

The Employer/Consignee, shall receive the above documents before the arrival of the Goods 

and, if not received, the Supplier will be responsible for any consequent expenses. 

GCC 74.1 

(New 

Clause) 

SUBMISSION OF “as-build” Drawing of the Plant: 

 

The Contractor shall submit “as-build” drawing including Approval/ Testing Report/ Operational/ 

Maintenance Manual within one month from the date of Completion Certificate to the Project 

Manager. All documents including Drawing/ Testing Report/ Operational/ Maintenance Manual 

must be submitted in English language. 

 

If the Contractor does not supply the Drawings and/or Manuals by the dates specified above or 

they do not receive the Engineer’s approval, than No money will be withheld but Operational 

Acceptance Certificates (OAC) or FAC shall not be issued until the submission of “as-built” 

drawings and/or operating and maintenance manuals. 

GCC 75.1 

(New 

Clause) 

CLEAN UP OF SITE: 

The Contractor shall clean the working areas periodically of all trash and waste materials and 

shall maintain the Site in a neat and orderly condition throughout the construction period.  The 

Engineer shall have the right to determine what is waste material or rubbish and the manner and 

place of disposal.  On or before the completion of the Work the Contractor shall, without charge 

there for, carefully clean out all pits, pipes, chambers or conduits, and shall tear down and remove 
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all temporary structures built by him, and shall remove all rubbish of every kind from the tracts or 

grounds which he has occupied and shall leave them in first class condition. In the event that the 

Contractor fails to comply with the cleanliness requirement or to perform the cleanup work 

assigned to him by the Board. the Board will reserve the right to hire another contractor to 

perform the necessary cleaning work and the Contractor shall reimburse the Board or the cost of 

all such clean-up work. 

GCC77.1 

(New 

Clause) 

Release of Liability: 

The acceptance by the Contractor of the last payment shall operate as, and shall be, a release to the 

BOARD and every officer, agent and employee thereof, from all claims and liability hereunder for 

anything done or furnished for or relating to the work, or for any act or neglect of the BOARD or of 

any person relating to or the affecting the work. 

The last payment by the BOARD to the Contractor shall constitute final acceptance of all work 

performed under this Contract and shall release the Contractor and his surety, from  all  Contractual  

liabilities  and responsibilities to the BOARD except these liabilities assumed under the Defect 

Liability period/ Warranty period/Functional Guarantees clause PCC [GCC 42] of these Special 

Conditions or arising out of hidden defects. 

In the event a suit were to be instituted in Bangladesh against the BOARD and the Contractor as 

defendants neither shall be released from his respective liabilities under this Contract. 
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Appendix to the Tender 

 
 

[In Tables below, the Procuring Entity shall indicate the source and base 
values with dates of Indexes, unless otherwise instructed to be quoted by 
the Tenderer, for the different Cost Components and mention its 
Weightings or Coefficients] 

 

Table 1.1: Price Adjustment Data 

[ ITT Sub Clause 26.9: To be provided by the Procuring Entity] 

 
 

Index Descriptions Base Value Sources of Index 

 

 

  

   

   

   

   

 

 

  

 

Note: 

1. The sources of Indexes and its values with dates shall be Bangladesh Bureau 
of Statistics (BBS) unless otherwise mentioned by the Procuring Entity or 
instructed to be quoted by the Tenderer. 

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, 
if quoted by the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days 
prior to the deadline for submission of the Tenders. 
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Table 1.2: Price Adjustment Data 

[ GCC Sub Clause 56.4: To be provided by the Procuring Entity] 

 

Item 
Group 

Bill No. if 
applicable 

Index 
Descriptio

ns 

Coefficients or 
Weightings for 

non-
adjustable 

Cost 
Component 

Coefficients or Weightings for 
adjustable Cost Components 

Total 

a b c d e f g h i j 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

 
Note: 
 
The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring 
Entity based on the proportion of components involved in the items caused to be impacted by 
rise and fall in its prices. 
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APPENDICES [This appendixes shall be the part of the contract] 
 
Appendix 1 - Terms and Procedures of Payment 

Appendix 2 - Price Adjustment 

Appendix 3 - Insurance Requirements 

Appendix 4 - Time Schedule 

Appendix 5 - List of Major Items of Plant and services and List of Approved 
Subcontractors 

Appendix 6 - Scope of Works and Supply by the Employer 

Appendix 7 - List of Documents for Approval or Review 

Appendix 8 - Functional Guarantees 

Appendix 9-  Article(s) 
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Appendix 1. Terms and Procedures of Payment  
 

In accordance with the provisions of GCC Clause 57 (Terms of Payment), the Employer shall 

pay the Contractor in the following manner and at the following times, on the basis of the 

Price Breakdown given in the section on Price Schedules.  Payments will be made in the 

currencies quoted by the Tenderer unless otherwise agreed between the parties.  Applications 

for payment in respect of part deliveries may be made by the Contractor as work proceeds in 

a manner described as below. 

 

(A) Terms of Payment: 

 

Schedule No. 1 - Plant and Equipment Supplied from Abroad 

In respect of plant and equipment supplied from abroad, the following payments shall be 

made: 

i) Advance Payment: Ten percent (10%) of the total CIP amount as an advance 

payment against receipt of invoice and an irrevocable and unconditional advance 

payment security for the equivalent amount made out in favor of the Employer.  The 

advance payment security shall remain valid until issuance of Operational 

Acceptance Certificate (OAC). The advance payment security may be reduced in 

proportion to the value of the plant and equipment delivered to the site, as evidenced 

by shipping and by delivery documents. 

ii)  On Shipment: Fifty percent (50%) of the total or pro rata CIP amount upon Incoterm 

“CIP,” upon delivery to carrier shall be paid through letter of credit opened in favour 

of the contractor/supplier in a bank in its country upon submission of documents 

specified in PCC clause 73.1 with invoices duly verified by Project Office, certified 

by Engineer and approved by the the Project Director. 

iii) On Acceptance of PLI Report: Twenty percent (20%) of the total or pro rata CIP 

amount upon issue of the Post Landing Inspection report as specified in PCC 38.2 for 

each consignment delivered at site, issuance of Receiving Cum Inspection Report 

(R&I) and a claim bill duly verified by Project Office, certified by Engineer and 

approved by the the Project Director. 

iv) On Operational Acceptance Certificate /PAC: Ten percent (10%) of the total or pro 

rata CIP amount upon issue of the Operational Acceptance Certificate (OAC) as 

specified in GCC 40.3 and a claim bill duly verified by Project Office, certified by 

Engineer and approved by the the Project Director. 

v)  On Final Acceptance Certificate (FAC) : Ten percent (10%) of the total or pro rata 

CIP amount upon issue of the Final Acceptance Certificate (FAC) as specified in 

PCC Sub-clause GCC42.11 and a claim bill duly verified by Project Office, certified 

by Engineer and approved by the the Project Director. 

 

Schedule No. 2 - Plant and Equipment Supplied from within the Employer’s Country 

 

In respect of plant and equipment supplied from within the Employer’s country, the following 

payments shall be made: 

 

i. Advance Payment: Ten percent (10%) of the total EXW amount as an advance 

payment against receipt of invoice, and an irrevocable unconditional advance 

payment security for the equivalent amount made out in favor of the Employer. 

The advance payment security shall remain valid until issuance of Operational 

Acceptance Certificate (OAC). The advance payment security may be reduced in 
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proportion to the value of the plant and equipment delivered to the site, as 

evidenced by delivery documents. 

 

ii. On Delivery and PLI Report: Seventy percent (70%) of the total or pro rata 

EXW amount upon Incoterm “Ex-Works,” upon delivery to the designated site 

and upon issue of the Post Landing Inspection report as specified in PCC 38.2 for 

each consignment delivered at site, issuance of Receiving Cum Inspection Report 

and submission of documents specified in PCC clause 73.1 with a claim bill duly 

verified by Project Office, certified by Engineer and approved by the the Project 

Director. 

 

iii. On Operational Acceptance Certificate /PAC: Ten percent (10%) of the total or 

pro rata EXW amount upon issue of the Operational Acceptance Certificate (OAC) 

as specified in GCC 40.3 and a claim bill duly verified by Project Office, certified 

by Engineer and approved by the the Project Director. 

 

iv. On Final Acceptance Certificate (FAC): Ten percent (10%) of the total or pro 

rata EXW amount upon issue of the Final Acceptance Certificate (FAC) as 

specified in PCC Sub-clause GCC42.11  and a claim bill duly verified by Project 

Office, certified by Engineer and approved by the the Project Director. 

 

Schedule No. 3 - Design Services 

 

In respect of design services for both the foreign currency and the local currency 

portions, the following payments shall be made: 

i. Advance Payment: Ten percent (10%) of the total design services amount as 

an advance payment against receipt of invoice, and an irrevocable 

unconditional advance payment security for the equivalent amount made out in 

favor of the Employer. The advance payment security shall remain valid until 

issuance of Operational Acceptance Certificate (OAC).  

ii. On Acceptance of Design: Seventy percent (70%) of the total or pro rata 

design services amount upon acceptance of design in accordance with GCC 

Clause 35 by the Engineer and upon issue of Approval Certificate/Letter from 

Engineer and a claim bill duly verified by Project Office, certified by Engineer 

and approved by the the Project Director. 

iii. On Operational Acceptance Certificate /PAC: Ten percent (10%) of the 

total amount for individual sub-station’s design services upon acceptance of 

design in accordance with GCC Clause 35 and upon issue of the Operational 

Acceptance Certificate (OAC) as specified in GCC40.3 and a claim bill duly 

verified by Project Office, certified by Engineer and approved by the the 

Project Director. 

iv. On Final  Acceptance Certificate (FAC) : Ten percent (10%) of the total or 

pro rata design services amount upon issue of the Final  Acceptance Certificate 

(FAC) as specified in PCC Sub-clause GCC42.11 and a claim bill duly verified 

by Project Office, certified by Engineer and approved by the the Project 

Director. 
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Schedule No. 4 - Civil Works  

 

In respect of installation services for both the foreign and local currency portions, the 

following payments shall be made: 

i. Advance Payment: Ten percent (10%) of the total civil works amount as an 

advance payment against receipt of invoice, and an irrevocable unconditional 

advance payment security for the equivalent amount made out in favor of the 

Employer. The advance payment security shall remain valid until issuance of 

Operational Acceptance Certificate (OAC). The advance payment security may 

be reduced in proportion to the value of civil works performed at site, as 

evidenced by progress report. 

ii. On monthly Progress Report: Seventy percent (70%) of the measured value 

of work performed satisfactorily by the Contractor, as identified in the said 

Program of Performance or in Contractors’ breakdown estimate, during the 

preceding month, will be made monthly after receipt of invoice/claim bill duly 

verified by Project Office & Directorate of Design & Inspection-III, BPDB, 

certified by Engineer and approved by the the Project Director. 

iii. On Operational Acceptance Certificate /PAC: Ten percent (10%) of the 

total or pro rata value of work for individual sub-station’s performed 

satisfactorily by the Contractor as identified in the said Program of 

Performance or in Contractors’ breakdown estimate, upon issue of the 

Operational Acceptance Certificate (OAC) as specified in GCC40.3, will be 

made after receipt of invoice/claim bill duly verified by Project Office and 

Directorate  of Design & Inspection-III, BPDB, certified by Engineer and 

approved by the the Project Director. 

iv. On Final Acceptance Certificate (FAC): Ten percent (10%) of the total or 

pro rata value of work for individual sub-station’s performed satisfactorily by 

the Contractor as identified in the said Program of Performance or in 

Contractors’ breakdown estimate, upon issue of the Final  Acceptance 

Certificate (FAC) as specified in PCC Sub-clause GCC42.11, will be made 

after receipt of invoice/claim bill duly verified by Project Office & Directorate  

of Design and Inspection-III, BPDB, certified by Engineer and approved by the 

the Project Director. 

Schedule No. 5 - Installation and other Services 

 

 In respect of installation services for both the foreign and local currency portions, the 

 following payments shall be made: 

i. Advance Payment: Ten percent (10%) of the total installation and other 

services amount as an advance payment against receipt of invoice, and an 

irrevocable unconditional advance payment security for the equivalent amount 

made out in favor of the Employer. The advance payment security shall remain 

valid until issuance of Operational Acceptance Certificate (OAC). The advance 

payment security may be reduced in proportion to the value of installation and 

other services performed at site, as evidenced by progress report. 
 

ii. On monthly Progress Report: Seventy percent (70%) of the measured value 

of Installation and Services work performed satisfactorily by the Contractor, as 

identified in the said Program of Performance or in Contractors’ breakdown 
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estimate, during the preceding month, will be made monthly after receipt of 

invoice/claim bill duly verified by Project Office, certified by Engineer and 

approved by the the Project Director. 

 

v. On Operational Acceptance Certificate /PAC: Ten percent (10%) of the 

total or pro rata value of installation services for individual sub-station’s 

performed by the Contractor as identified in the said Program of Performance 

or in Contractors’ breakdown estimate, during the preceding month, upon issue 

of the Operational Acceptance Certificate (OAC) as specified in GCC40.3, will 

be made after receipt of invoice/claim bill duly verified by Project Office, 

certified by Engineer and approved by the the Project Director. 

vi. On Final Acceptance Certificate (FAC): Ten percent (10%) of the total or 

pro rata value of installation services for individual sub-station’s performed by 

the Contractor as identified in the said Program of Performance or in 

Contractors’ breakdown estimate, during the preceding month, upon issue of 

the Final  Acceptance Certificate (FAC) as specified in PCC Sub-clause 

GCC42.11, will be made after receipt of invoice/claim bill duly verified by 

Project Office, certified by Engineer and approved by the the Project Director. 

 

Note: The Payment-delay period after which the Purchaser shall pay interest to the Contractor/Supplier shall not allowed. No interest 

will be applicable for delayed payment. 

 
 

(B)  Payment Procedures 

The procedures to be followed in applying for certification and making payments shall 

be as follows: 

Payments under this Contract shall be effected in the currency of the Tender for 

Foreign Currency and in Taka for local currency.  

1 Local Currency [BDT]  
 

Payment of Local currency portion (where applicable) shall be made direct 

through transfer [EFT] of fund to Contractor’s account or through cheque. 

Payment shall be made direct through Consignee. 

 

2 Foreign Currency 
 

Payment of foreign currency portion shall be made through Letter of Credit 

(L/C) opened in favour of the contractor/supplier in a schedule Bank of 

Bangladesh. 

 
BANKING CHARGES:  

 Letter of Credit opening and other charges including amendment charges 

within Bangladesh shall be borne by BPDB and those outside 

Bangladesh shall be borne by the contractor/supplier.  

 The supplier shall have to bear all such charges both inside and outside 

Bangladesh in case of extension of L/C if done at the request of the 

contractor/ supplier.  
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3 Invoices 

The Contractor shall submit invoices (original) in triplicate to the Project Manager 

whenever an invoice is required to be submitted as per provision of this Contract. Invoices 

should be duly certified by Project manager.  

4 Documentation Required for Payment 

 

Submission of delivery documents as stated under Clause GCC 73.1 

 

 (C) Payment Procedure for monthly Progress Report against Civil, Installation 

& Services work: 

On or about the first day of each month the Contractor will prepare a bill in prescribed 

form of the value (As per Breakdown estimate submitted by Contractor) for the 

Civil/Installation & Services work done up-to such date. The estimated cost of 

Civil/Installation & Services work which, do not conform to the specifications will be 

deducted from the billed amount. Payment will be made to the Contractor as stipulated 

above. Such intermediate payment shall be regarded as payment by way of advance 

against the final payment for work actually done and shall not preclude the requiring of 

bad, unsound and imperfect work to be removed and reconstructed. Such payments 

shall not be considered as admission that the Contract performance has been completed 

nor shall it indicate the accruing or any claim, or shall it conclude, determine or affect in 

any way the powers of BPDB under this Contract to final settlement and adjustment of 

the account or in any other way vary or affect the Contract. 
 

Contractor’s  Breakdown Estimate 
 

The Contractor shall prepare and submit to the Consignee for approval a breakdown 

estimate for and covering each lump-sum price stated in the Contract. The breakdown 

estimate, showing the value of each kind of service shall be certified by Consignee and 

approved by the Engineer before any partial payment estimate is prepared. Such items 

as bond premium, temporary facilities and plant may be listed separately in the 

breakdown estimate, provided that their cost can be substantiated. 

The sum of the items listed in any breakdown estimate shall equal the Contract lump-

sum price or prices, overhead and profit shall not be listed as separate items. 

 

Documentation for progress payments shall be supported by the following documents: 

 
(a) One counterpart of a Work Progress Certificate signed by the Contractor and 

jointly countersigned by the Owner’s Engineer and the Project Manager. 

(b) The Contractor shall submit all Work Progress Certificates to both the Owner’s 

Engineer and the Project Manager simultaneously by registered air mail. The 

Owner’s Engineer and the Project Manager will either countersign or reject a 

Work Progress Certificate within a maximum period of thirty (30) days from 

the date of receipt of such Certificate by him. If the Owner’s Engineer and the 

Project Manager or either shall fail either to countersign or to reject a Work 

progress Certificate within the said thirty (30) days period, the Contractor shall 

notify the Project Manager by cable of the delay in the approval from the Site; 

and the Project Manager will either countersign the Work Progress Certificate 

in question or assign his reasons for not doing so within a maximum period of 

sixty (60) days from the date of receipt of the Contractor's said cable notice to 

him. 

(c) The Contractor shall furnish to the Project Manager and the Owner’s Engineer 

or either whenever called upon to do so any additional information or 

documents that may be required in connection with verification of progress 

claims and or any other payments made. 
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Appendix 2.  Price Adjustment (Not Applicable) 

 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to 
adjustment during performance of the Contract to reflect changes in the cost of labor 
and material components, in accordance with the following formula: 
 

The Contract is subject to price adjustment applying the following formulae and  the 
weightings or coefficients : 

[Price Adjustment Formulae to be applicable if stated under ITT Sub Clause 26.9 shall be specified 
here] 

Example: 

P= A + a (Lm/Lo)+ b (BIm/BIo)+ c (CEm/CEo)+ d  (RSm/RSo)+ e (STm/STo)+ f (BRm/BRo)+g (MIm/MIo) 
+ h (FUm/FUo)+ etc 

 

where; 

L= Labor, BI=Bitumen, CE=Cement, RS=Reinforcing Steel, ST=Stone, BR=Bricks, MI=Miscellaneous, 
FU= Fuel ] 

 

Weighting or Coefficient A equals between 0.10 and 0.15 and, B (a+b+c+d+e+f+g+h+etc) equals  
between 0.90 and 0.85. 

 

[insert  figure]  non-adjustable component (coefficient A) 

[insert figure] adjustable component (coefficient B) 

[The sum of A+B shall equal ONE (1). It is usual to have value of A between 0.10 and 0.15 and 
that of B between 0.90 and 0.85. Breakdown of Bshall be provided in Appendix to the Tender.] 

[delete  as appropriate] 

 
The date of adjustment shall be the mid-point of the period of manufacture or 
installation of component or Plant. 

The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless 
covered by an extension of time awarded by the Employer under the terms of 
the Contract.  No price increase will be allowed for periods of delay for which the 
Contractor is responsible.  The Employer will, however, be entitled to any price 
decrease occurring during such periods of delay. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to 
the Contractor as an advance payment. 

For complex plant supply and installation involving several sources of supply and/or a 
substantial amount of installation works, a family of formulas may be necessary, with 
provision for the usage of Contractor’s equipment in the works formula. 
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Appendix  3.  Insurance Requirements 

Insurances To Be Taken Out By The Contractor 
 

In accordance with the provisions of GCC Clause 49, the Contractor shall at its expense take 
out and maintain in effect, or cause to be taken out and maintained in effect, during the 
performance of the Contract, the insurances set forth below in the sums and with the 
deductibles and other conditions specified.  The identity of the insurers and the form of the 
policies shall be subject to the approval of the Employer, such approval not to be 
unreasonably withheld. 

The minimum insurance cover shall be 110% (Hundred Ten). The insurance policy would be 
furnished from Bangladesh Sadharan Bima Corporation. 

The Contractor/Supplier shall secure and maintain throughout the duration of the contract 
insurance of such types and in such amounts as may be necessary to protect himself and 
the interest of Purchaser against hazards of risk or loss at Supplier‟s cost. Failure of the 
Supplier to maintain such coverage shall not relieve him of any contractual responsibility or 
obligations for transportation and ocean cargo insurance from port of loading to port of 
unloading and from warehouse to warehouse in Bangladesh.  

As Marine/Cargo insurance as well as Local Insurance shall be from Sadharan Bima 
Corporation, 139, Motijheel Commercial Area, Dhaka, Bangladesh and the cost shall be paid 
by Supplier/Contractor. Shipment of goods in any chartered vessel over 15(fifteen) years of 
age and shipment of goods in the Deck are prohibited. 

 (a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier‟s or manufacturer‟s 
works or stores until arrival at the Site, to the Facilities (including spare parts therefore) and 
to the construction equipment to be provided by the Contractor or its Subcontractors. 

Amount 
Deductible 
limits 

Parties 
insured 

From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Hundred Ten 
Percent (110%) 
of Contract 
Price 

------------ BPDB 

Supplier‟s or 
manufacturer‟s 

Works or 
Stores 

Contractor‟s 
Store in 

Bangladesh 

     

 
(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of 
the Facilities, with an extended maintenance coverage for the Contractor‟s liability in respect 
of any loss or damage occurring during the defect liability period while the Contractor is on 
the Site for the purpose of performing its obligations during the defect liability period. 

Amount 
Deductible 
limits 

Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Hundred Ten 
Percent (110%) of 

Contract Price 

- BPDB   
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(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer‟s personnel) 
and loss of or damage to property (including the Employer‟s property and any parts of the 
Facilities that have been accepted by the Employer) occurring in connection with the supply 
and installation of the Facilities. 

Amount 
Deductible 
limits 

Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

In accordance 
statutory 
requirement 

    

     

 

(d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not 
owned by them) in connection with the supply and installation of the Facilities.  
Comprehensive insurance in accordance with statutory requirements. 

(e)  Workers‟ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities 
or any part thereof is executed. 

(f)  Employer‟s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities 
or any part thereof is executed. 

(g)  Other Insurances 
The Contractor is also required to take out and maintain at its own cost the following 
insurances: 

Details: 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Nil Nil Nil Nil Nil 

     

 
The Employer shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub-Clause 49.1, except for the Third Party Liability, Workers‟ 
Compensation and Employer‟s Liability Insurances, and the Contractor‟s Subcontractors 
shall be named as co-insureds under all insurance policies taken out by the Contractor 
pursuant to GCC Sub-Clause49.1, except for the Cargo, Workers‟ Compensation and 
Employer‟s Liability Insurances.  All insurer‟s rights of subrogation against such co-insureds 
for losses or claims arising out of the performance of the Contract shall be waived under 
such policies. 
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Insurances to be Taken Out By The Employer 

The Employer shall at its expense take out and maintain in effect during the 
performance of the Contract the following insurances. 

Details: 

Amount 
Deductible 
limits 

Parties 
insured 

From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Nil Nil Nil Nil Nil 
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Appendix 4. Time Schedule 

Time(s) for Completion as stated in the PCC24.1. 
  
Except under exceptional circumstances, the Time Schedule should indicate periods of time 
(e.g., weeks or months) and not specify calendar dates. All periods should be shown from 
the Effective Date of the Contract. 
 
The Bidder shall be required to submit with its bid a detailed program, normally in the form of 
a bar chart & CPM, showing how and the order in which it intends to perform the Contract 
and showing the key events requiring action or decision by the Employer. In preparing this 
Program, the Bidder shall adhere to the Time(s) for Completion given in the Bid Data Sheet 
or give its reasons for not adhering thereto. The Time Schedule submitted by the selected 
Bidder and amended as necessary prior to award of Contract shall be included as Appendix 
to the Contract Agreement before the Contract is signed.  
 
If bidders, pursuant to the provisions of the Instructions to Bidders, are to be permitted to 
offer an Alternative Bid based on a different Time Schedule, details of this and any resulting 
reduction in Price from their conforming bid based on the Time Schedule included in the 
bidding documents shall be submitted as an Attachment to their bid.  
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Appendix 5.  List of Major Items of Plant and Services and List of 
Approved Subcontractors  

 

A list of major items of plant and services is provided below. 

The following Subcontractors and/or manufacturers are approved for carrying out the item 
of the facilities indicated.  Where more than one Subcontractor is listed, the Contractor is 
free to choose between them, but it must notify the Employer of its choice in good time 
prior to appointing any selected Subcontractor.  In accordance with GCC Sub-Clause 
32.1, the Contractor is free to submit proposals for Subcontractors for additional items 
from time to time.  No Subcontracts shall be placed with any such Subcontractors for 
additional items until the Subcontractors have been approved in writing by the Employer 
and their names have been added to this list of Approved Subcontractors. 

 

Major Items of 
Plant and 
Services 

Approved 
Subcontractors/Manufacturers 

Nationality 
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Appendix 6.  Scope of Works and Supply by the Employer  

The following personnel, facilities, works and supplies will be provided/supplied by the 
Employer, and the provisions of GCC Clauses 25, 36, 39 and 40 shall apply as 
appropriate. 

All personnel, facilities, works and supplies will be provided by the Employer in good 
time so as not to delay the performance of the Contractor, in accordance with the 
approved Time Schedule and Program of Performance pursuant to GCC Sub-Clause 
31.2. 

Unless otherwise indicated, all personnel, facilities, works and supplies will be 
provided free of charge to the Contractor.  

Personnel Charge to Contractor (if any) 

The Employer will provide operating and 
maintenance personnel under the Contractor‟s 
supervision to get them (employer‟s O & M 
personnel) acquainted with and to witness the 
commissioning of the plant & machineries. 

No charge to Contractor. 

 

Facilities Charge to Contractor (if any) 

- - 

  

 

Works Charge to Contractor (if any) 

Employer will not do any works. If Contractor do 
not re-instate the Employer‟s existing facilities 
(Civil, fencing etc.) Employer will complete it. 

Will be deducted from contractor‟s payment. 

  

 

Supplies Charge to Contractor (if any) 

The Employer will not generally supply any 
machinery/Equipment and materials to the 
Contractor. In the event of any such 
requirement and subject to availability, the 
Employer may extend the facilities to use 
such machinery and materials by the 
Contractor on rental charge/cost under 
normal terms and conditions. 

The Contractor will be required to pay the 
amount to be determined by the Employer 
for such facilities. 
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Appendix 7.  List of Documents for Approval or Review 

Pursuant to GCC Sub-Clause 35.3.1, the Contractor shall prepare, or cause its 
Subcontractor to prepare, and present to the Engineer in accordance with the 
requirements of GCC Sub-Clause 31.2 (Program of Performance), the following 
documents for 

(A)  Approval 

1. Single Line Diagram (SLD) of each Sub-station. 

2. Site Layout Plan and arrangement drawings of each Sub-station 

3. Detailed soil investigation program where required, soil test report 

4. Civil Drawing i.e Architectural, Structural & Foundation drawing of Building; Equipment 
foundation and other drawings as per Section 6 & 7.  

5. Installation drawings, grounding/earthing design, Lightning protection system, lay out of 
fire protection etc. as per Section 6 & 7. 

6. All GTPs, Electrical, Mechanical, Dimensional, Cross-Sectional Drawing, Connection 
Diagram, General Arrangement Drawing of all equipment as described in Price Schedule, 
Section 6, 7 & 8. 

7. Detail drawing of Gantry Structure, Transformer, VCB, CT, PT, LA, Isolator, Cable, 
Conductor, supporting steel structures and other equipment as required.  

8. Secondary/Control drawing of AIS/GIS Panels, SAS, RTCC, ACDB, DCDB, Battery 
Charger panel etc. 

9. Other drawings/documents as required. 

10. As Built Drawings to be submitted immediately after submission of Operational 
Acceptance Report/ Provisional Acceptance Report. 

 

(B)  Review 

1. Listing of additional equipment requirements to match design. 

 
The general guideline to EPC for submission of the drawing but not limited to 
following details: 

 
1. All Legends/symbols should be mentioned in respective page along with a summary page.  

2. All equipment‟s list, model number, product serial number, quantity, country of origin, general 

name shall be mentioned.   

3. Each page of the drawing should contain Employer name with logo, signature & stamp of 

EPC contractor and Manufacturer along with drawing title, drawing number, page number, 

Project Name, Contract number along with date and version of the drawing in the bottom right 

corner.  

4. Rating plate of equipment shall be mentioned with dimension, font size and fitted in visible 

position during normal service and installation. The rating plate shall be engraved, weather-

proof and corrosion proof. Description on the rating plate should be given in "legible English 

letters".  

5. In applicable cases, the revised drawing is required to submit even if the drawing is approved.  

6. All types of assumption/calculation should be submitted in book binding format along with 

signature & stamp of EPC contractor. The basis of the calculation should be as per relevant 

standard (IEC/IEEE/BDS/BS/IS) and such standard should be attached.   

7. Any other additional instruction from BPDB. 
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Appendix 8.  Functional Guarantees 

 

1. General 

This Appendix sets out 
 

(a) The functional guarantees referred to in GCC Clause 43 (Functional 
Guarantees) 

(b) The preconditions to the validity of the functional guarantees, either in 
production and/or consumption, set forth below 

(c) The minimum level of the functional guarantees 

(d) The formula for calculation of liquidated damages for failure to attain the 
functional guarantees. 

 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to 

the following preconditions being fully satisfied: [List any conditions for the carrying out of the 

Guarantee Test referred to in GCC Sub-Clause 40.2.] 

Mentioned in Section 7: Technical Specification & Section 8: GTP 

 

3. Functional Guarantees 

Performance of Individual equipment and Performance of Complete Sub-Station capacity 

as per Section 6: Schedule of Employer‟s Requirements, Section 7 & section 8 will be 

checked during Guarantee test. The Guarantee Test run/ Performance Test run of each 

sub-station shall carry out 03 (Three) days at full/available Power Transformer capacity 

without any trouble. Necessary testing arrangement to carry out the Commissioning, final 

inspection, Guarantee Test / performance test shall be supplied by the Contractor within 

the contract price. If any Test is not possible at site than related document during 

FAT/Routine Test Report cab be used. 

BPDB may take over completed portions of the work after at least three (3) weeks of 

observation to the outcome of the work, prior to completion of the Contract, by written 

notice to the Contractor. 
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Appendix 9:   Article(s) 
 

 

Article 1 

Contract 

Documents 

Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same 

meanings as are ascribed to them in the General Conditions. 

 

Article 2 
Contract Price and 
Terms of Payment 

2.1 Contract Price (Reference GCC Clause 56.1) 

The Employer hereby agrees to pay to the Contractor the Contract 

Price in consideration of the performance by the Contractor of its 

obligations hereunder.  The Contract Price shall be the aggregate of:  

[. . . amounts of foreign currency in words  . . . ], [. . . amounts in 

figures. . . ] as specified in Price Schedule No. 5 (Grand Summary), 

[. . . amounts of local currency in words  . . . ], [. . . amounts in 

figures. . . ], or such other sums as may be determined in 

accordance with the terms and conditions of the Contract. 

2.2 Terms of Payment (Reference GCC Clause 57) 

The terms and procedures of payment according to which the 

Employer will reimburse the Contractor are given in the Appendix 

(Terms and Procedures of Payment) hereto. 

 

In the event that the amount payable under Schedule No. 1 is 

adjusted in accordance with GCC 56.2 or with any of the other terms 

of the Contract, the Employer shall arrange for the documentary 

credit to be amended accordingly 
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Article 3 
Effective Date  

3.1 Effective Date (Reference GCC Clause 1) 

The Effective Date upon which the period until the Time for 

Completion of the Facilities shall be counted from is the date when 

all of the following conditions have been fulfilled: 

 
(a) This Contract Agreement has been duly executed for 

and on behalf of the Employer and the Contractor; 
 

(b) The Contractor has submitted to the Employer the 
performance security and the advance payment 
guarantee; 

 
(c) The Employer has paid the Contractor the advance 

payment 
 

(d) The Contractor has been advised that the documentary 
credit referred to in Article 2.2 above has been issued in 
its favor. 

 
Each party shall use its best efforts to fulfill the above conditions for 

which it is responsible as soon as practicable. 

 

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) 

months from the date of this Contract notification because of 

reasons not attributable to the Contractor, the parties shall discuss 

and agree on an equitable adjustment to the Contract Price and the 

Time for Completion and/or other relevant conditions of the Contract. 
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Article 4  

Communications 

4.1 The address of the Employer for notice purposes, pursuant to 

GCC 3.1 is: [  Employer's address  ]. 

 

4.2 The address of the Contractor for notice purposes, pursuant 

to GCC 3.1 is: [  Contractor's address  ]. 

 

Article 5.  

Appendices 

5.1 The Appendices listed in the attached List of Appendices shall 

be deemed to form an integral part of this Contract Agreement. 

 

5.2 Reference in the Contract to any Appendix shall mean the 

Appendices attached hereto, and the Contract shall be read and 

construed accordingly. 
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Section 5.Tender and Contract Forms 

 

             Form Title 

 Tender Forms 

PG5A – 1a Tender Submission Letter for Technical Proposal 

PG5A – 1b Tender Submission Letter for Financial (Price) Proposal 

PG5A – 2a Tenderer Information Sheet 

PG5A – 2b 

PG5A – 2c 

JVCA Partner Information 

Subcontractor Information 

PG5A – 3 Price Schedule for Plant and Services 

PG5A – 4 Technical Proposal 

PG5A – 4a Specification submission & compliance sheet. 

PG5A– 5 Manufacturer‟s Authorisation Letter 

PG5A – 6 Bank Guarantee for Tender Security 

PG5A – 6a Letter of Commitment for Bank’s undertaking for Line of Credit 
(Form PG5A-6a) 

    PG5A – 13 Deviation List 

 Contract Forms 

PG5A – 7 Notification of Award 

PG5A – 8 Contract Agreement 

PG5A – 9 Bank Guarantee for Performance Security 

PG5A– 10 Bank Guarantee for Advance Payment 

PG5A– 11 Bank Guarantee for Retention Money Security (Form PG5A-11) 

PG5A– 12 Warranty Certificate 

 
 
Forms PG5A-1a, PG5A-1b to PG5A-6, PG5A-6a and PG5A-13 comprises part of the Tender 
and should be completed as stated in ITT Clause 24. 
 
Forms PG5A-7 to PG5A-12 and the appendices of the tender comprises part of the Contract 
as stated in GCC Clause 6. 
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Tender Submission Letter for Technical offer 

(Form PG5A-1a) 
 
[This letter should be completed and signed by the Authorised Signatory preferably on the Letter-
Head Pad of the Tenderer and be appended in the technical proposal envelope] 

 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

 
We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 
 

In signing this letter, and in submitting our Tender, we also confirm that: 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 30.1) and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

(b) a Tender Security is attached in the form of a [state pay order, bank draft, bank 
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 32) 
and valid for a period of twenty eight (28) days beyond the Tender validity date; 

(c) we have examined and have no reservations to the Tender Document, issued by 
you on [insert date];  including Addendum to Tender Document No(s) [state 
numbers] , issued in accordance with the Instructions to Tenderers (ITT Clause 
11). [insert the number and issuing date of each addendum; or delete this 
sentence if no Addendum has been issued]; 

(d) we, including as applicable, any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 

(e) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 
Clause 38.3 

or 
we are submitting this Tender as the partners of a JVCA, comprising the following 
other partners in accordance with ITT Sub Clause 18.1; 

 

 Name of Partner Address of Partner 

1   

2   

3   

4   

 
(f) we are not a Government owned entity as defined in ITT Sub Clause 5.3 or 
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we are a Government owned entity, and we meet the requirements of ITT Sub 
Clause 5.3; 
(delete one of the above as appropriate) 

(g) we, including as applicable any JVCA partner, declare that we are not associated, 
nor have been associated in the past, directly or indirectly, with a consultant or 
any other entity that has prepared the design, specifications and other documents 
in accordance with ITT Sub Clause 5.5; 

(h) we, including as applicable any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have not been declared ineligible by 
the Government of Bangladesh on charges of engaging in corrupt, fraudulent, 
collusive or coercive practices in accordance with ITT Sub Clause 5.6; 

(i) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 
not to indulge in such practices in competing for or in executing the Contract; 

(j) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Plant and 
Services 

Name of Subcontractor with  
Address 

  

  

  

(k) we, including as applicable any JVCA partner, confirm that we do not have a 
record of poor performance, such as abandoning the works, not properly 
completing contracts, inordinate delays, or financial failure as stated in ITT  
Clause 5.7, and that we do not have, or have had, any litigation against us, other 
than that stated in the Tenderer Information (Form PG5A-2b); 

(l) we are not participating as Tenderers in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute 
the acceptance of our Tender and shall become a binding Contract between us, 
until a formal Contract is prepared and executed; 

(m) we, including as applicable any JVCA partner, confirm that we do not have a 
record of insolvency, receivership, bankrupt or being wound up, our business 
activities were not been suspended, and it was not been the subject of legal 
proceedings in accordance with ITT Sub Clause 5.8; 

(n) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.9; 

(o) we understand that you reserve the right to reject  all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderers, in accordance 
with ITT Clause 59. 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number, if applicable] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign 
accordingly].Attachment 1: 

[ITT Sub Clause 38.3] 

Written confirmation authorising the above signatory(ies) to commit the Tenderer 

[and, if applicable] 

Attachment 2: 

[ITT Sub Clause 29.2(b)] 

Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement 
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Tender Submission Letter for Financial offer 

(Form PG5A-1b) 
 
[This letter should be completed and signed by the Authorised Signatory 
preferably on the Letter-Head Pad of the Tenderer and be appended in the financial proposal 
envelope] 

 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

We, the undersigned, offer to design, manufacture, test, deliver, install, precommission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

In accordance with ITT Clauses 26 and 27, the following prices and discounts apply to 
our Tender: 
 

The Tender Price is: 

(ITT Sub-Clause 26.1) 

[state amount in figures] 

and [state amount   in words] 

Plant  (including Mandatory Spare Parts) 
Supplied from abroad 

[state amount in figures] 

and [state amount   in words] 

Plant (including Mandatory Spare Parts) 
supplied from within the Employer‟s Country 

Taka[state amount in figures] 

And Taka [state amount   in words] 

Design Services [state amount in figures] 

and [state amount   in words] 

Installation and Other Services [state amount in figures] 

and [state amount   in words] 

Recommended Spare parts Price 

(If economic Factor is applicable) 

[state amount in figures] 

and [state amount   in words] 

The Unconditional discount is 

(ITT Sub-Clause 26.11) 

[state amount in figures] 

and [state amount   in words] 

The methodology for Application of the 
discount is: 

[state the methodology] 

 

and we shall accordingly submit an Advance Payment Guarantee in the format 
shown in Form PG5A- 10. 

 
In signing this letter, and in submitting our Tender, we also confirm that: 

a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 30.1) and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 
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b) a Tender Security is attached in the form of a [state pay order, bank draft, bank 
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 32) and 
valid for a period of twenty eight (28) days beyond the Tender validity date; 

c) if our Tender is accepted, we commit to furnishing a Performance Security within the 
time stated under ITT Sub Clause 65.1) and in the form specified in the Tender Data 
Sheet (ITT Sub Clause 66.1) valid for a period of twenty eight (28) days beyond the 
date of issue of the  Completion Certificate  of the Plants and Services; 

d) we have examined and have no reservations to the Tender Document, issued by you 
on [insert date];  including Addendum to Tender Document No(s) [state numbers] , 
issued in accordance with the Instructions to Tenderers (ITT Clause 11). [insert the 
number and issuing date of each addendum; or delete this sentence if no Addendum 
has been issued]; 

e) we, including as applicable, any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have nationalities from eligible countries, 
in accordance with ITT Sub Clause 5.1; 

f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 
38.3 or 
we are submitting this Tender as the partners of a JVCA, comprising the following 
other partners in accordance with ITT Sub Clause 18.1; 
 

 Name of Partner Address of Partner 

1   

2   

3   

4   

 

g) we are not a Government owned entity as defined in ITT Sub Clause 5.3 or 

we are a Government owned entity, and we meet the requirements of ITT Sub 
Clause 5.3; 

(delete one of the above as appropriate) 

h) we, including as applicable any JVCA partner, declare that we are not associated, 
nor have been associated in the past, directly or indirectly, with a consultant or any 
other entity that has prepared the design, specifications and other documents in 
accordance with ITT Sub Clause 5.5; 

i) we, including as applicable any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have not been declared ineligible by the 
Government of Bangladesh on charges of engaging in corrupt, fraudulent, collusive 
or coercive practices in accordance with ITT Sub Clause 5.6; 

j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not 
to indulge in such practices in competing for or in executing the Contract; 

k) we intend to subcontract an activity or part of the Works, in accordance with ITT Sub 
Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Plant and 
Services 

Name of Subcontractor with  
Address 
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l) we, including as applicable any JVCA partner, confirm that we do not have a record 
of poor performance, such as abandoning the works, not properly completing 
contracts, inordinate delays, or financial failure as stated in ITT  Clause 5.7, and that 
we do not have, or have had, any litigation against us, other than that stated in the 
Tenderer Information (Form PG5A-2b); 

 

m) we are not participating as Tenderers in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute the 
acceptance of our Tender and shall become a binding Contract between us, until a 
formal Contract is prepared and executed; 

n) we, including as applicable any JVCA partner, confirm that we do not have a record 
of insolvency, receivership, bankrupt or being wound up, our business activities were 
not been suspended, and it was not been the subject of legal proceedings in 
accordance with ITT Sub Clause 5.8; 

o) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.9; 

p) we understand that you reserve the right to reject  all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderers, in accordance with 
ITT Clause 61 

 

Signature: [insert signature of authorised 
representative of the Tenderer] 

Name: [insert full name of signatory with 
National ID Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and 
sign accordingly].Attachment 1: 
[ITT Sub Clause 38.3] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer 

 
[and, if applicable] 

Attachment 2: 
[ITT Sub Clause 29.2(b)] 
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed 
Agreement 
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Tenderer Information (Form PG5A-2a) 
 

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of Lots: [indicate number of 
Lot(s)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5 & 29] 

1.1 Nationality of individual 
or country of 
registration 

 

1.2 Tenderer‟s legal title  

1.3 Tenderer‟s registered 
address 

 

1.4 Tenderer‟s legal status [complete the relevant box] 

 Proprietorship  

 Partnership  

 Limited Liability 
Concern 

 

 Government-owned 
Enterprise 

 

 Others 

[please describe, if 
applicable] 

 

1.5 Tenderer‟s year of 
registration 

 

1.6 Tenderer‟s authorised representative details 

 Name  

National ID number  

 Address  

 Telephone / Fax 
numbers 

 

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 If there is no history of litigation or no pending litigation then state opposite “None”. If 
there is a history of litigation, or a number of awards, against the Tenderer provide 
details below 

 A. Arbitration Awards made against 

 ar Matter in dispute Value of 
Award 

Value of 
Claim 
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 B. Arbitration Awards  pending 

 Year Matter in dispute Value of Claim 

    

    

    

1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside 

[All documents required under ITT Clauses 5 and 29] 

The following two information are applicable  for National Tenderers 

1.9 Tenderer‟s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer‟s Tax Identification 
Number(TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause 29] 

2.1 General Experience in Plant and Services of Tenderer 

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and Name of 
Contract 

Name and Address of 
Procuring Entity 

Brief description of Plant 
and Services 

Role of Tenderer 

[Contractor/Subcontractor 
/Management Contractor] 

      

      

2.2 Specific Experience in Key Activities 

 Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

 Role in Contract 

[tick relevant box]. 

Contractor 

 

Subcontr
actor 

Management 
Contractor 

 \Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

 Procuring Entity‟s Name 

Address 

Tel / Fax 

e-mail 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity‟s 
requirements 

 

 

 

 

[state justification in support of its similarity compared to 
the proposed works] 
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2.3 Average annual turnover [ITT Sub Clause15.1(a)] 

[amount invoiced to Procuring Entity(s) for each year of works in progress or completed, using 
rate of exchange at the end of the period reported] 

 Year Amount & Currency amount in figures 

    

    

    

    

    

2.4 Financial Resources available to meet the cash flow [ITT Sub Clause 15.1(b)] 

 No Source of Financing Amount Available 

    

    

    

    

In order to confirm the above statements the Tenderer shall submit , as applicable, the 
documents mentioned in ITT Sub Clause 14.1(a), (b) and 15.1 (a), (b) & (c) 

2.5 Contact Details 

 Name, address, and other contact details of Tenderer Bankers and other Procuring 
Entity(s) that may provide references, if contacted by this Procuring Entity 

2.6 Qualifications and experience of key technical and administrative personnel proposed for 

Contract administration and management [ITT Sub Clause 16.1 ] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

   

   

[Tenderer to complete details of as many personnel as are applicable.Each personnel 

listed above should complete the Personnel Information (Form PG5A-5)] 

2.7 Major Equipment proposed to carry out the Contract [ITT Sub Clause 17.1 ] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, less or 
seller) 
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[Tenderer to list details of each item of major equipment, as applicable] 

 

 

 

 

 

 

 

 
Annexure: 5-1  Tenderer‟s Completed Turnkey Contracts  
Annexure: 5-2  Tenderer‟s Ongoing Turnkey Contract(s) 
Annexure: 5-3  Financial Requirements for Ongoing Turnkey Contract(s) Commitments 
Annexure: 5-4  Assessment of Financial Resources Availability 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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JVCA Partner Information (Form PG5A-2b) 
 

[This Form should be completed by each JVCA partner]. 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 

1. Eligibility Information of the JVCA Partner [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or country 
of Registration 

 

1.2 JVCA Partner‟s legal title  

1.3 JVCA Partner‟s registered 
address 

 

1.4 JVCA Partner‟s legal status [complete the relevant box] 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Other 

(please describe, if applicable) 

 

1.5 JVCA Partner‟s year of 
registration 

 

1.6 JVCA Partner‟s authorised representative details 

Name  

National ID number  

Address  

Telephone / Fax numbers  

e-mail address  

1.7 Litigation [ITT Sub Cause 13] 

If there is no history of litigation or no pending litigation then state “None”. If there is 
a history of litigation, or a number of awards, against the JVCA Partner provide 
details below: 

A. Arbitration Awards made against 

Year Matter in dispute Value of 
Award 

Value of Claim 

    

    

    

B. Arbitration Awards  pending  

Year Matter in dispute Value of Claim 

   



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            151 
 

   

   

1.8 JVCA Partner to attach copies of 
the original documents 
mentioned aside 

[All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for  national JVCA Partners only 

1.9 JVCA Partner‟s Value Added Tax 
Registration (VAT) Number 

 

1.10 JVCA Partner‟s Tax Identification 
Number (TIN) 

 

[The foreign JVCA Partners, in accordance with ITT Sub Clause  5.1, shall provide evidence  
by a written declaration to that effect  to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured [ITT Sub Clause 18.2 & 
18.3] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JVCA Partner [ITT Clause 18] 

3.1 General Experience in Plant and Services  of JVCA Partner 

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and & Name 
of Contract 

Name and Address of 
Procuring Entity 

Brief description of Works 

Role of JVCA Partner 

[Contractor/Subcontract
or/Management 
Contractor] 

      

      

      

3.2 Specific Experience in  Key Activities 

 Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

 Role in Contract 

[tick relevant box] 

Contractor Subc
ontra
ctor 

Management 
Contractor 

 Award date 

Completion date 

Total Contract Amount 

[insert date] 

[insert date] 

[insert amount] 

 Procuring Entity‟s 
Name 

Address 

Tel / Fax 

e-mail 

 

 

[state justification in support of its similarity compared to 
the proposed plants and service] 

 

Brief description with justifications of the similarity 
compared to the Procuring Entity‟s requirements 
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3.3 Average annual construction turnover [ITT Sub Clause 15.1 (a)] 

[amount invoiced to Procuring Entity(s) for each year of work in progress or 
completed, using rate of exchange at the end of the period reported] 

 Year Amount & Currency Amount in Figures 

    

    

    

    

    

3.4 Financial Resources available to meet the cash flow [ITT Sub-Clause 15.1(b)] 

 N
o 

Source of financing Amount available 

    

    

 In order to confirm the above statements the JVCA Partner shall submit , as applicable, 
the documents mentioned  in ITT Sub Clause 14.1 (a) & (b)15.1 (a), (b), (c) &  (d) 

3.5 Contact Details 

Name, address, and contact details of Tenderer‟s Bankers and other Procuring Entity(s) 
that may provide references if contacted by this Procuring Entity 

3.6 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 16.1] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

 [Tenderer to complete details of as many personnel as are applicable. Each 

personnel listed above should complete the Personnel Information (Form PG5A-5)] 

3.7 Major items of Construction Equipment proposed for carrying out the works [ITT Sub-
Clause 17.1] 

 Item of Equipment 

 

Condition 

(new, good, 
average, poor) 

Owned, leased or to be 
purchased 

(state owner, leaser or seller) 

    

    

[Tenderer to list details of each item of Major equipment, as applicable] 

 
 
 
 
 
 
 
 

Annexure: 5-1  Tenderer‟s Completed Turnkey Contracts  
Annexure: 5-2  Tenderer‟s Ongoing Turnkey Contract(s) 
Annexure: 5-3  Financial Requirements for Ongoing Turnkey Contract(s) Commitments 
Annexure: 5-4  Assessment of Financial Resources Availability 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Annexure: 5-1 
 

Tenderer’s Completed Turnkey Contracts (within last ten years):  
 

Sl. 
No. 

Name, Address, Phone 
No., Fax No. & domain 
E-mail of the Employer  

Contract No. 
& Date 

Description of 
Work 

Contract 
Value 

Date of 
completion 

1.      

2.      

3.      

4.      

      

 
 
 
 

I/We hereby declare that, above mentioned information* is correct and there are no more 
completed turnkey contracts in Government entities under power sector of Bangladesh other 
than those mentioned in the above table. 

 
 
    

Signatory Name: 
Designation:  

 

Seal & Signature 
of the Tenderer 

 
 

*Note: This information shall have to be mentioned in the Letterhead pad of the Tenderer (in case of 
JVCA, Lead partner) duly seal & signed along with supporting document. Failure to submit or 
misrepresentation of the detail information for any completed turnkey contract, Tender shall be 
rejected without further evaluation. 
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Annexure: 5-2 
 

Tenderer’s Ongoing Turnkey Contract(s):  
 

 
Sl. 
No. 

Name, 
Address, 

Phone No., Fax 
No. & domain 
E-mail of the 

Employer  

Contract 
/NOA No. 

& Date 

Description 
of Work 

Contract 
Value 

 
 
 

Vo 

Completion 
of work in 

Percentage 

Value of 
Completed 

Work 
 
 

Vc 

Outstanding 
Contract 
Value1 

 
 

V = (Vo - Vc) * X% 

Date of completion 

As per 
Contract 

Target 

1.          

2.          

3.          

4.          

          

 
I/We hereby declare that, above mentioned information2 is correct and there are no more 
ongoing turnkey contracts in Government entities under power sector of Bangladesh other than 
those mentioned in the above table. 

 
 
    

Signatory Name: 
Designation:  

 

Seal & Signature 
of the Tenderer 

 
Note:  

1. If Ongoing Contract(s) are being implementing by Single entity, then “X” will be 100%. On the 

other hand If Ongoing Contract(s) are being implementing by JVCA, then the Outstanding 

Contract Value shall be in accordance with the share in percentage (%) of the Ongoing JVCA 

Contract(s), in that case “X” will be the percentage of share. [JVCA agreement for the Ongoing 

Contract(s) shall have to be submitted]. 

2. This information shall have to be mentioned in the Letterhead pad of the Tenderer (in case of 

JVCA, each partner shall have to submit above information separately) duly seal & signed 

along with supporting document.  

3. Failure to submit or misrepresentation of the detail information for any ongoing turnkey 

contract, Tender shall be rejected without further evaluation. 
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Annexure: 5-3 
 

Financial Requirements for Ongoing Turnkey Contract(s) Commitments:  
 

Sl. 
No. 

Name, Address, 
Phone No., Fax 
No. & domain E-

mail of the 
Employer  

Contract 
/NOA No. 

& Date 

Descriptio
n of Work 

Contrac
t Value 

Outstanding 
Contract 

Value 
 

(V) a 

Remaining 
Contract 
Period in 
months  

(Y) b 

Monthly 
Financial 

Resources 
Requirement 

(V / Y) 

1.        

2.        

3.        

4.        

        

Total Monthly Financial Requirement for Ongoing Turnkey Contract(s) Commitments   
 

a Remaining outstanding contract values to be forwarded from Annexure 5-2 and calculated 
from 28 days prior to the Tender submission deadline of this Tender. 
b Remaining contract period to be calculated from 28 days prior to the Tender submission 
deadline of this Tender. 
I/We hereby declare that, above mentioned information2 is correct and there are no more 
ongoing turnkey contracts in Government entities under power sector of Bangladesh other than 
those mentioned in the above table. 

 
 
    

Signatory Name: 
Designation:  

 

Seal & Signature 
of the Tenderer 

 
Note: This information shall have to be mentioned in the Letterhead pad of the Tenderer (in case of 
JVCA, each partner shall have to submit above information separately) duly seal & signed. Failure to 
submit or misrepresentation of this information for any ongoing turnkey contract, Tender shall 
be rejected without further evaluation. 
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Annexure: 5-4 
 

Assessment of Financial Resources Availability: 

 

Table- 4A: For Single Entities 

Total Available 
Financial Resources 

from Tenderer 
Information (Form 

PG5A-2a) Sl. No. 2.4 
 
 

(A) 

Total Monthly 
Financial 

Requirement for 
Ongoing Turnkey 

Contracts 
Commitments from 

Annexure: 5-3 
(B) 

Financial 
Requirement of 

Ongoing Turnkey 
Contracts 

Commitments for 
2(two) months 

 
C= (2*B) 

Net amount 
Available 
Financial 

Resources 
 
 
 

D= (A-C) 

Financial 
Requirement 

for this 
Tender 

 
 
 

(E) 

Results:  
[D must be 

greater than 
or equal to E] 

 
 
 

(F*) 

    75.0 

(Seventy 

Five) Crore 

or 

equivalent 

6.90 Million 

USD  

 

 
Note:  * ”F” Must be satisfied to qualify the Tenderer for this Tender. 
 

Table- 4B: For Joint Venture, Consortium or  Association (JVCA) 

JVCA 
Partners 

Total Available 
Financial 

Resources from 
JVCA Partner 

Information (Form 
PG5A-2b) Sl. No. 

3.4 
 

(A) 

Total Monthly 
Financial 

Requirement for 
Ongoing Turnkey 

Contracts 
Commitments from 

Annexure: 5-3 
 

(B) 

Financial 
Requirement of 

Ongoing 
Turnkey 

Contracts 
Commitments 

for 2(two) 
months 
C= (2*B) 

Net amount 
Available 
Financial 

Resources 
 
 
 
 

D= (A-C) 

Financial 
Requirement 

for this 
Tender  

 
 
 
 

(E) 

Results:  
[ ∑D must be 
greater than 

or equal to E] 
 
 
 
 

(F*) 

Partner- 1 
(Lead) 

     
 
 

75.0 

(Seventy 

Five) Crore 

or 

equivalent 

6.90 Million 

USD 

 

Partner- 2 
(Others) 

     

Partner- 3 
(Others) 

     

........      

Partner- n 
(Others) 

     

All 
Partners 

Combined 

     

 
Note:  * ”F” Must be satisfied to qualify the Tenderer for this Tender. 
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Subcontractor Information (Form PG5A-2c) 
 

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or 
country of Registration 

 

1.2 Subcontractor‟s legal title  

1.3 Subcontractor‟s registered 
address 

 

1.4 Subcontractor‟s legal status [complete the relevant box 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Other (please describe)  

.1.5 Subcontractor‟s year of registration 

1.6 Subcontractor‟s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies 
of the following original 
documents 

All documents to the extent relevant to ITT Clause 
5 and 29 in support of its qualifications 

The following two information are applicable for national  Subcontractors 

1.8 Subcontractor‟s Value Added 
Tax Registration (VAT) Number 

 

1.9 Subcontractor‟s Tax 
Identification Number(TIN) 

 

[The foreign Subcontractors , in accordance with ITT sub Clause 5.1, shall provide evidence  
by a written declaration to that effect  to demonstrate that it meets the criterion] 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 
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2.1 Elements of Activity Brief description of Activity 

   

   

2.2 List of Similar Contracts in which the proposed  Subcontractor had been engaged 

 Name of Contract and Year of Execution  

Value of Contract  

Name of Procuring Entity  

Contact Person and contact details  

Type of Assignment performed  

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            159 
 

Price Schedule for Plant and Service (Form PG5A-3) 
(This form should be completed and submitted by the tenderer and appended in the financial proposal 
envelope) 

 
Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad 

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within the 
Employer‟s Country 

Schedule No. 3: Design Services 

Schedule No. 4: Civil Works part 

Schedule No. 5: Installation and Other Services 

Schedule No. 6: Grand Summary 

Schedule No. 7: Recommended Spare Parts 

2. The Schedules do not generally give a full description of the plant to be supplied and the 
services to be performed under each item.  Tenderers shall be deemed to have read the 
Employer‟s Requirements and other sections of the Tender Document and reviewed the 
Drawings to ascertain the full scope of the requirements included in each item prior to 
filling in the rates and prices.  The entered rates and prices shall be deemed to cover the 
full scope as aforesaid, including overheads and profit. 

 

3. If tenderers are unclear or uncertain as to the scope of any item, they shall seek 
clarification in accordance with ITT 9.1 prior to submitting their tender. 

Pricing 

4. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., shall 
be initialed by the Tenderer. 

 As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be 
fixed and firm for the duration of the Contract, or prices shall be subject to adjustment in 
accordance with the corresponding Appendix (Price Adjustment) to the Contract 
Agreement. 

 

5. Tender prices shall be quoted in the manner indicated and in the currencies specified in 
the Instructions to Tenderers in the Tender Document. 

 For each item, tenderers shall complete each appropriate column in the respective 
Schedules, giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that 
item as detailed in Section 6 (Employer‟s Requirements) or elsewhere in the Tender 
Document. 

6. Payments will be made to the Contractor in the currency or currencies indicated under 
each respective item. 

 

7. When requested by the Employer for the purposes of making payments or partial 
payments, valuing variations or evaluating claims, or for such other purposes as the 
Employer may reasonably require, the Contractor shall provide the Employer with a 
breakdown of any composite or lump sum items included in the Schedules. 
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Schedules of Rates and Prices 

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad 

1. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 MVA Regular Type GIS (Himchori New) 

at S&D-Coxsbazar, BPDB, Chattogram.  (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester  Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels. All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

 

Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

station transformer. 

7 Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 

Ah minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer 2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable  Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

12 Supply of 11 kV, 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

earthing mesh with earthing electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

16 Supply of Station type 11 kV Surge Arrester 

including all accessories-10 Set (1 set =03 Nos). 
 

Lot 1     

17 Supply of Substation Automation System (SAS) with 

Server, Monitor, UPS with 30 Minute battery back-up  

and Printer etc. 
 

 Lot 1 
    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) CO2-

2Sets, b) Foam Type -2 Sets & c) Dry Chemical 

Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6, 7& 8. 
 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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2. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 MVA Regular Type GIS (Coxsbazar New) at S&D-

Coxsbazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12 Nos. 

4 Supply of 33/11 kV, 20/26 MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 150  meter per 

phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer 2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

960 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per 

scope of works and technical Specification).  

(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to achieve 

Earth Resistance as per standard/ requirement.  
 

16 Supply of Station type 11 kV Surge Arrester including 

all accessories-14 Set (1 set =03 Nos). 
 

Lot 1     

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

up  and Printer etc. 
 

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 
 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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3. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 MVA Regular Type GIS (Ramu Cantonment New) 

at S&D-Coxsbazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 

     Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

 16 Supply of Station type 11 kV Surge Arrester 

including all accessories-10 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec. 6,7&8. 
 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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4. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 MVA Regular Type GIS (Keranihat New) at 

S&D-Patiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 

    Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

960 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester 

including all accessories-14 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter,Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 
 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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5.Name of the Work: Design, Supply, Installation, Testing & Commissioning of a new 33/11kV, 2X20/26MVA, regular type GIS Substation  at (Patiya Bypass) 

under S&D Patiya , BPDB, Chottogram (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 Supply of 33/11 kV, 20/26 MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 
 

Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 
 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 
 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

960 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

  16 Supply of Station type 11 kV Surge Arrester 

including all accessories-14 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 
 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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6.Name of the Work: Design, Supply, Installation, Testing & Commissioning of a new 33/11kV, 2X20/26MVA, regular type GIS Substation  at (Shikolbaha new) 

Under S&D Patiya , BPDB, Chottogram  (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-5 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-10Set (1 set =03 Nos). 

 

     Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels. All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 20/26MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 100 meter per 

phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 720 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            188 
 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester 

including all accessories-10 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6, 7& 8. 
 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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7.Name of the Work: Design, Supply, Installation, Testing & Commissioning of a new 33/11kV, 2X20/26MVA, regular type GIS Substation at ( Diamond Cement 

new) Under S&D Patiya , BPDB, Chottogram (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties 

In Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties 

In Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 Supply of 33/11 kV, 20/26MVA ONAN/ONAF 

Power Transformer  with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties 

In Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties 

In Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

960 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester 

including all accessories-14 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties 

In Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter,Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) CO2-

2Sets, b) Foam Type -2 Sets & c) Dry Chemical 

Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 
 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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8. Name of the Work: Bill of Quantities for Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x5/6.67 MVA to 2x16/20 MVA GIS 

Up-gradation at Satkania at S&D-Potiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 

6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester 

including all accessories-10 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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9.Name of the Work : Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x16/20 MVA to 2x16/20 MVA GIS Up-gradation 

(Dohazari ESU) at S&D-Potiya, BPDB, Chattogram.(Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 3150 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (2500A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-7 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (3150 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-10 Set (1 set =03 Nos). 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

7 Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 2X1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 750 meter per 

phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 1680 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

Station Transformer as required. 
 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester  Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

including all accessories-10 Set (1 set =03 Nos). 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter,Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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10. Name of the Work : Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation 

(Aziznogor) at S&D-Coxsbazar, BPDB, Chattogram.(Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

7 Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  
 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

Station Transformer as required. 
 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester  Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

including all accessories-10 Set (1 set =03 Nos). 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter, Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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11. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at 

Lama at DD-Coxsbazar, BPDB, Chattogram . (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

1 Supply of 33 kV indoor Gas Insulated Switchgear 

(GIS) unit comprising 2000 Ampere Bus including 

surge arresters and other related accessories. All 33 kV 

Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and 

metering data shall be brought under Substation 

Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA 

system in Chattogram Zone .  
Set 

 

1 

 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 

Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) 
with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-7Set (1 set =03 Nos). 

 

 Lot 1 
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

3 

Supply of 11 kV indoor Gas Insulated Switchgear 

(GIS) cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

 
Set 

 

1 

 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF 

Power Transformer with cable end termination 

facilities, On Load Tap Changer, all internal 

protection elements in built including Remote Tap 

changer Control Panel with complete accessories. 

 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

 
Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

 

Set 1     

7 Supply of Battery Charger, constant voltage type  Set 2     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 

 Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable 

for Transformer  2x1Cx630 Sq. mm per phase. As 

per field requirement but not less than 420 meter. 

 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable 

and 0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for 

Station Transformer as required. 
 

 Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) 

Cable per Outgoing feeder from 11 kV GIS as 

required. As per field requirement but not less than 

640 meter. 
 

 Lot 1     

13 Supply of all Cable termination kits in line with 

BOQ (For all 33 kV, 11 kV and 0.415 kV cable, 

cable tray along with all requirement (both for 

indoor and outdoor) including all accessories. 
 

 Lot 1     

14 Supply of All Control cables of different sizes and 

all LV PVC copper cable of different sizes as 

necessary and MCCB, connectors to connect 

different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 

2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) 

Cable for power transformer neutral etc including 

all  accessories. 
 

 Lot 1     

15 Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

16 Supply of Station type 11 kV Surge Arrester 

including all accessories-10 Set (1 set =03 Nos). 
 

Lot 1     
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Line 

Item 

No 

Description of Item 
Country 

of 

Origin 

Quantity 

Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes 

and 

Duties In 

Local 

Currenc

y 

1 2 3 4 5 6 = 4 x 5 7 

17 Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-
up  and Printer etc. 
 

 Lot 1 

    

18 Supply of split type Air conditioner 48,000 

BTU/hour capacity (4 Nos). 
 

 Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

 Lot 1     

20 Supply of All Steel Supporting Structures 

(including EM Tower, LA Structure, surge 

monitor/counter,Supporting Steel Structure and 

other accessories etc.) of Equipment as applicable. 

 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & 

alarm System) & Fire Fighting Equipment a) 

CO2-2Sets, b) Foam Type -2 Sets & c) Dry 

Chemical Type-2 Sets. 

 

Lot 1 

    

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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12. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Shikalbaha 132/33 KV Grid Substation 

Under S&D-Patiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6. 
 

Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

1 
Supply of 33 kV Vacuum Circuit Breaker, 1600 A, 

31.5 kA for 3 sec. outdoor type along with 

supporting structure and accessories. 

 
Set 4     

2 

Supply of Galvanized steel structure materials for 2 

span gantry extensions each 7m×6 m along with 

suitable beam for supporting 33 kV bus, bus-

section isolator, PTs, Station Transformer and all 

other accessories as required. 

 

Lot 1     

3 

Supply of 33 kV Isolator 1600 A, 31.5 kA for 3 

sec. without earthling blade gang operated vertical 

mounted vertical break with galvanized steel  

support structure and necessary connectors and 

accessories. (1 set= 03 Nos) 

 

Set 4     

4 

Supply of 33 kV Line  Isolator 1600A, 31.5 kA for 

3 sec. with earthling blade gang operated vertical 

mounted vertical break with galvanized steel  

support structure and necessary connectors and 

accessories. (1 set= 03 Nos) 

 

Set 4     

5 

Supply of 33 kV 3 × single phase Current 

Transformer (3 nos. per circuit) ratio 600-

1200/5/5A class 5P20 for protection and 0.2 for 

measuring along with supporting steel structure and 

suitable bi-metallic connectors and accessories as 

per field requirement. 

 

Set 4     
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Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

6 

Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories- 4Set    (1 Set= 3Nos). 

 

Lot 1     

7 

Supply of Suitable bus bar Droppers, Conductors, 

Connectors, outdoor marshal kiosk, hardware 

clamps, nuts and bolts, etc. as required for 

connecting the individual items of equipment of 33 

kV switchyard & complete bay extension. 

 

Lot 1     

8 Supply of PG Clamps.  Lot 1     

9 
Supply of 33 kV Disc Insulator set with necessary 

suitable front and back connecting clamps. 
 

Lot 1     

10 
Supply of 33 kV Bus Bar Conductor (ACSR 

Martin). 
 

Lot 1     

11 

Supply of 33 kV Control, Metering and Protection 

panel for 33 kV line feeder with 3 O/C, 1 E/F 

(IDMT and Ins). 3 Directional O/C + 1 Directional 

E/F relays including audio visual annunciator. 

 

Set 4     

12 

Supply of Shield wire extension, overall diameter 

9.252 mm standard steel with terminal tension 

clamp and fitting, Tension Clamp, Support Clamp 

set for fixing the shield wire with the gantry steel 

structure. 

 

Lot 1     

13 

Supply of Control Cables including CT and PT 

cables and LV Power Cables with all accessories 

between Control Room panels and 33 kV 

switchyard equipment. 

 

 Lot 1 
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Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

14 

Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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13. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Dohazari 132/33 KV Grid Substation under 

S&D-Patiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

1 
Supply of 33 kV Vacuum Circuit Breaker, 2500 A, 

31.5 kA for 3 sec. outdoor type  along with all 

supporting structure and all accessories. 

 
Set 2     

2 

Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with all supporting structure and 

all accessories. 2 Set (1 set =03 Nos) 

 

Lot 1     

3 

Supply of Galvanized steel  structure materials for 

1 (one) span gantry extension each 6.2m×6.2m 

along with suitable beam for supporting 33 kV bus, 

bus-section isolator, potential transformer, station 

transformer and all other accessories as required. 

 

Lot 1     

4 

Supply of 33 kV Isolator 2500A, 31.5 kA for 3 sec. 

without earthling blade gang operated vertical 

mounted vertical break with galvanized steel  

support structure and necessary connectors and all 

accessories. 2 Set (1 set =03 Nos) 

 

Lot 1     

5 

Supply of 33 kV line isolator 2500A, 31.5 kA for 3 

sec. with earthling blade gang operated vertical 

mounted vertical break with galvanized steel  

support structure and necessary connectors and all 

accessories. 2 Set (1 set =03 Nos) 

 

Lot 1     

6 

Supply of 33 kV 3× single phase current 

transformer (3 nos. per circuit) ratio 1200-

2400/5/5A class 5P20 for protection and 0.2 for 

measuring along with supporting steel structure and 

suitable bi-metallic connectors and all accessories 

 

Lot 1     



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            219 
 

Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

as per field requirement. 2 Set (1 set =03 Nos) 

7 

Supply of Suitable bus bar Droppers, Conductors, 

Connectors, outdoor marshal kiosk, hardware 

clamps, nuts and bolts, etc. as required for 

connecting the individual items of equipment of 33 

kV switchyard & complete bay extension. 

 

Lot 1     

8 
Supply of PG Clamps including all other Clamps as 

Required 
 

Lot 1     

9 
Supply of 33 kV Disc Insulator set with necessary 

suitable front and back connecting clamps. 
 

Lot 1     

10 
Supply of 33 kV Bus Bar Conductor (ACSR 

Martin). 
 

Lot 1     

11 

Supply of 33 kV control, metering and protection 

panel for 33 kV line feeder with 3 O/C, 1 E/F 

(IDMT and Ins). 3 Directional O/C + 1 Directional 

E/F relays  including audio visual annunciator and 

all accessories 02 Sets 

 

Lot 1     

12 

Supply of Shield wire extension, overall diameter 

9.252 mm standard steel with terminal tension 

clamp and fitting, Tension Clamp, Support Clamp 

set for fixing the shield wire with the gantry steel 

structure and all accessories. 

 

Lot 1     

13 

Supply of All Control Cables including CT and PT 

cables and LV Power Cables with all accessories 

between Control Room panels and 33 kV 

switchyard equipment. 

 

 

Lot 1     
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Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

14 

Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  
 

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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14. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Julda 132/33 KV Grid Substation Under 

S&D-Patiya, BPDB, Chattogram.. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

1 

Supply of 33 kV indoor Gas Insulated Switchgear 

unit comprising 1250 Ampere Bus including surge 

arresters and other related accessories. This 33kV 

GIS Must be Compatible with existing GIS system. 

All 33 kV Control, Protection and Metering System 

shall be housed in the same 33 kV GIS panels. 

Each Circuit Breaker must equipped with CTs, 

PTs, Current, Voltage, MW, MVAR, PF, MWh, 

MVARh meters (Energy meter) and 2 O/C, 1 E/F 

(IDMT and Ins), Directional 2 O/C and 1 E/F 

relays all to be connected and integrated with 

existing 33 kV indoor GIS unit. 

 

Set 

 

1     

GIS cubicles Outgoing Feeders (1250A) with PT-2 
Nos 

2 

Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories-2 Set (1 set =03 Nos). 

 

Lot 1     

3 

Supply of 33 kV 1×500 sq. mm XLPE (Cu) Cable 

for 2 (two) outgoing feeders as per requirement but 

not less than 480 meter .  

 

Lot 1     

4 

Supply of All Cable termination kits (33 kV) for 

500 sq.mm XLPE (Cu)  both sides along with all 

accessories and cable support structure. 

 

Lot 1     

5 

Supply of Control Cables including CT and PT 

cables and LV Power Cables with all accessories 

between Control Room panels and 33 kV 

 
Lot 1     



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            222 
 

Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

switchyard equipment. 

6 

Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 

Lot 1     

a) Supply of Grounding copper conductor (As per 

scope of works and technical Specification).  

(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 

requirement.  

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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15. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Jhilonjha, Coxsbazar  132/33 KV Grid 

Substation under S&D-Coxsbazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

 
1.  

Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

1 

Supply of 33kV indoor Gas Insulated Switchgear (GIS) 

unit comprising 3150 Ampere Double Bus including surge 

arresters and other related accessories. All 33 kV Control, 

Protection and Metering System shall be housed in the 

same 33 kV GIS panels.  All the Circuit Breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) and 

provision for interfacing with the existing/future BPDB's 

SCADA system in Chattogram  Zone . 

 

Set 1     

GIS cubicles Incoming Feeders (2500A) with PT-3 Nos. 

GIS cubicles Outgoing Feeders (1250 A) with PT-12 

Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (3150 A)-2 Nos. 
Bus sectionalizer for double bus bar system 3150A- 01 
set with 4 set Bus PT (1 set= 3nos.) 
GIS cubicles Power Transformer Feeders (1250A) with 
PT-2Nos. 
GIS cubicles Auxiliary Transformer Feeders (1250A)-
2Nos. 
Capacitor bank feeder (1250A)-2Nos. 

2 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) 

cubicles comprising 2500A Bus including surge 

arresters other related accessories. All 11 kV Control, 

 

Set 1     
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Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

Protection and Metering System shall be housed in the 

same 11 kV GIS panels. All circuit breaker's control 

with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) 

and is to be interfaced with the existing/future BPDB's 

SCADA system in Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT- 

2Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus 
Coupler with Riser) (2500 A)-1 Nos. 
GIS cubicles Outgoing Feeders (630 A)-8 Nos. 

3 

Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with supporting structure and 

required accessories -18 set (1 set= 3Nos) 

 

    Lot 1     

4 
Supply of Station type 11 kV Surge Arrester 

including all accessories- 10 set (1 set= 3Nos)  
Lot 1     

5 
Supply of Station Transformer 33/0.4 KV, 250 

kVA including all accessories. 
 

Set 2     

6 

Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable 

as required for Transformer Feeder. As per field 

requirement but not less than 210 meter. 
 

Lot 1     

Supply of 3X1C×800sq. mm XLPE (Cu) Cable for 

33kV incoming feeder as per requirement. As per 

field requirement but not less than 80 meter per 

phase. 
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Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 

33kV Outgoing feeder as per requirement. As per 

field requirement but not less than 3360 meter. 

7 

Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per 

field requirement but not less than 420 meter. 

 Lot 1 

    

8 

Supply of 11 kV 3Cx 185 sq. mm XLPE (Cu) cable 

per Feeder for Outgoing feeder. As per field 

requirement but not less than 640 meter. 

 Lot 1 

    

     9 

Supply of 33 kV 3C×95 sq. mm XLPE (Cu) Cable 

and 0.415 kV, 4Cx 120 sq.mm PVC (Cu) Cable for 

Station Transformer as required 

 Lot 1 

    

10 0.415 kV, 2x150 Sq-m PVC Cu Cable.  Lot 1     

11 

All Control Cables including CT and PT cables and 

LV Power Cables with all accessories between 

Control Room panels and 33 kV Switchyard 

equipment. 

 Lot 1 

    

12 

Supply of all Cable termination kits in line with BOQ 

(For all 33 kV, 11 kV and 0.415 kV cable, cable tray 

along with all requirement (both for indoor and outdoor) 

including all  accessories. 

 Lot 1 

    

13 

Supply of all material for Grounding System, 

Earthing mesh with earthling electrode. 

 Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of 

works and technical Specification).  
(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to 

achieve Earth Resistance as per standard/ 
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Line 

Item 

No 

Description of Item 

Countr

y of 

Origin 

Quantity 
Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price 

per Line 

Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

requirement.  
 

14 
Supply of Substation Automation System (SAS) with 
Server, Monitor, UPS with 30 Minute battery back-up  
and Printer etc. 

 Lot 1 
    

15 
Supply of split type Air conditioner, 48,000 

BTU/hour capacity but not limited to. 
 Lot 1 

    

16 
Outdoor and indoor Lighting System with energy 

saving lamps. 
 Lot 1 

    

17 

Supply of Fire Detection & Fire Fighting 

Equipment with Smoke Detection & alarm 

System a) CO2-2Sets, b) Foam Type -2 Sets & c) 

Dry Chemical Type-2 Sets. 

 

Lot 1     

18 Supply of LV AC Distribution Panel 3 phase, 415 

volts with interlocking provision including Kwh 

meter (accuracy class 1.0) and all accessories for 

station transformer. 

 

Set 2     

19 Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and 

float charge, input- 415 volts, output DC 110 - 150 

volts   including all accessories. 
 

 

Set 2     

20 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including 

accessories  

 

Set 2     

 b) Supply of DC Distribution Panel including all   

accessories. 
 

Set 2     

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
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Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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16. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension (Chokoria) from 33/11 KV Substation Under 

S&D-Coxs' Bazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

1.  

Line 

Item 

No 

Description of Item 

Country 

of 

Origin 

Quantity Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price per 

Line Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

1 

Supply of 33 kV Vacuum Circuit Breaker, 1600 A, 31.5 

kA for 3 sec. outdoor type  along with all supporting 

structure and all accessories. 

 

Set 4     

2 

Supply of Galvanized steel structure materials for 2 

span gantry extension each 7m×6m along with suitable 

beam for supporting 33 kV bus, bus-section isolator, 

potential transformer, station transformer and all other 

accessories as required. 

 

Lot 1     

3 

Supply of 33 kV Isolator 1600A, 31.5 kA for 3 sec. 

without earthling blade gang operated vertical mounted 

vertical break with galvanized steel  support structure 

and necessary connectors and all accessories. 1 set=3 

Nos 

 

Set 4     

4 

Supply of 33 kV line isolator 1600A, 31.5 kA for 3 sec. 

with earthling blade gang operated vertical mounted 

vertical break with galvanized steel support structure 

and necessary connectors and all accessories. 1 set=3 

Nos 

 

Set 4     

5 

Supply of 33 kV 3 × single phase current transformer (3 

nos. per circuit) ratio 600-1200/5/5A class 5P20 for 

protection and 0.2 for measuring along with supporting 

steel structure and suitable bi-metallic connectors and 

accessories as per field requirement. 

 

Set 4     

6 

Supply of 33 kV, Single phase Lightning Arrester 

(ZnO-type) along with all supporting structure and all 

required accessories. 4 Sets (1Set=3Nos). 

 

Lot 1     

7 

Supply of Suitable busbar Droppers, Conductors, 

Connectors, outdoor marshal kiosk, hardware clamps, 

nuts and bolts, etc. as required for connecting the 

 

Lot 1     
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Line 

Item 

No 

Description of Item 

Country 

of 

Origin 

Quantity Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price per 

Line Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

individual items of equipment of 33 kV switchyard & 

complete bay extension. 

8 
Supply of PG Clamps including all other Clamps as 

Required 
 Lot 1 

    

     9 
Supply of 33 kV Disc Insulator set with necessary 

suitable front and back connecting clamps. 
 Lot 1 

    

10 Supply of 33 kV Bus Bar Conductor (ACSR Martin).  Lot 1     

11 

Supply of 33 kV control, metering and protection panel 

for 33 kV line feeder with 3 O/C, 1 E/F (IDMT and 

Ins). 3 Directional O/C + 1 Directional E/F relays 

including audio visual annunciator. 4 Sets 

 Set 4 

    

12 

Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

 

Set 1     

13 

Supply of Shield wire extension, overall diameter 9.252 

mm standard steel with terminal tension clamp and 

fitting, Tension Clamp, Support Clamp set for fixing the 

shield wire with the gantry steel structure. 

 Lot 1 

    

14 

Supply of Control Cables including CT and PT cables 

and LV Power Cables with all accessories between 

Control Room panels and 33 kV Switchyard equipment. 

 Lot 1 

    

15 

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

 Lot 1 

    

a) Supply of Grounding copper conductor (As per scope 

of works and technical Specification).  

(b) Supply of Grounding copper rod (Earthing 

electrode) dia 16 mm each 4 Meter length to achieve 

Earth Resistance as per standard/ requirement.  
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Line 

Item 

No 

Description of Item 

Country 

of 

Origin 

Quantity Unit Price 

CIP 

[Project Site, as per 

GCC 1.1 (oo)] [FC] 

CIP price per 

Line Item 

 

[FC] 

Taxes and 

Duties In 

Local 

Currency 

1 2 3 4 5 6 = 4 x 5 7 

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 

 

 
 

 

 

17. Name of the Work: Supply of Mandatory Spare parts.  

Line 
Item 

No 

Description of Item 
Country 
of Origin 

Quantity Unit Price 

CIP 

[Project Site, 
as per GCC 

1.1 (oo)] [FC] 

CIP price per 
Line Item 

 

[FC] 

Taxes and 
Duties In 

Local 
Currency 

1 2 3 4 5 6 = 4 x 5 7 

1 
Supply of Bushing of each type (HT & LT) with conductor and terminal for new 33/11 kV, 16/20 MVA 
Power Transformer 

 Set 6     

2 
Supply of Bushing of each type (HT & LT) with conductor and terminal for new 33/11 kV,  20/26 MVA 

Power Transformer 
 Set 6     

3 Supply of closing and Tripping Coil for 33kV GIS Switchgear and Control Equipment  Set(1 set=2 nos.) 20     

4 
Supply of closing and Tripping Coil for 12kV GIS Switchgear  

 
 

Set 

(1 set 
=2 nos.) 

20 
    

5 Supply of Motor Control Unit (MCU) for 33kV GIS Switchgear and Control Equipment  Nos 9     

6 Supply of Universal Motor for Spring Charge for 33kV GIS Switchgear  Nos 9     

7 Supply of Universal Motor for Spring Charge for 12kV GIS Switchgear   Nos 9     

8 a)Manometer (Pressure Indicator) for 33kV GIS Switchgear  Nos 15     

 b)Tap Disk Indicator for 33kV GIS Switchgear  Nos. 9     

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Line 
Item 

No 

Description of Item 
Country 
of Origin 

Quantity Unit Price 

CIP 

[Project Site, 
as per GCC 

1.1 (oo)] [FC] 

CIP price per 
Line Item 

 

[FC] 

Taxes and 
Duties In 

Local 
Currency 

1 2 3 4 5 6 = 4 x 5 7 

 c)Indicating Lamp for 33kV GIS Switchgear  Nos. 36     

 d)SF6 Gas (50 kg Bottle) for 33kV GIS Switchgear  Nos. 3     

 e)Tools Kit for 33kV GIS Switchgear  Set 9     

9 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type)  Sets(3 nos.= 1 set) 21     

10 Supply of 11 kV, Single phase Lightning Arrester (ZnO-type)  
Sets 
(3 nos.= 1 set) 

21     

11 
Supply of 33 kV Single Phase Current Transformer ratio 300-600/5-5-5A  class 5P20 for protection and 

0.2 for measuring  
 Sets(3 nos.= 1 set) 6     

12 
Supply of 33 kV Single Phase Current Transformer ratio 400-800/5-5A  class 5P20 for protection and 
0.2 for measuring  

 Sets(3 nos.= 1 set) 9     

13 
Supply of 33kV, Single Phase Potential Transformer ratio 33/√3/0.11/√3/0.11/√3 kV Class 0.2 

measuring & 3P for protection signaling instrument etc.  
 Sets(3 nos.= 1 set) 12     

14 
Supply of Differential Relay, 3 O/C + 1 E/F + 3 Directional O/C + 1 Directional E/F for 33 kV Control Metering and 
Relay Panel as per technical specification. 

 Set 6     

15 
Supply of 3 Over Current + 2 Earth fault (1 E/F + 1 Separate Standby Earth Fault) + Directional O/C & 

E/F relay for 11 kV Control Metering and Relay Panel as per technical specification. 
 Set 6     

16 Supply of Trip relay, Trip Circuit Supervision Relay for PCM panel as per technical specification.  Sets 6     

17 
a)33kV Cable termination plug and socket with all accessories required for cable terminating with 

1X1CX800mm2 (6 sets) &1X1CX500mm2 (15 sets) XLPE cable to be connected with GIS panel. 1 

set= 3 nos 
 

Lot 
 

1 
    

 
b)11kV Cable termination plug and socket with all accessories required for cable terminating with 

1X1CX630mm2 (6 sets) XLPE cable to be connected with GIS panel. 1 set= 3 nos 
 

Lot 

 
1     

 Column 6 to be carried forward to Schedule No. 6. Grand Summary   

 
 

Note:1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. All the equipment to be quoted as per requirement Sec.6,7&8. 
 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            232 
 

Country of Origin [Ref. as per ITT 6.3] Declaration Form 

Item Description Country 
Place of 
Manufacture 

Item Description Country 
Place of 

Manufacture 

1 
33 kV,  11 kV GIS Indoor Switchgear    

13 
Earthing mesh with 
earthing electrode    

  

2 
33/11 kV 5/6.67 MVA ONAN/ONAF Transformer complete 
with accessories  

  
14 

Steel Structure    

3 
33/11 kV 10/13 MVA ONAN/ONAF  Transformer complete 
with accessories 

  
15 

Outdoor & Indoor 
Lighting, Electrification 

  

4 
33/11 kV 16/20 MVA ONAN/ONAF  Transformer complete 
with accessories 

  
16 

Fire Fighting equipment    

5 
AC & DC Distribution Panel with interlocking and necessary 
accessories & connector  

  
17 LV MCCB Panel   

6 
Battery and Battery Charger (110V) with necessary 
accessories & connector  

  
18 

Air Conditioner of 48,000 
BTU split type 

  

7 
33 kV XLPE (Cu) Cable as required    

19  
CCTV Camera with night 
vision 

  

8 
11 kV XLPE (Cu) Cable as required   

20 
33kV VCB & 11kV AIS 
Switchgear with panel 

  

9 
33KV 3Cx95 Sq.mm XLPE (Cu) Cable & & 0.415 kV PVC Cu 
Cable 

  
21 

SAS   

10 
Station type 33 kV & 11kV Surge Arrester including surge 
Monitor/counter LA 

  
22 33kV CT & PT   

11 All Cable termination (33KV,11KV & 0.415KV)   23 Energy meter   

12 Control Cable and LV Power Cables   24 RTCC Panel   

 
 
 
 
 
N.B. The Tenderer has to item wise declare country of Origin as per ITT 6.3 and country of shipment, place of manufacture with technical proposal and 
during bid. If any of the offered item’s country of Origin differs from his declaration during supply of the item(s), the item shall not be accepted.  The 
country of origin shall be specific country and no alternative offer is accepted. 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from within the Employer’s Country 

1.Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 MVA Regular Type GIS (Himchori New) 

at S&D-Coxsbazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and 

other related accessories. All 33 kV Control, Protection and 

Metering System shall be housed in the same 33 kV GIS 

panels.  All the Circuit Breaker's control with Local/Remote 

switch and metering data shall be brought under Substation 

Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram 

Zone . Set 1 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-
2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories-7Set 

(1 set =03 Nos). 
Lot 1 

    

3 Supply of 11 kV indoor Gas Insulated Switchgear (GIS) 

cubicles comprising 2500A Bus including surge arresters other 

related accessories. All 11 kV Control, Protection and Metering 

System shall be housed in the same 11 kV GIS panels.All 

Set 1 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

circuit breaker's control with Local/ Remote switch and 

metering data shall be brought under Substation Automation 

System (SAS) and is to be interfaced with the existing/future 

BPDB's SCADA system in Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 

Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On 

Load Tap Changer, all internal protection elements in 

built including Remote Tap changer Control Panel with 

complete accessories. 

Set  
 

2     

5 Supply of Station Transformer 33/0.4 KV, 250 kVA 

including all accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and float 

charge, input- 415 volts, output DC 110 - 150 volts   

including all accessories. 
 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as 

required for Transformer Feeder. As per field requirement 

but not less than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field 

requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field 

requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

     Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 

0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for Station 

Transformer as required. 
 

Lot 1 

    

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1 

    

13 Supply of all Cable termination kits in line with BOQ 

(For all 33 kV, 11 kV and 0.415 kV cable, cable tray 

along with all requirement (both for indoor and outdoor) 

including all accessories. 
 

Lot 1 

    

14 Supply of All Control cables of different sizes and all LV 

PVC copper cable of different sizes as necessary and 

MCCB, connectors to connect different panels/auxiliary 

transformer etc. 4x4mm2, 4x6mm2, 4x2.5mm2, 

8x2.5mm2, 16x 2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 

Lot 1 

    



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            236 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

PVC (Cu) Cable for power transformer neutral etc 

including all  accessories. 
 

15 
 

  
  

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 

Resistance as per standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories-10 Set (1 set =03 Nos). 
Lot 1 

    

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer 
etc. 
 

Lot 1 

    

18 Supply of split type Air conditioner 48,000 BTU/hour 

capacity (4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter,Supporting 

Steel Structure and other accessories etc.) of Equipment 

as applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm 

System) & Fire Fighting Equipment a) CO2-2Sets, b) 

Foam Type -2 Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
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1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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2.Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 MVA Regular Type GIS (Coxsbazar New) at 

S&D-Coxsbazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit 
Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit comprising 

2000 Ampere Bus including surge arresters and other related accessories. 

All 33 kV Control, Protection and Metering System shall be housed in 

the same 33 kV GIS panels.  All the Circuit Breaker's control with 

Local/Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram Zone . Set 1 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with Riser) 
(2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders (1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) along with 

supporting structure and required accessories-7Set (1 set =03 Nos). 
Lot 1 

    

3 Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related accessories. 

All 11 kV Control, Protection and Metering System shall be housed in 

the same 11 kV GIS panels.All circuit breaker's control with Local/ 

Remote switch and metering data shall be brought under Substation 

Automation System (SAS) and is to be interfaced with the existing/future 

BPDB's SCADA system in Chattogram  Zone.  

Set 1 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 
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Line 
Item 
No. 

Description of Item 

Quantity Unit 
Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with Riser) 
(2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 

Supply of 33/11 kV, 20/26 MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On Load Tap 

Changer, all internal protection elements in built including Remote 

Tap changer Control Panel with complete accessories. 

Set  
 

2 

    

5 Supply of Station Transformer 33/0.4 KV, 250 kVA including all 

accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 1.0) 

and all accessories for station transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type (adjustable) with 

current limiting for boost and float charge, input- 415 volts, output 

DC 110 - 150 volts   including all accessories. 
 

Set 1 

    

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah minimum with 

mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   accessories. Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required for 

Transformer Feeder. As per field requirement but not less than 210 

meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV incoming 

feeder as per requirement. As per field requirement but not less 

than 150  meter per phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV Outgoing 

feeder as per requirement. As per field requirement but not less 
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Line 
Item 
No. 

Description of Item 

Quantity Unit 
Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable for Transformer  

2x1Cx630 Sq. mm per phase. As per field requirement but not less 

than 420 meter. 

Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 0.415 kV, 

4CX120 sq.mm PVC (Cu) Cable for Station Transformer as 

required. 
 

Lot 1     

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per Outgoing 

feeder from 11 kV GIS as required. As per field requirement but 

not less than 960 meter. 
 

Lot 1 

    

13 Supply of all Cable termination kits in line with BOQ (For all 33 

kV, 11 kV and 0.415 kV cable, cable tray along with all 

requirement (both for indoor and outdoor) including all accessories. 
 

Lot 1 

    

14 Supply of All Control cables of different sizes and all LV PVC 

copper cable of different sizes as necessary and MCCB, connectors 

to connect different panels/auxiliary transformer etc. 4x4mm2, 

4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 2.5mm2, 24x2.5 mm2, 

2x1Cx150 mm2 PVC (Cu) Cable for power transformer neutral etc 

including all  accessories. 

 
 

Lot 1 

    

15 
 

  
  

Supply of all material for Grounding System, Earthing mesh with 

earthling electrode. 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of works and technical 

Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 

mm each 4 Meter length to achieve Earth Resistance as per 
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Line 
Item 
No. 

Description of Item 

Quantity Unit 
Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories-14 Set (1 set =03 Nos). 
Lot 1 

    

17 Supply of Substation Automation System (SAS) with Server, Monitor, 
UPS with 30 Minute battery back-up  and Printer etc. 
 

Lot 1 
    

18 Supply of split type Air conditioner 48,000 BTU/hour capacity (4 

Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM Tower, 

LA Structure, surge monitor/counter, Supporting Steel Structure 

and other accessories etc.) of Equipment as applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm System) & 

Fire Fighting Equipment a) CO2-2Sets, b) Foam Type -2 Sets & 

c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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3.Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 MVA Regular Type GIS (Ramu Cantonment New) at 

S&D-Coxsbazar, BPDB, Chattogram.(Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and other 

related accessories. All 33 kV Control, Protection and Metering 

System shall be housed in the same 33 kV GIS panels.  All the 

Circuit Breaker's control with Local/Remote switch and metering 

data shall be brought under Substation Automation System (SAS) 

and provision for interfacing with the existing/future BPDB's 

SCADA system in Chattogram Zone . Set 1 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders (1250A) -
1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) along 

with supporting structure and required accessories-7Set (1 set =03 

Nos). 

Lot 1 

    

3 Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related 

accessories. All 11 kV Control, Protection and Metering System shall 

be housed in the same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and is to be interfaced with the 

existing/future BPDB's SCADA system in Chattogram  Zone.  

Set 1 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

 

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 

Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On Load 

Tap Changer, all internal protection elements in built including 

Remote Tap changer Control Panel with complete accessories. 

Set  
 

2 

    

5 Supply of Station Transformer 33/0.4 KV, 250 kVA including 

all accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 

1.0) and all accessories for station transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type (adjustable) 

with current limiting for boost and float charge, input- 415 

volts, output DC 110 - 150 volts   including all accessories. 
 

Set 1 

    

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah minimum 

with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   accessories. Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required 

for Transformer Feeder. As per field requirement but not less 

than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field requirement 

but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

Outgoing feeder as per requirement. As per field requirement 

but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 0.415 kV, 

4CX120 sq.mm PVC (Cu) Cable for Station Transformer as 

required. 
 

Lot 1     

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1 

    

13 Supply of all Cable termination kits in line with BOQ (For all 

33 kV, 11 kV and 0.415 kV cable, cable tray along with all 

requirement (both for indoor and outdoor) including all 

accessories. 
 

Lot 1 

    

14 Supply of All Control cables of different sizes and all LV PVC 

copper cable of different sizes as necessary and MCCB, 

connectors to connect different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 2.5mm2, 

24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) Cable for power 

transformer neutral etc including all  accessories. 
 

Lot 1 

    

15 
 

  
  

Supply of all material for Grounding System, Earthing mesh 

with earthling electrode. 

Lot 1 

    

a) Supply of grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 

mm each 4 Meter length to achieve Earth Resistance as per 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories-10 Set (1 set =03 Nos). 
Lot 1 

    

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer etc. 
 

Lot 1 
    

18 Supply of split type Air conditioner 48,000 BTU/hour capacity 

(4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter, Supporting Steel 

Structure and other accessories etc.) of Equipment as 

applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm System) 

& Fire Fighting Equipment a) CO2-2Sets, b) Foam Type -2 

Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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4. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 MVA Regular Type GIS (Keranihat New) at S&D-

Patiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit comprising 

2000 Ampere Bus including surge arresters and other related 

accessories. All 33 kV Control, Protection and Metering System shall be 

housed in the same 33 kV GIS panels.  All the Circuit Breaker's control 

with Local/Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram Zone . Set 1 

    

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders (1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) along 

with supporting structure and required accessories-7Set (1 set =03 

Nos). 

Lot 1 

    

3 Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related 

accessories. All 11 kV Control, Protection and Metering System shall be 

housed in the same 11 kV GIS panels.All circuit breaker's control with 

Local/ Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and is to be interfaced with the 

existing/future BPDB's SCADA system in Chattogram  Zone.  

Set 1 

    

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 

Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On Load Tap 

Changer, all internal protection elements in built including 

Remote Tap changer Control Panel with complete accessories. 

Set 2 

    

5 Supply of Station Transformer 33/0.4 KV, 250 kVA including all 

accessories. 
 

Set 1 
    

6 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 1.0) 

and all accessories for station transformer. 

Set 1 

    

7 Supply of Battery Charger, constant voltage type (adjustable) with 

current limiting for boost and float charge, input- 415 volts, output 

DC 110 - 150 volts   including all accessories. 
 

Set 1 

    

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah minimum 

with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   accessories. Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required for 

Transformer Feeder. As per field requirement but not less than 

300 meter. 

Lot 1 

    

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV incoming 

feeder as per requirement. As per field requirement but not less 

than 480 meter. 

 Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV Outgoing 

feeder as per requirement. As per field requirement but not less 

than 480 meter. 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

10 Supply of 11kV Single core XLPE copper cable for Transformer  

2x1Cx630 Sq. mm per phase. As per field requirement but not less 

than 420 meter. 

Lot 1 

    

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 0.415 kV, 

4CX120 sq.mm PVC (Cu) Cable for Station Transformer as 

required. 
 

Lot 1 

    

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per Outgoing 

feeder from 11 kV GIS as required. As per field requirement but 

not less than 960 meter. 
 

Lot 1 

    

13 Supply of all Cable termination kits in line with BOQ (For all 33 

kV, 11 kV and 0.415 kV cable, cable tray along with all 

requirement (both for indoor and outdoor) including all 

accessories. 
 

Lot 1 

    

14 Supply of All Control cables of different sizes and all LV PVC 

copper cable of different sizes as necessary and MCCB, 

connectors to connect different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 2.5mm2, 24x2.5 

mm2, 2x1Cx150 mm2 PVC (Cu) Cable for power transformer 

neutral etc including all  accessories. 
 

Lot 1 

    

15 
 

  
  

Supply of all material for Grounding System, Earthing mesh with 

earthling electrode. 

Lot 1 

    

a) Supply of Grounding copper conductor (As per scope of works and technical 

Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 

mm each 4 Meter length to achieve Earth Resistance as per 

standard/ requirement.  
 

16 Supply of Station type 11 kV Surge Arrester including all Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

accessories-14 Set (1 set =03 Nos). 

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer etc. 
 

Lot 1 
    

18 Supply of split type Air conditioner 48,000 BTU/hour capacity (4 

Nos). 
 

Lot 1 
    

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM Tower, 

LA Structure, surge monitor/counter, Supporting Steel Structure 

and other accessories etc.) of Equipment as applicable. 

Lot 1 

    

21 Supply of Fire Detection (Smoke Detection & alarm System) & 

Fire Fighting Equipment a) CO2-2Sets, b) Foam Type -2 Sets & 

c) Dry Chemical Type-2 Sets. 

Lot 1 

    

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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5. Name of the Work: Design, Supply, Installation, Testing & Commissioning of a new 33/11kV, 2X20/26MVA, regular type GIS Substation  at (Patiya Bypass) 

under S&D Patiya , BPDB, Chottogram (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and other 

related accessories. All 33 kV Control, Protection and Metering 

System shall be housed in the same 33 kV GIS panels.  All the 

Circuit Breaker's control with Local/Remote switch and metering 

data shall be brought under Substation Automation System (SAS) 

and provision for interfacing with the existing/future BPDB's 

SCADA system in Chattogram Zone . 

Set 1     

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders (1250A) -
1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) along 

with supporting structure and required accessories-7Set (1 set =03 

Nos). 

Lot 1     

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related 

accessories. All 11 kV Control, Protection and Metering System shall 

be housed in the same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and is to be interfaced with the 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

existing/future BPDB's SCADA system in Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 Supply of 33/11 kV, 20/26 MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On Load 

Tap Changer, all internal protection elements in built including 

Remote Tap changer Control Panel with complete accessories. 

Set 2     

5 Supply of Station Transformer 33/0.4 KV, 250 kVA including 

all accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 

1.0) and all accessories for station transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type (adjustable) 

with current limiting for boost and float charge, input- 415 

volts, output DC 110 - 150 volts   including all accessories. 
 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah minimum 

with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   accessories. Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required 

for Transformer Feeder. As per field requirement but not less 

than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field requirement 

but not less than 480 meter. 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field requirement 

but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 0.415 kV, 

4CX120 sq.mm PVC (Cu) Cable for Station Transformer as 

required. 
 

Lot 1     

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 960 meter. 
 

Lot 1     

13 Supply of all Cable termination kits in line with BOQ (For all 

33 kV, 11 kV and 0.415 kV cable, cable tray along with all 

requirement (both for indoor and outdoor) including all 

accessories. 
 

Lot 1     

14 Supply of All Control cables of different sizes and all LV PVC 

copper cable of different sizes as necessary and MCCB, 

connectors to connect different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 2.5mm2, 

24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) Cable for power 

transformer neutral etc including all  accessories. 
 

Lot 1     

15 Supply of all material for Grounding System, Earthing mesh 

with earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

mm each 4 Meter length to achieve Earth Resistance as per 

standard/ requirement.  
 

16 Supply of Station type 11 kV Surge Arrester including all 

accessories-14 Set (1 set =03 Nos). 

Lot 1     

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer etc. 
 

Lot 1     

18 Supply of split type Air conditioner 48,000 BTU/hour capacity 

(4 Nos). 
 

Set 

  

    

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter, Supporting Steel 

Structure and other accessories etc.) of Equipment as 

applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm System) 

& Fire Fighting Equipment a) CO2-2Sets, b) Foam Type -2 

Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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6. Name of the Work: Design, Supply, Installation, Testing & Commissioning of a new 33/11kV, 2X20/26MVA, regular type GIS Substation  at 

(Shikalbaha new) Under S&D Patiya , BPDB, Chottogram  (Bidder shall quote price considering the requirement to complete Substation as per BOQ 

Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and other 

related accessories. All 33 kV Control, Protection and Metering 

System shall be housed in the same 33 kV GIS panels.  All the 

Circuit Breaker's control with Local/Remote switch and metering 

data shall be brought under Substation Automation System (SAS) 

and provision for interfacing with the existing/future BPDB's 

SCADA system in Chattogram Zone . 

Set 1     

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-5 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-2 
Nos. 
GIS cubicles Station Auxiliary Transformer Feeders (1250A) -
1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories-10 Set (1 

set =03 Nos). 

Lot   1     

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related 

accessories. All 11 kV Control, Protection and Metering System 

shall be housed in the same 11 kV GIS panels.All circuit breaker's 

control with Local/ Remote switch and metering data shall be 

brought under Substation Automation System (SAS) and is to be 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

interfaced with the existing/future BPDB's SCADA system in 

Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 20/26MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On Load 

Tap Changer, all internal protection elements in built 

including Remote Tap changer Control Panel with complete 

accessories. 

Set 2     

5 Supply of Station Transformer 33/0.4 KV, 250 kVA 

including all accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 

1.0) and all accessories for station transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type (adjustable) 

with current limiting for boost and float charge, input- 415 

volts, output DC 110 - 150 volts   including all accessories. 
 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required 

for Transformer Feeder. As per field requirement but not less 

than 210 meter. 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field requirement 

but not less than 100 meter per phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field requirement 

but not less than 720 meter. 

10 Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 0.415 

kV, 4CX120 sq.mm PVC (Cu) Cable for Station Transformer 

as required. 
 

Lot 1     

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1     

13 Supply of all Cable termination kits in line with BOQ (For all 

33 kV, 11 kV and 0.415 kV cable, cable tray along with all 

requirement (both for indoor and outdoor) including all 

accessories. 
 

Lot 1     

14 Supply of All Control cables of different sizes and all LV 

PVC copper cable of different sizes as necessary and MCCB, 

connectors to connect different panels/auxiliary transformer 

etc. 4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 2.5mm2, 

24x2.5 mm2, 2x1Cx150 mm2 PVC (Cu) Cable for power 

transformer neutral etc including all  accessories. 
 

Lot 1     

15 
 

Supply of all material for Grounding System, Earthing mesh 

with earthling electrode. 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

  
  

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 

16 mm each 4 Meter length to achieve Earth Resistance as per 

standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories-10 Set (1 set =03 Nos). 

Lot 1     

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer etc. 
 

Lot 1     

18 Supply of split type Air conditioner 48,000 BTU/hour 

capacity (4 Nos). 
 

Lot 1 
   

 

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter,Supporting Steel 

Structure and other accessories etc.) of Equipment as 

applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm System) 

& Fire Fighting Equipment a) CO2-2Sets, b) Foam Type -2 

Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC60.4 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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7.  Name of the Work: Design, Supply, Installation, Testing & Commissioning of a new 33/11kV, 2X20/26MVA, regular type GIS Substation at ( Diamond 

Cement new) Under S&D Patiya , BPDB, Chottogram (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 

6.2) 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and other 

related accessories. All 33 kV Control, Protection and Metering 

System shall be housed in the same 33 kV GIS panels.  All the Circuit 

Breaker's control with Local/Remote switch and metering data shall be 

brought under Substation Automation System (SAS) and provision for 

interfacing with the existing/future BPDB's SCADA system in 

Chattogram Zone . 

Set 1     

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-2 Nos. 

GIS cubicles Station Auxiliary Transformer Feeders (1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) along 

with supporting structure and required accessories-7Set (1 set =03 

Nos). 

Lot 1     

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related 

accessories. All 11 kV Control, Protection and Metering System shall 

be housed in the same 11 kV GIS panels.All circuit breaker's control 

with Local/ Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and is to be interfaced with the 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

existing/future BPDB's SCADA system in Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -12Nos. 

4 Supply of 33/11 kV, 20/26MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On Load Tap 

Changer, all internal protection elements in built including 

Remote Tap changer Control Panel with complete accessories. 

Set 2     

5 Supply of Station Transformer 33/0.4 KV, 250 kVA including 

all accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 1.0) 

and all accessories for station transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type (adjustable) 

with current limiting for boost and float charge, input- 415 volts, 

output DC 110 - 150 volts   including all accessories. 
 

Set 1     

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah minimum 

with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   accessories. Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required 

for Transformer Feeder. As per field requirement but not less 

than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV incoming 

feeder as per requirement. As per field requirement but not less 

than 480 meter. 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV Outgoing 

feeder as per requirement. As per field requirement but not less 

than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable for Transformer  

2x1Cx630 Sq. mm per phase. As per field requirement but not 

less than 420 meter. 

Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 0.415 kV, 

4CX120 sq.mm PVC (Cu) Cable for Station Transformer as 

required. 
 

Lot 1     

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 960 meter. 
 

Lot 1     

13 Supply of all Cable termination kits in line with BOQ (For all 33 

kV, 11 kV and 0.415 kV cable, cable tray along with all 

requirement (both for indoor and outdoor) including all 

accessories. 
 

Lot 1     

14 Supply of All Control cables of different sizes and all LV PVC 

copper cable of different sizes as necessary and MCCB, 

connectors to connect different panels/auxiliary transformer etc. 

4x4mm2, 4x6mm2, 4x2.5mm2, 8x2.5mm2, 16x 2.5mm2, 24x2.5 

mm2, 2x1Cx150 mm2 PVC (Cu) Cable for power transformer 

neutral etc including all  accessories. 
 

Lot 1     

15 Supply of all material for Grounding System, Earthing mesh 

with earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

mm each 4 Meter length to achieve Earth Resistance as per 

standard/ requirement.  
 

16 Supply of Station type 11 kV Surge Arrester including all 

accessories-14 Set (1 set =03 Nos). 

Lot 1     

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer etc. 
 

Lot 1     

18 Supply of split type Air conditioner 48,000 BTU/hour capacity 

(4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM Tower, 

LA Structure, surge monitor/counter,Supporting Steel Structure 

and other accessories etc.) of Equipment as applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm System) & 

Fire Fighting Equipment a) CO2-2Sets, b) Foam Type -2 Sets 

& c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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 Name of the Work: Bill of Quantities for Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x5/6.67 MVA to 2x16/20 MVA GIS 

Up-gradation at Satkania at S&D-Potiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 

6.2) 

8.  
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and 

other related accessories. All 33 kV Control, Protection and 

Metering System shall be housed in the same 33 kV GIS 

panels.  All the Circuit Breaker's control with Local/Remote 

switch and metering data shall be brought under Substation 

Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram 

Zone . 

Set 1     

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-
2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories-7Set 

(1 set =03 Nos). 

 

 

 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) 

cubicles comprising 2500A Bus including surge arresters other 

related accessories. All 11 kV Control, Protection and Metering 

System shall be housed in the same 11 kV GIS panels.All 

circuit breaker's control with Local/ Remote switch and 

metering data shall be brought under Substation Automation 

System (SAS) and is to be interfaced with the existing/future 

BPDB's SCADA system in Chattogram  Zone.  

Set 

 

1     

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On 

Load Tap Changer, all internal protection elements in 

built including Remote Tap changer Control Panel with 

complete accessories. 

Set 2     

5 Supply of Station Transformer 33/0.4 KV, 250 kVA 

including all accessories. 
 

Set 1     

6 Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

Set 1     

7 Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and float 

charge, input- 415 volts, output DC 110 - 150 volts   

including all accessories. 
 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

8 a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including accessories  

Set 1     

 b) Supply of DC Distribution Panel including all   

accessories. 

Set 1     

9 Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as 

required for Transformer Feeder. As per field requirement 

but not less than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field 

requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field 

requirement but not less than 480 meter. 

10 Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 

0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for Station 

Transformer as required. 
 

Lot 1     

12 Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1     

13 Supply of all Cable termination kits in line with BOQ 

(For all 33 kV, 11 kV and 0.415 kV cable, cable tray 

along with all requirement (both for indoor and outdoor) 

including all accessories. 
 

Lot 1     

14 Supply of All Control cables of different sizes and all LV Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

PVC copper cable of different sizes as necessary and 

MCCB, connectors to connect different panels/auxiliary 

transformer etc. 4x4mm2, 4x6mm2, 4x2.5mm2, 

8x2.5mm2, 16x 2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 

PVC (Cu) Cable for power transformer neutral etc 

including all  accessories. 
 

15 Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 

Resistance as per standard/ requirement.  
 

16 Supply of Station type 11 kV Surge Arrester including all 

accessories-10 Set (1 set =03 Nos). 

Lot 1     

17 Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer 
etc. 
 

Lot 1     

18 Supply of split type Air conditioner 48,000 BTU/hour 

capacity (4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter,Supporting 

Steel Structure and other accessories etc.) of Equipment 

as applicable. 

Lot 1     

21 Supply of Fire Detection (Smoke Detection & alarm 

System) & Fire Fighting Equipment a) CO2-2Sets, b) 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

Foam Type -2 Sets & c) Dry Chemical Type-2 Sets. 

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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9.  Name of the Work : Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x16/20 MVA to 2x16/20 MVA GIS Up-gradation 

(Dohazari ESU) at S&D-Potiya, BPDB, Chattogram.(Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 3150 Ampere Bus including surge arresters and 

other related accessories. All 33 kV Control, Protection and 

Metering System shall be housed in the same 33 kV GIS 

panels.  All the Circuit Breaker's control with Local/Remote 

switch and metering data shall be brought under Substation 

Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram 

Zone . 

Set 1     

GIS cubicles Incoming  Feeders (2500A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-7 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (3150 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-
2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories-10 

Set (1 set =03 Nos). 

Set 1     

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) 

cubicles comprising 2500A Bus including surge arresters other 

related accessories. All 11 kV Control, Protection and 

Metering System shall be housed in the same 11 kV GIS 

panels.All circuit breaker's control with Local/ Remote switch 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

and metering data shall be brought under Substation 

Automation System (SAS) and is to be interfaced with the 

existing/future BPDB's SCADA system in Chattogram  Zone. 

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 

Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On 

Load Tap Changer, all internal protection elements in 

built including Remote Tap changer Control Panel with 

complete accessories. 

Set 2     

5 
Supply of Station Transformer 33/0.4 KV, 250 kVA 

including all accessories. 
 

Set 1     

6 

Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

Set 1     

7 

Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and float 

charge, input- 415 volts, output DC 110 - 150 volts   

including all accessories. 
 

Set 1     

8 
a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including accessories  

Set 1     

 

b) Supply of DC Distribution Panel including all   

accessories. 

 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

9 

Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as 

required for Transformer Feeder. As per field requirement 

but not less than 210 meter. 

Lot 1     

Supply of 2X1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field 

requirement but not less than 750 meter per phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field 

requirement but not less than 1680 meter. 

10 

Supply of 11kV Single core XLPE copper cable for 

Transformer 2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 

Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 

0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for Station 

Transformer as required. 
 

Lot 1     

12 

Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1     

13 

Supply of all Cable termination kits in line with BOQ 

(For all 33 kV, 11 kV and 0.415 kV cable, cable tray 

along with all requirement (both for indoor and outdoor) 

including all accessories. 
 

Lot 1     

14 

Supply of All Control cables of different sizes and all LV 

PVC copper cable of different sizes as necessary and 

MCCB, connectors to connect different panels/auxiliary 

transformer etc. 4x4mm2, 4x6mm2, 4x2.5mm2, 

8x2.5mm2, 16x 2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

PVC (Cu) Cable for power transformer neutral etc 

including all  accessories. 
 

15 

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 

Resistance as per standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories- 10 Set (1 set =03 Nos). 

Lot 1     

17 

Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer 
etc. 
 

Lot 1     

18 
Supply of split type Air conditioner 48,000 BTU/hour 

capacity (4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 

Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter, Supporting 

Steel Structure and other accessories etc.) of Equipment 

as applicable. 

Lot 1     

21 

Supply of Fire Detection (Smoke Detection & alarm 

System) & Fire Fighting Equipment a) CO2-2Sets, b) 

Foam Type -2 Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
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1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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10.  Name of the Work : Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation 

(Aziznogor) at S&D-Coxsbazar, BPDB, Chattogram.(Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and 

other related accessories. All 33 kV Control, Protection and 

Metering System shall be housed in the same 33 kV GIS 

panels.  All the Circuit Breaker's control with Local/Remote 

switch and metering data shall be brought under Substation 

Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram 

Zone . 

Set 1     

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-
2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories-7Set 

(1 set =03 Nos). 

Lot 1     

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) 

cubicles comprising 2500A Bus including surge arresters other 

related accessories. All 11 kV Control, Protection and 

Metering System shall be housed in the same 11 kV GIS 

panels.All circuit breaker's control with Local/ Remote switch 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

and metering data shall be brought under Substation 

Automation System (SAS) and is to be interfaced with the 

existing/future BPDB's SCADA system in Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 

Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer  with cable end termination facilities, On 

Load Tap Changer, all internal protection elements in 

built including Remote Tap changer Control Panel with 

complete accessories. 

Set 2     

5 
Supply of Station Transformer 33/0.4 KV, 250 kVA 

including all accessories. 
 

Set 1     

6 

Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

Set 1     

7 

Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and float 

charge, input- 415 volts, output DC 110 - 150 volts   

including all accessories. 
 

Set 1     

8 

a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including accessories  

Set 1     

b) Supply of DC Distribution Panel including all   

accessories. 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

9 

Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as 

required for Transformer Feeder. As per field requirement 

but not less than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field 

requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field 

requirement but not less than 480 meter. 

10 

Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 

Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 

0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for Station 

Transformer as required. 
 

Lot 1     

12 

Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1     

13 

Supply of all Cable termination kits in line with BOQ 

(For all 33 kV, 11 kV and 0.415 kV cable, cable tray 

along with all requirement (both for indoor and outdoor) 

including all accessories. 
 

Lot 1     

14 

Supply of All Control cables of different sizes and all LV 

PVC copper cable of different sizes as necessary and 

MCCB, connectors to connect different panels/auxiliary 

transformer etc. 4x4mm2, 4x6mm2, 4x2.5mm2, 

8x2.5mm2, 16x 2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

PVC (Cu) Cable for power transformer neutral etc 

including all  accessories. 
 

15 

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 

Resistance as per standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories-10 Set (1 set =03 Nos). 

Lot 1     

17 

Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer 
etc. 
 

Lot 1     

18 
Supply of split type Air conditioner 48,000 BTU/hour 

capacity (4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 

Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter, Supporting 

Steel Structure and other accessories etc.) of Equipment 

as applicable. 

Lot 1     

21 

Supply of Fire Detection (Smoke Detection & alarm 

System) & Fire Fighting Equipment a) CO2-2Sets, b) 

Foam Type -2 Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
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1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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11. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at Lama 

at DD-Coxsbazar, BPDB, Chattogram . (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33 kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 2000 Ampere Bus including surge arresters and 

other related accessories. All 33 kV Control, Protection and 

Metering System shall be housed in the same 33 kV GIS 

panels.  All the Circuit Breaker's control with Local/Remote 

switch and metering data shall be brought under Substation 

Automation System (SAS) and provision for interfacing with 

the existing/future BPDB's SCADA system in Chattogram 

Zone . 

Set 1     

GIS cubicles Incoming  Feeders (1250A) with PT- 2 Nos. 

GIS cubicles  Outgoing Feeders (1250A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2000 A) -1 No. 
GIS cubicles Power Transformer Feeders (1250A) with PT-
2 Nos. 
GIS cubicles Station Auxiliary Transformer Feeders 
(1250A) -1No. 

2 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories-7Set 

(1 set =03 Nos). 

Lot 1     

3 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) 

cubicles comprising 2500A Bus including surge arresters other 

related accessories. All 11 kV Control, Protection and 

Metering System shall be housed in the same 11 kV GIS 

panels.All circuit breaker's control with Local/ Remote switch 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

and metering data shall be brought under Substation 

Automation System (SAS) and is to be interfaced with the 

existing/future BPDB's SCADA system in Chattogram  Zone.  

GIS cubicles Incoming Feeders (2500A) with PT-2 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler 
with Riser) (2500 A)-1 No. 
GIS cubicles Outgoing Feeders (630 A) -8Nos. 

4 

Supply of 33/11 kV, 16/20MVA ONAN/ONAF Power 

Transformer with cable end termination facilities, On 

Load Tap Changer, all internal protection elements in 

built including Remote Tap changer Control Panel with 

complete accessories. 

Set 2     

5 
Supply of Station Transformer 33/0.4 KV, 250 kVA 

including all accessories. 
 

Set 1     

6 

Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

Set 1     

7 

Supply of Battery Charger, constant voltage type 

(adjustable) with current limiting for boost and float 

charge, input- 415 volts, output DC 110 - 150 volts   

including all accessories. 
 

Set 1     

8 
a) Supply of Battery, 110volt DC nominal, ≥160 Ah 

minimum with mounting rack including accessories  

Set 1     

 
b) Supply of DC Distribution Panel including all   

accessories. 

Set 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

9 

Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as 

required for Transformer Feeder. As per field requirement 

but not less than 210 meter. 

Lot 1     

Supply of 1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field 

requirement but not less than 480 meter. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field 

requirement but not less than 480 meter. 

10 

Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

11 

Supply of 33kV 3C×95 sq.mm XLPE (Cu) Cable and 

0.415 kV, 4CX120 sq.mm PVC (Cu) Cable for Station 

Transformer as required. 
 

Lot 1     

12 

Supply of 11 kV 3C×185 sq. mm XLPE (Cu) Cable per 

Outgoing feeder from 11 kV GIS as required. As per field 

requirement but not less than 640 meter. 
 

Lot 1     

13 

Supply of all Cable termination kits in line with BOQ 

(For all 33 kV, 11 kV and 0.415 kV cable, cable tray 

along with all requirement (both for indoor and outdoor) 

including all accessories. 
 

Lot 1     

14 

Supply of All Control cables of different sizes and all LV 

PVC copper cable of different sizes as necessary and 

MCCB, connectors to connect different panels/auxiliary 

transformer etc. 4x4mm2, 4x6mm2, 4x2.5mm2, 

8x2.5mm2, 16x 2.5mm2, 24x2.5 mm2, 2x1Cx150 mm2 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

PVC (Cu) Cable for power transformer neutral etc 

including all  accessories. 
 

15 

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 

Resistance as per standard/ requirement.  
 

16 
Supply of Station type 11 kV Surge Arrester including all 

accessories-10 Set (1 set =03 Nos). 

Lot 1     

17 

Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer 
etc. 
 

Lot 1     

18 
Supply of split type Air conditioner 48,000 BTU/hour 

capacity (4 Nos). 
 

Lot 1     

19 Supply of Outdoor and Indoor Lighting System. 
 

Lot 1     

20 

Supply of All Steel Supporting Structures (including EM 

Tower, LA Structure, surge monitor/counter,Supporting 

Steel Structure and other accessories etc.) of Equipment 

as applicable. 

Lot 1     

21 

Supply of Fire Detection (Smoke Detection & alarm 

System) & Fire Fighting Equipment a) CO2-2Sets, b) 

Foam Type -2 Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
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1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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12. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Shikalbaha 132/33 KV Grid Substation 

Under S&D-Patiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6. 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 
Supply of 33 kV Vacuum Circuit Breaker, 1600 A, 31.5 kA for 3 sec. 

outdoor type along with supporting structure and accessories. 

Set 4     

2 

Supply of Galvanized steel structure materials for 2 span gantry 

extension each 7m×6 m along with suitable beam for supporting 33 kV 

bus, bus-section isolator, PTs, Station Transformer and all other 

accessories as required. 

Lot 1     

3 

Supply of 33 kV Isolator 1600 A, 31.5 kA for 3 sec. without earthling 

blade gang operated vertical mounted vertical break with galvanized 

steel  support structure and necessary connectors and accessories. (1 

set= 03 Nos) 

Set 4     

4 

Supply of 33 kV Line  Isolator 1600A, 31.5 kA for 3 sec. with 

earthling blade gang operated vertical mounted vertical break with 

galvanized steel  support structure and necessary connectors and 

accessories. (1 set= 03 Nos) 

Set 4     

5 

Supply of 33 kV 3 × single phase Current Transformer (3 nos. per 

circuit) ratio 600-1200/5/5A class 5P20 for protection and 0.2 for 

measuring along with supporting steel structure and suitable bi-

metallic connectors and accessories as per field requirement. 

Set 4     

6 
Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) along 

with supporting structure and required accessories- 4Set    (1 Set= 3Nos). 

Lot 1     

7 

Supply of Suitable bus bar Droppers, Conductors, Connectors, outdoor 

marshal kiosk, hardware clamps, nuts and bolts, etc. as required for 

connecting the individual items of equipment of 33 kV switchyard & 

complete bay extension. 

Lot 1     

8 Supply of PG Clamps. Lot 1     

9 
Supply of 33 kV Disc Insulator set with necessary suitable front and 

back connecting clamps. 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

10 Supply of 33 kV Bus Bar Conductor (ACSR Martin). Lot 1     

11 

Supply of 33 kV Control, Metering and Protection panel for 33 kV line 

feeder with 3 O/C, 1 E/F (IDMT and Ins). 3 Directional O/C + 1 

Directional E/F relays including audio visual annunciator. 

Set 4     

12 

Supply of Shield wire extension, overall diameter 9.252 mm standard 

steel with terminal tension clamp and fitting, Tension Clamp, Support 

Clamp set for fixing the shield wire with the gantry steel structure. 

Lot 1     

13 

Supply of Control Cables including CT and PT cables and LV Power 

Cables with all accessories between Control Room panels and 33 kV 

switchyard equipment. 

Lot 1     

14 

Supply of all material for Grounding System, Earthing mesh with 

earthling electrode. 

Lot 1     

a) Supply of Grounding copper conductor (As per scope of works and technical 

Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 mm 

each 4 Meter length to achieve Earth Resistance as per standard/ 

requirement.  
 

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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13. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Dohazari 132/33 KV Grid Substation under 

S&D-Patiya, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33 kV Vacuum Circuit Breaker, 2500 A, 31.5 

kA for 3 sec. outdoor type  along with all supporting 

structure and all accessories. 

Set 2     

2 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-

type) along with all supporting structure and all 

accessories. 2 Set (1 set =03 Nos) 

Lot 1     

3 

Supply of Galvanized steel  structure materials for 1( one) 

span gantry extension each 6.2m×6.2m along with 

suitable beam for supporting 33 kV bus, bus-section 

isolator, potential transformer, station transformer and all 

other accessories as required. 

Lot 1     

4 

Supply of 33 kV Isolator 2500A, 31.5 kA for 3 sec. 

without earthling blade gang operated vertical mounted 

vertical break with galvanized steel  support structure and 

necessary connectors and all accessories. 2 Set (1 set =03 

Nos) 

Lot 1     

5 

Supply of 33 kV line isolator 2500A, 31.5 kA for 3 sec. 

with earthling blade gang operated vertical mounted 

vertical break with galvanized steel  support structure and 

necessary connectors and all accessories. 2 Set (1 set =03 

Nos) 

Lot 1     

6 

Supply of 33 kV 3× single phase current transformer (3 

nos. per circuit) ratio 1200-2400/5/5A class 5P20 for 

protection and 0.2 for measuring along with supporting 

steel structure and suitable bi-metallic connectors and all 

accessories as per field requirement. 2 Set (1 set =03 Nos) 

Lot 1     



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            285 
 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

7 

Supply of Suitable busbar Droppers, Conductors, 

Connectors, outdoor marshal kiosk, hardware clamps, 

nuts and bolts, etc. as required for connecting the 

individual items of equipment of 33 kV switchyard & 

complete bay extension. 

Lot 1     

8 
Supply of PG Clamps including all other Clamps as 

Required 

Lot 1     

9 
Supply of 33 kV Disc Insulator set with necessary 

suitable front and back connecting clamps. 

Lot 1     

10 Supply of 33 kV Bus Bar Conductor (ACSR Martin). Lot 1     

11 

Supply of 33 kV control, metering and protection panel 

for 33 kV line feeder with 3 O/C, 1 E/F (IDMT and Ins). 

3 Directional O/C + 1 Directional E/F relays  including 

audio visual annunciator and all accessories 02 Sets 

Lot 1     

12 

Supply of Shield wire extension, overall diameter 9.252 

mm standard steel with terminal tension clamp and 

fitting, Tension Clamp, Support Clamp set for fixing the 

shield wire with the gantry steel structure and all 

accessories. 

Lot 1     

13 

Supply of All Control Cables including CT and PT cables 

and LV Power Cables with all accessories between 

Control Room panels and 33 kV switchyard equipment. 

Lot 1     

14 

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1 

    

a) Supply of grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

Resistance as per standard/ requirement.  
 

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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14. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Julda 132/33 KV Grid Substation Under 

S&D-Patiya, BPDB, Chattogram.. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33 kV indoor Gas Insulated Switchgear unit 

comprising 1250 Ampere Bus including surge arresters 

and other related accessories. This 33kV GIS Must be 

Compatible with existing GIS system. All 33 kV Control, 

Protection and Metering System shall be housed in the 

same 33 kV GIS panels. Each Circuit Breaker must 

equipped with CTs, PTs, Current, Voltage, MW, MVAR, 

PF, MWh, MVARh meters (Energy meter) and 2 O/C, 1 

E/F (IDMT and Ins), Directional 2 O/C and 1 E/F relays 

all to be connected and integrated with existing 33 kV 

indoor GIS unit. 

Set 1 

 

    

GIS cubicles Outgoing Feeders (1250A) with PT-2 Nos 

2 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-

type) along with supporting structure and required 

accessories-2 Set (1 set =03 Nos). 

Lot 1     

3 

Supply of 33 kV 1×500 sq. mm XLPE (Cu) Cable for 2 

(two) outgoing feeders as per requirement but not less 

than 480 meter .  

Lot 1     

4 

Supply of All Cable termination kits (33 kV) for 500 

sq.mm XLPE (Cu)  both sides along with all accessories 

and cable support structure. 

Lot 1     

5 

Supply of Control Cables including CT and PT cables and 

LV Power Cables with all accessories between Control 

Room panels and 33 kV switchyard equipment. 

Lot 1     

6 
Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

a) Supply of Grounding copper conductor (As per scope 

of works and technical Specification).  

(b) Supply of Grounding copper rod (Earthing electrode) 

dia 16 mm each 4 Meter length to achieve Earth 

Resistance as per standard/ requirement.  

 

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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15. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension at Jhilonjha, Coxsbazar  132/33 KV Grid 

Substation under S&D-Coxsbazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33kV indoor Gas Insulated Switchgear (GIS) unit 

comprising 3150 Ampere Double Bus including surge arresters and 

other related accessories. All 33 kV Control, Protection and Metering 

System shall be housed in the same 33 kV GIS panels.  All the 

Circuit Breaker's control with Local/ Remote switch and metering 

data shall be brought under Substation Automation System (SAS) 

and provision for interfacing with the existing/future BPDB's 

SCADA system in Chattogram  Zone . 

Set 1     

GIS cubicles Incoming Feeders (2500A) with PT-3 Nos. 

GIS cubicles Outgoing Feeders (1250 A) with PT-12 Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (3150 A)-2 Nos. 
Bus sectionalizer for double bus bar system 3150A- 01 set with 4 set 
Bus PT (1 set= 3nos.) 
GIS cubicles Power Transformer Feeders (1250A) with PT-2Nos. 
GIS cubicles Auxiliary Transformer Feeders (1250A)-2Nos. 
Capacitor bank feeder (1250A)-2Nos. 

2 

Supply of 11 kV indoor Gas Insulated Switchgear (GIS) cubicles 

comprising 2500A Bus including surge arresters other related 

accessories. All 11 kV Control, Protection and Metering System shall 

be housed in the same 11 kV GIS panels. All circuit breaker's control 

with Local/ Remote switch and metering data shall be brought under 

Substation Automation System (SAS) and is to be interfaced with the 

existing/future BPDB's SCADA system in Chattogram  Zone.  

Set 1     

GIS cubicles Incoming Feeders (2500A) with PT- 2Nos. 

GIS cubicles Bus Coupler Breaker with Riser (Bus Coupler with 
Riser) (2500 A)-1 Nos. 
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

GIS cubicles Outgoing Feeders (630 A)-8 Nos. 

3 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 

along with supporting structure and required accessories -18 set 

(1 set= 3Nos) 

    Lot 1     

4 
Supply of Station type 11 kV Surge Arrester including all 

accessories- 10 set (1 set= 3Nos) 
Lot 1     

5 
Supply of Station Transformer 33/0.4 KV, 250 kVA including 

all accessories. 

Set 2     

6 

Supply of 33kV 1C×500 sq.mm XLPE (Cu) Cable as required 

for Transformer Feeder. As per field requirement but not less 

than 210 meter. 

    Lot 1     

Supply of 3X1C×800sq. mm XLPE (Cu) Cable for 33kV 

incoming feeder as per requirement. As per field requirement 

but not less than 80 meter per phase. 

Supply of 1C×500sq. mm XLPE (Cu) Cable for 33kV 

Outgoing feeder as per requirement. As per field requirement 

but not less than 3360 meter. 

7 

Supply of 11kV Single core XLPE copper cable for 

Transformer  2x1Cx630 Sq. mm per phase. As per field 

requirement but not less than 420 meter. 

Lot 1     

8 

Supply of 11 kV 3Cx 185 sq. mm XLPE (Cu) cable per Feeder 

for Outgoing  feeder. As per field requirement but not less than 

640 meter. 

Lot 1     

9 

Supply of 33 kV 3C×95 sq. mm XLPE (Cu) Cable and 0.415 

kV, 4Cx 120 sq.mm PVC (Cu) Cable for Station Transformer 

as required 

Lot 1     

10 Supply of 0.415 kV, 2x150 Sq-m PVC Cu Cable. Lot 1     

11 Supply of All Control Cables including CT and PT cables and Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

LV Power Cables with all accessories between Control Room 

panels and 33 kV Switchyard equipment. 

12 
Supply of all Cable termination kits in line with BOQ (For all 33 kV, 

11 kV and 0.415 kV cable, cable tray along with all requirement 

(both for indoor and outdoor) including all  accessories. 

Lot 1     

13 

Supply of all material for Grounding System, Earthing mesh 

with earthling electrode. 

Lot 

 

1 

 

    

a) Supply of Grounding copper conductor (As per scope of works and 

technical Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 

mm each 4 Meter length to achieve Earth Resistance as per 

standard/ requirement.  
 

14 
Supply of Substation Automation System (SAS) with Server, 
Monitor, UPS with 30 Minute battery back-up  and Printer etc. 

Lot 1     

15 
Supply of split type Air conditioner, 48,000 BTU/hour capacity 

but not limited to. 

Lot 1     

16 
Supply of Outdoor and indoor Lighting System with energy 

saving lamps. 

Lot 1     

17 

Supply of Fire Detection & Fire Fighting Equipment with 

Smoke Detection & alarm System a) CO2-2Sets, b) Foam Type 

-2 Sets & c) Dry Chemical Type-2 Sets. 

Lot 1     

18 Supply of LV AC Distribution Panel 3 phase, 415 volts with 

interlocking provision including Kwh meter (accuracy class 

1.0) and all accessories for station transformer. 

Set 2     

19 Supply of Battery Charger, constant voltage type (adjustable) 

with current limiting for boost and float charge, input- 415 

volts, output DC 110 - 150 volts   including all accessories. 
 

Set 2     

20 a) Supply of Battery, 110volt DC nominal, ≥160 Ah minimum Set 2     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

with mounting rack including accessories  
 b) Supply of DC Distribution Panel including all   accessories. Set 2     

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc                                                                                            293 
 

16. Name of the Work: Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay Extension (Chokoria) from 33/11 KV Substation Under 

S&D-Coxs' Bazar, BPDB, Chattogram. (Bidder shall quote price considering the requirement to complete Substation as per BOQ Clause 6.2) 

Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

1 

Supply of 33 kV Vacuum Circuit Breaker, 1600 A, 31.5 

kA for 3 sec. outdoor type  along with all supporting 

structure and all accessories. 

Set 4     

2 

Supply of Galvanized steel structure materials for 2 span 

gantry extension each 7m×6m along with suitable beam 

for supporting 33 kV bus, bus-section isolator, potential 

transformer, station transformer and all other accessories 

as required. 

Lot 1     

3 

Supply of 33 kV Isolator 1600A, 31.5 kA for 3 sec. 

without earthling blade gang operated vertical mounted 

vertical break with galvanized steel  support structure and 

necessary connectors and all accessories. 1 set=3 Nos 

Set 4     

4 

Supply of 33 kV line isolator 1600A, 31.5 kA for 3 sec. 

with earthling blade gang operated vertical mounted 

vertical break with galvanized steel support structure and 

necessary connectors and all accessories. 1 set=3 Nos 

Set 4     

5 

Supply of 33 kV 3 × single phase current transformer (3 

nos. per circuit) ratio 600-1200/5/5A class 5P20 for 

protection and 0.2 for measuring along with supporting 

steel structure and suitable bi-metallic connectors and 

accessories as per field requirement. 

Set 4     

6 

Supply of 33 kV, Single phase Lightning Arrester (ZnO-

type) along with all supporting structure and all required 

accessories. 4 Sets (1Set=3Nos). 

Lot 1     

7 

Supply of Suitable busbar Droppers, Conductors, 

Connectors, outdoor marshal kiosk, hardware clamps, 

nuts and bolts, etc. as required for connecting the 

Lot 1     
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

individual items of equipment of 33 kV switchyard & 

complete bay extension. 

8 
Supply of PG Clamps including all other Clamps as 

Required 

Lot 1     

9 
Supply of 33 kV Disc Insulator set with necessary 

suitable front and back connecting clamps. 

Lot 1     

10 Supply of 33 kV Bus Bar Conductor (ACSR Martin). Lot 1     

11 

Supply of 33 kV control, metering and protection panel 

for 33 kV line feeder with 3 O/C, 1 E/F (IDMT and Ins). 

3 Directional O/C + 1 Directional E/F relays including 

audio visual annunciator. 4 Sets 

Set 4     

12 

Supply of LV AC Distribution Panel 3 phase, 415 volts 

with interlocking provision including Kwh meter 

(accuracy class 1.0) and all accessories for station 

transformer. 

Set 1     

13 

Supply of Shield wire extension, overall diameter 9.252 

mm standard steel with terminal tension clamp and 

fitting, Tension Clamp, Support Clamp set for fixing the 

shield wire with the gantry steel structure. 

Lot 1     

14 

Supply of Control Cables including CT and PT cables and 

LV Power Cables with all accessories between Control 

Room panels and 33 kV Switchyard equipment. 

Lot 1     

15 

Supply of all material for Grounding System, Earthing 

mesh with earthling electrode. 

Lot 1     

a) Supply of grounding copper conductor (As per scope of works and technical 

Specification).  
(b) Supply of Grounding copper rod (Earthing electrode) dia 16 mm 

each 4 Meter length to achieve Earth Resistance as per standard/ 

requirement.  
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Line 
Item 
No. 

Description of Item 

Quantity Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign 

Currency or 
Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 4 5 = 3 x 4 6  7 = 5 + 6 

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary 
   

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 
 
 
 
 
 

17.   Name of the Work: Supply of Mandatory Spare parts  

 

Line 
Item 
No. 

Description of Item 

Quantity 
Unit Price 

EXW 
(Foreign 

Currency or 
Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign Currency or 

Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 
4 

5 = 3 x 4 6  7 = 5 + 6 

1 
Supply of Bushing of each type (HT & LT) with conductor and terminal for new 

33/11 kV, 16/20 MVA Power Transformer 
Set 6 

    

2 
Supply of Bushing of each type (HT & LT) with conductor and terminal for new 

33/11 kV,  20/26 MVA Power Transformer 
Set 6 

    

3 Supply of closing and Tripping Coil for 33kV GIS Switchgear and Control Equipment 
Set 

(1 set 

=2 nos.) 

20 

    

4 
Supply of closing and Tripping Coil for 12kV GIS Switchgear  

 

Set 

(1 set 

=2 nos.) 

20 

    

5 
Supply of Motor Control Unit (MCU) for 33kV GIS Switchgear and Control 

Equipment 
Nos 9 

    

6 Supply of Universal Motor for Spring Charge for 33kV GIS Switchgear Nos 9     

7 Supply of Universal Motor for Spring Charge for 12kV GIS Switchgear  Nos 9     

8 a)Manometer (Pressure Indicator) for 33kV GIS Switchgear Nos 15     

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Line 
Item 
No. 

Description of Item 

Quantity 
Unit Price 

EXW 
(Foreign 

Currency or 
Taka) 

Total EXW 
Price 

(Foreign 
Currency or 

Taka) 

Sales Tax 
(Foreign Currency or 

Taka) 

Total Price 
(Foreign 

Currency or 
Taka) 

1 2 3 
4 

5 = 3 x 4 6  7 = 5 + 6 

 b)Tap Disk Indicator for 33kV GIS Switchgear Nos. 9     

 c)Indicating Lamp for 33kV GIS Switchgear Nos. 36     

 d)SF6 Gas (50 kg Bottle) for 33kV GIS Switchgear Nos. 3     

 e)Tools Kit for 33kV GIS Switchgear Set 9     

9 Supply of 33 kV, Single phase Lightning Arrester (ZnO-type) 
Sets 

(3 nos.= 1 set) 
21 

    

10 Supply of 11 kV, Single phase Lightning Arrester (ZnO-type) 
Sets 

(3 nos.= 1 set) 
21 

    

11 
Supply of 33 kV Single Phase Current Transformer ratio 300-600/5-5-5A  class 5P20 

for protection and 0.2 for measuring  
Sets 

(3 nos.= 1 set) 
6 

    

12 
Supply of 33 kV Single Phase Current Transformer ratio 400-800/5-5A  class 5P20 for 
protection and 0.2 for measuring  

Sets 

(3 nos.= 1 set) 
9 

    

13 
Supply of 33kV, Single Phase Potential Transformer ratio 33/√3/0.11/√3/0.11/√3 kV 

Class 0.2 measuring & 3P for protection signaling instrument etc.  
Sets 

(3 nos.= 1 set) 
12 

    

14 
Supply of Differential Relay, 3 O/C + 1 E/F + 3 Directional O/C + 1 Directional E/F for 33 kV 
Control Metering and Relay Panel as per technical specification. 

Set 6 
    

15 

Supply of 3 Over Current + 2 Earth fault (1 E/F + 1 Separate Standby Earth Fault) + 

Directional O/C & E/F relay for 11 kV Control Metering and Relay Panel as per technical 

specification. 

Set 6 

    

16 
Supply of Trip relay, Trip Circuit Supervision Relay for PCM panel as per 

technical specification. 
Sets 6 

    

17 

a)33kV Cable termination plug and socket with all accessories required for cable 

terminating with 1X1CX800mm2 (6 sets) &1X1CX500mm2 (15 sets) XLPE cable to 
be connected with GIS panel. 1 set= 3 nos 

Lot 

 
1 

    

 

b)11kV Cable termination plug and socket with all accessories required for cable 

terminating with 1X1CX630mm2 (6 sets) XLPE cable to be connected with GIS panel. 

1 set= 3 nos 

Lot 

 
1 

    

TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary    

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 

 

  
Name: [insert full name of signatory] Signature with Date and 

Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 3 - Design Services 
 

Item Description of Item Quantity 

Unit Price Total Price 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

Local Currency 
Portion 

Foreign 
Currency 
Portion 

(1) (2) (3) (4) (5) (6) = (3 x 4) (7) = (3 x 5) 

Engineering and Design of the following new substation construction and bay 
extension as complete. (As per scope of works, Technical specification and GTP): 

 

1 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x16/20 MVA Regular Type GIS (Himchori New) at S&D-

Coxsbazar, BPDB, Chattogram. 

LS.     

2 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x20/26 MVA Regular Type GIS (Coxsbazar New) at S&D-

Coxsbazar, BPDB, Chattogram. 

LS. 

    

3 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x16/20 MVA Regular Type GIS (Ramu Cantonment New) 

at S&D-Coxsbazar, BPDB, Chattogram. 

LS. 

    

4 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x16/20 MVA Regular Type GIS (Keranihat New) at S&D-

Patiya, BPDB, Chattogram. 

LS. 

    

5 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x20/26 MVA Regular Type GIS (Patiya Bypass) at S&D-

Patiya, BPDB, Chattogram. 

LS. 

    

6 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x20/26 MVA Regular Type GIS (Shikalbaha New) at 

S&D-Potiya, BPDB, Chattogram. 

LS. 

    

7 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x20/26 MVA Regular Type GIS (Diamond Cement Area 

New) at S&D-Patiya, BPDB, Chattogram. 

LS. 

    

8 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 2x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at 

Satkania at S&D-Potiya, BPDB, Chattogram. 

LS. 

    

9 
Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 1x16/20 MVA to 2x16/20 MVA GIS Up-gradation (Dohazari 

LS. 
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ESU) at S&D-Potiya, BPDB, Chattogram. 

10 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation 

(Aziznogor) at S&D-Coxsbazar, BPDB, Chattogram. 

LS. 

    

11 

Design, Supply, Erection, Installation, Testing and Commissioning of 

33/11KV, 1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at Lama 

at DD-Coxsbazar, BPDB, Chattogram. 

LS. 

    

12 

Design, Supply, Erection, Installation, Testing and Commissioning of 
33 KV Bay Extension at Shikalbaha 132/33 KV Grid Substation 
Under S&D-Patiya, BPDB, Chattogram. 

LS. 

    

13 

Design, Supply, Erection, Installation, Testing and Commissioning of 
33 KV Bay Extension at Dohazari 132/33 KV Grid Substation under 
S&D-Patiya, BPDB, Chattogram. 

LS. 

    

14 

Design, Supply, Erection, Installation, Testing and Commissioning of 
33 KV Bay Extension at Julda  132/33 KV Grid Substation Under 
S&D-Patiya, BPDB, Chattogram. 

LS. 

    

15 

Design, Supply, Erection, Installation, Testing and Commissioning of 
33 KV Bay Extension at Jhilonjha, Coxsbazar  132/33 KV Grid 
Substation under S&D-Coxsbazar, BPDB, Chattogram. 

LS. 

    

16 

Design, Supply, Erection, Installation, Testing and Commissioning of 
33 KV Bay Extension (Chokoria) from 33/11 KV  Substation Under 
S&D-Coxs' Bazar, BPDB, Chattogram. 

LS. 

    

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 6. Grand Summary   

 
1
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 

1
Note: 2. Taxes and Duties to be include in Total Price. 

 
 
 
 
 
 
 
 

 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 4 – Civil works part 
 

Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

1 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 

MVA Regular Type GIS (Himchori New) at S&D-Coxsbazar, BPDB, Chattogram. 

    

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc.  

Sqm 500   

c) Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

d)Road (approach including internal road & walkway etc). Lot 1   

e) Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

f)Tree plantation, gardening and beautification etc. Lot 1   

g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (1)     

2 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Coxsbazar New) at S&D-Coxsbazar, BPDB, Chattogram. 

 

    

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

b)Construction of Two Storied GIS Sub-Station Building (500 Sq.m.), Dismantling, 

Demolishing, Relocate of existing tin shade mosque and re-construction (200 Sq.m) as per 

scope of work, Evacuation, Store, O/H Tank, Water Supply with new Deep Tube well, 

Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, CCTV system 

with night vision camera and other related items etc. 

Lot 1   

c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

d)Road (approach including internal road & walkway etc). Lot 1   

e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

f)Tree plantation, gardening and beautification etc. Lot 1   

g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

Sub-Total of Item no. (2)     

3 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 

MVA Regular Type GIS (Ramu Cantonment New) at S&D-Coxsbazar, BPDB, 

Chattogram. 

    

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

d)Road (approach including internal road & walkway etc). Lot 1   

e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

f)Tree plantation, gardening and beautification etc. Lot 1   

g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

 

Lot 1   

Sub-Total of Item no. (3) 

 

    

4 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 

MVA Regular Type GIS (Keranihat New) at S&D-Patiya, BPDB, Chattogram. 

    

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of Lot 1   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

Gravel etc. 

b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

d)Road (approach including internal road & walkway etc). Lot 1   

e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

f)Tree plantation, gardening and beautification etc. Lot 1   

g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

Sub-Total of Item no. (4)     

5 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Patiya Bypass) at S&D-Patiya, BPDB, Chattogram. 

    

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d) Road (approach including internal road & walkway etc). Lot 1   

 e) Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g) Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

 Sub-Total of Item no. (5)     

6 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Shikalbaha New) at S&D-Potiya, BPDB, Chattogram. 

    

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d)Road (approach including internal road & walkway etc). Lot 1   

 e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (6)     

7 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Diamond Cement Area New) at S&D-Patiya, BPDB, 

Chattogram. 

  

  

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d)Road (approach including internal road & walkway etc). Lot 1   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

 e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (7)     

8 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 

2x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at Satkania at S&D-Potiya, BPDB, 

Chattogram. 

  

  

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d)Road (approach including internal road & walkway etc). Lot 1   

 e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (8)     

9 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x16/20 

MVA to 2x16/20 MVA GIS Up-gradation (Dohazari ESU) at S&D-Potiya, BPDB, 

Chattogram. 

  

  

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Three Storied GIS Sub-Station Building Including Control Room, Office Sqm 750   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d)Road (approach including internal road & walkway etc). Lot 1   

 e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (9)     

10 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 

1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation (Aziznogor) at S&D-Coxsbazar, BPDB, 

Chattogram. 

  

  

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d)Road (approach including internal road & walkway etc). Lot 1   

 e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (10)     
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

11 Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 

1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at Lama at DD-Coxsbazar, BPDB, 

Chattogram. 

  

  

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

Lot 1   

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Dismantling, Demolishing, Store, Evacuation, O/H Tank, Water Supply with new 

Deep Tube well, Sanitary system, Internal Electrification, Emergency Lighting, False Ceiling, 

CCTV system with night vision camera and other related items etc. 

Sqm 500   

 c)Foundation of Transformer, Equipment, Power & Control Cable Trench, Cable Tray/Rack 

& others. 

Lot 1   

 d)Road (approach including internal road & walkway etc). Lot 1   

 e)Boundary Wall (with retaining where necessary) and Drainage System including gate etc. 

(As per site requirement) 10sq.m Guard Post. 

Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 g)Computer, laser printer, Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 

Exhaust fans, Ceiling Fans etc. 

Lot 1   

 Sub-Total of Item no. (11)     

12 Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Shikalbaha 132/33 KV Grid Substation Under S&D-Patiya, BPDB, 

Chattogram. 

  

  

 a)Earth filling and compaction as needed, Gravel Pit, Laying of Gravel etc. 

Lot 1 

  

 b)Related civil works for  installation of 04 nos  33 kV  (AIS) PCM Panel in the  existing 

Control room 

  

 c)Substation switchyard extension, gantry as per scope of works.   

 d)Foundation of Equipment, Power & Control Cable Trench etc.   

 Sub-Total of Item no. (12)     

13 Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Dohazari 132/33 KV Grid Substation under S&D-Patiya, BPDB, 

Chattogram. 
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

 a)Earth filling and compaction as needed, Gravel Pit, Laying of Gravel etc. 

Lot 1 

  

 b)Substation switchyard extension, gantry as needed etc.   

 c)Foundation of Equipment, Power & Control Cable Trench etc.   

 Sub-Total of Item no. (13)     

14 Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Julda  132/33 KV Grid Substation Under S&D-Patiya, BPDB, Chattogram. 
  

  

 Related civil works for  installation of 02 nos  33 kV  GIS Panel in the  existing Control room Lot 1   

 Sub-Total of Item no. (14)     

15 Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Jhilonjha, Coxsbazar 132/33 KV Grid Substation under S&D-Coxsbazar, 

BPDB, Chattogram. 

  

  

 a)Earth filling, Land escaping, Leveling, Dressing / Preparation of Gravel Pit, Laying of 

Gravel etc. 

    

 b) Construction of Two Storied GIS Sub-Station Building Including Control Room, Office 

Room, Store, O/H Tank, Water Supply with new Deep Tube well, Sanitary system, Internal 

Electrification, Emergency Lighting, False Ceiling etc. 

Sqm 700   

 c)Foundation of Equipment, Power & Control Cable Trench etc. Lot 1   

 d) Road (approach including internal road & walkway etc) 10sq.m Guard Post. Lot 1   

 e)Drainage System extension etc. Lot 1   

 f)Tree plantation, gardening and beautification etc. Lot 1   

 Sub-Total of Item no. (15)     

16 Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension (Chokoria) from 33/11 KV  Substation Under S&D-Coxs' Bazar, BPDB, 

Chattogram. 

  

  

 a)Design & Construction of Substation Building: 
38.5 square meter (38.5 Sq. m floor) one storied Building horizontal extension with existing 
control room as per price schedule including roof lime terracing, door, window, toilet etc. 

Lot 1   

 b)Earth filling and compaction as needed, Gravel Pit, Laying of Gravel etc. 
Lot 1 

  

 c)Related civil works for  installation of 04 nos  33 kV  (AIS) PCM Panel in the  existing   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

Control room 

 d)Substation switchyard extension, gantry as needed etc.   

 e)Foundation of Equipment, Power & Control Cable Trench etc.   

 Sub-Total of Item no. (16)     

TOTAL Columns 6  to be carried forward to Schedule No. 6. Grand Summary  

                                           
Note: 1. Bidder’s are requested to add row as many as need to full-fill the Scope of work. in Section :6 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

1
Note: 2. Taxes and Duties to be include in Amount. 

 
 
 

 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 5- Installation and Other Services 
 

Item Description Quantity 

Unit Price Total Price 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

Construction & Installation of the following sub-stations including local transportation, 

erection, testing, commissioning, dismantling work as per field requirement, inspection, 

training and Energizing of Complete Sub-station. (As per Scope of Works, Technical 

Specification and GTP): 

 

    

1 
Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 

MVA Regular Type GIS (Himchori New) at S&D-Coxsbazar, BPDB, Chattogram. 
 

    

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site. LS     

2 
Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Coxsbazar New) at S&D-Coxsbazar, BPDB, Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

3 

Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 

MVA Regular Type GIS (Ramu Cantonment New) at S&D-Coxsbazar, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 (b) Training (class-room & on the job) at site LS     

4 
Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x16/20 

MVA Regular Type GIS (Keranihat New) at S&D-Patiya, BPDB, Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 (b) Training (class-room & on the job) at site LS     
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5 
Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Patiya Bypass) at S&D-Patiya, BPDB, Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

6 
Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Shikalbaha New) at S&D-Potiya, BPDB, Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

7 

Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 2x20/26 

MVA Regular Type GIS (Diamond Cement Area New) at S&D-Patiya, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

8 

Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 

2x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at Satkania at S&D-Potiya, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

9 

Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 1x16/20 

MVA to 2x16/20 MVA GIS Up-gradation (Dohazari ESU) at S&D-Potiya, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 
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(b) Training (class-room & on the job) at site LS     

10 

Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 

1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation (Aziznogor) at S&D-Coxsbazar, 

BPDB, Chattogram. 
 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

11 

Design, Supply, Erection, Installation, Testing and Commissioning of 33/11KV, 

1x5/6.67 MVA to 2x16/20 MVA GIS Up-gradation at Lama at DD-Coxsbazar, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS     

12 

Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Shikalbaha 132/33 KV Grid Substation Under S&D-Patiya, BPDB, 

Chattogram. 

     

 

(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). LS 

    

13 

Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Dohazari 132/33 KV Grid Substation under S&D-Patiya, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). LS 
    

14 

Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Julda 132/33 KV Grid Substation Under S&D-Patiya, BPDB, Chattogram. 
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(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). LS 
    

15 

Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension at Jhilonjha,Coxsbazar 132/33 KV Grid Substation under S&D-Coxsbazar, 

BPDB, Chattogram. 

     

 

(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). LS 

    

16 

Design, Supply, Erection, Installation, Testing and Commissioning of 33 KV Bay 

Extension (Chokoria) from 33/11 KV Substation Under S&D-Coxs' Bazar, BPDB, 

Chattogram. 

     

 
(a) Installation, Testing, Commissioning of all Equipment including local transportation 

and dismantling works (where applicable). 
LS 

    

 
(b) Training (class-room & on the job) at site LS.     

17 

FAT/ Pre-delivery inspection and/or Witnessing of the manufacturing process and tests 

of the equipment at manufacturer’s works including transfer of technical know-how for 

all Substations. 

LS.     

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 6. Grand Summary 
  

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
1
Note: 2. Taxes and Duties to be include in Total Price. 

 

 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 6 - Grand Summary 

 

Schedule 
No. 

Title 

Total Price (Tender Price) 

Foreign 
Currency 

Local 
Currency 

1 

 
Plant and Mandatory Spare Parts Supplied from 
Abroad 

  

2 

 
Plant and Mandatory Spare Parts Supplied from 
Within the Employer‟s Country 

  

3 Design Services   

4 Civil works part   

5 Installation and Other Services   

GRAND TOTAL to be carried forward to Form PG5A-1b   
 
 

 

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as 
there are currencies 
2. Create additional columns for up to a maximum of 3 Foreign Currencies if so required 
3. Contract Price shall be the Tender Price considering arithmetic correction and unconditional discount (if any).  
 
 

Name: [insert full name of signatory] Signature with Date 
and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 7 - Recommended Spare Parts (Not in Evaluation) 

 

Item Description Qty 

Unit Price Total Price 

EXW 
Local      
Parts 
Local 
Currency 

CIP 
Imported       
Parts 
Foreign 
Currency 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

       

       

       

       

       

       

       

       

       

       

TOTAL   

 
 
 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there 
are currencies 
 
 

 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Technical Proposal (Form PG5A-4) 
 

[The Revised Technical Proposal, if any, shall follow the same format and structure] 
 

Site Organization 

Method Statement 

Mobilization Structure 

Construction Structure 

Plant 

Safety Plan 

Personnel 

Equipment 

Proposed subcontractors for Major Items of Plant and Services 

Time Schedule 
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Site Organization 
[insert technical proposal for site organization] 

 
[The Tenderer shall include in the tender an appropriate organization chart. This shall include 

head office as well as site components and clearly demonstrate that the Tenderer possesses the 

staff and organizational resources to complete the Supply and Installation of Plant & Equipment.] 
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Method Statement 
[insert technical proposal for Method Statement] 

 
[The Tenderer shall furnish an overall description covering all activities and processes from 

inception to site works and commissioning. 

In particular methods of minimizing the impact on the environment in accordance with the 

relevant laws and regulations during the construction phase shall be described.] 
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Mobilization Schedule 
[insert technical proposal for Mobilization Schedule] 

 
[This shall be included in the overall time schedule to be provided by the Tenderer as per   “Time 

Schedule” in Section 5.Tendering Forms 
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Construction Schedule 
[insert technical proposal for Construction Schedule] 
[This shall be included in the overall time schedule to be provided by the Tenderer as per  “Time 

Schedule” in Section5. Tendering Forms] 
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Plant 
[insert technical proposal for Plant] 

 
[The Tenderer shall provide the plant and equipment it intends to use in the construction process to 

demonstrate that it has the capability to complete the Supply and Installation of Plant & 

Equipment.] 
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Safety Plan 
[Insert technical proposal for Safety Plan] 

 
[The Tenderer shall demonstrate that it has a comprehensive safety system that will be used 

during the construction and installation phase. This system shall meet all safety requirements 

in accordance with all relevant laws, rules and regulations.] 
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Personnel Information 
 

[This Form should be completed for each person proposed by the Tenderer on Form PG5A-2a& PG5A-2b, where applicable] 

 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 
A. Proposed Position (tick the relevant box) 

B. Personal Data 

Name  

Date of Birth  

Years overall experience  

Years of specific  experience  

National ID Number  

Years of employment with the 
Tenderer 

 

B. Professional Qualifications: 

1. 

2. 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of Procuring Entity:  

Address of Procuring Entity:  
 

Present Job Title:  

Years with present Procuring Entity:  

Tel No: 
 

Fax No: e-mail address: 

Contact [manager/personnel officer]: 
 

D. Professional Experience 

Summarise professional experience over the last twenty years, in reverse chronological order. 
Indicate particular technical and managerial experience relevant to the project. 

 From To Company / Project / Position / Relevant technical and management 
experience. 

1    

2    

3    

 
 
 

 
 
 
 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Equipment Information 
 
[The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for 
the key equipment listed in TDS . A Separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer] 

 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

 
Item of equipment 
 

Equipment 
information 

Name of manufacturer Model and power rating 

 Capacity Year of manufacture 

Current status Current location 

 Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 
Omit the following information for equipment owned by the Tenderer. 
 

Owner Name of owner 

 Address of owner 

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Proposed Subcontractors for Major Items of Plant and 

Installation Services 

 
A list of major items of Plant and Installation Services is provided below. 

 

The following Subcontractors and/or manufacturers are proposed for carrying out the item of 

the facilities indicated. Tenderers are free to propose more than one for each item 

 

Major Items of Plant and 

Installation Services 
Proposed 

Subcontractors/Manufacturers 
Nationality 
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Form Functional Guarantee 

 
The Tenderer shall copy in the left column of the table below, the identification of each functional 

guarantee required in the Specification and stated by the Employer in GCC 43 and in the right 

column, provide the corresponding value for each functional guarantee of the proposed plant and 

equipment. 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of ot(s)] 

 

Required Functional Guarantee Value of Functional Guarantee of the Proposed 

Plant and Equipment 

1.   

2.   

3.   

4.   

5.   

6.   
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Specifications Submission and Compliance Sheet (Form PG5A-4a) 
 
Invitation for Tender No:  Date:  
Tender Package No:  Package 

Description: 
[enter description 
as specified in 
Section 6] 

Tender Lot No:  Lot 
Description: 

[enter description 
as specified in 
Section 6] 

 

Item
No. 

Name of Goods 

or Related Service 

Country 
of 
Origin 

Make and 
Model (when 
applicable) 

Full Technical Specifications and 
Standards 

1 2 3 4 5 

 FOR GOODS   Note 1 

     

     

 FOR RELATED SERVICES    

     

     

 
[The Tenderer should complete all the columns as required] 
 
 
 
 
 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID] 

In the capacity of: [insert designation of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Manufacturer’s Authorisation Letter (Form PG5A - 5) 

 
[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the instructions 
indicated. Thisletter of authorization should be on the letterhead of the Manufacturer and should be 
signed by a person with the proper authority to sign documents that are binding on the 
Manufacturer.  The Tenderer shall include it in its tender, if so indicated in the TDS as stated 
under ITT Sub-Clause 29.3(b)] 

 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  

To: 
Name and address of Employer] 
 

 

 
WHEREAS 
 
 

We [insert complete name of Manufacturer], 
 
who are official manufacturers of[insert type of goods manufactured], having factories at 
[insert full address of Manufacturer’s factories], do hereby 
 
authorize[insert complete name of Tenderer] to  supply the following Plant and Equipment, 
manufactured by us [insert name and or brief description of the Goods]. 
 
We hereby extend our full guarantee and warranty as stated under GCC Clause 42 of the 
General Conditions of Contract, with respect to the Goods offered by the above Tenderer. 
 
Signed: [insert signature(s) of authorized representative(s) of the Manufacturer] 
 
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer] 
Address: [insert full address including Fax and e-mail] 
Title: [insert title] 
 
 
 
 
Date: [insert date of signing] 
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Bank Guarantee for Tender Security (Form PG5A– 6) 
[this is the format for the Tender Security to be issued by a scheduled bank 
of Bangladesh as stated under ITT Clauses32 and 33] 
 
Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  
To: 
[Name and address of Employer] 
 

 

 
TENDER GUARANTEE No: 
 
We have been informed that [insert name of Tenderer] (hereinafter called “the Tenderer”) intends 
to submit to you its Tender dated [insert date of Tender] (hereinafter called “the Tender”) for the 
supply and installation of [description of plant and services] under the above Invitation for Tenders 
(hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, Tenders must be supported by a 
Bank Guarantee for Tender Security . 
 
At the request of the Tenderer, we [insert name of bank] hereby irrevocably and unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of Tk.[insert amount in figures and in words] upon receipt by us of your first written demand 
accompanied by a written statement that the Tenderer is in breach of its obligation(s) under the 
Tender conditions, because the Tenderer: 
 

a. has withdrawn its Tender after opening of Tenders but within the validity of the  Tender 
Security ; or 

b. refused to accept the Notification of Award (NOA) within the period as stated under 
Instructions to Tenderers (ITT) ; or 

c. failed to furnish Performance Security within the period as stipulated in the NOA; or 
d. refused to sign the Contract Agreement by the time specified in the NOA; or 
e. did not accept the correction of the Tender price following the correction of the arithmetic 

errors in accordance with the ITT; or 
 
This guarantee will expire: 
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of a copies of the contract 
signed by the Tenderer and the Performance Security  issued to you in accordance with 
the  ITT; or 

 
(b) if the Tenderer is not the successful Tenderer,twenty eight (28) days after the expiration 

of the Tenderer‟s Tender validity period, being [date of expiration of the Tender validity 
plus twenty eight(28) days] 

 
Consequently, we must receive at the above-mentioned office any demand for payment under this 
guarantee on or before that date. 
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Letter of Commitment for Bank’s undertaking for Line of Credit 
(Form PG5A-6a) 

 
[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in accordance with ITT Clause 
15.1(b)] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 

CREDIT COMMITTMENT No: [insert number] 

 
 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to 
you its Tender (hereinafter called “the Tender”) for the execution of the Supply and Installation of Plant & 

Equipment of [description of works] under the above Invitation for Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tenderer‟s Financial Capacity i.e. 
Liquid Asset must be substantiated by a Letter of Commitment of Bank‟s Undertaking for Line of Credit. 
 
At the request of, and arrangement with, the Tenderer, we [name and address of the Bank] do hereby agree 
and undertake that [name and address of the Tenderer] will be provided by us with a revolving line of credit, 
in case awarded the Contract, for execution of the Works viz. [insert name of works], for an amount not 
less than BDT [in figure]( in words) for the sole purpose of the execution of the above Contract. This 
Revolving Line of Credit will be maintained by us until issuance of “Taking-Over Certificate” by the 
Procuring Entity. 
 
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter of 
Commitment. 
 
 
 
 
 
 

 

 
Signature 

 

 
Signature 
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Deviation List (Form PG5A – 13) 
[If Tenderer has any reservation on terms and conditions, Tenderer has to mention his reservations in 

Deviation list] 
 
 

Sl. No. Reference No./ Clause No. Proposed Deviation Remarks 
    
    
[ Add rows if necessary] 
 
 
 
 

Signature: [insert signature of authorised  

representative of the Tenderer] 

Name: [insert full name of signatory] 

In the capacity of: [insert designation of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Notification of Award (Form PG5A - 7) 
 
Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
This is to notify you that your Tender dated [insert date] for the supply and installation of plant 
and  Services  for [name of contract] for the Contract Price of [state amount in figures and in 
words] as corrected and modified in accordance with the Instructions to Tenderers, has been 
approved by [name of Employer]. 
 
You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days of its 
issuance pursuant to ITT Sub-Clause 64.1 

ii. furnish a Performance Security in the specified format  and in the amount of 
Tk.[state amount in figures and words] ,within Twenty-eight (28) days from issue of 
this Notification of Award but not later than (specify date), in accordance with ITT 
Clause 64.3 

iii. sign the Contract within twenty eight (28 ) days of issuance of this Notification of 
Award but not later than (specify date), in accordance with ITT Clause 69.2 

 

You may proceed with the execution of the supply of Plant and Services only upon completion 
of the above tasks. You may also please note that this Notification of Award shall constitute the 
formation of this Contract, which shall become binding upon you. 

 
We attach the draft Contract and all other documents for your perusal and signature. 
 
 
  

 
Signed 

  
Duly authorised to sign for and on 
behalf of [name of Employer] 

  
Date: 
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Contract Agreement (Form PG5A - 8) 
 

THIS AGREEMENT made the [day] day of [month][year] between [name and address of Employer] 
(hereinafter called “the Employer”) of the one part and [name and address of Contractor] 
(hereinafter called “the Contractor”) of the other part: 
 

WHEREAS the Employer invited Tenders for certain plant and services, viz, [brief description of 
plant and services] and has accepted a Tender by the Contractor for the supply of those plant and 
services in the sum of Taka [Contract Price in figures and in words] (hereinafter called “the 
Contract Price”). 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract hereafter referred to. 
2. The following documents forming the Contract shall be in the following order of precedence, 

namely : 
(a) the signed Form of Contract Agreement; 
(b) the  Notification of Award 
(c) The Tender and the appendices to the Tender 
(d) Particular Conditions of Contract; 
(e) General Conditions of Contract; 
(f) Technical Specifications; 
(g) Drawings; 
(h) Price Schedules of Plant and Equipment and; 
(i) other document including correspondences listed in the PCC forming part of 

the Contract 
 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to provide the plants and 
related services and to remedy any defects therein in conformity in all respects with the 
provisions of the Contract. 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the provision of the 
plant and services and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

 

5. The Appendices listed in the attached List of Appendices shall be deemed to form an integral 
part of this Contract Agreement. Reference in the Contract to any Appendix shall mean the 
Appendices attached hereto, and the Contract shall be read and construed accordingly. 

 
IN WITNESS whereof the Employer and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives in accordance with the laws of Bangladesh on 
the day, month and year first written above. 
 

Signed by, for and on behalf of the Employer 
 

 
 

For the Employer: For the Contractor: 

Signature   

Print Name   
Title   

In the presence 
of Name 

  

Address   
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Bank Guarantee for Performance Security (Form PG5A – 9) 

 
[This is the format for the Performance Security to be issued by an internationally reputable bank and it shall have 
correspondent bank located in Bangladesh, to make it enforceablein accordance with ITT Sub-Clause 67.1pursuant 
to Rule 27(4) of the Public Procurement Rules, 2008.] 

 
Contract No: 
 

Date: 

 
 

 

To: 
 
[Name and address of Employer] 
 

 

 
PERFORMANCE GUARANTEE No: [insert Performance Guarantee number] 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [reference number of Contract] dated [date of Contract] 
(hereinafter called “the Contract”) for the supply and installation of [description of plant and 
services] under the Contract. 
 
Furthermore, we understand that, according to your conditions, Contracts must be supported by a 
performance guarantee. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably and unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of Tk.[insert amount in figures and in words] upon receipt by us of your first written demand 
accompanied by a written statement that the Supplier is in breach of its obligation(s) under the 
Contract conditions, without you needing to prove or show grounds or reasons for your demand of 
the sum specified therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
[Signatures of authorized representatives of the bank] 
 
 
 
Signature 

 
 
Seal 

 



 

Section 1-5 for Substation-Lot-1 CTG-2.doc 333 

Bank Guarantee for Advance Payment (Form PG5A – 10) 
 
[this is the format for the Advance Payment Security to be issued by an internationally 

reputable bank and it shall have correspondent bank located in Bangladesh, to make it 

enforceable in accordance with GCC Clause 57.1] 
 
 
Contract No: 
 

Date: 

  
To: 
 
[Name and address of Employer] 
 

 

 
 
ADVANCE PAYMENT GUARANTEE No.: 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [reference number of Contract] dated [date of Contract] 
(hereinafter called “the Contract”) for the supply and installation of [description of plant and 
services] under the Contract. 
 
Furthermore, we understand that, according to your Particular Conditions of Contract Clause 26.1, 
Advance Payment(s) on Contracts must be supported by a bank guarantee. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably unconditionally undertake 
to pay you, without cavil or argument, any sum or sums not exceeding in total an amount of 
Tk.[insert amount in figures and in words] upon receipt by us of your first written demand 
accompanied by a written statement that the Contractor is in breach of its obligation(s) under the 
Contract conditions, without you needing to prove or show grounds or reasons for your demand of 
the sum specified therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to be 
performed, or of any of the Contract documents which may be made between the Employer and 
the Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 

 
 
 
[Signatures of authorized representatives of the bank] 

 
 
 
Signature 

 
 
Seal 
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Bank Guarantee for Retention Money Security (Form 
PG5A-11) 

[This is the format for the Retention Money Guarantee to be issued by any scheduled Bank of Bangladesh in 
accordance with GCC  Clause 57] 
 

Demand Guarantee 
 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: [insert Name and Address of the Procuring Entity] 

Date:      [insert date] 

RETENTION MONEY GUARANTEE No.: [insert number] 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has entered into 
Contract Number [insert reference number of the Contract] dated [insert date] with you, for the execution of  
[insert name of Contract and brief description of Works] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified for 
payment, payment of Tk. [insert the amount of the second half of the Retention Money] which becomes due 
after the Defects Liability Period has passed and certified in the form of Defects Correction Certificate, is to 
be made against a Retention Money Guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally undertake to 
pay you any sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka [insert 
amount in words]) upon receipt by us of your first demand in writing accompanied by a written statement 
stating that the Contractor is in breach of its obligation under the Contract because the Contractor failed to 
properly correct the defects duly notified in respect of the Supply and Installation of Plant & Equipment. 

It is a condition for any claim and payment under this guarantee to be made that the payment of the second 
half of the Retention Money referred to above must have been received by the Contractor on its account 
number[insert A/C no] at [name and address of Bank]. 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) days 
beyond the Defects Liability Period]. Consequently, we must receive at the above-mentioned office any 
demand for payment under this guarantee on or before that date. 
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Warranty   Certificate (Form PG5A - 12) 
 

[The Tenderer shall require to fill in this Form in accordance with the instructions indicated. This Certificate should be on the 
official pad of the Tenderer and should be signed by a person with the proper authority to sign documents.] 

 

[The Tenderer shall include it in its Tender, if so indicated in the TDS as stated under ITT Sub Clause 24.2 (r)] 

 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No. (when applicable):  

To: 
[Name and address of Procuring Entity] 

 

 
WHEREAS 
 
We [insert complete name of Tenderer], 
 
who are authorized Supplier of [insert type of goods to be Supplied], having registered office at [insert 
full address of Tenderer’s registered office] do hereby warrants that all the Goods [insert name and brief 
description of the Goods] will be supplied by us and extend our full guarantee and warranty as stated 
under GCC Clause 42.2 of the General Conditions of Contract with respect to the Goods offered by us 
under this contract. 
 
 
Signed: [insert signature(s) of authorized representative(s) of the Tenderer]  
 
 
 
Name: [insert complete name(s) of authorized representative(s) of the Tenderer]  
Address: [insert full address including Fax and e-mail] 
Title: [insert title] 
Date: [insert date of signing] 
 

 


