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Section-I: Instructions to Tenderers 

A. General 

1. Scope of Tender 1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS) 
issues this Tender Document for the supply and installation of 
plant and equipment incidental thereto as specified in the TDS and 
as detailed in Section 6: Schedule of Requirements. The name of the 
Tender and the number and identification of its constituent lot(s) 
are stated in the TDS. 
 

1.2 The successful Tenderer shall be required to execute the Plant 
and Equipment as specified in the General Conditions of 
Contract and Particular Conditions of Contract. 

2. Interpretation 2.1 (a) the term “in writing” means communication written by hand 
or machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice-
versa;   

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) “Person” means and includes an individual, body of 
individuals, sole proprietorship, partnership, company, 
association or cooperative society, NGO that wishes to 
participate in Procurement proceedings; 

(e) “Tenderer” means a Person who submits a Tender; 

(f) “Tender Document” means the Document provided by a 
Procuring Entity to a Tenderer as a basis for preparation of the 
Tender; and 

(g) “Tender” depending on the context, means a Tender 
submitted by a Tenderer for delivery of Goods to a Procuring 
Entity in response to an Invitation for Tender.  

(h) “BPPA” means the Bangladesh Public Procurement Authority 
formed under the Bangladesh Public Procurement Authority 
Act, 2023. 

3. Source of Funds 3.1 The Procuring Entity has been allocated public funds as indicated 
in the TDS and intends to apply a portion of the funds to eligible 
payments under the Contract for which this Tender Document is 
issued.  
 

3.2 For the purpose of this provision, “public funds” means any 
monetary resources appropriated to the Procuring Entity under 
Government budget, or financing, grants and credits placed at 
the disposal of the Procuring Entity through the Government by 
the development partners or foreign states or organisations and 
also includes any fund of a government, semi-government or a 
statutory body established by law. 

3.3 Payments by the development partner, if so indicated in the TDS, 
will be made only at the request of the Government and upon 
approval by the development partner or foreign state or 
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Organisation in accordance with the applicable Financing/ 
Credit/Grant Agreement, and will be subject in all respects to the 
terms and conditions of that Agreement. 

4. Corrupt, 
Fraudulent, Collusive, 
Coercive or 
Obstructive Practices 

4.1 The Government, and the Development Partner, if applicable, 
requires that the Procuring Entity as well as the Tenderers and 
Contractors (including sub-contractors, agents, personnel, 
consultants, and service providers) shall observe the highest 
standard of ethics during implementation of procurement 
proceedings and the execution of Contracts under public funds. 
 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth below 
as follows:  

(a) “Corrupt practice” means offering or promising to offer, 
directly or indirectly, any bribe, employment, valuable 
item or service, or financial benefit to any officer or 
employee of the Procuring Entity or of any other public or 
private authority, with the intent to influence any act, 
decision, or procedure of the Procuring Entity in the 
course of the procurement process or contract execution, 
or the acceptance or solicitation of such by any officer or 
employee of the Procuring Entity. It shall also include any 
involvement of the Procuring Entity or any of its 
employees in corrupt, fraudulent, collusive, coercive, or 
obstructive practices as mentioned in this Rule; 

(b) “Fraudulent practice” means any act of providing false 
statements, dishonestly concealing information, or 
omitting or misrepresenting or distorting facts by any 
person to influence a decision in the procurement process 
or contract execution; 

(c) “Collusive practice” means a scheme or arrangement 
between two (2) or more Persons, knowingly or 
unknowingly involving the Procuring Entity or any of its 
employees, that is designed to arbitrarily reduce the 
number of Tenders submitted or fix Tender prices at 
artificial, non-competitive levels, thereby denying the 
Procuring Entity the benefits of competitive price arising 
from genuine and open competition; 

(d) “Coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of a Contract, and this will 
include creating obstructions in the normal submission 
process used for Tenders. 

(e) “Obstructive practice” means deliberately destroying, 
falsifying, altering, or concealing evidence related to a 
procurement-related investigation, or providing false 
statements to an investigator so as to impede the 
investigation of allegations of corrupt, fraudulent, 
collusive, coercive, or obstructive practices; or 
intimidating, harassing, or threatening an investigator so 
as to discourage the disclosure of information or prevent 
the investigator from carrying out their duties, or directly 
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or indirectly obstructing any action undertaken by the 
Bangladesh Public Procurement Authority (BPPA) in 
discharging its responsibilities assigned under the 
Bangladesh Public Procurement Authority Act, 2023. 

4.3 Should any corrupt, fraudulent, collusive, coercive or obstructive 
practice of any kind be determined by the Procuring Entity or 
the Development Partner, if applicable, this will be dealt in 
accordance with the provisions of the Public Procurement Act 
2006 and Public Procurement Rules, 2025 and Guidelines of the 
Development Partners as stated in the ITT sub-clause 3.3. 

4.4 If corrupt, fraudulent, collusive, coercive or obstructive practices 
of any kind is determined by the Procuring Entity against any 
Tenderer or Contractors (including sub-contractors, agents, 
personnel, consultants, and service providers) in competing for, 
or in executing, a contract under public fund: 

(a) Procuring Entity and/or the Development Partner 
shall exclude the concerned Tenderer from further 
participation in the concerned procurement 
proceedings;  

(b) Procuring Entity and/or the Development Partner 
shall reject any recommendation for award that had 
been proposed for that concerned Tenderer; 

(c) Procuring Entity and/or the Development Partner 
shall declare, at its discretion, the concerned Tenderer 
to be ineligible to participate (debarment) in any Public 
Procurement proceedings for a specific period of time; 

(d) Procuring Entity shall suspend the concerned 
Tenderer from participating in any other 
procurement proceedings within the PE 
organization for the period of finalizing the 
debarment process;   

(e) Development Partner shall sanction  the concerned 
Tenderer or  individual, at any time, in accordance 
with prevailing Development Partner’ sanctions 
procedures, including by publicly declaring such 
Tenderer or individual ineligible, either indefinitely 
or for a stated period of time: (i) to be awarded a 
Development Partner-financed contract; and (ii) to 
be a nominated sub-contractor, consultant, 
manufacturer or Contractor, or service provider of 
an otherwise eligible firm being awarded a 
Development Partner-financed contract; and  

(f) Development Partner shall cancel the portion of the 
financing allocated to a contract if it determines at 
any time that representatives of the Procuring 
Entity or of a beneficiary of the financing engaged in 
corrupt, fraudulent, collusive, coercive or 
obstructive practices during the procurement or the 
execution of that Development Partner financed 
contract, without the Procuring Entity having taken 
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timely and appropriate action satisfactory to the 
Development Partner to remedy the situation. 

 

 4.5 Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion and obstruction of the Public 
Procurement Act, 2006, the Public Procurement Rules, 2025 and 
others as stated in GCC Clause 38. 

4.6 In further pursuance of this policy, Tenderers, Contractors and 
their sub-contractors, agents, personnel, consultants, service 
providers shall permit the Government, the BPPA and the 
Development Partner to inspect any accounts and records and 
other documents relating to the Tender submission and contract 
performance, and to have them audited by auditors appointed 
by the Government, the BPPA and/or the Development Partner 
during the procurement or the execution of that Development 
Partner financed contract. 
 

5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers 
from all countries, except for any specified in the TDS.  
 

5.2 Tenderers shall have the legal capacity (not barred by Public 
Procurement Act or any other law(s) to sign the contract) to 
enter into the Contract under the Applicable law. 
 

5.3 Tenderers shall be enrolled in the relevant professional or trade 
organisations registered in its own country. 
 

5.4 Tenderers may be a physical or juridical individual or body of 
individuals, or company, association or any combination of them 
in the form of a Joint Venture (JV) invited to take part in public 
procurement or seeking to be so invited or submitting a Tender 
in response to an Invitation for Tenders.    
 

5.5 Tenderers shall have fulfilled its obligations to pay taxes and 
social security contributions, if any, under the provisions of laws 
and regulations of the country of its origin. 
 

5.6 Tenderers should not be associated, or have been associated in 
the past, directly or indirectly, with a consultant or any of its 
Partners which have been engaged by the Procuring Entity to 
provide consulting services for the preparation of the design, 
specifications, and other documents to be used for the 
procurement of the works to be performed under this Invitation 
for Tenders. 
 

5.7 Tenderers in its own name or its other names or also in the case 
of its Persons in different names shall not be under a declaration 
of ineligibility due to suspension or debarment for corrupt, 
fraudulent, collusive, coercive or obstructive practices as stated 
under ITT Sub Clause 4.4.  
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5.8 Tenderers are not currently restrained due to suspension or 

debarred from participating in Public Procurement on grounds 
of fundamental breach of contract under any Contract. 
 

5.9 Tenderers shall not be insolvent, be in receivership, be bankrupt, 
be in the process of bankruptcy, be not temporarily barred from 
undertaking business and it shall not be the subject of legal 
proceedings for any of the foregoing. 

5.10 Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially 
autonomous, it operates under commercial law, and it is not a 
dependent agency of the Procuring Entity. 
 

5.11 Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, as the Procuring 
Entity will reasonably request. 
 

5.12 These above requirements for eligibility will extend, as 
applicable, to each JV partner and Subcontractor proposed by 
the Tenderers. 
 

5.13 A Tenderer shall not have a conflict of interest. Any Tenderer 
found to have a conflict of interest shall be disqualified. A 
Tenderer may be considered to have a conflict of interest for the 
purpose of this Tendering process, if the Tenderer: 

a) directly or indirectly controls, is controlled by or is     
under common control with another Tenderer; or 

b) receives or has received any direct or indirect subsidy 
from another Tenderer; or 

c) has the same legal representative as another Tenderer; 
or 

d) has a relationship with another Tenderer, directly or 
through common third parties, that puts it in a position 
to influence the Tender of another Tenderer, or influence 
the decisions of the procuring entity regarding this 
tendering process; or 

e) any of its partners participated as a consultant in the 
preparation of the design or technical specifications of 
the Goods that are the subject of the Tender. 
 

5.14 A Tenderer shall provide its/their Beneficial Ownership related 
information, as the specified in Form PG5A-2, if it/they will be 
awarded the contract and declare their consent on publishing 
that information publicly following the signing of contract.  
 

5.15 A tenderer has not been under restriction imposed by any 
Development Partner operating in Bangladesh on grounds 
related to their procurement affairs.  
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6. Eligible Plants and 
Services  

6.1 All plants and services to be supplied under the Contract are 
from eligible sources, unless their origin is from a country 
specified in the TDS and all expenditures under the contract will 
be limited to such plant, and services. 
 

6.2 For purposes of this Clause, the term “Plant” means permanent 
plant, equipment, machinery, apparatus, articles and things of all 
kinds to be provided in the facilities; and “installation services” 
means all those services ancillary to the supply of the Plant for the 
Facilities, such as transportation and provision of marine or other 
similar insurance, inspection, expediting, site preparation, 
installation, testing, pre-commissioning, commissioning, 
operations, maintenance, the provision of operations and 
maintenance manuals, training etc. 

For the purposes of this Clause, “origin” means the country 
where the plant, or component parts thereof are mined, grown, 
produced or manufactured, and from which the services are 
provided. Plant components are produced when, through 
manufacturing, processing, or substantial or major assembling 
of components, a commercially recognized product results that 
is substantially different in its basic characteristics or in purpose 
or utility from its components or country where the goods have 
been mined, grown, cultivated, produced, manufactured or 
processed; or through manufacture, processing, or assembly, 
another commercially recognized article results that differs 
substantially in its basic characteristics from its components or 
the place from which the related services are supplied. 

6.3 The origin of plant and equipment and associated services is 
distinct from the nationality of the Tenderer. The nationality of 
the firm that produces, assembles, distributes, or sells the goods 
shall not determine their origin. 
 

7. Site Visit 7.1 The Tenderer is advised to visit and examine the site where the 
plant is to be installed and its surroundings and obtain for itself 
on its own responsibility all information that may be necessary 
for preparing the tender and entering into a contract for the 
provision of Plant and Installation Services. 

7.2 The Tenderer and any of its personnel or agents will be granted 
permission by the Procuring Entity to enter upon its premises 
and lands for the purpose of such visit, but only upon the express 
condition that the Tenderer, its personnel, and agents will 
release and indemnify the Procuring Entity and its personnel 
and agents from and against all liability in respect thereof, and 
will be responsible for death or personal injury, loss of or 
damage to property, and any other loss, damage, costs, and 
expenses incurred as a result of the inspection. 

7.3 The Tenderer should ensure that the Purchaser is informed of 
the visit in adequate time to allow it to make appropriate 
arrangements. 

7.4 The costs of visiting the Site shall be at Tenderer’s own expense. 
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B. Tender Document 

8. Tender Document: 
General 

8.1 The Sections comprising the Tender Document are listed 
below, and should be read in conjunction with any Addendum 
issued under ITT Clause 11. 

 Section 1     Instructions to Tenderers (ITT) 

 Section 2     Tender Data Sheet (TDS) 

 Section 3     General Conditions of Contract (GCC) 

 Section 4     Particular Conditions of Contract (PCC) 

 Section 5     Tender and Contract Forms 

 Section 6     Procuring Entity’s Requirements  

  Section 7     Drawings  

 

8.2 The Procuring Entity is not responsible for the completeness 
of the Tender Document and their addenda, if these were not 
purchased directly from the Procuring Entity, or through its 
agent as specified in the TDS. 
 

8.3 Tenderers are expected to examine all instructions, forms, 
terms, and specifications in the Tender Document as well as 
in addendum to Tender, if any. 

9. Clarification of 
Tender Document 

9.1 A prospective Tenderer requiring any clarification of the 
Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity’s address and within time as 
specified in the TDS. 

9.2 The Procuring Entity is not obliged to answer any clarification 
request received after that date as stated under ITT Sub 
Clause 9.1. 

9.3 The Procuring Entity shall respond in writing within five (5) 
working days of receipt of any such request for clarification 
received under ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all 
those who have purchased the Tender Document, including a 
description of the enquiry but without identifying its source. 

9.5 Should the Procuring Entity deem it necessary to amend the 
Tender Document as a result of a clarification, it will do so 
following the procedure under ITT Clause 11. 

10. Pre-Tender 
Meeting 

10.1 To clarify issues and to answer questions on any matter arising 
in the Tender Document, the Procuring Entity may, if stated in 
the TDS, hold a pre-Tender Meeting at the place, date and time 
as specified in the TDS. All potential Tenderers are encouraged 
and invited to attend the meeting, if it is held. 

10.2 Tenderers are requested to submit any questions in writing so 
as to reach the Procuring Entity not later than one day prior to 
the date of the meeting. 
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10.3 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted 
within five (5) working days after holding the meeting to all 
those who purchased the Tender document and to even those 
who did not attend the meeting. Any revision to the Tender 
Document listed in ITT Sub Clause 8.1 that may become 
necessary as a result of the pre-Tender meeting will be made by 
the Procuring Entity exclusively through the issue of an 
Addendum pursuant to ITT Sub Clause 11 and not through the 
minutes of the pre-Tender meeting.         

10.4 Non-attendance at the Pre-Tender meeting will not be a cause 
for disqualification of a Tenderer.   

11. Addendum to 
Tender Document 

11.1 At any time prior to the deadline for submission of Tenders, the 
Procuring Entity, on its own initiative or in response to an 
inquiry in writing from a Tenderer, having purchased the 
Tender Document, or as a result of a pre-Tender meeting may 
revise the Tender Document by issuing an Addendum. 

11.2 The Addendum issued under ITT Sub Clause 11.1 shall become 
an integral part of the Tender Document and shall have a date 
and an issue number and must be circulated by mail or e-mail, 
to Tenderers who have purchased the Tender Documents, 
within five (5) working days of issuance of such Addendum, to 
enable Tenderers to take appropriate action 

11.3 The Procuring Entity shall also ensure posting of the relevant 
addenda with the reference number and date on their websites 
including notice boards, where the Procuring Entity had 
originally posted the IFTs. 

11.4 The Tenderer shall acknowledge receipt of an addendum. 
11.5 Tenderers who have purchased the Tender Documents but have 

not received any addendum issued under ITT Sub-clause 11.1 
shall inform the Purchaser of the fact by fax, mail or e-mail 
before two-third of the time allowed for the submission of 
Tenders has elapsed. 

11.6 To give a prospective Tenderer reasonable time in which to take 
an addendum into account in preparing its Tender, the 
Procuring Entity may, at its discretion, extend the deadline for 
the submission of Tenders, pursuant to ITT Sub Clause 41.2. 

11.7 If an addendum is issued when time remaining is less than one-
third of the time allowed for the preparation of Tenders, the 
Procuring Entity at its discretion shall extend the deadline by an 
appropriate number of days for the submission of Tenders, 
depending upon the nature of the Procurement requirement 
and the addendum. In any case, the minimum time for such 
extension shall not be less than three (3) working days. 
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C. Qualification Criteria 

12. General Criteria 12.1 Tenderers shall possess the necessary professional and 
technical qualifications and competence, financial resources, 
equipment and other physical facilities, managerial capability, 
specific experience, reputation and the personnel, to perform 
the contract, which entails setting pass/fail criteria, which if not 
met by the Tenderers, will result in consideration of its Tender 
as non-responsive. 

 
12.2 In addition to meeting the eligibility criteria, as stated in ITT 

Clause 5, Tenderers must satisfy the other criteria stated in ITT 
Clauses 13 to 18 inclusive. 

 
12.3 To qualify for multiple number of contracts/lots in a package 

made up of this and other individual contracts/lots for which 
Tenders are invited in the Invitation for Tenders, the Tenderers 
shall demonstrate having resources and experience sufficient to 
meet the aggregate of the qualifying criteria for the individual 
contracts. The requirement of general experience as stated 
under ITT Sub Clause 13.1(a) and specific experience, unless 
otherwise of different nature, as stated under ITT Sub Clause 
13.1(b) shall not be separately applicable for each individual lot. 

 

13. Experience 
Criteria 
 

13.1 Tenderers shall have the following minimum level of supply 
experience to qualify for the supplying of Goods under the 
Contract: 

(a) a minimum number of years of general experience 
in the role of Contractor or Subcontractor or 
Management Contractor as specified in the TDS; 
and 

(b) specific experience as a Contractor or Subcontractor 
or Management Contractor that are similar to the 
proposed plant and services in at least a number of 
contract(s) and, each with a minimum value, over 
the period, as specified in TDS. 

14. Financial Criteria 14.1 Tenderers shall have the following minimum level of financial 
capacity to qualify for the supply, execution and performance of 
plant and services under the Contract: 

(a) satisfactory resolution of all claims under litigation 
cases and shall not have serious negative impact on 
the financial capacity of the Tenderers. All pending 
litigation shall be treated as resolved against the 
Tenderers; 

(b) availability of minimum financial resources in any 
form or combination of forms of liquid assets or 
credit line(s) or working capital, net of other 
contractual commitments of the amount as 
specified in the TDS; and 
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(c) the average annual turnover as specified in the TDS 
calculated as total certified payments received for 
contracts in progress or completed, during the 
period specified in the TDS. 

15. Personnel 
Capacity 

15.1 The Tenderer shall have the following minimum level of 
personnel capacity to qualify for the performance of the plant 
and services under the Contract. 

A Project Manager, Engineers, and other key staff with 
qualifications and experience as specified in the TDS; 

16. Equipment 
Capacity 

16.1 The Tenderer shall own suitable equipment and other physical 
facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities for the 
desired period, where necessary or have assured access through 
lease, hire, or other such method, of the essential equipment, in 
full working order, as specified in the TDS. 

17. Joint Venture (JV) 17.1 Tenderers may participate in the procurement proceedings 
forming a Joint Venture(JV) by an agreement,  without 
alterations,  in the format as specified in the Format PG5A-2b, 
executed case by case on a non-judicial stamp of value as 
specified in the TDS or alternately with the intent to enter into 
such an agreement supported by a Letter of Intent along with 
the proposed agreement duly signed by all legally authorised 
partners of the intended JV and authenticated by a Notary 
Public, with the declaration that the partners will execute the JV 
agreement in the event the Tenderer is successful. 

17.2 The figures for each of the partners of a JV shall be added 
together to determine the Tenderer’s compliance with the 
minimum qualifying criteria; however, for a JV under ITT Sub 
Clause 17.1, with number of partners as specified in the TDS to 
qualify, Lead partner and other partners must meet the criteria 
as specified in the TDS. Failure to comply with these 
requirements will result in non-responsiveness of the JV Tender. 

17.3 Each partner of the JV shall be jointly and severally liable for the 
execution of the Contract, all liabilities and ethical and legal 
obligations in accordance with the Contract terms. 

17.4 JV shall nominate the Lead Partner as Representative or Partner-
in-charge being entrusted with the Contract administration and 
management at Site who shall have the authority to conduct all 
business for and on behalf of any and all the partners of the JV 
during the Tendering process and, in the event the JV is awarded 
the Contract, during contract execution including the receipt of 
payments for and on behalf of the JV. 

17.5 The business share of the Lead Partner shall be the highest among 
all the partners. Other partner(s) shall have at least 25% of 
business share each. 

18. Subcontractor (s) 18.1 Tenderers may intend to subcontract an activity or portion of the 
Plant and Services that will be subcontracted, if any, including the 
entity (ies) to whom each portion will be subcontracted to, subject 
to maximum allowable limit for subcontracting of Plant and 
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D. Tender Preparation 

Services specified in the TDS,  in which case such item(s) and the 
proposed Subcontractor shall be clearly identified in the Form 
PG5A-2c. 

18.2 The Procuring Entity may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the 
Tenderers to propose an acceptable substitute. 

18.3 A Subcontractor may participate in more than one Tender, but only 
in that capacity. 

18.4 The Procuring Entity may also select in advance Nominated 
Subcontractor(s) to execute certain specific components of the 
Works and if so, those will be specified in the TDS. 

18.5 If a contractor wishes to subcontract an activity or part of the 
works according to the provision of ITT Clause 18.1 after entering 
into the contract, it can only be done after approval of Head of the 
Procuring Entity (HOPE) or an officer authorized by him or her 
(AO). 

18.6 Any unauthorised subcontracting after entering into the contract 
shall be considered as fundamental breach of contract. 

19. Only one 
Tender 
 

19.1 If a Tender for Plants and Services is invited for a number of lots on a” lot-
by-lot” basis, each such lot shall constitute a Tender. Tenderers shall 
submit only one (1) Tender for each lot, either individually or as a JVCA.   
Tenderer who submits or participates in more than one (1) Tender in one 
(1) lot of the package will cause all the Tenders of that particular Tenderer 
to be rejected. 
 

20. Cost of 
Tendering 

20.1 Tenderers shall bear all costs associated with the preparation and 
submission of its Tender, and the Procuring Entity shall not be responsible 
or liable for those costs, regardless of the conduct or outcome of the 
Tendering process. 
 

21. Issuance 
and Sale of 
Tender 
Document 

21.1 The Procuring Entity shall make Tender Documents available immediately 
to the potential Tenderers, requesting and willing to purchase at the 
corresponding price by the date the advertisement has been published in 
the newspaper. 

 
21.2 Full contact details with mailing address, telephone and facsimile numbers 

and electronic mail address, as applicable, of those to whom Tender 
Documents have been issued shall be recorded with a reference number by 
the Procuring Entity. 

21.3 There shall not be any pre-conditions whatsoever, for sale of Tender 
Documents and the sale of such Document shall be permitted up to the day 
prior to the day of deadline for the submission of Tender. 
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22. Language 
of Tender 

22.1 Tenders shall be written in the English language. Correspondences and 
documents relating to the Tender may be written in English or Bangla. 
Supporting documents and printed literature furnished by the Tenderers 
that are part of the Tender may be in another language, provided they are 
accompanied by an accurate translation of the relevant passages in the 
English or Bangla language, in which case, for purposes of interpretation of 
the Tender, such translation shall govern.  

22.2 Tenderers shall bear all costs of translation to the governing language and 
all risks of the accuracy of such translation. 

23. Contents 
of Tender 

23.1 The Tender prepared by the Tenderers shall comprise Two Envelope 
submitted simultaneously, one called the Technical Offer (Envelope -01) 
containing the documents listed in ITT Sub Clause 23.2 and other called the 
Financial Offer containing the documents listed in 23.3, both envelopes 
enclosed together in an outer Single envelope. 

23.2 The Technical Offer (Envelope-01) prepared by the Tenderers will 

comprise the following: 

(a) the Tender Submission Letters (Form PG5A-1a), as stated under 

ITT Sub Clause 24.1; 

(b) the Tenderer Information as stated under ITT Clauses 5, 28 and 

31 (Form PG5A-2a); 

(c) the Tender Security as stated under ITT Clauses 34, 35 and 36. 

(d) the alternatives, if permissible, as stated under ITT Clause 25; 

(e) the written confirmation authorizing the signatory of the 

Tender including National ID to commit the Tenderer if 

applicable, as stated under ITT Sub Clause 39.4; 
(f) the Valid Trade license; 

(g) The Tenderer shall submit with its Tender the following 

documents as a proof of fulfilling taxation obligations in 

accordance with ITT Sub Clause 5.5; 

 
i. TIN certificate; 

ii. Acknowledgement slip issued by the competent 

income tax authority as a proof of submission of 

income tax return for the Assessment Year as 

mentioned in the TDS; and 

iii. Value Added Tax registration certificate/ Business 

Identification Number. 

(h) the Technical Proposal describing work plan & method, 

personnel, equipment and schedules as stated under ITT Clause 

30;  

(i) documentary evidence as stated under ITT Clause 28 and 31 

establishing the Tenderer’s eligibility and the minimum 

qualifications of the Tenderers required to be met for due 

performance of the Works under the Contract;  

(j) An affidavit confirming the legal capacity stating that there are 
no existing orders of any judicial court that prevents either the 
Tenderer or employees of a Tenderer entering into or signing a 
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Contract with the Procuring Entity as stated under ITT clause 
5; 

(k) An affidavit confirming that the Tenderer is not insolvent, in 
receivership or not bankrupt or not in the process of 
bankruptcy, not temporarily barred from undertaking their 
business for financial reasons and shall not be the subject of 
legal proceedings for any of the foregoing as stated under ITT 
Clause 5; 

(l) Documentary evidence demonstrating that they are enrolled in 
the relevant professional or trade organizations registered in 
Bangladesh or in case of foreign tenderer in their country of 
origin or a certificate concerning their competency issued by a 
professional institution in accordance with the law of the 
country of their origin, as stated under ITT Clause 5; 

(m)  The country of origin declarations, to establish the eligibility of 
the Plant and Services as stated under ITT Clause 6, in the Price 
Schedule for Plant and Services (Form PG5A-3) as, applicable, 
furnished in Section 5: Tender and Contract Forms; 

(n) Documentary evidence as stated under ITT Clauses 29, that the 
Goods and Related Services conform to the Tender Documents; 

(o) Documentary evidence as stated under ITT Clause 31 that the 
Tenderer’s qualifications conform to the Tender Documents; 

(p) document establishing legal and financial autonomy and 

compliance with commercial law, as stated under ITT Sub 

Clause 5.10 in case of government owned entity;  

(q) In addition to the requirements stated under ITT Sub Clause 
18.1, Tenders submitted by a JVCA or proposing a Subcontractor 
shall include. 

i. a Joint Venture Agreement entered into by all partners, 
executed on a non-judicial stamp of value or 
equivalent as stated under ITT Sub Clause 17.1; or 

ii. a Letter of Intent along with the proposed agreement 
duly signed by all partners of the intended JV with the 
declaration that it will execute the Joint Venture 
agreement in the event the Tenderer is successful; 

iii. the JV Partner Information (Form PG5A-2b); 

iv. the Subcontractor Information (Form PG5A-2c). 

(r) the completed Specifications Submission and Compliance 
Sheet (Form PG5A-5) as stated under ITT clause 29.1; 

(s) Any other document as specified in the TDS. 

23.3 The Financial Offer (Financial Envelope-02) prepared by the Tenderers 
will comprise the following: 
 

(a) the Financial Offer Submission Letter (Form PG5A-1b), as 
stated under ITT Sub Clause 23.3; 

(b) the completed Price Schedule for Plant and Services for each 
lot in accordance with ITT Clauses 24, 26 and 27; 

(c) the written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, as stated under ITT Sub 
Clause 39.4; 

(d) any other document as specified in the TDS. 
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24. Tender 
Submission 
Letter and 
Price 
Schedule 
 

24.1 Tenderers shall submit the Technical Offer Submission Letter (Form PG5A-
1a), which shall be completed without any alterations to its format, filling 
in all blank spaces with the information requested, failing which the Tender 
may be rejected as being incomplete. 

24.2 Tenderers shall submit the Financial Offer submission letter (Form PG5A-
1b) along with priced Schedule using the form(s) furnished in Section 5: 
Form PG5A-3 (Price Schedule) 

24.3 If in preparing its Tender, the Tenderer has made errors in the unit rate or 
the total price, and wishes to correct such errors prior to submission of its 
Tender, it may do so, but shall ensure that each correction is initialled by 
the authorised person of the Tenderer. 
 

25. 
Alternatives 

25.1 Unless otherwise specified in the TDS, Technical alternatives shall not be 
considered. 
 

25.2 When specified in ITT clause 25.1, Tenderers are permitted to submit 
alternative technical solutions for specified parts of the Works, and such 
parts will be identified in the TDS. 

25.3 Only the technical alternatives, if any, of the lowest evaluated Tenderer 
conforming to the basic technical requirements will be considered by the 
Procuring Entity. 

26. Tender 
Prices, 
Discounts and 
Price 
Adjustment 

26.1 The prices and discounts quoted by the Tenderers in the Tender 
Submission Letter (Form PG5A-1a and PG5A-1b) and Price Schedule (Form 
PG5A-3) shall conform to the requirements specified below. 

26.2 Tenderers shall fill in unit rates for all items of the Goods both in figures 
and in words as described in the Price Schedule, excluding any discount 
offered. 

26.3 Unless otherwise specified in the TDS, tenderers shall quote for the entire 
Plant and Installation Services on a “single responsibility” basis such that 
the total tender price covers all the Contractor’s obligations mentioned in 
or to be reasonably inferred from the tender document in respect of the 
design, manufacture, including procurement and subcontracting (if any), 
delivery, construction, installation and completion of the plant.  This 
includes all requirements under the Contractor’s responsibilities for 
testing, pre-commissioning and commissioning of the plant and, where so 
required by the tender document, the acquisition of all permits, approvals 
and licenses, etc.; the operation, maintenance and training services and 
such other items and services as may be specified in the Tender Document, 
all in accordance with the requirements of the General Conditions of 
Contract. Items against which no price is entered by the Tenderer will not 
be paid for by the Purchaser when executed and shall be deemed to be 
covered by the prices for other items. 

26.4 Tenderers are required to quote the price for the commercial, contractual 
and technical obligations outlined in the tender document. 

26.5 Tenderers shall give a breakdown of the prices in the manner and detail 
called for in the Price Schedules included in Section 5, Tender and Contract 
Forms. 

26.6 Depending on the scope of the Contract, the Price Schedules may 
comprise up to the seven (7) schedules listed below. Separate 
numbered Schedules included in Section 5, Tender Forms, from those 
numbered 1-4 below, shall be used for each of the elements of the Plant 
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and Installation Services. The total amount from each Schedule 
corresponding to an element of the Plant and Installation Services shall 
be summarized in the schedule titled Grand Summary, (Schedule 6), 
giving the total tender price(s) to be entered in the Letter of Tender. 

 

 

Schedule No. 1 Plant (including Mandatory Spare Parts) 
Supplied from Abroad 

Schedule No. 2 Plant (including Mandatory Spare Parts) 
Supplied from within the Purchaser’s Country 

Schedule No. 3 Design Services 

Schedule No. 4 Civil works part  

Schedule No. 5 Installation and other Services 

Schedule No. 6 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 7 Recommended Spare Parts 

 
Tenderers shall note that the plant and equipment included in Schedule 
Nos. 1 and 2 above exclude materials used for civil, building and other 
construction works.  All such materials shall be included and priced under 
Schedule No. 4, Installation Services. 

26.7 In the Schedules, tenderers shall give the required details and a 
breakdown of their prices as follows: 

a) Plant to be supplied from abroad (Schedule No. 1): 

The price of the plant shall be quoted on CIP-named place 
of destination/CIF basis as specified in the TDS and as 
applicable. 

(b) Plant manufactured within the Purchaser’s country 
(Schedule No. 2): 

i)  The price of the plant shall be quoted on an EXW 
INCOTERM basis (such as “ex-works,” “ex-factory,” “ex-
warehouse” or “off-the-shelf,” as applicable), 

(ii) Sales tax and all other taxes payable in the Procuring 
Entity’s country on the plant if the contract is awarded 
to the Tenderer, and 

(iii)  The total price for the item. 

(c) Design Services (Schedule No. 3). 

(d) Installation Services shall be quoted separately (Schedule 
No. 4) and shall include rates or prices for local 
transportation to named place of final destination as 
specified in the TDS, insurance and other services incidental 
to delivery of the plant, all labor, contractor’s equipment, 
temporary works, materials, consumables and all matters 
and things of whatsoever nature, including operations and 
maintenance services, the provision of operations and 
maintenance manuals, training, etc., where identified in the 
Tender Document, as necessary for the proper execution of 
the installation and other services, including all taxes, 
duties, levies and charges payable in the Procuring Entity’s 



PG5APW3 

 21 

country as of twenty-eight (28) days prior to the deadline 
for submission of tenders. 

(e) Recommended spare parts shall be quoted separately 
(Schedule 6) as specified in either subparagraph (a) or (b) 
above in accordance with the origin of the spare parts 

 
26.8 The current edition of INCOTERMS, published by the International 

Chamber of Commerce shall govern. 

26.9 The prices shall be either fixed or adjustable as specified in the TDS. 

26.10 In the case of Fixed Price, prices quoted by the Tenderer shall be fixed 
during the Tenderer’s performance of the contract and not subject to 
variation on any account.  A tender submitted with an adjustable price 
quotation will be treated as non-responsive and rejected. 

26.11 In the case of Adjustable Price, prices quoted by the Tenderer shall be 
subject to adjustment during performance of the contract to reflect 
changes in the cost elements such as labor, material, transport and 
contractor’s equipment in accordance with the procedures specified in 
the corresponding Appendix to the Contract Agreement.  A tender 
submitted with a fixed price quotation will not be rejected, but the price 
adjustment will be treated as zero.  Tenderers are required to indicate 
the source of labor and material indices in the corresponding Form in 
Section 5, Tender and Contract Forms. 

26.12 If so, indicated in ITT 19.1, tenders are to be invited for individual lots 
or for any combination of lots (packages).  Tenderers wishing to offer 
any price reduction (discount) for the award of more than one lot shall 
specify in their Tender Submission Letter the price reductions 
applicable to each package, or alternatively, to individual Contracts 
within the package, and the manner in which the price reductions will 
apply. 

26.13 Tenderers wishing to offer any unconditional discount shall specify in their 
Letter of Tender the offered discounts and the manner in which price 
discounts will apply. 

26.14 All items or lots in Section 6: Schedule of Requirements must be listed and 
priced separately on the Price Schedule following the Form PG5A-3. 
 

26.15 The price to be quoted in Tender Submission Letter (Form PG5A-1a and 
PG5A-1b) shall be the total price of the Tender, excluding any discounts 
offered.  
 

26.16 Tenderers shall quote any unconditional discounts and the methodology 
for application of that discount in the Tender Submission Letter as stated 
under ITT Sub Clause 24.1. 
 

26.17 Tenderers wishing to offer any unconditional discount for the award of 
more than one lot shall specify the discount applicable to each lot, or 
alternatively, to any combination of lots within the package in their Tender. 
Discounts will be submitted as stated under ITT Sub Clause 26.12, provided 
the Tenders for all lots are submitted and opened together. 
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26.18 All applicable taxes, custom duties, VAT and other levies payable by the 
Contractor under the Contract, or for any other causes, as of the date 
twenty-eight (28) days prior to the deadline for submission of Tenders, 
shall be included in the unit rates and the total Tender price submitted by 
the Tenderers. 
 

26.19 If so indicated under ITT Sub Clause 26.9, Tenders are being invited with a 
provision for price adjustments. The unit rates or prices quoted by the 
Tenderer are subject to adjustment during the performance of the 
Contract in accordance with the provisions of the relevant GCC Clause and, 
in such case the Procuring Entity shall provide the indexes and weightings 
or coefficients in Appendix to the Tender for the price adjustment 
formulae specified in the PCC. 

26.20 The Procuring Entity may require the Tenderer to justify its proposed 
indexes, if any of those as stated under ITT Sub Clause 26.11, are instructed 
to be quoted by the Tenderer in Appendix to the Tender. 

26.21 The price adjustment stated under ITT Sub Clause 26.9and 26.11 shall be 
dealt with in accordance with the provisions in Section 12 and 22 of the 
Public Procurement Act, 2006 and Rule 4 and 51 of the Public Procurement 
Rules, 2025. 

27. Tender 
Currency 

27.1 For expenditures that will be incurred in Bangladesh, the Tenderer shall 
quote the prices in Bangladeshi Taka (BDT). 

27.2 Suppliers offering Goods manufactured or assembled in Bangladesh, are 
permitted to submit their Tender in a combination of local and foreign 
currencies. 

27.3 In case of National Tender, all quoted price shall be in local currency. 
27.4 In case of international competitive tender, for expenditures that will be 

incurred outside Bangladesh, the Tenderer may quote the prices as 
specified in TDS. 

28. 
Documents 
Establishing 
Eligibility of 
the Tenderer 

28.1 Tenderers, if applying as a sole Tenderer, shall submit documentary 
evidence to establish its eligibility as stated under ITT Clause 5 and, in 
particular, it shall: 

(a) complete the eligibility declarations in the Tender 
Submission Letter (Form PG5A-1a and PG5A-1b);  

(b) complete the Tenderer Information (Form PG5A-2a); 

(c) complete Subcontractor Information (Form PG5A-2c), if it 
intends to engage any Subcontractor(s). 

 

28.2 Tenderers, if applying as a partner of an existing or intended JV shall submit 
documentary evidence to establish its eligibility as stated under ITT Clause 
5 and, in particular, in addition to as stated under ITT Sub Clause 28.1, it 
shall: 

(a) provide for each JV partner, completed JV Partner 
Information (Form PG5A-2b);  

(b) provide the JV agreement as per Format PG5A-2b or Letter of 
Intent along with the proposed agreement of the intended JV 
as stated under ITT Sub Clause 17.1. 

29.1 Tenderers shall complete the country of origin declarations in the Price 
Schedule Forms and, submit documentary evidence to establish the 
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29. 
Documents 
Establishing 
the Eligibility 
and 
Conformity of 
Plant and 
Services  

origin of all Goods to be supplied under the Contract as stated under ITT 
Clause 6.  

29.2 To establish the conformity of the plant and services to the Tender 
Documents, the Tenderer shall furnish, as part of its Tender, the 
documentary evidence (which may be in the form of literature, 

specifications and brochures, drawings or data) that the Goods and 
Related Services conform to the technical specifications and 
standards specified in Section 7, Technical Specifications. 

29.3 Documentary evidence of conformity of the Goods to the Tender 
Documents may be in the form of literature, drawings, and data, and shall 
consist of: 

(a) a detailed description of the essential technical and performance 
characteristics of the plant and services, including the 
functional guarantees of the proposed plant and services, in 
response to the Specification; 

(b) a list giving full particulars, including available sources, of all 
spare parts and special tools necessary for the proper and 
continuing functioning of the plant for the period named in the 
TDS, following completion of plant and services in accordance 
with provisions of contract; and 

(c) a commentary on the Procuring Entity’s Technical Specifications 

demonstrating substantial responsiveness of the plant and 
services to those specifications. Tenderers shall note that 
standards for workmanship, materials and equipment 
designated by the Procuring Entity in the Tender Document 
are intended to be descriptive (establishing standards of 
quality and performance) only and not restrictive. The 
Tenderer may substitute alternative standards, brand 
names and/or catalog numbers in its tender, provided that it 
demonstrates to the Procuring Entity’s satisfaction that the 
substitutions are substantially equivalent or superior to the 
standards designated in the Specification.  

30. 
Documents 
Establishing 
Technical 
Proposal 

30.1 Tenderers shall furnish a Technical Proposal including a statement of work 
methods, equipment, personnel, schedule, risks involved and measures 
there against and any other information as stipulated in TDS, in sufficient 
detail to demonstrate the adequacy of the Tenderer’s proposal to meet the 
work requirements and the completion time.   

31. 
Documents 
Establishing 
the Tenderer’s 
Qualification 

31.1 Tenderers shall complete and submit the Tenderer Information 
(Form PG5A-2a) and shall include documentary evidence, as 
applicable to satisfy the following: 
 

a) general experience in the supply of Goods as stated under 
ITT Sub Clause 13.1(a), substantiated by the year of 
Tenderer’s registration/constitution/licensing in its 
country of origin;  

 
b) specific experience of satisfactory completion of supply of 

Goods under public or private sector of similar nature and 
size as stated under ITT Sub Clause 13.1(b), substantiated 
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by Completion Certificate (s) issued or duly certified, by the 
relevant Procuring Entity(s); 

 
c) information regarding claims under litigation, current or 

during the last years as specified in the TDS, in which the 
Tenderer is involved, the parties concerned, and value of 
claim as stated under ITT Sub Clause 14.1(a), substantiated 
by statement in its letter-head pad; 

 
d) adequacy of minimum liquid asset substantiated by bank 

statement having previous date’s closing balance with three 
(3) months transaction details; or (ii) updated balance 
statement on previously approved credit line; or (iii) 
unconditional specific credit commitment letter issued in 
the format as specified in Form PG5A-8 without alteration 
from any scheduled bank of Bangladesh, and issued not 
earlier than twenty-eight (28) days prior to the day of the 
initial (if applicable) deadline for submission of Tenders for 
this Contract as stated under ITT Sub Clause 14.1(b) or (iv) 
working capital substantiated by audited financial 
statements mentioned in (h) below.; 

 
e) if required in the TDS, a Tenderer that does not manufacture 

or produce the Goods shall submit the Manufacturer’s 
Authorization Letter (Form PG5A-6); 

 
f) authority to seek references from the Tenderer’s Bankers or 

any other sources in its letter-head pad; 
 

g) reports on the financial standing of the Tenderers, such as 
profit and loss statements and audited balance sheet for the 
previous years as specified in the TDS, substantiated by 
Audit Reports; 

 
h) information regarding technical and administrative personnel 

along with their qualification and experience proposed for the 
Contract as stated under ITT Clause 15; and 

 
i) major items of construction equipment proposed to 

carry out the Contract as stated under ITT Clause 16, 
substantiated by statement(s) of the entity(s) participating in 
the Tender in its letter-head pad declaring source of its 
availability and documents related to ownership or hiring or 
leasing. 

 

32. Validity 
Period of 
Tender 

32.1 Tender validities shall be determined on the basis of the complexity of the 
Tender and the time needed for its examination, evaluation, approval of the 
Tender and issuance of the Notification of Award (NOA). 

32.2 Tenders shall remain valid for the period as specified in the TDS after the 
date of Tender submission deadline. A Tender valid for a period shorter 
than that specified will be considered, non- responsive. 
 

33.1 In exceptional circumstances, prior to the expiration of the Tender Validity 
period, the Procuring Entity may solicit all the Tenderers’ consent to an 
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33. Extension 
of Tender 
Validity and 
Tender 
Security 

extension of the period of validity of their Tenders, subject to a maximum 
of two times; provided that those Tenderers have passed the preliminary 
examination as stated under ITT Sub Clauses 46.2.  
 

33.2 The request for extension of Tender Validity period shall state the new date 
of the validity of the Tender. 
 

33.3 The request and the responses shall be made in writing. Validity of the 
Tender Security provided under ITT Clause 34 shall also be suitably 
extended for twenty-eight (28) days beyond the new date for the expiry of 
the Tender Validity. If a Tenderer does not respond or refuses the request 
it shall not forfeit its Tender Security, but its Tender shall no longer be 
considered in the evaluation proceedings. A Tenderer agreeing to the 
request will not be required or permitted to modify its Tender. 
 

34. Tender 
Security 

34.1 Tenderers shall furnish as part of its Technical offer (envelope-1) Tender, 
in favour of the Procuring Entity or as otherwise directed on account of the 
Tenderer, a Tender Security in original form (not copy) and in the amount, 
as specified in the TDS. 

34.2 If the Tender is a Joint Venture, the Tenderer shall furnish as part of its 
Tender, in favour of the Procuring Entity or as otherwise directed on 
account of the title of the existing or intended JV or any of the partners of 
that JV or in the names of all future partners as named in the Letter of Intent 
of the JV, a Tender Security in original form and in the amount as stated 
under ITT Sub Clause 34.1. 

34.3 In case of substitution of the Tender as stated under ITT Clause 43.3 a new 
Tender Security shall be required in the substituted Tender. 
 

35. Form of 
Tender 
Security 

35.1 The Tender Security shall: 

(a) at the Tenderer’s option, be either; 

i. in the form of a Bank Draft or Pay Order, or 

ii. in the form of an irrevocable unconditional Bank 
Guarantee issued by any scheduled Bank of 
Bangladesh, in the format (Form PG5A-7) without any 
alteration, furnished in Section 5: Tender and Contract 
Forms; 

(b) In case of ICT, in the form of an irrevocable bank guarantee issued 
by an internationally reputable bank and shall require to be 
endorsed by its any correspondent bank located in Bangladesh, to 
make it enforceable, in the format (Form PG5A-7) furnished in 
Section 5: Tender and Contract Forms; 

(c) be payable promptly upon written demand by the Procuring Entity 
in the case of the conditions as stated under ITT Sub Clause 38.1 
being invoked; and 

(d) remain valid for at least twenty-eight (28) days beyond the expiry 
date of the Tender Validity in order to make a claim in due course 
against a Tenderer in the circumstances as stated under ITT Sub 

Clause 38.1. 

36 
Authenticity 

36.1 The authenticity of the Tender Security submitted by a Tenderer may be 
examined and verified by the Procuring Entity at its discretion in writing 
from the Bank issuing the security, prior to finalization of the Evaluation 
Report. 
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37. Return of Tender 
Security 

37.1 No Tender Security shall be returned to the Tenderers before 
Approval of Evaluation Report. 

37.2 Non-responsive Tenderer’s Tender Security will be returned after 
approval of Evaluation Report but within twenty-eight (28) days 
of the expiry of the Tender Validity period as stated under ITT Sub 
Clauses 32.1. The Tender Security of the responsive Tenderers 
except the 1st, 2nd, and 3rd lowest responsive Tenderers may be 
returned, in the same manner, upon written request from them to 
the Procuring Entity. 

37.3 The Tender Security of the 1st, 2nd, and 3rd lowest responsive 
Tenderers (as the case may be) will be returned upon the 
successful Tenderer’s furnishing of the performance security and 
signing of the Contract Agreement, if not otherwise subject to ITT 
Clause 38.1. 

38. Forfeiture of 
Tender Security 

38.1 The Tender Security may be forfeited, if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but 
within the validity of the Tender as stated under ITT 
Clause 32 and 33; or 

(b) does not accept the correction of the Tender price 
following the correction of the arithmetic errors as 
stated under ITT Clause 53; or 

(c) fails to furnish Performance Security or tenderer’s 
submitted Performance Security has been found 
unauthentic as stated under ITT Sub Clauses 66.1 
and 66.2; or 

(d) refuses or fails to sign the Contract as stated under 
ITT Sub Clause 71.2. 

(e) involves in any corrupt, fraudulent, collusive, 
coercive or obstructive practice of any kind as 
defined in ITT Clause 4. 

39. Format and 
Signing of Tender 

39.1 Tenderers shall prepare one (1) original of the documents 
comprising the Technical Offer as described in ITT Clause 23.2 and 
clearly mark it “ORIGINAL OF TECHNICAL OFFER” In addition, the 
Tenderers shall prepare the number of copies of the Technical 
Offer, as specified in the TDS and clearly mark each of them “COPY 
OF THE TECHNICAL OFFER.”  In the event of any discrepancy 
between the original and the copies, the ORIGINAL shall prevail. 

39.2 Tenderers shall prepare one (1) original of the documents 
comprising the Financial Offer as described in ITT Clause 23.3 and 
clearly mark it “ORIGINAL OF FINANCIAL OFFER” In addition, the 
Tenderers shall prepare the number of copies of the Financial 
Offer, as specified in the TDS and clearly mark each of them “COPY 
OF THE FINANCIAL OFFER” In the event of any discrepancy 
between the original and the copies, the ORIGINAL shall prevail. 

of Tender 
Security 

36.2 If a Tender Security is found to be not-authentic, the Procuring Entity may 
proceed to take measures against that Tenderer as stated under ITT Sub 
Clause 4.4. 

36.3 A Tender not accompanied by a valid Tender Security will be considered 
non-responsive.  
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39.3 Alternatives, if permitted as stated under ITT Clause 22, shall be 
clearly marked “Alternative”. 

39.4 The original and each copy of the Offer shall be typed or written 
in indelible ink and shall be signed by the Person duly authorized 
to sign on behalf of the Tenderer. This Tender specific 
authorization shall be attached to the Technical Offer Submission 
Letter (Form PG5A-1a) and Financial Offer Submission Letter 
(Form PG5A-1b). The name and position held by each Person(s) 
signing the authorization must be typed or printed below the 
signature. All pages of the original and of each copy of the Tender, 
except for un-amended printed literature, shall be numbered 
sequentially and signed by the person signing the Tender. The 
original and each copy of the Tender shall be typed or written in 
indelible ink and shall be signed by the Person duly authorized to 
sign on behalf of the Tenderer. This Tender specific authorization 
document shall be attached to the Tender Submission Letter 
(Form PG5A-1c). The name and position held by each Person(s) 
signing the authorization must be typed or printed below the 
signature. All pages of the original and of each copy of the Tender, 
except for un-amended printed literature, shall be numbered 
sequentially and signed by the person signing the Tender. 

39.5 Any interlineations, erasures, or overwriting will be valid only if 
they are signed or initialled by the Person(s) signing the Tender. 
 

 

E. Tender Submission 

40. Sealing, Marking 
and Submission of 
Tender 

40.1 Tenderers shall enclose the original of Technical Offer in one (1) 
envelope and all the copies of the Technical Offer, including the 
alternatives, if permitted under ITT Clause 25, in another 
envelope, duly marking the envelopes as “ORIGINAL OF 
TECHNICAL OFFER” “ALTERNATIVES” (if permitted), “COPY OF 
TECHNICAL OFFER”,”ALTERNATIVES” (if permitted)  These 
sealed envelopes for the original and copies of the technical 
Tender shall then be enclosed and sealed in one single envelope 

and clearly mark it “Envelope-01: TECHNICAL OFFER”. 
Tenderers shall enclose the original in one (1) envelope and all 
the copies of the Tender, including the alternatives, if permitted 
under ITT Clause 25, in another envelope, duly marking the 
envelopes as “ORIGINAL (O)” “ALTERNATIVE (A)” (if 
permitted) and “COPY.” These sealed envelopes will then be 
enclosed and sealed in one (1) single outer envelope. 

40.2 The inner and outer envelopes of Technical Offer shall: 

(a) be addressed to the Procuring Entity at the address 
as stated under ITT Sub Clause 41.1; 

(b) bear the name of the Tender and the Tender 
Number as stated under ITT Sub Clause 1.1;  

(c) bear the name and address of the Tenderer;  

(d) bear a statement “DO NOT OPEN BEFORE ------------
----------” the time and date for Tender opening as 
stated under ITT Sub Clause 44.1; 
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(e) bear any additional identification marks as 
specified in the TDS. 

 
40.3 Tenderers shall enclose the original of Financial Offer in one (1) 

envelope and all the copies of the Financial Offer in another 
envelope, duly marking the envelopes as “ORIGINAL OF 
FINANCIAL OFFER” & “COPY OF FINANCIAL OFFER”. These 
sealed envelopes for the original and copies of the Financial 
Tender shall then be enclosed and sealed in one single envelope 
and clearly mark it “ENVELOPE-02: FINANCIAL OFFER. 

40.4 The inner and outer envelopes of Financial Offer shall: 

(a) be addressed to the Procuring Entity at the address 

as stated under ITT Sub Clause 41.1; 

(b) bear the name of the Tender and the Tender 

Number as stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer;  

(d) bear a statement “DO NOT OPEN BEFORE THE 

TECHNICAL OFFER EVALUATION AND APPROVAL”. 

(e) bear any additional identification marks as 

specified in the TDS. 

40.5 
The Envelope-01 as stated in ITT Clause 40.1 and Envelope-02 as 
in ITT Clause 40.3 shall then be enclosed and sealed in one single 
outer envelope which shall contain the information as stated 
under ITT Clause 40.2 (a) to (e) & ITT Clause 40.4 (a) to (e). 

40.6 Tenderers are solely and entirely responsible for pre-disclosure 
of Tender information if the envelope(s) are not properly sealed 
and marked. 

40.7 Tenders shall be delivered by hand or by mail, including 
courier services at the address(s) as stated under ITT Sub 
Clause 41.1. 

 

 40.8 The Procuring Entity will, on request, provide the Tenderer with 
acknowledgement of receipt showing the date and time when it’s 
Tender was received. 

41. Deadline for 
Submission of 
Tender 

41.1 Tenders shall be delivered to the Procuring Entity at the address 
specified in the TDS and not later than the date and time specified 
in the TDS. 
 

41.2 The Procuring Entity may, at its discretion, extend the deadline for 
submission of Tender as stated under ITT Sub Clause 41.1, in 
which case all rights and obligations of the Procuring Entity and 
Tenderers previously subject to the deadline will thereafter be 
subject to the new deadline as extended. 
 

41.3 Tenders shall be received at only one place as specified under ITT 
Sub Clause 41.1. 
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42. Late Tender 42.1 Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders as stated under ITT Sub Clause 41.1 
shall be declared LATE and returned unopened to the Tenderer. 

 

 

43. Modification, 
Substitution or 
Withdrawal of 
Tender 

43.1 Tenderers may modify, substitute or withdraw its Tender after it 
has been submitted by sending a written notice duly signed by the 
authorized signatory and properly sealed, and shall include a copy 
of the authorization; provided that such written notice including 
the affidavit is received by the Procuring Entity prior to the 
deadline for submission of Tenders as stated under ITT Clause 41. 

43.2 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit corresponding modification to 
its original Tender marked as “MODIFICATION (M)”. 

43.3 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit another Tender marked as 
“SUBSTITUTION (S)”. 

43.4 Tenderers shall be allowed to withdraw its Tender by a Letter 
of Withdrawal marked as “WITHDRAWAL(W)”. 

 

 

F. Tender Opening and Evaluation 

44. Tender Opening 44.1 Only the Technical Offer (Envelope-1) shall be opened 
immediately after the deadline for submission of Tenders at the 
primary place as specified in the TDS but not later than ONE 
HOUR, Tenders shall be opened immediately after the deadline 
for submission of Tenders at the place as specified in the TDS but 
not later than ONE HOUR after expiry of the submission 
deadline.  
Financial offer (Envelop-02) shall not be opened with technical 
offer (Envelop-1) and shall be kept unopened at the Custody of 
the Head of the Procuring Entity or his Authorised Officer (AO). 

44.2 Persons not associated with the Tender may not be allowed to 
attend the public opening of Tenders. 

44.3 Tenderers’ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will be 
allowed to attend and witness the opening of Tenders, and will 
sign a register evidencing their attendance. 

44.4 The authenticity of withdrawal or substitution of, or   
modifications to original Tender, if any made by a Tenderer in 
specified manner, shall be examined and verified by the Tender 
Opening Committee (TOC) based on documents submitted as 
stated under ITT Sub Clause 43.1. 

44.5 Verify (M), (S), (W), (A), (O) by following step by steps 
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(a) Step 1: envelopes marked “Withdrawal (W)” shall 
be opened and “Withdrawal” notice read aloud & 
recorded in the opening sheet. After verify the 
withdrawal letter is genuine, corresponding tender 
shall not be opened, but returned unopened to the 
Tenderer by Procuring Entity (PE) at a late time. No 
Tender withdrawal shall be permitted unless the 
corresponding withdrawal notice shall be as stated 
in 43.4 and in such case the Tender shall be opened 
and recorded. 

(b) Step 2: the remaining Tenders will be sorted out and 
those marked “SUBSTITUTION (S)” or 
“MODIFICATION (M)” of Tender will be linked with 
their corresponding Original Tender. 

(c) Step 3: outer envelopes marked “SUBSTITUTION 
(S)” shall be opened. The inner envelopes 
containing the “Substitution of Technical Offer 
(STO)” and/or “Substitution of Financial Offer 
(SFO)” shall be exchanged for the corresponding 
envelopes being substituted, which are to be 
returned to the Tenderer unopened by the 
Procuring Entity at a later time immediately after 
opening of Technical Offers. Only the Substitution of 
Technical Offer, if any, shall be opened, read out, and 
recorded. Substitution of Financial Offer will remain 
unopened in accordance with ITT Sub Clause 45.1. 
No envelope shall be substituted unless the 
corresponding substitution notice contains a valid 
authorization to request the substitution and is read 
out and recorded at Technical Offer opening. 

(d) Step 4: outer envelopes marked “MODIFICATION 
(M)” shall be opened. No Technical Offer and/or 
Financial Offer shall be modified unless the 
corresponding modification notice contains a valid 
authorization to request the modification and is 
read out and recorded at the opening of Technical 
Offers. Only the Technical Offers, both Original as 
well as Modification, are to be opened, read out, and 
recorded at the opening. Financial Offers, both 
Original as well as Modification, will remain 
unopened in accordance with ITT Sub Clause 45.1 

(e) Step 5: if so specified in this Tender Document, the 
envelopes marked “Alternative of Technical Offer 
(ATO)” shall be opened and read aloud with the 
corresponding Technical Offer and recorded. 

44.6 Ensuring that only the correct (MTO), (STO), (ATO), (OTO) 

envelopes are opened, details of each Technical Offer will be 

dealt with as follows: 

(a) the Chairperson of the TOC will read aloud each 

Technical Offer and record in the Technical Offer 

Opening Sheet (TOOS): 
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(i) the name and address of the Tenderer; 

(ii) state if it is a withdrawn, modified, substituted 

or original Technical Offer; 

(iii) any alternatives; 

(iv) record the rejection of the Tender which 

submitted Technical Offer and Financial Offer 

together in one envelope. 

(v) the presence or absence of any requisite 

Tender Security; and 

(vi) such other details as the Procuring Entity, at its 

discretion, may consider appropriate. 

(b) Only Technical Offer and alternatives read aloud at 

the Technical Offer Opening will be considered in 

evaluation. 

(a) all pages of the original version of the Technical 
Offer, except for un-amended printed literature, 
will be initialled by members of the TOC. 
Remember, no financial Offer shall be opened 

with the Technical Offer. 

44.7 Upon completion of Tender opening, all members of the TOC 
and the Tenderers or Tenderer’s duly authorised 
representatives attending the Tender opening shall sign by 
name, address, designation, the TOS, copies of which shall be 
issued to the Head of the Procuring Entity or an officer 
authorised by him or her and also to the members of the TOC 
and any authorised Consultants Representatives and, to the 
Tenderers immediately. 

44.8 The omission of a Tenderer’s signature on the record shall not 
invalidate the contents and effect of the record under ITT Sub 
Clause 44.7. 

44.9 No Tender i.e., Technical or Financial Offer will be rejected at the 
Tender opening stage except the LATE Tenders as stated in the 
ITT Clause 42. 

45. Evaluation of 
Tenders 

45.1 Technical Offers shall be examined and evaluated only on the 
basis of the criteria specified in the Tender Document. 

45.2 Tender Evaluation Committee (TEC) shall examine, evaluate 
and compare Tenders that are responsive to the requirements 
of Tender Documents in order to identify the successful 
Tenderer. 

45.3 TEC may consider a Tender Offer as responsive in the Evaluation, 
only if it is submitted in compliance with the mandatory 
requirements set out in the Tender Document.  The evaluation 
process should begin immediately after Technical Offer opening 
following two steps: 

(a) Preliminary examination 

(b) Technical examination and responsiveness 
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46. Preliminary 
Examination 

46.1 TEC shall examine the Tenders to confirm that all 
documentations as stated under ITT Clause 23 have been 
provided, to determine the completeness of each document 
submitted.  

46.2 TEC shall confirm that the following documents and information 
have been provided in the Tender.  If any of these documents or 
information is missing, the Tender shall be considered rejected. 

(a) All Forms, as applicable, duly filled-in and signed, 
as in Tender Forms (Section 5); 

(b) Priced Schedule; 

(c) Written confirmation authorizing the signatory of 
the Tender to commit the Tenderer; and 

(d) Valid Tender Security. 

47. Technical 
Responsiveness and 
Technical 
Evaluation 

47.1 Only those Tenders surviving preliminary examination need to 
be examined in this phase. 

47.2 Secondly, the TEC will examine the adequacy and authenticity of 
the documentary evidence which may follow the order below: 

(a) verification of the completeness of the country of 
origin declaration in the Price Schedule for Plant 
and Services (Form PG5A-3) as furnished in 
Section 5: Tender and Contract Forms to determine 
the eligibility of the Goods and Related Services as 
stated under ITT Sub Clause 23.2(n). 

(b) verification and examination of the documentary 
evidence and completed Technical Proposal (Form 
PG5A-4) as furnished in Section 5: Tender and 
Contract Forms to establish the conformity of the 
Goods and Related Services to the Tender 
Documents as stated under ITT Sub Clause 23.2 (d) 
and 23.2(o). 

(c) verification and examination of the 
documentary evidence that the Tenderer’s 
qualifications conform to the Tender 
Documents and the Tenderer meets each of the 
qualification criterion specified in Sub-Section 
C, Qualification Criteria as stated under ITT Sub 
Clause 23.2(p). 

(d) verification and examination of the documentary 
evidence that Tenderer has met all the 
requirements in regards under Section 6, 
Procuring Entity’s Requirements, without any 
material deviation or reservation. 

(e) verification and examination of the documentary 
evidence and completed Specification Submission 
Sheet (Form PG5A-5) to determine the conformity 
of the Goods and related services.  

47.3 TEC may consider a Tender as responsive in the evaluation, only 
if comply with the mandatory requirements as stated under 
Clause 47.2.   
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47.4 The TEC’s determination of a Tender’s responsiveness is to be 
based on the documentary evidence as requested in Clause 47.2 
without recourse to extrinsic evidence. 

47.5 Information contained in a Tender, that was not requested in the 
Tender Document shall not be considered in evaluation of the 
Tender. 

47.6 A responsive Tender is one that conforms in all respects to the 
requirements of the Tender Document without material 
deviation, reservation, or omission.  A material deviation, 
reservation, or omission is one that: 

(a) affects in any substantial way the scope, quality, 
or supply of goods specified in the Contract; or 

(b) limits in any substantial way, or is inconsistent 
with the Tender Documents, the Procuring 
Entity’s rights or the Tenderer’s obligations 
under the Contract; or 

(c) if rectified would unfairly affect the competitive 
position of other Tenderers presenting 
responsive Tenders. 

During the evaluation of Tenders, the following definitions shall 
apply: 

“Deviation” is a departure from the requirements 
specified in the Tender Document; 

“Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the 
requirements specified in the Tender Document; and  

“Omission” is the failure to submit part or all of the 
information or documentation required in the 
Tender Document. 

47.7 If a Tender is not responsive to the mandatory requirements set 
out in the Tender Document, shall not subsequently be made 
responsive by the Tenderer by correction of the material 
deviation, reservation, or omission. 

47.8 There shall be no requirement as to the minimum number of 
responsive Tenders. 

47.9 Provided that a Tender is responsive, TEC may request that the 
Tenderer submit the necessary information or documentation, 
within a reasonable period of time to rectify nonmaterial 
nonconformities or omissions in the Tender related to 
documentation requirements.  Such omission shall not be 
related to any aspect of the rates of the Tender reflected in the 
Priced Schedule or any mandatory criteria. Failure of the 
Tenderer to comply with the request may result in the 
consideration of its Tender as non-responsive. 

47.10 TEC may regard a Tender as responsive even if it contains: 
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(a) minor or insignificant deviations which do not 
meaningfully alter or depart from the technical 
specifications, characteristics and commercial 
terms and, conditions or other mandatory 
requirements set out in the Tender Document; or 

(b) errors or oversights, that if corrected, would not 
alter the key aspects of the Tender.  

48. Clarification on 
Tender 

48.1 TEC may ask Tenderers for clarification of their Technical Offers 
in order to facilitate the examination and evaluation of Technical 
Offers. The request for clarification by the TEC and the response 
from the Tenderer shall be in writing, and Technical Offers 
clarifications which may lead to a change in the substance of the 
Technical Offers or in any of the key elements of the Technical 
Offers as stated under ITT Sub Clause 47.2, will neither be 
sought nor be permitted. 

48.2 Any request for clarifications by the TEC shall not be directed 
towards making an apparently non-responsive Tender 
responsive and reciprocally the response from the concerned 
Tenderer shall not be articulated towards any addition, 
alteration or modification to its Tender. 

48.3 The Tenderer shall be provided a reasonable timeline, but not 
less than three (3) working days, to respond against a 
clarification request. If a Tenderer does not provide 
clarifications of its Technical Offer by the date and time, its 
Tender shall not be considered in the evaluation. 

49. Restrictions on 
Disclosure of 
Information 

49.1 Following the opening of Tenders until issuance of 
Notification of Award no Tenderer shall, unless requested to 
provide clarification to its Tender or unless necessary for 
submission of a complaint, communicate with the concerned 
Procuring Entity. 

49.2 Tenderers shall not seek to influence in anyway, the 
examination and evaluation of the Tenders. 

49.3 Any effort by a Tenderer to influence the Procuring Entity in 
its decision concerning the evaluation of Tenders, Contract 
awards may result in the non-responsiveness of its Tender as 
well as further action in accordance with Section 64 (5) of the 
Public Procurement Act, 2006. 

49.4 All clarification requests shall remind Tenderers of the need for 
confidentiality and that any breach of confidentiality on the part 
of the Tenderer may result in their Tender being non-
responsive. 
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50. Approval of 
Technical 
Evaluation Report 

50.1 TEC shall prepare the Technical Evaluation Report and shall 
directly submit the Evaluation Report to the Head of the 
Procuring Entity (HOPE) or Authorized Officer for approval. 

51. Financial Offer 
Opening 

51.1 After getting approval of the Technical Offer Evaluation Report, 
Financial Offer (Envelope-02) of only the Responsive Tenderers 
who have been determined as qualified to the requirements of 
the Technical Offer, shall be opened publicly, the date, time and 
place of Financial Offer Opening shall be communicated to the 
Responsive Tenderers in writing by issuing a Financial Offer 
Opening notice not less than seven days before the opening. 

51.2 Ensuring that only the correct MFO, SFO, OFO envelopes of the 

Responsive Tenderers shall be opened, in the presence of the 

Responsive Tenderer’s representatives who choose to attend, 

on the date, time and at the place as notified by the Procuring 

Entity in accordance with ITT Clause 51.1. Details of each 

Technical Offer will be dealt with as follows: 

(a) the Chairperson of the Tender Evaluation 

Committee will read aloud each Financial Offer and 

record in the Financial Offer Opening Sheet (FOOS): 

(vii) the name and address of the Tenderer; 

(viii) state if it is a modified, substituted or original 

Financial Offer; 

(ix) the Tender Price; 

(x) the number of initialed corrections; 

(xi) any discounts; and 

(xii) any other details as the Procuring Entity, at its 

discretion, may consider appropriate 

(b) only the discounts and alternatives read aloud and 

recorded at the Financial Offer Opening will be 

considered in Financial Offer Evaluation. No 

Tenders shall be rejected at the opening of the 

Financial Offer. 

(c) all pages of the original version of the Financial 

Offer, except for un-amended printed literature, 

will be initialled by members of the Tender 

Evaluation Committee. 

The Procuring Entity shall, in writing, notify the Non-
responsive Tenderers who have not been determined as 
qualified to the requirements of the Technical Offer and shall 
return their Financial Offers (Envelope-02) unopened after 
signing the Contract Award with the evaluated lowest 
responsive Tenderer. 
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52. Clarification on 
Financial Offer 

52.1 TEC may ask Tenderers for clarification of their Financial 

Offers, about the breakdowns of unit rates, in order to 

facilitate the examination and evaluation of Financial Offers. 

The request for clarification by the TEC and the response 

from the Tenderer shall be in writing. 

52.2 Changes in the Tender price shall not be sought or permitted, 

except to confirm the correction of arithmetical errors 

discovered by the TEC in the evaluation of the Tenders, as 

stated under ITT Sub Clause 55.1. 

52.3 If a Tenderer does not provide clarifications of its Financial 

Offer by the date and time, its Tender shall not be considered 

in the evaluation. 

52.4 Requests for clarifications on Financial Offers shall be duly 

signed only by the TEC Chairperson. 

53. Correction of 
Arithmetical Errors 

53.1 Provided that the Tender is responsive, the TEC shall correct 
arithmetical errors on the following basis: 

(a) if there is a discrepancy between the unit price 
and the line item total price that is obtained by 
multiplying the unit price and quantity, the unit 
price will prevail and the line item total price 
shall be corrected, unless in the opinion of the 
TEC there is an obvious misplacement of the 
decimal point in the unit price, in which case the 
total price as quoted will govern and the unit 
price will be corrected; and 

(b) if there is an error in a total corresponding to the 
addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be 
corrected; and 

(c) if there is a discrepancy between words and 
figures, the amount in words shall prevail, 
unless the amount expressed in words is related 
to an arithmetic error, in which case the amount 
in figures shall prevail subject to (a) and (b) 
above.   

53.2 TEC shall correct the arithmetic errors and shall promptly 
notify the concerned Tenderer(s). If the Tenderer does not 
accept the correction of arithmetic errors, its Tender shall be 
rejected. 
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54. Conversion to 
Single Currency 

54.1 For evaluation and comparison purpose, TEC shall convert all 
Tender prices expressed in the amounts in various currencies 
into an amount in Bangladeshi Taka currency, using the selling 
exchange rates established by the Bangladesh Bank, on the 
date of Tender opening. 

55. Financial 
Evaluation 

55.1 TEC will evaluate each Financial Offer that has been opened 
duly.  

55.2 To evaluate a Tender, the TEC will consider the following: 

(a) the Tender price for Item(s) or Lot  

(b) adjustments for correction of arithmetical 
errors, as stated under ITT Sub Clause 53.1; 

(c) Adjustment in order to take into consideration 
the unconditional discounts and methodology 
for application of the discount offered for being 
awarded more than one lot, as stated under ITT 
Sub Clauses 23.10 and 23.11, if any. 

55.3 If Tenders are invited for a single lot or for a number of lots as 
stated under ITT Sub-clauses 26.10, TEC shall evaluate 
only lots that have included at least the percentage of 
items per lot. The TEC shall evaluate and compare the 
Tenders taking into account: 

(a) Lowest evaluated tender for each lot ; 

(b) The price discount/reduction per lot; 

(c) Least cost combination for the Purchaser, 
considering discounts and the methodology for its 
application as stated under ITT Sub-clauses 26.16 
and 26.17 offered by the Tenderer in its Tender. 

55.4 Only those spare parts and tools which are specified as a item 
in the List of Goods and Related Services in Section 6, 
Procuring Entity’s Requirement or adjustment as stated 
under ITT Sub-clause 55.6, shall be taken into account in the 
Tender evaluation. Supplier-recommended spare parts for a 
specified operating requirement as stated under ITT Sub-
clause 29.3(b) shall not be considered in Tender evaluation. 

55.5 Variations, deviations, alternatives and other factors which are 
in excess of the requirements of the Tender Document or 
otherwise result in unsolicited benefits for the Procuring Entity 
will not be considered in Tender evaluation. 

55.6 
The Procuring Entity’s evaluation of a Tender may require the 
consideration of other factors, in addition to the Tender price 
quoted as stated under ITT Clause 26.  The effect of the factors 
selected, if any, shall be expressed in monetary terms to 
facilitate comparison of Tenders. The factors, methodologies 
and criteria to be used shall be as specified in TDS. The 
applicable economic factors, for the purposes of evaluation of 
Tenders shall be: 

(a) adjustment for deviations in the Delivery and 
Completion   Schedule; 
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(b) cost of major replacement components, 
mandatory spare parts and service. 

55.7 
TEC may recommend to increase the amount of the 
Performance Security above the amounts as stated under ITT 
Sub Clause 66.1 but not exceeding twenty-five (25) percent of 
the Contract Price, if in the opinion of the TEC, it is found that the 
item prices are unbalanced. 

56. Identifying 
Significantly Low-
priced Tenders 
(SLT) 
 

56.1 Prices of all technically responsive Tenderers shall be checked 
to identify Significantly Low-priced Tender through a specified 
manner mentioned in the following Sub Clauses.   

56.2 During the evaluation of tenders, the proposed prices of all 
technically responsive tenderers (at least two tenders) shall 
be used to determine a Weighted Average, considering: 

i. the official cost estimate, 
ii. the prices obtained from the recent Price Index in 

public procurement processes following ITT Sub 
Clause 56.4 and 

iii. the tenderers’ quoted prices. 

The weights shall be as follows: 

 official cost estimate = 0.20 
 Prices obtained from the recent Price Index = 0.30 
 Prices quoted by all responsive tenderers = 0.50 

The formula shall be: 

 
 
Thereafter, the Weighted Standard Deviation (sd) of the 
quoted prices of all responsive tenders shall be determined 
using the following formula: 

 

 
56.3 Finally, the lower limit of acceptable prices shall be [xˉ (x 

bar)−sd]. Any tender quoted below this limit shall be 
considered as a significantly low-priced tender and shall be 
treated as financially non-responsive and rejected. 
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56.4 For determining the recent National Public Procurement 
Price Index, a national average percentage deviation for 
Goods procurement category shall be calculated from the e-
GP system over a period of 28 days-consisting of the day of 
tender opening and the preceding 27 days. 

 

 
 

56.5 To determine the NPPI, in all procurement processes (except 
for cases under the Limited Tendering Method in National 
procurement) where a Notice of Award has been issued during 
28-days period, the percentage deviation between the officially 
estimated price and the awarded tender price shall be 
calculated, and the national average of such deviations shall be 
determined. 
XNPPI shall be determined through multiplication between 
officially estimated price and NPPI derived from the e-GP 
system.  
 

56.6 In the case of only one technically responsive tender, the above 
methodology shall not be applied; instead, the lowest 
evaluated price obtained shall be directly compared with the 
official cost estimate. If the deviation of the evaluated price of 
the responsive tender from the official estimate exceeds 
twenty percent (20%), such tender shall be deemed non-
responsive. If the deviation of the evaluated price from the 
official cost estimate is twenty percent (20%) or less, the said 
tenderer may be recommended for issuance of the Notification 
of Award subject to successful Post-Qualification verification 
under ITT Sub Clause 59. 
 

 

57. Price Comparison 
 

57.1 The lowest-priced Tender among the technically and 
financially responsive Tenders through ITT Clause 52 shall be 
determined as the Lowest Evaluated Responsive Tender and 
shall be recommended for issuance of the Notification of 
Award subject to successful Post-Qualification verification 
under ITT Sub Clause 59. 

57.2 In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tender Evaluation Committee shall initially 
examine the possible presence of collusive practices, and if such 
practices are found, further actions shall be taken in accordance 
with Rule 149 of the PPR 2025. 

57.3 Where there is a tie in the lowest evaluated bid but no case of the 
collusive practice is identified, the Tenderer with the superior 
past performance with the Procuring Entity shall be selected, 
whereby factors such as delivery period, quality of Goods 
delivered, complaints history and performance indicators could 
be taken into consideration. 
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57.4 In the event that there is a tie for the lowest price and none of the 
Tenderers has the record of past performance with the Procuring 
Entity as stated under ITT Sub Clause 57.3, then the Tenderer 
shall be selected, subject to firm confirmation through the Post-
qualification process, after consideration as to whether the 
quality of Goods that is considered more advantageous by the 
end-users. 

57.5 The successful Tenderer shall not be selected through lottery 
under any circumstances. 

58. Negotiations 58.1 No negotiations shall be held during the financial offer evaluation 
or award, with the lowest or any other Tenderer. 

58.2 The Procuring Entity through the TEC may, however, negotiate 
with the lowest evaluated Tenderer with the objective to reduce 
the Contract Price by reducing the scope of works or a 
reallocation of risks and responsibilities, only when it is found 
that the lowest evaluated Tender is significantly higher than the 
official estimated cost; the reasons for such higher price being 
duly investigated. 

58.3 If the Procuring Entity decides to negotiate for reducing the scope 
of the requirements under ITT Sub Clause 58.2, it will be required 
to guarantee that the lowest Tenderer remains the lowest 
Tenderer even after the scope of work has been revised and shall 
further be ensured that the objective of the Procurement will not 
be seriously affected through this reduction. 

58.4 In the event that the Procuring Entity decides because of a high 
Tender price to reduce the scope of the requirements to meet the 
available budget, the Tenderer is not obliged to accept the award 
and shall not be penalised in any way for un-accepting the 
proposed award. 

59. Post-qualification 59.1 The determination on Post-qualification shall be based upon an 
examination and verification of the documentary evidence of the 
Tenderer’s eligibility and qualifications submitted by the 
Tenderer, pursuant to ITT Clauses 28, 30 and 31, clarifications as 
stated under ITT Clause 48 and the qualification criteria indicated 
in ITT Clauses 12 to 18. Factors not included therein shall not be 
used in the evaluation of the Tenderer’s qualification. 

59.2 An affirmative determination shall be a prerequisite for award of 
the Contract to the Tenderer. A negative determination shall 
result in non-responsiveness of the Tenderer’s Tender, in which 
event the Procuring Entity shall proceed to the next lowest 
evaluated Tender to make a similar determination of that 
Tenderer’s capabilities to perform the Contract satisfactorily, if 
awarded. 

59.3 TEC may verify information contained in the Tender by visiting 
the premises of the Tenderer as a part of the post qualification 
process, if practical and appropriate. 
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59.4 The objective of any visit under ITT Sub-Clause 59.3 shall be 
limited to a general and visual inspection of the Tenderer’s 
facilities and its plant and equipment, and there shall be no 
discussion concerning the Tender or its evaluation with the 
Tenderer during such visit(s). 

60. Procuring 
Entity’s Right to 
Accept any or to 
Reject Any or All 
Tenders 

60.1 The Procuring Entity reserves the right to accept any Tender or to 
reject any or all the Tenders any time prior to contract award and, 
to annul the Procurement proceedings with prior approval of the 
Head of the Procuring Entity, any time prior to contract award 
following specified procedures, without thereby incurring any 
liability to Tenderers, or any obligations to inform the Tenderers 
of the grounds for the Procuring Entity’s action. 

 

61. Rejection of All 
Tenders 

61.1 The Procuring Entity may, in the circumstances as stated under 
ITT Sub Clause 61.2 reject all Tenders following 
recommendations from the TEC only after the approval of such 
recommendations by the Head of the Procuring Entity. 

61.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender exceeds 
the official estimated cost, provided the estimate 
is realistic, or 

(b) there is evidence of lack of effective competition; 
such as non-participation by a number of 
potential Tenderers; or 

(c) the Tenderers are unable to propose completion 
of the contract within the stipulated time in its 
Tender, though the stipulated time is reasonable 
and realistic; or  

(d) all Tenders are non-responsive; or 

(e) If, in the tendering process or in the tender 
documents, any defect, deviation, or 
inconsistency is observed, which appears to 
hinder the objective of public procurement 
should the procurement process be continued; or 

(f) evidence of professional misconduct, affecting 
seriously the Procurement process, is established 
pursuant to Rule 149 of the Public Procurement 
Rules, 2025. 

61.3 Notwithstanding anything contained in ITT Sub-Clause 61.2 
Tenders may not be rejected if the lowest evaluated price is in 
conformity with the market price. 

62. Informing 
Reasons for Rejection 

62.1 Notice of the rejection will be given promptly within three (3) 
working days of decision taken by the Head of the Procuring 
Entity to all Tenderers and, the Procuring Entity will, upon receipt 
of a written request, communicate to any Tenderer the reason(s) 
for its rejection but is not required to justify those reason(s). 
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G. Contract Award 

63. Award Criteria 63.1 The Procuring Entity shall award the Contract to the Tenderer 
whose Tender is responsive to all the requirements of the Tender 
Document and that has been determined to be the lowest 
evaluated Tender, provided further that the Tenderer is 
determined to be Post-qualified in accordance with ITT Clause 
59. 

63.2 Tenderer will not be required, as a condition for award, to 
undertake responsibilities not stipulated in the Tender Documents, 
to change its price, or otherwise to modify its Tender. 

 

64. Notification of 
Award 

64.1 Prior to the expiry of the Tender Validity period and within three 
(3) working days of receipt of the approval of the award by the 
Approving Authority, the Procuring Entity shall issue the 
Notification of Award (NOA) to the successful Tenderer.   

64.2 The NOA, (Form PG5A-9) attaching the Contract Agreement as 
per the sample (Form PG5A-10) to be signed, shall state: 

(a) the acceptance of the Tender by the Procuring 
Entity;  

(b) the price at which the contract is awarded;   
(c) the amount of the Performance Security and its 

format;  
(d) the date and time within which the Performance 

Security shall be furnished; and  
(e) the date and time within which the Contract shall 

be signed. 

64.3 In the event, the Tenders were invited for one (1) or more items 
on an “item-by-item” basis, contract(s) will comprise the 
corresponding item(s) awarded to the successful Tenderer(s) 
and, Contract(s) will be signed per each of the successful 
Tenderer(s) covering the corresponding item(s). 

64.4 In the event, the Tenders were invited for a single lot, contract 
will comprise the corresponding items in the lot awarded to the 
successful Tenderer and, Contract will be signed with the 
successful Tenderer of the lot, covering the item(s).   

64.5 In the event, the Tenders were invited for a number of lots on a 
“lot-by-lot” basis, contracts will comprise the corresponding 
items in a lot awarded to the successful Tenderer(s) and, 
Contract(s) will be signed per each of the successful Tenderer(s) 
per lot, covering the corresponding item(s).   
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65. Reporting on 
Contract Awarding 

65.1 Immediately, but no later than 24 hours, after issuing the 
Notification of Award, the Procuring Entity shall, for the 
information of other tenderers and procurement-related 

stakeholders, publish the contract award details Format PG5A-B 
on the his/her notice board or on its own website, as well as on the 
BPPA website. Such information shall remain displayed on the 
notice board or retained on the website for at least twenty-eight 
(28) days. 

66. Performance 
Security 

66.1 Performance Security shall be provided by the successful Tenderer 
in BDT currency and within the timeline as mentioned in the TDS. 

66.2 The proceeds of the Performance Security shall be payable to the 
Procuring Entity unconditionally upon first written demand as 
compensation for Contractor’s failure to complete its obligations 
under the Contract. 

66.3 In the event a Government owned enterprise as stated under ITT 
Sub Clause 5.10 is the successful Tenderer, there shall be Security 
Deposit as specified in the TDS, in lieu of the Performance Security, 
as stated under ITT Sub Clause 66.1 

67. Form and Time   
Limit for Furnishing 
of Performance 
Security 
 

67.1 Performance Security, as stated under ITT Clause 66, may be in the 
form of a Bank Draft, or a Pay Order or an irrevocable unconditional 
Bank Guarantee in the format (Form PG5A-11), without any 
alteration, issued by any Scheduled Bank of Bangladesh acceptable 
to the Procuring Entity. 

67.2 Within the timeline mentioned in the TDS from the issuance of 
the NOA but not later than the date specified therein, the 
successful Tenderer shall furnish the Performance Security for 
the due performance of the Contract in the amount as stated 
under ITT Sub Clauses 66.1 or 66.2. 

68. Validity of 
Performance Security 

68.1 Performance Security shall be required to be valid until a date 
twenty-eight (28) days beyond the Intended Completion Date as 
specified in Tender Document. 

69. Authenticity of 
Performance Security 

69.1 The Procuring Entity shall verify the authenticity of the 
Performance Security submitted by the successful Tenderer by 
sending a written request to the branch of the Bank issuing the 
Pay Order or Bank Draft or irrevocable unconditional Bank 
Guarantee in specified format. 

69.2 In case of Performance Security being found unauthentic, 
measures shall be taken following ITT Sub Clause 4.4. 

70. Retention Money 
and Contractual 
Security  

70.1 Upon the completion of delivery of Goods and subsequent 
acceptance by the TEAC, the Procuring Entity shall deduct from 
the payment certificate, a retention amount at the percentage 
rate as mentioned in TDS.  

70.2 The Performance Security mentioned in ITT Sub Clause 66.1 and 
the money to be retained as per ITT Sub Clause 70.1 will together 
be considered as the Contractual Security. 

70.3 The Contractual Security against the contract shall not go beyond 
the amount mentioned in the TDS unless it is recommended by 
the TEC to extend as mentioned in ITT Sub Clause 70.4. 

70.4 The Procuring Entity shall increase the amount of the 
Contractual Security on the recommendation of TEC above the 
amounts as per Rule 36(2) of the PPR 2025. 
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71. Contract    Signing 71.1 At the same time as the Procuring Entity issues the NOA, the 
Procuring Entity will send the draft Contract Agreement and all 
documents forming the Contract to the successful Tenderer.  

71.2 Within the timeline mentioned in the TDS from the issuance of the 
NOA but not later than the date specified therein, the successful 
Tenderer and the Procuring Entity shall sign the contract.  

 

 71.3 Failure of the successful Tenderer to submit the Performance   
Security, as stated under ITT Sub Clause 66.1, or to sign the 
Contract, as stated under ITT Sub Clauses 71.1 and 71.2, shall 
constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security.  In that event the Procuring 
Entity may award the Contract to the next lowest evaluated 
responsive Tenderer, who is determined by the TEC to be 
qualified to perform the Contract satisfactorily. 
 

72. Notification of 
Contract Signing 

72.1 Immediately, but no later than three (3) days after the signing of 
contract, the Procuring Entity shall publish the contract-related 
information, in the format prescribed in Format PG5A-C on the 
his/her notice board or on its own website. The Procuring Entity 
shall also publish, on the BPPA website or web portal, the 
contract-related information together with details of the 
beneficial ownership of the successful Tenderer. This 
information shall be kept posted in the notice board or websites 
for at least thirty (30) days. 

73. Debriefing of 
Tenderers 

73.1 Debriefing of Tenderers by the Procuring Entity shall outline the 
relative status and weakness only of his or her Tender requesting 
to be informed of the grounds for not accepting the Tender 
submitted by him or her, without disclosing information about 
any other Tenderer. 

73.2 In the case of debriefing, confidentiality of the evaluation process 
shall be maintained.   

74. Adjudicator 74.1 The Procuring Entity proposes the person named in the TDS to 
be appointed as Adjudicator under the Contract, at an indicative 
hourly fee and for those reimbursable expenses as specified in 
the TDS. 

75. Right to Complain 
and appeal 

75.1 
Tenderer has the right to complain and appeal in accordance 
with the Sections 29 and 30 of Public Procurement Act 2006 and 
the Rule 72 of Public Procurement Rules, 2025. The Procuring 
Entity shall cause to dispose of the complaint and appeal in 
accordance with the provisions of Section 30 of Public 
Procurement Act 2006 and Rules 72-77 of Public Procurement 
Rules, 2025. 
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Section 2. Tender Data Sheet 
ITT Clause Amendments of, and Supplements to, Clauses in the Instruction to Tenderers 

A. General 

ITT 1.1 The Procuring Entity is Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

 

The Name of the Tender is: TURNKEY CONTRACT FOR DESIGN, SUPPLY, 

CONSTRUCTION, INSTALLATION, TESTING & COMMISSIONING  OF  33 KV 

AIS SWITCHING STATION AND RELATED WORKS  AT MAWNA 33/11 KV SUB-

STATION FOR MYMENSINGH PBS-2. 

Tender Ref: 27.12.0000.173.18.018.26.99, Date- 27-01-2026 

ITT 1.1 The number, identification and name of lots comprising the Tender are: 

The Name of the Tender is: TURNKEY CONTRACT FOR DESIGN, SUPPLY, 

CONSTRUCTION, INSTALLATION, TESTING & COMMISSIONING  OF  33 KV 

AIS SWITCHING STATION AND RELATED WORKS  AT MAWNA 33/11 KV SUB-

STATION FOR MYMENSINGH PBS-2. 

Tender Ref: 27.12.0000.173.18.018.26.99, Date- 27-01-2026 

Package No: SE(G&SS)-33KV-Mawna Switching-Mymensingh PBS-2 

ITT 3.1 The source of public fund is Mymensingh PBS-2 Own Fund. 

ITT 3.3 The name of the Development Partner is Not Applicable. 

ITT 5.1 Tenderers from the following countries are not eligible:  

All countries except Bangladesh. 

ITT 6.1 Materials, Equipment and associated services from the following counties are not 

eligible:  

Israel 

B. Tender Document 
ITT 8.2 The following are authorised agents/offices of the Procuring Entity for the purpose of 

issuing the Tender Document: 

Agent’s/office Name: 

Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

ITT 9.1 For clarification of Tender Document purposes only, the Procuring Entity’s address 

is: 

Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

and contact Procuring Entity within Date: 08-02-2026, Time: 10.30AM 

tel:8802
mailto:pdrids42breb@gmail.com
tel:8802
mailto:pdrids42breb@gmail.com
tel:8802
mailto:pdrids42breb@gmail.com
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ITT 10.1 The Pre- Tender meeting shall be held at 

Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

Time: 11.00AM              Date: 08-02-2026 

C. Qualification Criteria 

ITT 13.1(a) The minimum of years of general experience of the Tenderer in the role of contractor, 

subcontractor, or management contractor shall be 05 (Five) years. 

ITT 13.1(b) The minimum specific experience required as a Contractor or Subcontractor or 

Management Contractor is as follows: 

 

1. At least 01 (one) no. of contract for construction of 33/11kV or Higher voltage level 

Substations or 132/33kV grid Sub-station or 33kV or 132kV Bay Breaker Extension work or 

33 kV and above voltage level switching station on turnkey basis. The contract having 

capacity regarding engineering, supply, construction, installation, testing and commissioning 

of indoor 33/11kV substation or 132/33kV grid substation or 132/33kV Bay Breaker 

Extension or 33 kV and above voltage level switching station on turnkey basis with a 

minimum value of BDT 800.00 Lac Taka within the last 05 years; years counting backward 

from the date of publication of IFT in the newspaper. 

2. In support of experience as mentioned is Serial no. 1 Tenderer shall submit Satisfactory 

Performance Certificate(s) from the end user's letter head pad. The Certificate(s) shall 

mention the name & commissioning date of Sub-station, capacity & voltage level which were 

designed, supplied constructed, tested and commissioned by Tenderer (lead partner in case 

of JV submission) and shall contain end-user's full mailing address, e-mail address, website 

address, fax number and phone number for the convenience of authentication. 

3. For JV Experience, monetary value of specific experience shall be determined as per ratio 

of partnership share for evaluation. (Relevant documents have to be submitted for proof). 

ITT 14.1 (a) The maximum Three (03) number of arbitration against the Tenderer over a period of 

the last Five (05) years. 

ITT 14.1(b) The minimum amount of financial resources as liquid asset or working capital or credit 

line(s) or specific credit commitment or in any combination of them, of the Tenderers 

shall be BDT 500 Lac. 

ITT 14.1(c) The required average annual turnover shall be greater than BDT 1600 Lac over the last 

three (03) years within the last five (05) years. 

ITT 15.1 A Project Manager, Engineer, and other key staff shall have the following qualifications and 

experience: 

No Position 

Total Works 

Experience 

(Years) 

Experience in 

similar works 

(Years) 

1. Project Manager (B.Sc.Engineer)       

Civil / Electrical)- (1 nos.) 

10 Years 05 Years. 

2. Testing/Commissioning Engineer 

(B.Sc.Engineer-Electrical)- (1 nos) 

5 Years. 03 Years. 

3. Site Engineer (B.Sc./ Diploma Engr.) 

(Electrical / Mechanical)-  (2/2 nos) 

5/10 Years. 03 Years. 

tel:8802
mailto:pdrids42breb@gmail.com
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4. Site Engineer (B.Sc./Diploma Engr.)            

( Civil )- 2 (Two) nos. 

5/10 Years. 03 Years. 

5. Site Supervisor, Foreman, Lineman for line 

construction/augmentation works ( 4 nos ) 

05 Years 03 Years. 

 

ITT 16.1 The Tenderer shall own or have proven access to hire or lease of the major equipment, in 

full working order as follows: 

The tenderer shall submit list of tools & equipment owned by them or have to submit 

evidence that they own or letter of authorization that they are assured to hire the required 

equipment, so that they could engage the equipment from the day of starting of the work 

to ensure the completion of the Project within the specified completion time with the 

technical proposal. 

ITT 17.1 

The value of non-judicial stamp for execution of the Joint Venture Agreement shall be Tk 

300 only. 

Maximum number of partners in the JV shall be 3 (Three). 

ITT 17.2 Maximum number of partners in the JV shall be 3 (Three). 

 The minimum qualification requirements of Leading Partner, other Partner(s) and 

requirements by summation of a JV shall be as follows: 

ITT Clauses 

References   
 Requirements 

by summation  

Requirements for Leading 

Partner 

Requirements for other 

Partner(s) 

 ITT-13.1(a) Summation not 

applicable 
Same as stated in TDS 

Same as for  

Leading Partner 

ITT-13.1(b) 100% 

(summation of 

different 

contracts) 

At least one Contract 

 

Minimum requirement not 

applicable  

ITT-14.1(b) 100% 40% 25% 

ITT-14.1(c) 100% 40% 25% 

ITT-15.1  
100%  

Minimum requirement 

not applicable 

Minimum requirement not 

applicable 

ITT-16.1 
100% 

 Minimum requirement 

not applicable 

Minimum requirement not 

applicable 

ITT-17.5 
100% 

Maximum among the 

Partners 
Minimum 25% 

 

D. Preparation of Tender 

ITT 18.1 The maximum of percentage [state percentage] of Goods allowed to be subcontracted: 

Not Applicable. 

ITT 18.4 The Nominated Subcontractor(s) named [insert name(s)] shall execute the following 

specific components of the proposed Works: None 

ITT 19.1 Tenders are being invited for Single Lot. 

ITT 23.2(f) Tenderers shall have the following up to date valid License: ABC License. 

ITT 23.2(s) The Tenderer shall submit with its technical offer the following additional documents: 
The Tenderer shall submit the following additional documents furnished below with its Technical     

Proposal: 

1. Tenderers shall furnish copies of ISO 9001/9002 or equivalent certificates of proposed 

manufacturers for individual equipment, supply record of equipment of the proposed 

manufacturers as on the date of tender opening and evidence from users satisfactory service 
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mentioned above. The said equipment shall be in satisfactory service in humid tropical climate 

for a minimum of three (3) years 

2.  The tenderer shall submit satisfactory type test certificates for the following equipments: 

33kV OVCB, Surge Arrestor, Isolator, Battery and Battery Charger and CT. 

3.    The Tender/manufacturer shall submit with its Tender the following additional documents: 

All necessary papers, test report, samples, catalogue etc as described in the technical 

specification of the Tender document. 

4. i) The tender shall submit along with offer all type & routine test reports of offered equipment 

as mentioned in the specification enclosed in the tender document from internationally 

recognized independent testing laboratory such as KEMA HOLLAND, CESI-ITALLY, Under 

writers Laboratory (UL), U.S.A. CPRI-INDIA or equivalent laboratory for the equipment to be 

offered. For the test reports from the laboratories other than KEMA, CESI, UL-USA or CPRI, 

INDIA the tenderer must furnish evidence in support of the status of the laboratories, which 

should be acceptable to BREB. The Manufacturer’s own test report will not be accepted. 

5. 

i. Technical specification and brochures of equipment/plant to be incorporated in the works 
ii. Letter of authorization to the effect that the Tenderer is authorized to submit Tender on 

behalf of the respective manufacturers and the Tenderer has the authority to supply 
equipment to the Employer from the proposed manufacturers for 33kV OVCB, CRP, 33 kV 
CT, Isolator, Battery and Battery Charger, Protective Relays and Steel Structure. 

iii. Supply records of the manufacturer of 33kV OVCB, CRP, 33 kV CT, Isolator, Battery and 
Battery Charger, Protective Relays and Steel Structure. 

6. Performance certificates of the above equipment 

7.  Tender Capacity and Bank solvency certificate from their banker showing capability of handling the 

projects.  

8. Table of contents with page no. 

9. Tender purchased receipt/Document. 

10. Power of attorney in favour of the tender signatory. 

11. A written confirmation of Authorization to sign on behave of the tenderer. 

12. Statement of works in hand to be completed next 01(one) year including its value of uncompleted 

portion. 

13.  The required reports on the financial standing, such as profit and loss statements and audited balance 

sheet shall be for the past 05 (five) years. 

(B) The required Technical Proposal shall include the following additional information : 

I. Work plan 

II. Statement of working method 

III. Technical specification and brochures of machineries plant to be incorporated in the works. 

IV. Methodology of foundation, erection and stringing. 

V. Time Schedule in bar chart. 

VI. Organogram of the required man power for implementing of this project. 

VII. Letter of authorization to the effect that the Tendered is authorized to submit the Tender on behalf 

of the respective manufacturer and that the Tenderer has the authority to supply such equipment 

to the Procuring Entity from the proposed manufacturers for the construction of the mentioned 

works.  

VIII. Personnel required for the work. 

IX. Equipment’s required for the work. 

ITT 23.2(g) ii. Income Tax Assessment Year shall be 2023-24; 

ITT 23.3(d) The Tenderer shall submit with its financial offer the following additional documents: 

None. 

ITT 25.1 Alternatives will not be permitted.  

ITT 26.3 Tenderers shall quote for the entire Plant and Installation Services on a single 

responsibility basis 

26.7(a) Place of Destination: Mawna Zonal Office, Mawna, Sreepur, Gazipur of Mymensingh 

PBS-2. 

26.7(d) Local transportation to named place of final destination is: Mawna Zonal Office, Mawna, 

Sreepur, Gazipur of Mymensingh PBS-2. 

ITT 26.9 The prices quoted by the Tenderer shall be fixed for the duration of the Contract. 

ITT 27.4 Name of the foreign currency: Not Applicable. 



PG5APW3 

 49 

ITT 29.3 (b) Spare parts are: As per Schedule-1 of Price Schedule. 

ITT 31.1(d) The required information regarding claims under litigation shall be current or during the 

last Five (05) years. 

ITT 31.1(e) Manufacturer’s Authorization is required as stated in ITT 23.2 (s). 

ITT 31.1(g) The required reports on the financial standing, such as profit and loss statements and 

audited balance sheet shall be for the past Five (05) years.  

ITT 32.2 The Tender Validity period shall be 120 days. 

ITT 34.1 The amount of the Tender Security shall be BDT 26.00 Lac in favour of 

Superintending Engineer (Grid & Sub-Station) 

ITT 39.1 In addition to the original of the Tender, 01(One) copy and 01 (One) Electronic shall be 

submitted. 

E. Submission of Tender 
ITT 40.2 (e) The inner and outer envelopes shall bear the following additional identification marks:  

(a) Be addressed  to the Procuring Entity at the following address: 

 

Attention: Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

Address:  Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

 

(b) bear  the  following  identification: 

Tender for TURNKEY CONTRACT FOR DESIGN, SUPPLY, CONSTRUCTION, 

INSTALLATION, TESTING & COMMISSIONING  OF  33 KV AIS SWITCHING 

STATION AND RELATED WORKS  AT MAWNA 33/11 KV SUB-STATION FOR 

MYMENSINGH PBS-2. 

Tender Ref :27.12.0000.173.18.018.26.99     Date : 27-01-2026 

DO NOT OPEN BEFORE 12:30 noon Bangladesh Standard Time on  24-02-2026 

ITT 40.4(e) The inner and outer envelopes shall bear the following additional identification marks:  

(a)  Be addressed  to the Procuring Entity at the following address: 

 

Attention: Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

Address:  Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

 

(b) bear  the  following  identification: 

Tender for TURNKEY CONTRACT FOR DESIGN, SUPPLY, CONSTRUCTION, 

INSTALLATION, TESTING & COMMISSIONING  OF  33 KV AIS SWITCHING 

STATION AND RELATED WORKS  AT MAWNA 33/11 KV SUB-STATION FOR 

MYMENSINGH PBS-2. 

Tender Ref : 27.12.0000.173.18.018.26.99     Date : 27-01-2026. 

tel:8802
mailto:pdrids42breb@gmail.com
tel:8802
mailto:pdrids42breb@gmail.com
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DO NOT OPEN BEFORE THE TECHNICAL OFFER EVALUATION AND 

APPROVAL. 

ITT 41.1 For Tender submission purposes, the Procuring Entity’s address is: 

Attention:  Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board 

 

Address:  Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

The deadline for submission of Tenders is: 

Time & Date: 24-02-2026 up to 12:00 Noon (BST) 

F. Opening and Evaluation of Tenders 
ITT 44.1 The Tender opening shall take place at: 

Address:  Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

3rd Floor, Executive Building, 

Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

Tel: + 8802- 8900757 

E-mail: segridssbreb@gmail.com 

 

Time & Date: 24-02-2026    (BST) On 12:30 Noon (BST) 

ITT 55.6 The applicable economic factors, for the purposes of evaluation of Tenders shall be: 

Not Applicable. 

G. Award of Contract 
ITT 66.1 The amount of Performance Security shall be ten (10) percent of the Contract Price. 

The successful Tenderer shall furnish the Performance Security for the due performance 

of the Contract within 10 working days of issuance of the Notification of Award (NoA). 

ITT 66.3 The Security Deposit shall be deducted @ ten (10) percent from the successful 

Tenderer’s (any government enterprise) payable invoices during Contract 

implementation, if awarded the Contract.  

ITT 70.1 The Procuring Entity shall deduct from the payment certificate, a retention 

amount at the percentage rate of ten (10) percent from the payment certificate as 

Retention Money. 

ITT 70.3 The Contractual Security against the contract shall not go beyond ten (10) percent 

of the contract price. 

ITT 71.2 The successful Tenderer shall sign the contract with the Procuring Entity within 

21 days of issuance of the Notification of Award (NoA). 

ITT 74.1 The Adjudicator will be appointed as per situation arise in future. 

The Hourly fee will be 10000 Tk. 

BREB will appoint the Adjudicator.  

 

  

tel:8802
mailto:pdrids42breb@gmail.com
tel:8802
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Section-III: General Conditions of Contract 

A. General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular 
Conditions and these General Conditions, the following words 
and expressions shall have the meaning hereby assigned to 
them. Boldface type is used to identify the defined terms: 
 

(a) Act means The Public Procurement Act, 2006 (Act 24 
of 2006). 

(b) Adjudicator is the expert appointed jointly by the 
Procuring Entity and the Contractor to resolve 
disputes in the first instance, as provided for in GCC 
Sub Clause 82.2. 

(c) Completion means that the Facilities (or a specific 
part thereof where specific parts are specified in 
the Contract) have been completed operationally 
and structurally and put in a tight and clean 
condition, that all work in respect of Pre-
Commissioning of the Facilities or such specific 
part thereof has been completed, and that the 
Facilities or specific part thereof are ready for 
Commissioning 

(d) Completion Schedule means the fulfilment of the 
Related Services by the Contractor in accordance 
with the terms and conditions set forth in the 
Contract; 

(e) Start Date is the date defined   in the PCC and it is the 
last date when the Contractor shall commence 
execution of the goods/works/services under the 
Contract. 

(f) Intended Completion Date is the date calculated from 
the Commencement Date as specified in the PCC, on 
which it is intended that the Contractor shall 
complete the Works and Physical services as 
specified in the Contract and may be revised only 
by the Project Manager by issuing an extension of 
time or an acceleration order. 

(g) Effective Date means the date of fulfilment of all 
conditions of the Contract Agreement, from which 
the Time for Completion shall be counted. 

(h) Completion Certificate means the Certificate issued 
by the Project Manager as evidence that the 
Contractor has executed the services in all respects 
as per design, drawing, specifications and 
Conditions of Contract. 

(i) Time for Completion means the time within which 
Completion of the Facilities as a whole (or of a part 
of the Facilities where a separate Time for 
Completion of such part has been prescribed) is to 
be attained, in accordance with the relevant 
provisions of the Contract. 
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(j) Variation means any change to the plant and 
services directly procured from the original 
Contractor to cover increases or decreases in 
quantities, including the introduction of new work 
items that are either due to change of plans, design 
or alignment to suit actual field conditions, within 
the general scope and physical boundaries of the 
contract. 

(k) Schedules means the document(s) entitled 
schedules, completed by the Contractor and 
submitted with the Tender Submission Letter, as 
included in the Contract. Such document may 
include the data, lists and schedules of rates and/or 
prices. 

(l) Contract Agreement means the Agreement entered 
into between the Procuring Entity and the 
Contractor, together with the Contract Documents 
referred to therein, including all attachments, 
appendices, and all documents incorporated by 
reference therein;  

(m) Contract Documents means the documents listed in 
GCC Clause 7.1, including any amendments thereto. 

(n) Contract Price means the price stated in the 
Notification of Award and thereafter as adjusted in 
accordance with the provisions of the Contract and 
further clearly determined in the PCC; 

(o) Operational Acceptance means the acceptance by the 
Procuring Entity of the Facilities (or any part of the 
Facilities where the Contract provides for 
acceptance of the Facilities in parts), which certifies 
the Contractor’s fulfillment of the Contract in 
respect of Functional Guarantees of the Facilities 
(or the relevant part thereof) in accordance with 
the provisions of contract 

(p) Site Investigation Reports are those that were 
included in the Tender Document and are factual 
and interpretative reports about the surface and 
subsurface conditions at the Site. 

(q) Pre-Commissioning means the testing, checking and 
other requirements specified in the Procuring 
Entity’s Requirements that are to be carried out 
by the Contractor in preparation for 
Commissioning; 

(r) Commissioning means operation of the Facilities or 
any part thereof by the Contractor following 
Completion, which operation is to be carried out by 
the Contractor for the purpose of carrying out 
Guarantee Test(s). 

(s) Guarantee Test(s)means the test(s) specified in the 
Procuring Entity’s Requirements to be carried out 
to ascertain whether the Facilities or a specified 
part thereof is able to attain the Functional 
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Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, 
in accordance with the provisions of GCC Sub-
Clause 43.2 (Guarantee Test) hereof. 

(t) Installation Services means all those services 
ancillary to the supply of the Plant for the Facilities, 
to be provided by the Contractor under the 
Contract, such as transportation and provision of 
marine or other similar insurance, inspection, 
expediting, site preparation works (including the 
provision and use of Contractor’s Equipment and 
the supply of all construction materials required), 
installation, testing, pre-commissioning, 
commissioning, operations, maintenance, the 
provision of operations and maintenance manuals, 
training, etc. as the case may require. 

(u) Cost means all expenditures reasonably incurred or 
to be incurred by the Contractor, whether on or off 
the point of delivery, including overhead, taxes, 
duties, fees and such other similar levies including 
corresponding incidental charges and premiums 
for banking and insurances, as applicable;  

(v) Day means calendar day unless otherwise specified 
as working days. 

(w) Dayworks means work carried out following the 
instructions of the Procuring Entity or the 
authorised Project Manager and is paid for on the 
basis of time spent by the Contractor’s workers 
and equipment at the rates specified in the 
Schedules, in addition to payments for associated 
Materials and Plant. 

(x) Defect is any part of the Works not completed in 
accordance with the Contract ; 

(y) Defect Liability Period means the period of validity 
of the warranties given by the Contractor 
commencing at Completion of the Facilities or a 
part thereof, during which the Contractor is 
responsible for defects with respect to the 
Facilities (or the relevant part thereof) as 
provided in contract document. 

(z) Defects Correction Certificate is the certificate issued 
by the Project Manager upon correction of defects 
by the Contractor 

(aa) Force Majeure means an event or situation beyond 
the control of the Contractor that is not foreseeable, 
is unavoidable, and its origins not due to negligence 
or lack of care on the part of the Contractor; such 
events may include, but not be limited to, acts of the 
Government in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine 
restrictions, and freight embargoes or more as 
included in GCC Clause 56; 
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(bb) GCC means the General Conditions of Contract. 

(cc) Government means the Government of the People’s 
Republic of Bangladesh. 

(dd) Goods means raw materials, products and 
equipment and objects in solid, liquid or gaseous 
form, electricity, and related Services if the value of 
such Services does not exceed that of the Goods 
themselves. It also means mean the Contractor’s 
Plant, Equipment, Materials or any of them as 
appropriate; 

(ee) Works means all works associated with the 
construction, reconstruction, site preparation, 
demolition, repair, maintenance or renovation of 
railways, roads, highways, or a building, an 
infrastructure or structure or an installation or any 
construction work relating to excavation, 
installation of equipment and materials, 
decoration, as well as physical services ancillary to 
works as detailed in the PCC, if the value of those 
services does not exceed that of the Works 
themselves. 

(ff) Plant means permanent plant, equipment, 
machinery, apparatus, materials, articles, ancillary 
buildings/structure and things of all kinds to be 
provided and incorporated in the Facilities by the 
Contractor under the Contract (including the spare 
parts to be supplied by the Contractor), but does 
not include Contractor’s Equipment; 

(gg) Equipment means all facilities, equipment, 
machinery, tools, apparatus, appliances or things of 
every kind required in or for installation, 
completion and maintenance of Facilities that are 
to be provided by the Contractor, but does not 
include Plant, or other things intended to form or 
forming part of the Facilities. 

(hh) Facilities means the Plant to be supplied and 
installed, as well as all the Installation Services to 
be carried out by the Contractor under the 
Contract. It also includes any ancillary building or 
infra structure that needs to be 
constructed/built/erected to support the plant. 

(ii) Specification means the Specification of the 
goods/works/related services included in the 
Contract and any modifications or additions to the 
specifications made or approved by the Project 
Manager in accordance with the Contract. 

(jj) Materials means things of all kinds other than Plant 
intended to form or forming part of the Permanent 
Works, including the supply-only materials, if any, 
to be supplied by the Contractor under the Contract 

(kk) "Head of the Procuring Entity" means the Secretary of 
a Ministry or a Division, the Head of a Government 
Department or Directorate; or the Chief Executive, 
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or as applicable, Divisional Commissioner, Deputy 
Commissioner, District Judge; or by whatever 
designation called, of a local Government agency, an 
autonomous or semi-autonomous body or a 
corporation, or a corporate body established under 
the Companies Act; 

(ll) Procuring Entity/Procuring Entity/Purchaser means 
an Entity having administrative and financial 
powers to undertake Procurement of Goods, Works 
or Services using public funds, as specified in the 
PCC; 

(mm)  Project Manager is the person named in the PCC or 
any other competent person appointed by the 
Procuring Entity and notified to the Contractor who 
is responsible for supervising the execution and 
completion of the plant and services and 
administering the Contract 

(nn) PCC means the Particular Conditions of Contract; 

(oo) Approving Authority means the authority which, in 
accordance with the Delegation of Financial 
powers, approves the award of Contract for the 
Procurement of Goods, Works and Services ;  

(pp) Subcontractor means any natural person, private or 
government entity, or a combination of the above, 
to whom any part of the Goods to be supplied or 
execution of any part of the Related Services is 
subcontracted by the Contractor;   

(qq) Contractor/supplier means the Person under 
contract with the Procuring Entity for the supply 
and installation of Plant & Equipment under the 
Rules and the Act as stated in the PCC. 

(rr) Contractor’s Representative means any person 
nominated by the Contractor and approved by the 
Procuring Entity to perform the duties delegated by 
the Contractor. 

(ss) Drawings include calculations and other information 
provided in Section 7 or as approved by the Project 
Manager for the execution and completion of the 
Contract ;  

(tt) Site means the point(s) of delivery named in the PCC.  

(uu) Writing means communication written by hand or 
machine duly signed and includes properly 
authenticated messages by facsimile or electronic 
mail. 
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2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings in 
the GCC shall not be deemed part thereof or be taken into 
consideration in the interpretation or construction of the Contract. 
Words have their normal meaning under the language of the 
Contract unless specifically defined. 

2.2 Entire Agreement: 

The Contract constitutes the entire agreement between the 
Procuring Entity and the Contractor and supersedes all 
communications, negotiations and agreements (whether written 
or verbal) of parties with respect thereto made prior to the date of 
Contract Agreement; except those stated under GCC Sub Clause 
7.1(k). 

2.3 Amendment:  

No amendment or other variation of the Contract shall be valid 
unless it is in writing, is dated, expressly refers to the Contract, 
and is signed by a duly authorised representative of each party 
thereto. 

2.4 Non-waiver: 

(a) Subject to GCC Sub Clause 2.4(b), no relaxation, 
forbearance, delay, or indulgence by either party in 
enforcing any of the terms and conditions of the Contract 
or the granting of time by either party to the other shall 
prejudice, affect, or restrict the rights of that party under 
the Contract, neither shall any waiver by either party of 
any breach of Contract operate as waiver of any 
subsequent or continuing breach of Contract. 

(b) Any waiver of a party’s rights, powers, or remedies under 
the Contract must be in writing, dated, and signed by an 
authorized representative of the party granting such 
waiver, and must specify the right and the extent to which 
it is being waived. 

2.5 Severability: 
If any provision or condition of the Contract is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of 
any other provisions and conditions of the Contract. 

2.6 Sectional completion: 
If sectional completion is specified in the PCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 
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3. Communications & 
Notices 

3.1 Communications between Parties (notice, request or consent 
required or permitted to be given or made by one party to the 
other) pursuant to the Contract shall be in writing to the 
addresses specified in the PCC. 
 

3.2 A notice shall be effective when delivered or on the notice’s 
effective date, whichever is later. 
 

3.3 A Party may change its address for notice hereunder by giving 

the other Party notice of such change to the address. 
 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in 
accordance with the laws of the People’s Republic of 
Bangladesh. 

5. Governing 
Language 

5.1 The Contract shall be written in English. All correspondences 
and documents relating to the Contract may be written in 
English or Bangla. Supporting documents and printed literature 
that are part of the Contract may be in another language, 
provided they are accompanied by an accurate translation of the 
relevant passages in English, in which case, for purposes of 
interpretation of the Contract, such translation shall govern. 

5.2 The Contractor shall bear all costs of translation to the 
governing language and all risks of the accuracy of such 
translation. 
 

6. Corrupt, 
Fraudulent, Collusive, 
Coercive or 
Obstructive Practices 

6.1 The Government, and the Development Partner, if applicable, 
requires that the Procuring Entity as well as the Tenderers and 
Contractors (including sub-contractors, agents, personnel, 
consultants, and service providers) shall observe the highest 
standard of ethics during implementation of procurement 
proceedings and the execution of Contracts under public funds. 

 
6.2 For the purpose of GCC Sub Clause 6.2 the terms set forth below as 

follows–  

(a) “Corrupt practice” means offering or promising to 
offer, directly or indirectly, any bribe, 
employment, valuable item or service, or financial 
benefit to any officer or employee of the Procuring 
Entity or of any other public or private authority, 
with the intent to influence any act, decision, or 
procedure of the Procuring Entity in the course of 
the procurement process or contract execution, or 
the acceptance or solicitation of such by any 
officer or employee of the Procuring Entity. It shall 
also include any involvement of the Procuring 
Entity or any of its employees in corrupt, 
fraudulent, collusive, coercive, or obstructive 
practices as mentioned in this Rule; 
 

(b) “Fraudulent practice” means any act of providing 
false statements, dishonestly concealing 
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information, or omitting or misrepresenting or 
distorting facts by any person to influence a decision 
in the procurement process or contract execution; 
 

(c)  “Collusive practice” means a scheme or 
arrangement between two (2) or more Persons, 
knowingly or unknowingly involving the 
Procuring Entity or any of its employees, that is 
designed to arbitrarily reduce the number of 
Tenders submitted or fix Tender prices at 
artificial, non-competitive levels, thereby denying 
the Procuring Entity the benefits of competitive 
price arising from genuine and open competition; 

 

 

(d) “Coercive practice” means harming or 
threatening to harm, directly or indirectly, 
Persons or their property to influence a decision 
to be taken in a Procurement proceeding or the 
execution of a Contract, and this will include 
creating obstructions in the normal submission 
process used for Tenders 

 

(e) “Obstructive practice” means deliberately 
destroying, falsifying, altering, or concealing 
evidence related to a procurement-related 
investigation, or providing false statements to 
an investigator so as to impede the 
investigation of allegations of corrupt, 
fraudulent, collusive, coercive, or obstructive 
practices; or intimidating, harassing, or 
threatening an investigator so as to discourage 
the disclosure of information or prevent the 
investigator from carrying out their duties, or 
directly or indirectly obstructing any action 
undertaken by the Bangladesh Public 
Procurement Authority (BPPA) in discharging 
its responsibilities assigned under the 
Bangladesh Public Procurement Authority Act, 
2023. 

 

6.3 Should any corrupt, fraudulent, collusive, coercive or obstructive 
practice of any kind, in competing for or in executing the Contract, 
is determined by the Procuring Entity, then the Procuring Entity 
may, upon giving 14 days’ notice to the Contractor, terminate the 
Contractor’s employment under the Contract and the provisions of 
Clause 73 shall apply as if such expulsion had been made under 
Sub-Clause 73.1 (Termination for Default). 
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6.4 
If corrupt, fraudulent, collusive, coercive or obstructive practice of 
any kind, determined by the Procuring Entity or the Development 
Partner (if applicable) against the Contractor alleged to have 
carried out such practices, the Procuring Entity and/or the 
Development Partner shall; 

(a) exclude the Contractor from further participation in 
the particular Procurement proceeding; or 

(b) declare, at its discretion, the Contractor to be ineligible 
to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time. 

6.5 
The Contractor shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion and of the Public Procurement 
Act, 2006, the Public Procurement Rules, 2025 and in case of 
Development Partner financed contract, the Procurement 
Guidelines of the Development Partner. 

6.6 
The Contractor (including its manufacturers, sub-contractors, 
agents, personnel, consultants and service providers) shall 
permit the Government and/or the Development Partner to 
inspect the Contractor’s accounts and records and other 
documents relating to the submission of Tender and contract 
performance, and to have them audited by auditors appointed 
by the Government and/or the Development Partner, if so 
required. 



PG5APW3 

 60 

7. Documents 
Forming the Contract 
and Priority of 
Documents 

7.1 
The following documents forming the Contract shall be in the 
following order of precedence, namely: 

(a) The signed Contract Agreement; 

(b) The Notification of Award; 

(c) The Completed Tender and the Appendix to the 
Tender; 

(d) Particular Conditions of Contract; 

(e) General Conditions of Contract; 

(f) Technical Specifications; 

(g) Personnel Information; 

(h) Equipment Information; 

(i) Drawings; 

(j) Priced Schedule for Plant and Services (PG5A-3) 
and Schedule of Requirements and; 

(k) Other Documents including correspondences listed in 
the PCC forming part of the Contract. 

8. Assignment 8.1 The Contractor shall not assign his rights or obligations under 
the Contract, in whole or in part, except with the Procuring 
Entity’s prior written consent. 

9. Eligibility 9.1 The Supplier/Contractor and its Subcontractor(s) shall have the 
nationality of a country other than that specified in the PCC. 

9.2 All Goods and related services to be supplied under the Contract 
shall have their origin in the countries except any specified in 
the PCC. 

10. Gratuities / 
Agency fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other 
payments, other than those shown in the Tender or in the 
Contract, have been given or received in connection with the 
procurement process or in the Contract execution. 

11. Confidential 
Details 

11.1 The Procuring Entity and the Contractor shall keep confidential 
and shall not, without the written consent of the other party 
hereto, divulge to any third party any documents, data, or other 
information furnished directly or indirectly by the other party 
hereto in connection with the Contract, whether such 
information has been furnished prior to, during or following 
completion or termination of the Contract.  Notwithstanding 
the above, the Contractor may furnish to its Subcontractor such 
documents, data, and other information it receives from the 
Procuring Entity to the extent required for the Subcontractor to 
perform its work under the Contract, in which event the 
Contractor shall obtain from such Subcontractor an 
undertaking of confidentiality similar to that imposed on the 
Contractor under GCC Clause 11. 
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11.2 The Procuring Entity shall not use such documents, data, and 
other information received from the Contractor for any 
purposes unrelated to the Contract.  Similarly, the Contractor 
shall not use such documents, data, and other information 
received from the Procuring Entity for any purpose other than 
the design, construction, or other work and services required 
for the performance of the Contract. 

11.3 The obligations of a party under GCC Sub Clauses 11.1 and 11.2 
above, however, shall not apply to information that: the 
Procuring Entity or Contractor needs to share with institutions 
participating in the financing of the Contract; now or hereafter 
enters the public domain through no fault of that party; can be 
proven to have been possessed by that party at the time of 
disclosure and which was not previously obtained, directly or 
indirectly, from the other party; or otherwise lawfully becomes 
available to that party from a third party that has no obligation 
of confidentiality. 

11.4 The above provisions of GCC Clause 11 shall not in any way 
modify any undertaking of confidentiality given by either of the 
parties hereto prior to the date of the Contract in respect of the 
Works or any part thereof. 

11.5 Any document, other than this Contract itself, enumerated in GCC 
Clause 12.1 shall remain the property of the Procuring Entity and 
shall be returned (all copies) to the Procuring Entity on 
completion of the Contractor’s performance under this Contract if 
so required by the Procuring Entity. 

11.6 The provisions of GCC Clause 11 shall survive completion or 
termination, for whatever reason 

12. Trademark, 
Patent and 
Intellectual Property 
Rights             

12.1 The Procuring Entity should not be liable for any infringement of 
intellectual property rights arising from use of the goods procured. 
In case there are third-party claims of such infringement of patent, 
trademark, or industrial design rights, the Contractor must 
indemnify and hold the Procuring Entity free and harmless against 
such claims and shall not be in contravention of Trademark Act, 
2009 and Patent and Design Act, 1911. 
 

13. Copyright 13.1 The copyright in all drawings, documents, and other materials 
containing data and information furnished to the Procuring Entity 
by the Contractor herein shall remain vested in the Contractor, or, 
if they are furnished to the Procuring Entity directly or through the 
Contractor by any third party, including suppliers of materials, the 
copyright in such materials shall remain vested in such third party. 
 

14. License/ Use of 
Technical 
Information 

14.1 For the operation and maintenance of the Plant, the Contractor 
hereby grants a non-exclusive and non-transferable license 
(without the right to sub-license) to the Procuring Entity under 
the patents, utility models or other industrial property rights 
owned by the Contractor or by a third Party from whom the 
Contractor has received the right to grant licenses thereunder, and 
shall also grant to the Procuring Entity a non-exclusive and non-
transferable right (without the right to sub-license) to use the 
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know-how and other technical information disclosed to the 
Procuring Entity under the Contract. Nothing contained herein 
shall be construed as transferring ownership of any patent, utility 
model, trademark, design, copyright, know-how or other 
intellectual property right from the Contractor or any third Party 
to the Procuring Entity. 

15. Joint Venture (JV) 15.1 If the Contractor is a JV,  

(a) each partner of the JV shall be jointly and severally 
liable for all liabilities and ethical or legal obligations to 
the Procuring Entity for performance of the Contract; 

(b) the JV partners shall nominate the Leading Partner as 
Representative or Partner-in-charge being entrusted 
with the Contract administration and management at 
Site who shall have the authority to conduct all 
business including the receipt of payments for and on 
behalf of all partners of the JV; 

(c) If there is a dispute that results in legal action being 
taken in court then action will be taken against all 
partners of the JV, if they are available and, if only one 
partner is available, then that partner alone shall 
answer on behalf of all partners and, if the complaint 
lodged is proven, the penalty shall be applicable on that 
partner alone as  whatever penalty all the partners 
would have received; provided that if the other 
partners of the JV subsequently become available 
before the legal action has been completed, the 
Procuring Entity shall have the right to take action 
against those other partners of that JV as well. 

(d) the composition or constitution and legal status of the 
JV shall not be altered without the prior approval of the 
Procuring Entity; 

(e) alteration of partners, except the Leading partner, shall 
only be allowed if any of them is found to be 
incompetent or has any serious difficulties which may 
impact the overall implementation of the Works, 
whereby the incoming partner shall require to possess 
qualifications higher than that of the outgoing partner; 

(f) The business share of the Leading Partner shall be the 
highest among all the partners. Other partner(s) shall 
have at least 25% of business share each.  

 

16. Nominated 
Subcontractor 

16.1 Nominated Subcontractor named in the Contract shall be entitled to 
execute the specific components of the Works stated in the PCC. 

16.2 The Contractor shall not be under obligations to employ a Nominated 
Subcontractor against whom the Contractor raises reasonable 
objection by notice to the Engineer as soon as practicable, with 
supporting particulars while  there are reasons to believe that the 
Subcontractor does not have sufficient competence, resources or 
financial strength, or does not accept to indemnify the Contractor 
against and from any negligence or misuse of Goods by the 



PG5APW3 

 63 

nominated Subcontractor, or  does not accept to enter into a 
subcontract which specifies that, for the subcontracted work 
including design, if any, the Nominated Subcontractor shall 
undertake to the Contractor such obligations and liabilities as will 
enable the contractor to discharge his or her liabilities under the 
Contract. 

17. Other Contractors 17.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Engineer and the 
Procuring Entity between the dates given in the Schedule of other 
Contractors.  The Contractor shall also provide facilities and services 
for them as described in the Schedule.  The Procuring Entity may 
modify the Schedule of other Contractors, and shall notify the 
Contractor of any such modification. 

18. Possession of the 
Site 

18.1 The Procuring Entity shall give possession of the Site or part(s) of the 
Site, to the Contractor on the date(s) stated in the PCC.  If possession 
of a part of the Site is not given by the date stated in the PCC, the 
Procuring Entity will be deemed to have delayed the start of the 
relevant activities, and this will be a Compensation Event. 

19. Access to the Site 19.1 The Contractor shall allow the Engineer and any person authorised 
by the Engineer access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be 
carried out. 

20. Safety, Security 
and Protection of the 
Environment 

20.1 The Contractor shall throughout the execution and completion of 
the Works and the remedying of any defects therein: 

(a) take all reasonable steps to safeguard the health 
and safety of all workers working on the Site and 
other persons entitled to be on it, and to keep the 
Site in an orderly state; 

(b) provide and maintain at the Contractor’s own cost 
all lights, guards, fencing, warning signs and 
watching for the protection of the Works or for 
the safety on-site; and 

(c) take all reasonable steps to protect the 
environment on and off the Site and to avoid 
damage or nuisance to persons or to property of 
the public or others resulting from pollution, 
noise or other causes arising as a consequence of 
the Contractors methods of operation. 

21. Working Hours 21.1 The Contractor shall not perform any work on the Site on the 
weekly holidays, or during the night or outside the normal 
working hours, or on any religious or public holiday, without the 
prior written approval of the Project Manager. 

22. Welfare of 
Laborers 

22.1 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor’s personnel relating to their 
employment, health, safety, welfare, immigration and shall 
allow them all their legal rights. 

22.2 The Contractor, in particular, shall provide proper 
accommodation to his or her labourers and arrange proper 
water supply, conservancy and sanitation arrangements at the 
site for all necessary hygienic requirements and for the 
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prevention of epidemics in accordance with relevant 
regulations, rules and orders of the government. 

22.3 The Contractor, further in particular, shall pay reasonable wages 
to his or her labourers, and pay them in time. In the event of 
delay in payment the Procuring Entity may effect payments to 
the labourers and recover the cost from the Contractor. 

22.4 The Contractor shall appoint an accident prevention officer at 
the Site, responsible for maintaining safety and protection 
against accidents. This person shall be qualified for this 
responsibility, and shall have the authority to issue instructions 
and take appropriate protective measures to prevent accidents 
that could result in injury. Throughout the execution of the 
Works, the Contractor shall provide whatever is required by this 
person to exercise this responsibility and authority. 

23. Subcontractor 23.1 Subcontracting the whole of the Plant and Service by the 
Contractor shall not be permissible. The Contractor shall be 
responsible for the acts or defaults of any Subcontractor, his or 
her agents or employees, as if they were the acts or defaults of 
the Contractor. 

23.2 Any subcontracting arrangements made during contract 
implementation and not disclosed at the time of the Tendering 
shall not be allowed. 

23.3 Subcontracting of any portion of the works shall not relieve the 
Contractor from any liability or obligations that may arise from its 
performance. 

23.4 Contractor shall retain full responsibility for the contract and cannot 
pass any contractual obligations to the Subcontractor and under no 
circumstances   assignment of the contract to the Subcontractor be 
allowed. 

23.5 The Contractor shall not be required to obtain consent from the 
Project Manager or his representative, for suppliers solely of 
Materials or to a subcontract for which the Specialist 
Subcontractor(s) is already named in the Contract. 

23.6 The prior consent, in writing, of the Engineer shall however be 
obtained for other proposed Subcontractor(s). 

23.7 Subcontractors shall comply with the provisions of GCC Clause 6 and 
11. 

24. Dayworks 24.1 If applicable, the Dayworks rates in the Contractor’s Tender 
shall be used for small additional amounts of work only when 
the Project Manager has given written instructions in advance 
for additional work to be paid for in that way. 

24.2 All works to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be certified and signed by the Project 
Manager within seven (7) days of the works being done. 
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24.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms. 

 

25. Child Labor 25.1 The Contractor shall not employ any child to perform any work 
that is economically exploitative, or is likely to be hazardous to, 
or to interfere with, the child's education, or to be harmful to 
the child's health or physical, mental, spiritual, moral, or social 
development in compliance with the applicable laws and other 
relevant treaties ratified by the government. 

26. Fossils& 
antiquities 

26.1 All fossils, coins, articles of value or antiquity, and structures 
and other remains or items of geological or archaeological 
interest found on the Site shall be placed under the care and 
authority of the Procuring Entity. The Contractor shall take 
reasonable precautions to prevent Contractor’s Personnel or 
other persons from removing or damaging any of these findings. 

26.2 The Contractor shall, upon discovery of any such finding, 
promptly give notice to the Project Manager, who shall issue 
instructions for dealing with it. If the Contractor suffers delay 
and/or incurs cost from complying with the instructions, the 
Contractor shall give a further notice to the Project Manager and 
shall be entitled subject to Claims under GCC Clause 81. 

B. Subject Matter of Contract 

27. Scope of Facilities 27.1 Unless otherwise expressly limited in the Procuring Entity’s 
Requirements, the Contractor’s obligations cover the provision of 
all Plant and the performance of all Installation Services required 
for the design, and the manufacture (including procurement, 
quality assurance, construction, installation, associated civil 
works, Pre Commissioning and delivery) of the Plant, and the 
installation, completion and commissioning of the Facilities in 
accordance with the plans, procedures, specifications, drawings, 
codes and any other documents as specified in the Section, 
Procuring Entity’s Requirements.  Such specifications include, but 
are not limited to, the provision of supervision and engineering 
services; the supply of labor, materials, equipment, spare parts 
and accessories; Contractor’s Equipment; construction utilities 
and supplies; temporary materials, structures and facilities; 
transportation (including, without limitation, unloading and 
hauling to, from and at the Site); and storage, except for those 
supplies, works and services that will be provided or performed 
by the Procuring Entity, as set forth in the  Appendix to the 
Contract Agreement titled Scope of Works and Supply by the 
Procuring Entity 

27.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and materials 
not specifically mentioned in the Contract but that can be 
reasonably inferred from the Contract as being required for 
attaining Completion of the Facilities as if such work and/or items 
and materials were expressly mentioned in the Contract 
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27.3 In addition to the supply of Mandatory Spare Parts included in the 
Contract, the Contractor agrees to supply spare parts required for 
the operation and maintenance of the Facilities for the period 
specified in the PCC and the provisions, if any, specified in the PCC.  
However, the identity, specifications and quantities of such spare 
parts and the terms and conditions relating to the supply thereof 
are to be agreed between the Procuring Entity and the Contractor, 
and the price of such spare parts shall be that given in Price 
Schedule No.1 & 2 under form PG5A-3, which shall be added to the 
Contract Price.  The price of such spare parts shall include the 
purchase price therefor and other costs and expenses (including 
the Contractor’s fees) relating to the supply of spare parts. 

28. Time for 
Commencement 

28.1 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in 
the Contract, within the time stated in the PCC or within such 
extended time to which the Contractor shall be entitled under GCC 
Clause 70.2 hereof 

29. Time for 
Completion 

29.1 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in 
the Contract, within the time stated in the PCC or within such 
extended time to which the Contractor shall be entitled under GCC 
Clause 70.2 hereof. 

30. Procuring Entity’s 
Responsibilities 

30.1 Whenever the performance of the obligations in this Contract 
requires that the Contractor obtain permits, approvals and other 
license from local public authorities, the Procuring Entity may, if 
so needed by the Contractor, make its best effort to assist the 
Contractor in complying with such requirements in a timely and 
expeditious manner. However, the Contractor shall bear the costs 
of such permits and/or licenses. 

30..2 The Procuring Entity shall be responsible for acquiring and 
providing legal and physical possession of the Site and access 
thereto, and for providing possession of and access to all other 
areas reasonably required for the proper execution of the 
Contract, including all requisite rights of way, as specified in the 
Appendix to the Contract Agreement titled Scope of Works and 
Supply by the Procuring Entity.  The Procuring Entity shall give full 
possession of and accord all rights of access thereto on or before 
the date(s) specified in that Appendix. 

30.3 The Procuring Entity shall acquire and pay for all permits, 
approvals and/or licenses from all local, state or national 
government authorities or public service undertakings in the 
country where the Site is located which (a) such authorities or 
undertakings require the Procuring Entity to obtain in the 
Procuring Entity’s name, (b) are necessary for the execution of the 
Contract, including those required for the performance by both the 
Contractor and the Procuring Entity of their respective obligations 
under the Contract, and (c) are specified in the  Appendix  (Scope 
of Works and Supply by the Procuring Entity). 

30.4 If requested by the Contractor, the Procuring Entity shall use its 
best endeavours to assist the Contractor in obtaining in a timely 
and expeditious manner all permits, approvals and/or licenses 
necessary for the execution of the Contract from all local, state or 
national government authorities or public service undertakings 
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that such authorities or undertakings require the Contractor or 
Subcontractors or the personnel of the Contractor or 
Subcontractors, as the case may be, to obtain 

30.5 Unless otherwise specified in the Contract or agreed upon by the 
Procuring Entity and the Contractor, the Procuring Entity shall 
provide sufficient, properly qualified operating and maintenance 
personnel; shall supply and make available all raw materials, 
utilities, lubricants, chemicals, catalysts, other materials and 
facilities; and shall perform all work and services of whatsoever 
nature, including those required by the Contractor to properly 
carry out Pre Commissioning, Commissioning and Guarantee 
Tests, all in accordance with the provisions of the  Appendix to the 
Contract Agreement titled Scope of Works and Supply by the 
Procuring Entity, at or before the time specified in the program 
furnished by the Contractor under the provisions of contract 
specified or as otherwise agreed upon by the Procuring Entity and 
the Contractor. 

30.6 The Procuring Entity shall be responsible for the continued 
operation of the Facilities after Completion, in accordance with 
GCC Sub-Clause 42.8, and shall be responsible for facilitating the 
Guarantee Test(s) for the Facilities, in accordance with GCC Sub-
Clause 43.2. 

30.7 All costs and expenses involved in the performance of the 
obligations under this GCC Clause 30 shall be the responsibility of 
the Procuring Entity, save those to be incurred by the Contractor 
with respect to the performance of Guarantee Tests, in accordance 
with GCC Sub-Clause 43.2. 

30.8 In the event that the Procuring Entity shall be in breach of any of 
his obligations under this Clause, the additional cost incurred by 
the Contractor in consequence thereof shall be determined by the 
Project Manager and added to the Contract Price 

31. Contractor’s 
Responsibilities 

31.1 The Contractor shall design, manufacture including associated 
purchases and/or subcontracting, install and complete the 
Facilities in accordance with the Contract. When completed, the 
Facilities should be fit for the purposes for which they are intended 
as defined in the Contract. 

31.2 The Contractor confirms that it has entered into this Contract on 
the basis of a proper examination of the data relating to the 
Facilities including any data as to boring tests provided by the 
Procuring Entity, and on the basis of information that the 
Contractor could have obtained from a visual inspection of the Site 
if access thereto was available and of other data readily available 
to it relating to the Facilities as of the date twenty-eight (28) days 
prior to tender submission.  The Contractor acknowledges that 
any failure to acquaint itself with all such data and information 
shall not relieve its responsibility for properly estimating the 
difficulty or cost of successfully performing the Facilities 
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31.3 The Contractor shall acquire and pay for all permits, approvals 
and/or licenses from all local, state or national government 
authorities or public service undertakings in the country where 
the Site is located which such authorities or undertakings require 
the Contractor to obtain in its name and which are necessary for 
the performance of the Contract, including, without limitation, 
visas for the Contractor’s and Subcontractor’s personnel and entry 
permits for all imported Contractor’s Equipment.  The Contractor 
shall acquire all other permits, approvals and/or licenses that are 
not the responsibility of the Procuring Entity under GCC Sub-
Clause 30.3 hereof and that are necessary for the performance of 
the Contract. 

32. Procuring Entity’s 
and Contractor’s Risk 

32.1 The Procuring Entity carries the risks that the Contract states are    
Procuring Entity’s risks and the Contractor carries the risks that 
the Contract states are Contractor’s risks 

33. Procuring Entity’s 
Risks 

33.1 
From the Start Date until the Defects Correction Certificate has 
been issued, the following are Procuring Entity’s risks: 

(g) the risk of personal injury, death, or loss of or 
damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to 

i. use or occupation of the Site by the Works 
or for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii. negligence, breach of statutory duty, or 
interference with any legal right by the 
Procuring Entity or by any person 
employed by or Contracted to him except 
the Contractor.  

iii. the risk of damage to the Works, Plant, 
Materials, and Equipment to the extent that 
it is due to a fault of the Procuring Entity or 
in the Procuring Entity’s design, or due to 
war or radioactive contamination directly 
affecting the country where the Works are 
to be executed. 

33.2 
From the Completion Date until the Defects Correction 
Certificate has been issued, the risk of loss of or damage to the 
Works, Plant, and Materials is Procuring Entity’s risk, except 
loss or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, 
which was not itself Procuring Entity’s risk; or 

(c) the activities of the Contractor on the Site after 
the Completion Date. 

34. Contractor’s Risks 34.1 
From the Start Date until the Defects Correction Certificate has 
been issued the risks of personal injury, death, and loss of or 
damage to property including without limitation, the Works, 
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Plant, Materials, and Equipment, which are not Procuring 
Entity’s risks are Contractor’s risks. 

C. Execution of the Facilities  

35. Representatives: 
Project Manager 

35.1 If the Project Manager is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Procuring Entity 
shall appoint and notify the Contractor in writing of the name 
of the Project Manager.  The Procuring Entity may from time to 
time appoint some other person as the Project Manager in place 
of the person previously so appointed, and shall give a notice of 
the name of such other person to the Contractor without delay.  
No such appointment shall be made at such a time or in such a 
manner as to impede the progress of work on the Facilities.  
Such appointment shall only take effect upon receipt of such 
notice by the Contractor.  The Project Manager shall represent 
and act for the Procuring Entity at all times during the 
performance of the Contract.  All notices, instructions, orders, 
certificates, approvals and all other communications under the 
Contract shall be given by the Project Manager, except as herein 
otherwise provided.  

35.2 All notices, instructions, information and other 
communications given by the Contractor to the Procuring Entity 
under the Contract shall be given to the Project Manager, except 
as herein otherwise provided. 

36. Representatives: 
Contractor’s 
Representative & 
Construction 
Manager 
 
 

36.1 
1If the Contractor’s Representative is not named in the 
Contract, then within fourteen (14) days of the Effective Date, 
the Contractor shall appoint the Contractor’s Representative 
and shall request the Procuring Entity in writing to approve the 
person so appointed.  If the Procuring Entity makes no 
objection to the appointment within fourteen (14) days, the 
Contractor’s Representative shall be deemed to have been 
approved.  If the Procuring Entity objects to the appointment 
within fourteen (14) days giving the reason therefor, then the 
Contractor shall appoint a replacement within fourteen (14) 
days of such objection, and the foregoing provisions of this GCC 
Sub-Clause 39.2.1 shall apply thereto. 

36.2 The Contractor’s Representative shall represent and act for the 
Contractor at all times during the performance of the Contract 
and shall give to the Project Manager all the Contractor’s 
notices, instructions, information and all other communications 
under the Contract. 

The Contractor shall not revoke the appointment of the 
Contractor’s Representative without the Procuring Entity’s 
prior written consent, which shall not be unreasonably 
withheld.  If the Procuring Entity consents thereto, the 
Contractor shall appoint some other person as the Contractor’s 
Representative, pursuant to the procedure set out in GCC Sub-
Clause 39.2.1. 
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36.3 
The Contractor’s Representative may, subject to the approval of 
the Procuring Entity which shall not be unreasonably withheld, 
at any time delegate to any person any of the powers, functions 
and authorities vested in him or her.  Any such delegation may 
be revoked at any time.  Any such delegation or revocation shall 
be subject to a prior notice signed by the Contractor’s 
Representative, and shall specify the powers, functions and 
authorities thereby delegated or revoked.  No such delegation 
or revocation shall take effect unless and until a copy thereof 
has been delivered to the Procuring Entity and the Project 
Manager. Any act or exercise by any person of powers, functions 
and authorities so delegated to him or her in accordance with 
this GCC Sub-Clause 39.2.3 shall be deemed to be an act or 
exercise by the Contractor’s Representative. 

36.4 From the commencement of installation of the Facilities at the 
Site until Completion, the Contractor’s Representative shall 
appoint a suitable person as the Construction Manager.  The 
Construction Manager shall supervise all work done at the Site 
by the Contractor and shall be present at the Site throughout 
normal working hours except when on leave, sick or absent for 
reasons connected with the proper performance of the 
Contract.  Whenever the Construction Manager is absent from 
the Site, a suitable person shall be appointed to act as the 
Construction Manager’s deputy. 

36.5 The Procuring Entity may by notice to the Contractor object to 
any representative or person employed by the Contractor in the 
execution of the Contract who, in the reasonable opinion of the 
Procuring Entity, may behave inappropriately, may be 
incompetent or negligent, or may commit a serious breach of 
the Site regulations provided under GCC Sub-Clause 40.4.  The 
Procuring Entity shall provide evidence of the same, 
whereupon the Contractor shall remove such person from the 
Facilities. 

36.6 If any representative or person employed by the Contractor is 
removed in accordance with GCC Sub-Clause 36.5, the 
Contractor shall, where required, promptly appoint a 
replacement. 

37. Work Program 37.1 Contractor’s Organization 

The Contractor shall supply to the Procuring Entity and the 
Project Manager a chart showing the proposed organization to 
be established by the Contractor for carrying out work on the 
Facilities within twenty-one (21) days of the Effective Date.  
The chart shall include the identities of the key personnel and 
the curricula vitae of such key personnel to be employed shall 
be supplied together with the chart.  The Contractor shall 
promptly inform the Procuring Entity and the Project Manager 
in writing of any revision or alteration of such an organization 
chart. 
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37.2 Program of Performance 

Within twenty-eight (28) days after the Effective Date, the 
Contractor shall submit to the Project Manager a detailed 
program of performance of the Contract, made in a form 
acceptable to the Project Manager and showing the sequence in 
which it proposes to design, manufacture, transport, assemble, 
install and Pre Commission the Facilities, as well as the date by 
which the Contractor reasonably requires that the Procuring 
Entity shall have fulfilled its obligations under the Contract so 
as to enable the Contractor to execute the Contract in 
accordance with the program and to achieve Completion, 
Commissioning and Acceptance of the Facilities in accordance 
with the Contract.  The program so submitted by the Contractor 
shall accord with the Time Schedule included in the Appendix 
to the Contract Agreement titled Time Schedule, and any other 
dates and periods specified in the Contract.  The Contractor 
shall update and revise the program as and when appropriate 
or when required by the Project Manager, but without 
modification in the Times for Completion specified in the PCC 
pursuant to Sub-Clause 29.1 and any extension granted in 
accordance with GCC Clause 70.2, and shall submit all such 
revisions to the Project Manager. 

37.3 Progress Report 

The Contractor shall monitor progress of all the activities 
specified in the program referred to in GCC Sub-Clause 31.2   
above, and supply a progress report to the Project Manager 
every month. 

The progress report shall be in a form acceptable to the Project 
Manager and shall indicate: (a) percentage completion 
achieved compared with the planned percentage completion for 
each activity; and (b) where any activity is behind the program, 
giving comments and likely consequences and stating the 
corrective action being taken. 

37.4 Progress of Performance 

If at any time the Contractor’s actual progress falls behind the 
program referred to in GCC Sub-Clause 37.2, or it becomes 
apparent that it will so fall behind, the Contractor shall, at the 
request of the Procuring Entity or the Project Manager, prepare 
and submit to the Project Manager a revised program, taking 
into account the prevailing circumstances, and shall notify the 
Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for 
Completion under GCC Sub-Clause 29.1, any extension thereof 
entitled under GCC Sub-Clause 70.1, or any extended period as 
may otherwise be agreed upon between the Procuring Entity 
and the Contractor. 

37.5 Procedures 

The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and 
Procedures of the Procuring Entity’s Requirements. The 
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Contractor may execute the Contract in accordance with its own 
standard project execution plans and procedures to the extent 
that they do not conflict with the provisions contained in the 
Contract. 

38. Design and 
Engineering 
 

38.1 Specifications and Drawings 

(a) The Contractor shall execute the basic and detailed design 
and the engineering work in compliance with the provisions 
of the Contract, or where not so specified, in accordance 
with good engineering practice. The Contractor shall be 
responsible for any discrepancies, errors or omissions in the 
specifications, drawings and other technical documents that 
it has prepared, whether such specifications, drawings and 
other documents have been approved by the Project 
Manager or not, provided that such discrepancies, errors or 
omissions are not because of inaccurate information 
furnished in writing to the Contractor by or on behalf of the 
Procuring Entity. 

(b) The Contractor shall be entitled to disclaim responsibility 
for any design, data, drawing, specification or other 
document, or any modification thereof provided or 
designated by or on behalf of the Procuring Entity, by giving 
a notice of such disclaimer to the Project Manager. 

38.2 Codes and Standards 

Wherever references are made in the Contract to codes and 
standards in accordance with which the Contract shall be 
executed, the edition or the revised version of such codes and 
standards current at the date twenty-eight (28) days prior to 
date of tender submission shall apply unless otherwise 
specified.  During Contract execution, any changes in such codes 
and standards shall be applied subject to approval by the 
Procuring Entity and shall be treated in accordance with GCC 
Clause 69. 
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38.3 
 
 
 

Approval/Review of Technical Documents by Project Manager 

38.3.1 The Contractor shall prepare or cause its Subcontractors 
to prepare, and furnish to the Project Manager the 
documents listed in the Appendix to the Contract 
Agreement titled List of Documents for Approval or 
Review, for its approval or review as specified and in 
accordance with the requirements of GCC Sub-Clause 
37.2 (Program of Performance). 

Any part of the Facilities covered by or related to the      
documents to be approved by the Project Manager shall 
be executed only after the Project Manager’s approval 
thereof. 

GCC Sub-Clauses 38.3.2 through 38.3.6 shall apply to 
those documents requiring the Project Manager’s 
approval, but not to those furnished to the Project 
Manager for its review only 

38.3.2  Within fourteen (14) days after receipt by the Project 
Manager of any document requiring the Project 
Manager’s approval in accordance with GCC Sub-Clause 
38.3.1, the Project Manager shall either return one copy 
thereof to the Contractor with its approval endorsed 
thereon or shall notify the Contractor in writing of its 
disapproval thereof and the reasons therefor and the 
modifications that the Project Manager proposes. If the 
Project Manager fails to take such action within the said 
fourteen (14) days, then the said document shall be 
deemed to have been approved by the Project Manager. 

38.3.3. The Project Manager shall not disapprove any 
document, except on the grounds that the document 
does not comply with the Contract or that it is contrary 
to good engineering practice. 

38.3.4 If the Project Manager disapproves the document, the 
Contractor shall modify the document and resubmit it 
for the Project Manager’s approval in accordance with 
GCC Sub-Clause 38.3.2. If the Project Manager approves 
the document subject to modification(s), the 
Contractor shall make the required modification(s), 
whereupon the document shall be deemed to have 
been approved. 

38.3.5 The Project Manager’s approval, with or without 
modification of the document furnished by the 
Contractor, shall not relieve the Contractor of any 
responsibility or liability imposed upon it by any 
provisions of the Contract except to the extent that any 
subsequent failure results from modifications required 
by the Project Manager. 

38.3.6 The Contractor shall not depart from any approved 
document unless the Contractor has first submitted to the 
Project Manager an amended document and obtained the 
Project Manager’s approval thereof, pursuant to the 
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provisions of this GCC Sub-Clause 38.3. If the Project 
Manager requests any change in any already approved 
document and/or in any document based thereon, the 
provisions of GCC Clause 70 shall apply to such request. 

39. Procurement 
 

39.1 Plant 

Subject to GCC Sub-Clause 65.2, the Contractor shall procure 
and transport all Plant in an expeditious and orderly manner 
to the Site. 

39.2 Procuring Entity-Supplied Plant 

If the Appendix to the Contract Agreement titled Scope of Works 
and Supply by the Procuring Entity, provides that the Procuring 
Entity shall furnish any specific items to the Contractor, the 
following provisions shall apply: 

i. The Procuring Entity shall, at its own risk and expense, 
transport each item to the place on or near the Site as 
agreed upon by the Parties and make such item available 
to the Contractor at the time specified in the program 
furnished by the Contractor, pursuant to GCC Sub-Clause 
37.2, unless otherwise mutually agreed. 

ii.        Upon receipt of such item, the Contractor shall inspect 
the same visually and notify the Project Manager of any 
detected shortage, defect or default.  The Procuring 
Entity shall immediately remedy any shortage, defect or 
default, or the Contractor shall, if practicable and 
possible, at the request of the Procuring Entity, remedy 
such shortage, defect or default at the Procuring Entity’s 
cost and expense.  After inspection, such item shall fall 
under the care, custody and control of the Contractor.  
The provision of this GCC Sub-Clause 39.2.ii. shall apply 
to any item supplied to remedy any such shortage or 
default or to substitute for any defective item, or shall 
apply to defective items that have been repaired. 

iii. The foregoing responsibilities of the Contractor and its 
obligations of care, custody and control shall not relieve 
the Procuring Entity of liability for any undetected 
shortage, defect or default, nor place the Contractor under 
any liability for any such shortage, defect or default 
whether under GCC Clause 45 or under any other 
provision of Contract. 

39.3 Transportation 

i. The Contractor shall at its own risk and expense 
transport all the materials and the Contractor’s 
Equipment to the Site by the mode of transport that the 
Contractor judges most suitable under all the 
circumstances. 

ii. Unless otherwise provided in the Contract, the 
Contractor shall be entitled to select any safe mode of 
transport operated by any person to carry the materials 
and the Contractor’s Equipment. 
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iii. Upon dispatch of each shipment of materials and the 
Contractor’s Equipment, the Contractor shall notify the 
Procuring Entity by telex, cable, facsimile or electronic 
means, of the description of the materials and of the 
Contractor’s Equipment, the point and means of 
dispatch, and the estimated time and point of arrival in 
the country where the Site is located, if applicable, and 
at the Site.  The Contractor shall furnish the Procuring 
Entity with relevant shipping documents to be agreed 
upon between the Parties. 

iv.  The Contractor shall be responsible for obtaining, if 
necessary, approvals from the authorities for 
transportation of the materials and the Contractor’s 
Equipment to the Site.  The Procuring Entity shall use 
its best endeavors in a timely and expeditious 
manner to assist the Contractor in obtaining such 
approvals, if requested by the Contractor.  The 
Contractor shall indemnify and hold harmless the 
Procuring Entity from and against any claim for 
damage to roads, bridges or any other traffic facilities 
that may be caused by the transport of the materials 
and the Contractor’s Equipment to the Site. 

39.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported 
materials and Contractor’s Equipment at the point(s) of import 
and shall handle any formalities for customs clearance, subject 
to the Procuring Entity’s obligations under GCC Sub-Clause 
65.2, provided that if applicable laws or regulations require any 
application or act to be made by or in the name of the Procuring 
Entity, the Procuring Entity shall take all necessary steps to 
comply with such laws or regulations.  In the event of delays in 
customs clearance that are not the fault of the Contractor, the 
Contractor shall be entitled to an extension in the Time for 
Completion, pursuant to GCC Clause 70. 

40. Installation 40.1 Setting Out/Supervision 

i. Bench Mark:  The Contractor shall be responsible for the 
true and proper setting-out of the Facilities in relation to 
bench marks, reference marks and lines provided to it in 
writing by or on behalf of the Procuring Entity. 

If, at any time during the progress of installation of the 
Facilities, any error shall appear in the position, level or 
alignment of the Facilities, the Contractor shall forthwith 
notify the Project Manager of such error and, at its own 
expense, immediately rectify such error to the 
reasonable satisfaction of the Project Manager.  If such 
error is based on incorrect data provided in writing by or 
on behalf of the Procuring Entity, the expense of 
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rectifying the same shall be borne by the Procuring 
Entity. 

ii. Contractor’s Supervision: The Contractor shall give or 
provide all necessary superintendence during the 
installation of the Facilities, and the Construction 
Manager or its deputy shall be constantly on the Site to 
provide full-time superintendence of the installation.  The 
Contractor shall provide and employ only technical 
personnel who are skilled and experienced in their 
respective callings and supervisory staff who are 
competent to adequately supervise the work at hand. 

40.2 Labor: 

40.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, 
the Contractor shall make arrangements for the 
engagement of all staff and labor, local or 
otherwise, and for their payment, housing, feeding 
and transport. 

(b) The Contractor shall provide and employ on the 
Site in the installation of the Facilities such skilled, 
semi-skilled and unskilled labor as is necessary for 
the proper and timely execution of the Contract.  
The Contractor is encouraged to use local labor that 
has the necessary skills. 

(c) The Contractor shall be responsible for obtaining 
all necessary permit(s) and/or visa(s) from the 
appropriate authorities for the entry of all labor 
and personnel to be employed on the Site into the 
country where the Site is located. The Procuring 
Entity will, if requested by the Contractor, use his 
best endeavors in a timely and expeditious manner 
to assist the Contractor in obtaining any local, state, 
national or government permission required for 
bringing in the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide 
the means of repatriation to all of its and its 
Subcontractor’s personnel employed on the 
Contract at the Site to the place where they were 
recruited or to their domicile.  It shall also provide 
suitable temporary maintenance of all such 
persons from the cessation of their employment on 
the Contract to the date programmed for their 
departure.  In the event that the Contractor defaults 
in providing such means of transportation and 
temporary maintenance, the Procuring Entity may 
provide the same to such personnel and recover the 
cost of doing so from the Contractor. 
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40.2.2 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, 
staff and labor from amongst the Procuring Entity’s 
Personnel. 

40.2.3 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the 
Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the 
Contractor’s Personnel. The Contractor shall also 
provide facilities for the Procuring Entity’s Personnel as 
stated in the Specification. 

The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent 
living quarters within the structures forming part of the 
Permanent Works. 

40.3 Contractor’s Equipment 

40.3.1 All Contractor’s Equipment brought by the Contractor 
onto the Site shall be deemed to be intended to be used 
exclusively for the execution of the Contract.  The 
Contractor shall not remove the same from the Site 
without the Project Manager’s consent that such 
Contractor’s Equipment is no longer required for the 
execution of the Contract. 

40.3.2 Unless otherwise specified in the Contract, upon 
completion of the Facilities, the Contractor shall 
remove from the Site all Equipment brought by the 
Contractor onto the Site and any surplus materials 
remaining thereon. 

40.3.3 The Procuring Entity will, if requested, use its best 
endeavors to assist the Contractor in obtaining any 
local, state or national government permission 
required by the Contractor for the export of the 
Contractor’s Equipment imported by the Contractor for 
use in the execution of the Contract that is no longer 
required for the execution of the Contract. 

40.4 Site Regulations and Safety 

The Procuring Entity and the Contractor shall establish Site 
regulations setting out the rules to be observed in the 
execution of the Contract at the Site and shall comply 
therewith.  The Contractor shall prepare and submit to the 
Procuring Entity, with a copy to the Project Manager, proposed 
Site regulations for the Procuring Entity’s approval, which 
approval shall not be unreasonably withheld. 

 Such Site regulations shall include, but shall not be limited to, 
rules in respect of security, safety of the Facilities, gate control, 
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sanitation, medical care, and fire prevention. reasonable costs 
incurred by the Procuring Entity in connection therewith shall 
be paid by the Contractor to the Procuring Entity.  Otherwise, 
the cost of such remedial work shall be borne by the Procuring 
Entity. 

40.5 Site Clearance 

Site Clearance in Course of Performance:  In the course of 
carrying out the Contract, the Contractor shall keep the Site 
reasonably free from all unnecessary obstruction, store or 
remove any surplus materials, clear away any wreckage, 
rubbish or temporary works from the Site, and remove any 
Contractor’s Equipment no longer required for execution of 
the Contract. 

40.6 Opportunities for Other Contractors 

40.6.1 The Contractor shall, upon written request from the 
Procuring Entity or the Project Manager, give all 
reasonable opportunities for carrying out the work to 
any other contractors employed by the Procuring Entity 
on or near the Site. 

40.6.2 If the Contractor, upon written request from the 
Procuring Entity or the Project Manager, makes available to 
other contractors any roads or ways the maintenance for 
which the Contractor is responsible, permits the use by such 
other contractors of the Contractor’s Equipment, or provides 
any other service of whatsoever nature for such other 
contractors, the Procuring Entity shall fully compensate t41. 
he Contractor for any loss or damage caused or occasioned by 
such other contractors in respect of any such use or service, 
and shall pay to the Contractor reasonable remuneration for 
the use of such equipment or the provision of such services. 

40.7 Emergency Work 

40.7.1 If, by reason of an emergency arising in connection with 
and during the execution of the Contract, any protective 
or remedial work is necessary as a matter of urgency to 
prevent damage to the Facilities, the Contractor shall 
immediately carry out such work. 

If the Contractor is unable or unwilling to do such work 
immediately, the Procuring Entity may do or cause such 
work to be done as the Procuring Entity may determine is 
necessary in order to prevent damage to the Facilities.  In 
such event the Procuring Entity shall, as soon as 
practicable after the occurrence of any such emergency, 
notify the Contractor in writing of such emergency, the 
work done and the reasons therefor. If the work done or 
caused to be done by the Procuring Entity is work that the 
Contractor was liable to do at its own expense under the 
Contract. 
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40.7.2 Clearance of Site after Completion:  After Completion of 
all parts of the Facilities, the Contractor shall clear away 
and remove all wreckage, rubbish and debris of any kind 
from the Site, and shall leave the Site and Facilities in a 
clean and safe condition. 

40.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense 
all lighting, fencing, and watching when and where 
necessary for the proper execution and the protection of 
the Facilities, or for the safety of the owners and 
occupiers of adjacent property and for the safety of the 
public. 

41. Test & Inspection 41.1 The Contractor shall at its own expense carry out at the place of 
manufacture and/or on the Site all such tests and/or 
inspections of the Plant and any part of the Facilities as are 
specified in the Contract.  

41.2 The Procuring Entity and the Project Manager or their 
designated representatives shall be entitled to attend the 
aforesaid test and/or inspection, provided that the Procuring 
Entity shall bear all costs and expenses incurred in connection 
with such attendance including, but not limited to, all traveling 
and board and lodging expenses. 

41.3 Whenever the Contractor is ready to carry out any such test 
and/or inspection, the Contractor shall give a reasonable 
advance notice of such test and/or inspection and of the place 
and time thereof to the Project Manager.  The Contractor shall 
obtain from any relevant third Party or manufacturer any 
necessary permission or consent to enable the Procuring Entity 
and the Project Manager or their designated representatives to 
attend the test and/or inspection. 

41.4 The Contractor shall provide the Project Manager with a 
certified report of the results of any such test and/or 
inspection. If the Procuring Entity or Project Manager or their 
designated representatives fails to attend the test and/or 
inspection, or if it is agreed between the Parties that such 
persons shall not do so, then the Contractor may proceed with 
the test and/or inspection in the absence of such persons, and 
may provide the Project Manager with a certified report of the 
results thereof. 

41.5 The Project Manager may require the Contractor to carry out 
any test and/or inspection not required by the Contract, 
provided that the Contractor’s reasonable costs and expenses 
incurred in the carrying out of such test and/or inspection shall 
be added to the Contract Price.  Further, if such test and/or 
inspection impede the progress of work on the Facilities 
and/or the Contractor’s performance of its other obligations 
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under the Contract, due allowance will be made in respect of 
the Time for Completion and the other obligations so affected. 

41.6 If any Plant or any part of the Facilities fails to pass any test 
and/or inspection, the Contractor shall either rectify or replace 
such Plant or part of the Facilities and shall repeat the test 
and/or inspection upon giving a notice under GCC Sub-Clause 
41.3. 

41.7 If any dispute or difference of opinion shall arise between the 
Parties in connection with or arising out of the test and/or 
inspection of the Plant or part of the Facilities that cannot be 
settled between the Parties within a reasonable period of time, 
it may be referred to an 82.3. 

41.8 The Contractor shall afford the Procuring Entity and the Project 
Manager, at the Procuring Entity’s expense, access at any 
reasonable time to any place where the Plant are being 
manufactured or the Facilities are being installed, in order to 
inspect the progress and the manner of manufacture or 
installation, provided that the Project Manager shall give the 
Contractor a reasonable prior notice. 

41.9 The Contractor agrees that neither the execution of a test 
and/or inspection of Plant or any part of the Facilities, nor the 
attendance by the Procuring Entity or the Project Manager, nor 
the issue of any test certificate pursuant to GCC Sub-Clause 
41.4, shall release the Contractor from any other 
responsibilities under the Contract. 

41.10 No part of the Facilities or foundations shall be covered up on 
the Site without the Contractor carrying out any test and/or 
inspection required under the Contract.  The Contractor shall 
give a reasonable notice to the Project Manager whenever any 
such parts of the Facilities or foundations are ready or about to 
be ready for test and/or inspection; such test and/or inspection 
and notice thereof shall be subject to the requirements of the 
Contract. 

41.11 The Contractor shall uncover any part of the Facilities or 
foundations, or shall make openings in or through the same as 
the Project Manager may from time to time require at the Site, 
and shall reinstate and make good such part or parts. 

41.12 If any parts of the Facilities or foundations have been covered 
up at the Site after compliance with the requirement of GCC Sub-
Clause 41.10 and are found to be executed in accordance with 
the Contract, the expenses of uncovering, making openings in or 
through, reinstating, and making good the same shall be borne 
by the Procuring Entity, and the Time for Completion shall be 
reasonably adjusted to the extent that the Contractor has 
thereby been delayed or impeded in the performance of any of 
its obligations under the Contract.  
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42. Completion of the 
Facilities 

42.1 As soon as the Facilities or any part thereof has, in the opinion 
of the Contractor, been completed operationally and 
structurally and put in a tight and clean condition as specified 
in the Procuring Entity’s Requirements, excluding minor items 
not materially affecting the operation or safety of the Facilities, 
the Contractor shall so notify the Procuring Entity in writing. 

42.2 Within seven (7) days after receipt of the notice from the 
Contractor under GCC Sub-Clause 42.1, the Procuring Entity 
shall supply the operating and maintenance personnel specified 
in the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Procuring Entity for Pre-
Commissioning of the Facilities or any part thereof. 

Pursuant to the Appendix to the Contract Agreement titled 
Scope of Works and Supply by the Procuring Entity, the 
Procuring Entity shall also provide, within the said seven (7) 
day period, the raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters required for Pre-
Commissioning of the Facilities or any part thereof. 

42.3 As soon as reasonably practicable after the operating and 
maintenance personnel have been supplied by the Procuring 
Entity and the raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters have been 
provided by the Procuring Entity in accordance with GCC Sub-
Clause 42.2, the Contractor shall commence Pre-commissioning 
of the Facilities or the relevant part thereof in preparation for 
Commissioning, subject to GCC Sub-Clause 43.5. 

42.4 The Project Manager shall, within fourteen (14) days after 
receipt of the Contractor’s notice under GCC Sub-Clause 39.4, 
either issue a Completion Certificate in the form specified in the 
Procuring Entity’s Requirements (Forms and Procedures), 
stating that the Facilities or that part thereof have reached 
Completion as of the date of the Contractor’s notice, or notify 
the Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects 
and/or deficiencies, the Contractor shall then correct such 
defects and/or deficiencies, and shall repeat the procedure. 

42.5 If the Project Manager is satisfied that the Facilities or that part 
thereof have reached Completion, the Project Manager shall, 
within seven (7) days after receipt of the Contractor’s repeated 
notice, issue a Completion Certificate stating that the Facilities 
or that part thereof have reached Completion as of the date of 
the Contractor’s repeated notice. 

42.6 If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within 
seven (7) days after receipt of the Contractor’s repeated notice, 
and the above procedure shall be repeated. 

42.7 If the Project Manager fails to issue the Completion Certificate 
and fails to inform the Contractor of any defects and/or 
deficiencies within fourteen (14) days after receipt of the 
Contractor’s notice or within seven (7) days after receipt of the 
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Contractor’s repeated notice under GCC Sub-Clause 42.4, or if 
the Procuring Entity makes use of the Facilities or part thereof, 
then the Facilities or that part thereof shall be deemed to have 
reached Completion as of the date of the Contractor’s notice or 
repeated notice, or as of the Procuring Entity’s use of the 
Facilities, as the case may be. 

42.8 As soon as possible after Completion, the Contractor shall 
complete all outstanding minor items so that the Facilities are 
fully in accordance with the requirements of the Contract, 
failing which the Procuring Entity will undertake such 
completion and deduct the costs thereof from any monies 
owing to the Contractor. 

42.9 Upon Completion, the Procuring Entity shall be responsible for 
the care and custody of the Facilities or the relevant part 
thereof, together with the risk of loss or damage thereto, and 
shall thereafter take over the Facilities or the relevant part 
thereof. 

43. Commissioning 
and Operational 
Acceptance 
 

43.1 Commissioning 

43.1.1 Commissioning of the Facilities or any part thereof 
shall be commenced by the Contractor immediately 
after issue of the Completion Certificate by the Project 
Manager, pursuant to GCC Sub-Clause 42.4, or 
immediately after the date of the deemed Completion, 
under GCC Sub-Clause 42.5. 

43.1.2 The Procuring Entity shall supply the operating and 
maintenance personnel and all raw materials, utilities, 
lubricants, chemicals, catalysts, facilities, services and 
other matters required for Commissioning. 

43.1.3 In accordance with the requirements of the Contract, 
the Contractor’s and Project Manager’s advisory 
personnel shall attend the Commissioning, including 
the Guarantee Test, and shall advise and assist the 
Procuring Entity. 

43.2 Guarantee Test 

43.2.1 Subject to GCC Sub-Clause 43.5, the Guarantee Test and 
repeats thereof shall be conducted by the Contractor 
during Commissioning of the Facilities or the relevant 
part thereof to ascertain whether the Facilities or the 
relevant part can attain the Functional Guarantees 
specified in the Appendix to the Contract Agreement 
titled Functional Guarantees.  The Procuring Entity 
shall promptly provide the Contractor with such 
information as the Contractor may reasonably require 
in relation to the conduct and results of the Guarantee 
Test and any repeats thereof. 

43.2.2 If for reasons not attributable to the Contractor, the 
Guarantee Test of the Facilities or the relevant part 
thereof cannot be successfully completed within the 
period from the date of Completion specified in the PCC 
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or any other period agreed upon by the Procuring 
Entity and the Contractor, the Contractor shall be 
deemed to have fulfilled its obligations with respect to 
the Functional Guarantees, and GCC Sub-Clauses 46.2 
and 46.3 shall not apply. 

43.3 Operational Acceptance 

43.3.1  The Contractor may give a notice to the Project 
Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the 
Procuring Entity’s Requirements (Forms and 
Procedures) in respect of the Facilities or the part 
thereof specified in such notice as of the date of such 
notice. 

43.3.2 The Project Manager shall, after consultation with the 
Procuring Entity, and within seven (7) days after 
receipt of the Contractor’s notice, issue an Operational 
Acceptance Certificate. 

43.3.3  If within seven (7) days after receipt of the Contractor’s 
notice, the Project Manager fails to issue the 
Operational Acceptance Certificate or fails to inform 
the Contractor in writing of the justifiable reasons why 
the Project Manager has not issued the Operational 
Acceptance Certificate, the Facilities or the relevant 
part thereof shall be deemed to have been accepted as 
of the date of the Contractor’s said notice. 

43.4 Partial Acceptance 

43.4.1 If the Contract specifies that Completion and 
Commissioning shall be carried out in respect of parts 
of the Facilities, the provisions relating to Completion 
and Commissioning including the Guarantee Test shall 
apply to each such part of the Facilities individually, and 
the Operational Acceptance Certificate shall be issued 
accordingly for each such part of the Facilities. 

43.4 If a part of the Facilities comprises facilities such as 
buildings, for which no Commissioning or Guarantee 
Test is required, then the Project Manager shall issue 
the Operational Acceptance Certificate for such facility 
when it attains Completion, provided that the 
Contractor shall thereafter complete any outstanding 
minor items that are listed in the Operational 
Acceptance Certificate.  
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43.5 Delayed Pre-commissioning and/or Guarantee Test 

43.5.1 In the event that the Contractor is unable to proceed 
with the Pre-commissioning of the Facilities pursuant 
to Sub-Clause 42.3, or with the Guarantee Test 
pursuant to Sub-Clause 43.2, for reasons attributable to 
the Procuring Entity either on account of non-
availability of other facilities under the responsibilities 
of other contractor(s), or for reasons beyond the 
Contractor’s control, the provisions leading to 
“deemed” completion of activities such as Completion, 
pursuant to GCC Sub-Clause 42.6, and Operational 
Acceptance, pursuant to GCC Sub-Clause 43.3.3, and 
Contractor’s obligations regarding Defect Liability 
Period, pursuant to GCC Sub-Clause 45.2, Functional 
Guarantee, pursuant to GCC Clause 46, and Care of 
Facilities, pursuant to GCC Clause 50, and GCC Clause 
71.1, Suspension, shall not apply.  In this case, the 
following provisions shall apply. 

43.5.2 When the Contractor is notified by the Project Manager 
that he will be unable to proceed with the activities and 
obligations pursuant to clauses 62, 63 & 64, the 
Contractor shall be entitled to the following: 

(a) the Time of Completion shall be extended 
for the period of suspension without 
imposition of liquidated damages pursuant 
to GCC Sub-Clause 44.2; 

(b) payments due to the Contractor in 
accordance with the provision specified in 
the  Appendix to the Contract Agreement 
titled Terms and Procedures of Payment, 
which would not have been payable in 
normal circumstances due to non-
completion of the subject activities, shall be 
released to the Contractor against 
submission of a security in the form of a 
bank guarantee of equivalent amount 
acceptable to the Procuring Entity, and 
which shall become null and void when the 
Contractor will have complied with its 
obligations regarding those payments, 
subject to the provision of Sub-Clause 
43.5.3 below; 

(c) the expenses towards the above security 
and extension of other securities under the 
contract, of which validity needs to be 
extended, shall be reimbursed to the 
Contractor by the Procuring Entity; 

(d) the additional charges towards the care of 
the Facilities pursuant to GCC Sub-Clause 
50.1 shall be reimbursed to the Contractor 
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by the Procuring Entity for the period 
between the notification mentioned above 
and the notification mentioned in Sub-
Clause 43.5.4 below.  The provision of GCC 
Sub-Clause 49.2 shall apply to the Facilities 
during the same period. 

43.5.3 In the event that the period of suspension under above 
Sub-Clause 43.5.1 actually exceeds one hundred eighty 
(180) days, the Procuring Entity and Contractor shall 
mutually agree to any additional compensation payable 
to the Contractor. 

43.5.4 When the Contractor is notified by the Project Manager 
that the plant is ready for Pre-commissioning, the 
Contractor shall proceed without delay in performing 
Pre-commissioning, in accordance with Clause 42.   
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D. Guarantees and Liabilities 

44. Completion Time 
Guarantee 

44.1 The Contractor guarantees that it shall attain Completion of the 
Facilities (or a part for which a separate time for completion is 
specified) within the Time for Completion specified in the PCC 
pursuant to GCC Sub-Clause 29.1, or within such extended time to 
which the Contractor shall be entitled under GCC Clause 70  hereof. 

44.2 
If the Contractor fails to attain Completion of the Facilities or any 
part thereof within the Time for Completion or any extension 
thereof under GCC Clause 70, the Contractor shall pay to the 
Procuring Entity liquidated damages in the amount specified in 
the PCC as a percentage rate of the Contract Price or the relevant 
part thereof.  The aggregate amount of such liquidated damages 
shall in no event exceed the amount specified as “Maximum” in the 
PCC as a percentage rate of the Contract Price.  Once the 
“Maximum” is reached, the Procuring Entity may consider 
termination of the Contract, pursuant to GCC Sub-Clause 73.1. 

Such payment shall completely satisfy the Contractor’s obligation 
to attain Completion of the Facilities or the relevant part thereof 
within the Time for Completion or any extension thereof under 
GCC Clause 70.  The Contractor shall have no further liability 
whatsoever to the Procuring Entity in respect thereof. 

However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the 
Contractor under the Contract. 

Save for liquidated damages payable under this GCC Sub-Clause 
44.2, the failure by the Contractor to attain any milestone or other 
act, matter or thing by any date specified in the Appendix to the 
Contract Agreement titled Time Schedule, and/or other program 
of work prepared pursuant to GCC Sub-Clause 37.2 shall not 
render the Contractor liable for any loss or damage thereby 
suffered by the Procuring Entity. 

44.3 
If the Contractor attains Completion of the Facilities or any part 
thereof before the Time for Completion or any extension thereof 
under GCC Clause 70, the Procuring Entity shall pay to the 
Contractor a bonus in the amount specified in the PCC.  The 
aggregate amount of such bonus shall in no event exceed the 
amount specified as “Maximum” in the PCC. 

45. Defect Liability 45.1 
The Contractor warrants that the Facilities or any part thereof 
shall be free from defects in the design, engineering, materials and 
workmanship of the Plant supplied and of the work executed. 

45.2 The Defect Liability Period shall be five hundred and forty (540) 
days from the date of Completion of the Facilities (or any part 
thereof) or one year from the date of Operational Acceptance of 
the Facilities (or any part thereof), whichever first occurs, 
unless specified otherwise in the PCC pursuant to GCC Sub-
Clause 45.10. 

If during the Defect Liability Period any defect should be found 
in the design, engineering, materials and workmanship of the 
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Plant supplied or of the work executed by the Contractor, the 
Contractor shall promptly, in consultation and agreement with 
the Procuring Entity regarding appropriate remedying of the 
defects, and at its cost, repair, replace or otherwise make good 
as the Contractor shall determine at its discretion, such defect 
as well as any damage to the Facilities caused by such defect.  
The Contractor shall not be responsible for the repair, 
replacement or making good of any defect or of any damage to 
the Facilities arising out of or resulting from any of the following 
causes: 

(a) improper operation or maintenance of the 
Facilities by the Procuring Entity; 

(b) operation of the Facilities outside specifications 
provided in the Contract; or 

(c) Normal wear and tear. 
45.3 The Contractor’s obligations under this GCC Clause 45 shall not 

apply to: 

(a) any materials that are supplied by the Procuring 
Entity under GCC Sub-Clause 39.2, are normally 
consumed in operation, or have a normal life 
shorter than the Defect Liability Period stated 
herein; 

(b) any designs, specifications or other data designed, 
supplied or specified by or on behalf of the 
Procuring Entity or any matters for which the 
Contractor has disclaimed responsibility herein; or 

(c) Any other materials supplied or any other work 
executed by or on behalf of the Procuring Entity, 
except for the work executed by the Procuring 
Entity under GCC Sub-Clause 45.7. 

45.4 The Procuring Entity shall give the Contractor a notice stating 
the nature of any such defect together with all available 
evidence thereof, promptly following the discovery thereof.  The 
Procuring Entity shall afford all reasonable opportunity for the 
Contractor to inspect any such defect. 

45.5 The Procuring Entity shall afford the Contractor all necessary 
access to the Facilities and the Site to enable the Contractor to 
perform its obligations under this GCC Clause 45. 

The Contractor may, with the consent of the Procuring Entity, 
remove from the Site any Plant or any part of the Facilities that 
are defective if the nature of the defect, and/or any damage to 
the Facilities caused by the defect, is such that repairs cannot be 
expeditiously carried out at the Site. 

45.6 If the repair, replacement or making good is of such a character 
that it may affect the efficiency of the Facilities or any part 
thereof, the Procuring Entity may give to the Contractor a notice 
requiring that tests of the defective part of the Facilities shall be 
made by the Contractor immediately upon completion of such 
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remedial work, whereupon the Contractor shall carry out such 
tests. 

If such part fails the tests, the Contractor shall carry out further 
repair, replacement or making good, as the case may be, until 
that part of the Facilities passes such tests.  The tests shall be 
agreed upon by the Procuring Entity and the Contractor. 

45.7 If the Contractor fails to commence the work necessary to 
remedy such defect or any damage to the Facilities caused by 
such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the Procuring 
Entity may, following notice to the Contractor, proceed to do 
such work, and the reasonable costs incurred by the Procuring 
Entity in connection therewith shall be paid to the Procuring 
Entity by the Contractor or may be deducted by the Procuring 
Entity from any monies due the Contractor or claimed under the 
Performance Security. 

45.8 If the Facilities or any part thereof cannot be used by reason of 
such defect and/or making good of such defect, the Defect 
Liability Period of the Facilities or such part, as the case may be, 
shall be extended by a period equal to the period during which 
the Facilities or such part cannot be used by the Procuring 
Entity because of any of the aforesaid reasons. 

45.9 Except as provided in GCC Clauses 45 and 52, the Contractor 
shall be under no liability whatsoever and howsoever arising, 
and whether under the Contract or at law, in respect of defects 
in the Facilities or any part thereof, the Plant, design or 
engineering or work executed that appear after Completion of 
the Facilities or any part thereof, except where such defects are 
the result of the gross negligence, fraud, or criminal or willful 
action of the Contractor. 

45.10 In addition, any such component of the Facilities, and during the 
period of time as may be specified in the PCC, shall be subject to 
an extended defect liability period.  Such obligation of the 
Contractor shall be in addition to the defect liability period 
specified under GCC Sub-Clause 45.2. 

46. Functional 
Guarantees 

46.1 The Contractor guarantees that during the Guarantee Test, the 
Facilities and all parts thereof shall attain the Functional 
Guarantees specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, subject to and upon 
the conditions therein specified. 

46.2 If, for reasons attributable to the Contractor, the minimum level 
of the Functional Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, are not met 
either in whole or in part, the Contractor shall at its cost and 
expense make such changes, modifications and/or additions to 
the Plant or any part thereof as may be necessary to meet at 
least the minimum level of such Guarantees.  The Contractor 
shall notify the Procuring Entity upon completion of the 
necessary changes, modifications and/or additions, and shall 
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request the Procuring Entity to repeat the Guarantee Test until 
the minimum level of the Guarantees has been met.  If the 
Contractor eventually fails to meet the minimum level of 
Functional Guarantees, the Procuring Entity may consider 
termination of the Contract, pursuant to GCC Sub-Clause 69.2.2. 

46.3 If, for reasons attributable to the Contractor, the Functional 
Guarantees specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, are not attained either 
in whole or in part, but the minimum level of the Functional 
Guarantees specified in the said Appendix to the Contract 
Agreement is met, the Contractor shall, at the Contractor’s 
option, either 

(a) make such changes, modifications and/or additions 
to the Facilities or any part thereof that are necessary 
to attain the Functional Guarantees at its cost and 
expense, and shall request the Procuring Entity to 
repeat the Guarantee Test or 

(b) pay liquidated damages to the Procuring Entity in 
respect of the failure to meet the Functional 
Guarantees in accordance with the provisions in the 
Appendix to the Contract Agreement titled 
Functional Guarantees. 

46.4 The payment of liquidated damages under GCC Sub-Clause 46.3, 
up to the limitation of liability specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, shall 
completely satisfy the Contractor’s guarantees under GCC Sub-
Clause 46.3, and the Contractor shall have no further liability 
whatsoever to the Procuring Entity in respect thereof.  Upon the 
payment of such liquidated damages by the Contractor, the 
Project Manager shall issue the Operational Acceptance 
Certificate for the Facilities or any part thereof in respect of 
which the liquidated damages have been so paid. 

47. Patent Indemnity 47.1 The Contractor shall, subject to the Procuring Entity’s 
compliance with GCC Sub-Clause 47.2, indemnify and hold 
harmless the Procuring Entity and its employees and officers 
from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Procuring Entity may suffer as a result of 
any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright or other 
intellectual property right registered or otherwise existing at 
the date of the Contract by reason of:  (a) the installation of the 
Facilities by the Contractor or the use of the Facilities in the 
country where the Site is located; and (b) the sale of the 
products produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any 
part thereof other than for the purpose indicated by or to be 
reasonably inferred from the Contract, any infringement 
resulting from the use of the Facilities or any part thereof, or any 
products produced thereby in association or combination with 
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any other equipment, plant or materials not supplied by the 
Contractor, pursuant to the Contract Agreement. 

47.2 If any proceedings are brought or any claim is made against the 
Procuring Entity arising out of the matters referred to in GCC 
Sub-Clause 34.1, the Procuring Entity shall promptly give the 
Contractor a notice thereof, and the Contractor may at its own 
expense and in the Procuring Entity’s name conduct such 
proceedings or claim and any negotiations for the settlement of 
any such proceedings or claim. 

If the Contractor fails to notify the Procuring Entity within 
twenty-eight (28) days after receipt of such notice that it 
intends to conduct any such proceedings or claim, then the 
Procuring Entity shall be free to conduct the same on its own 
behalf.  Unless the Contractor has so failed to notify the 
Procuring Entity within the twenty-eight (28) day period, the 
Procuring Entity shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 

The Procuring Entity shall, at the Contractor’s request, afford all 
available assistance to the Contractor in conducting such 
proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

47.3 The Procuring Entity shall indemnify and hold harmless the 
Contractor and its employees, officers and Subcontractors from 
and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Contractor may suffer as a result of any 
infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright or other 
intellectual property right registered or otherwise existing at 
the date of the Contract arising out of or in connection with any 
design, data, drawing, specification, or other documents or 
materials provided or designed by or on behalf of the Procuring 
Entity. 

48. Limitation of 
Liability 

48.1 Except in cases of criminal negligence or willful misconduct, 

(a) neither Party shall be liable to the other Party, whether 
in contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, which 
may be suffered by the other Party in connection with 
the Contract, other than specifically provided as any 
obligation of the Party in the Contract, and 

(b) the aggregate liability of the Contractor to the Procuring 
Entity, whether under the Contract, in tort or otherwise, 
shall not exceed the amount resulting from the 
application of the multiplier specified in the PCC, to the 
Contract Price or, if a multiplier is not so specified, the 
total Contract Price, provided that this limitation shall 
not apply to the cost of repairing or replacing defective 
equipment, or to any obligation of the Contractor to 
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indemnify the Procuring Entity with respect to patent 
infringement.. 

 

E.  Risk Distribution 

49. Transfer of 
Ownership 

49.1 Ownership of the Plant (including spare parts) to be imported into 
the country where the Site is located shall be transferred to the 
Procuring Entity upon loading on to the mode of transport to be 
used to convey the Plant from the country of origin to that country. 

49.2 Ownership of the Plant (including spare parts) procured in the 
country where the Site is located shall be transferred to the 
Procuring Entity when the Plant are brought on to the Site. 

49.3 Ownership of the Contractor’s Equipment used by the Contractor 
and its Subcontractors in connection with the Contract shall 
remain with the Contractor or its Subcontractors. 

49.4 Ownership of any Plant in excess of the requirements for the 
Facilities shall revert to the Contractor upon Completion of the 
Facilities or at such earlier time when the Procuring Entity and the 
Contractor agree that the Plant in question are no longer required 
for the Facilities. 

49.5 Notwithstanding the transfer of ownership of the Plant, the 
responsibility for care and custody thereof together with the risk 
of loss or damage thereto shall remain with the Contractor 
pursuant to GCC Clause 50 (Care of Facilities) hereof until 
Completion of the Facilities or the part thereof in which such Plant 
are incorporated. 

50. Care of Facilities 50.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the 
Facilities pursuant to GCC Clause 42 or, where the Contract 
provides for Completion of the Facilities in parts, until the date of 
Completion of the relevant part, and shall make good at its own 
cost any loss or damage that may occur to the Facilities or the 
relevant part thereof from any cause whatsoever during such 
period.  The Contractor shall also be responsible for any loss or 
damage to the Facilities caused by the Contractor or its 
Subcontractors in the course of any work carried out, pursuant to 
GCC Clause 45.  Notwithstanding the foregoing, the Contractor 
shall not be liable for any loss or damage to the Facilities or that 
part thereof caused by reason of any of the matters specified or 
referred to in paragraphs (a), (b) and (c) of GCC Sub-Clauses 50.2. 
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50.2 If any loss or damage occurs to the Facilities or any part thereof or 
to the Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is 
located, nuclear reaction, nuclear radiation, 
radioactive contamination, pressure wave caused by 
aircraft or other aerial objects, or any other 
occurrences that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable could 
not reasonably make provision for or insure against, 
insofar as such risks are not normally insurable on the 
insurance market and are mentioned in the general 
exclusions of the policy of insurance, including War 
Risks and Political Risks, taken out under GCC Clause 
17 hereof; or 

(b) any use or occupation by the Procuring Entity or any 
third Party other than a Subcontractor, authorized 
by the Procuring Entity of any part of the Facilities; 
or 

(c) any use of or reliance upon any design, data or 
specification provided or designated by or on behalf 
of the Procuring Entity, or any such matter for which 
the Contractor has disclaimed responsibility herein, 

50.3 the Procuring Entity shall pay to the Contractor all sums payable 
in respect of the Facilities executed, notwithstanding that the same 
be lost, destroyed or damaged, and will pay to the Contractor the 
replacement value of all temporary facilities and all parts thereof 
lost, destroyed or damaged.  If the Procuring Entity requests the 
Contractor in writing to make good any loss or damage to the 
Facilities thereby occasioned, the Contractor shall make good the 
same at the cost of the Procuring Entity in accordance with GCC 
Clause 64.  If the Procuring Entity does not request the Contractor 
in writing to make good any loss or damage to the Facilities 
thereby occasioned, the Procuring Entity shall either request a 
change in accordance with GCC Clause 69, excluding the 
performance of that part of the Facilities thereby lost, destroyed or 
damaged, or, where the loss or damage affects a substantial part of 
the Facilities, the Procuring Entity shall terminate the Contract 
pursuant to GCC Sub-Clause 71.1 hereof. 

50.4 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor 
used or intended to be used for purposes of the Facilities, except 
(i) as mentioned in GCC Sub-Clause 45.2 with respect to the 
Contractor’s temporary facilities, and (ii) where such loss or 
damage arises by reason of any of the matters specified in GCC 
Sub-Clauses 50.2 (b) and (c). 

51. Loss of or Damage 
to Property; Accident 
or Injury to Workers; 
Indemnification 

51.1 Subject to GCC Sub-Clause 51.3, the Contractor shall indemnify and 
hold harmless the Procuring Entity and its employees and officers 
from and against any and all suits, actions or administrative 
proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and 
expenses, in respect of the death or injury of any person or loss of 
or damage to any property other than the Facilities whether 
accepted or not, arising in connection with the supply and 
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installation of the Facilities and by reason of the negligence of the 
Contractor or its Subcontractors, or their employees, officers or 
agents, except any injury, death or property damage caused by the 
negligence of the Procuring Entity, its contractors, employees, 
officers or agents. 

51.2 If any proceedings are brought or any claim is made against the 
Procuring Entity that might subject the Contractor to liability 
under GCC Sub-Clause 51.1, the Procuring Entity shall promptly 
give the Contractor a notice thereof and the Contractor may at its 
own expense and in the Procuring Entity’s, name conduct such 
proceedings or claim and any negotiations for the settlement of 
any such proceedings or claim. 

51.3 
If the Contractor fails to notify the Procuring Entity within twenty-
eight (28) days after receipt of such notice that it intends to 
conduct any such proceedings or claim, then the Procuring Entity 
shall be free to conduct the same on its own behalf.  Unless the 
Contractor has so failed to notify the Procuring Entity within the 
twenty-eight (28) day period, the Procuring Entity shall make no 
admission that may be prejudicial to the defense of any such 
proceedings or claim. 

The Procuring Entity shall, at the Contractor’s request, afford all 
available assistance to the Contractor in conducting such 
proceedings or claim, and shall be reimbursed by the Contractor 
for all reasonable expenses incurred in so doing. 

51.4 
The Procuring Entity shall indemnify and hold harmless the 
Contractor and its employees, officers and Subcontractors from 
any liability for loss of or damage to property of the Procuring 
Entity, other than the Facilities not yet taken over, that is caused 
by fire, explosion or any other perils, in excess of the amount 
recoverable from insurances procured under GCC Clause 52, 
provided that such fire, explosion or other perils were not caused 
by any act or failure of the Contractor. 

51.5 
The Party entitled to the benefit of an indemnity under this GCC 
Clause 51 shall take all reasonable measures to mitigate any loss 
or damage which has occurred.  If the Party fails to take such 
measures, the other Party’s liabilities shall be correspondingly 
reduced. 

52. Insurance 52.1 To the extent specified in the Appendix and in PCC to the 
Contract Agreement titled Insurance Requirements, the 
Contractor shall at its expense take out and maintain in effect, 
or cause to be taken out and maintained in effect, during the 
performance of the Contract, the insurances set forth below in 
the sums and with the deductibles and other conditions 
specified in the said Appendix.  The identity of the insurers and 
the form of the policies shall be subject to the approval of the 
Procuring Entity, who should not unreasonably withhold such 
approval. 

 
(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit 
from the Contractor’s or Subcontractor’s works or 
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stores until arrival at the Site, to the Plant (including 
spare parts therefor) and to the Contractor’s 
Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at 
the Site, occurring prior to Completion of the 
Facilities, with extended maintenance coverage for 
the Contractor’s liability in respect of any loss or 
damage occurring during the Defect Liability 
Period while the Contractor is on the Site for the 
purpose of performing its obligations during the 
Defect Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third 
Parties including the Procuring Entity’s personnel, 
and loss of or damage to property occurring in 
connection with the supply and installation of the 
Facilities. 

(d) Automobile Liability Insurance 

Covering use of all vehicles used by the Contractor 
or its Subcontractors, whether or not owned by 
them, in connection with the execution of the 
Contract. 

 

 
(e) Workers’ Compensation 

In accordance with the statutory requirements 
applicable in any country where the Contract or 
any part thereof is executed. 

(f) Procuring Entity’s Liability 

In accordance with the statutory requirements 
applicable in any country where the Contract or any 
part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed 
upon by the Parties hereto as listed in the Appendix 
to the Contract Agreement titled Insurance 
Requirements. 

 
52.2 The Procuring Entity shall be named as co-insured under all 

insurance policies taken out by the Contractor pursuant to GCC 
Sub-Clause 52.1, except for the Third Party Liability, Workers’ 
Compensation and Procuring Entity’s Liability Insurances, and 
the Contractor’s Subcontractors shall be named as co-insureds 
under all insurance policies taken out by the Contractor 
pursuant to GCC Sub-Clause 52.1 except for the Cargo Insurance 
during Transportation, Workers’ Compensation and Procuring 
Entity’s Liability Insurances.  All insurer’s rights of subrogation 
against such co-insureds for losses or claims arising out of the 
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performance of the Contract shall be waived under such 
policies. 

52.3 The Contractor shall, in accordance with the provisions of the 
Appendix to the Contract Agreement titled Insurance 
Requirements, deliver to the Procuring Entity certificates of 
insurance or copies of the insurance policies as evidence that 
the required policies are in full force and effect.  The certificates 
shall provide that no less than twenty-one (21) days’ notice 
shall be given to the Procuring Entity by insurers prior to 
cancellation or material modification of a policy. 

52.4 The Contractor shall ensure that, where applicable, its 
Subcontractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such 
Subcontractors are covered by the policies taken out by the 
Contractor. 

52.5 The Procuring Entity shall at its expense take out and maintain 
in effect during the performance of the Contract those 
insurances specified in the Appendix to the Contract Agreement 
titled Insurance Requirements, in the sums and with the 
deductibles and other conditions specified in the said Appendix.  
The Contractor and the Contractor’s Subcontractors shall be 
named as co-insured under all such policies.  All insurers’ rights 
of subrogation against such co-insured for losses or claims 
arising out of the performance of the Contract shall be waived 
under such policies.  The Procuring Entity shall deliver to the 
Contractor satisfactory evidence that the required insurances 
are in full force and effect.  The policies shall provide that not 
less than twenty-one (21) days’ notice shall be given to the 
Contractor by all insurers prior to any cancellation or material 
modification of the policies.  If so requested by the Contractor, 
the Procuring Entity shall provide copies of the policies taken 
out by the Procuring Entity under this GCC Sub-Clause 52.5. 

52.6 If the Contractor fails to take out and/or maintain in effect the 
insurances referred to in GCC Sub-Clause 51.1, the Procuring 
Entity may take out and maintain in effect any such insurances 
and may from time to time deduct from any amount due to the 
Contractor under the Contract any premium that the Procuring 
Entity shall have paid to the insurer, or may otherwise recover 
such amount as a debt due from the Contractor.  If the Procuring 
Entity fails to take out and/or maintain in effect the insurances 
referred to in GCC 49.5, the Contractor may take out and 
maintain in effect any such insurances and may from time to 
time deduct from any amount due the Procuring Entity under 
the Contract any premium that the Contractor shall have paid to 
the insurer, or may otherwise recover such amount as a debt 
due from the Procuring Entity.  If the Contractor fails to or is 
unable to take out and maintain in effect any such insurances, 
the Contractor shall nevertheless have no liability or 
responsibility towards the Procuring Entity, and the Contractor 
shall have full recourse against the Procuring Entity for any and 
all liabilities of the Procuring Entity herein. 
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52.7 Unless otherwise provided in the Contract, the Contractor shall 
prepare and conduct all and any claims made under the policies 
affected by it pursuant to this GCC Clause 52, and all monies 
payable by any insurers shall be paid to the Contractor.  The 
Procuring Entity shall give to the Contractor all such reasonable 
assistance as may be required by the Contractor.  With respect 
to insurance claims in which the Procuring Entity’s interest is 
involved, the Contractor shall not give any release or make any 
compromise with the insurer without the prior written consent 
of the Procuring Entity.  With respect to insurance claims in 
which the Contractor’s interest is involved, the Procuring Entity 
shall not give any release or make any compromise with the 
insurer without the prior written consent of the Contractor. 

53. Limitation of 
Liability 

53.1 Except in cases of criminal negligence or wilful misconduct,  

(a) the Contractor shall not be liable to the Procuring 
Entity, whether in contract, tort, or otherwise, 
for any indirect or consequential loss or damage, 
loss of use, loss of production, or loss of profits or 
interest costs, provided that this exclusion shall 
not apply to any obligation of the Contractor to 
pay liquidated damages to the Procuring Entity; 
and  

(b) the aggregate liability of the Contractor to the 
Procuring Entity, whether under the Contract, in 
tort or otherwise, shall not exceed the total 
Contract Price, provided that this limitation shall 
not apply to the cost of repairing or replacing 
defective equipment, or to any obligation of the 
Contractor to indemnify the Procuring Entity 
with respect to patent infringement. 

54. Unforeseen 
Conditions 

54.1 If, during the execution of the Contract, the Contractor shall 
encounter on the Site any physical conditions other than 
climatic conditions, or artificial obstructions that could not 
have been reasonably foreseen prior to the date of the Contract 
Agreement by an experienced contractor on the basis of 
reasonable examination of the data relating to the Facilities 
including any data as to boring tests, provided by the Procuring 
Entity, and on the basis of information that it could have 
obtained from a visual inspection of the Site if access thereto 
was available, or other data readily available to it relating to 
the Facilities, and if the Contractor determines that it will in 
consequence of such conditions or obstructions incur 
additional cost and expense or require additional time to 
perform its obligations under the Contract that would not have 
been required if such physical conditions or artificial 
obstructions had not been encountered, the Contractor shall 
promptly, and before performing additional work or using 
additional Plant or Contractor’s Equipment, notify the Project 
Manager in writing beforehand: 
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(a)  the physical conditions or artificial obstructions 
on the Site that could not have been reasonably 
foreseen; 

(b) the additional work and/or Plant and/or 
Contractor’s Equipment required, including the 
steps which the Contractor will or proposes to 
take to overcome such conditions or obstructions; 

(c) the extent of the anticipated delay; and 

(d) the additional cost and expense that the 
Contractor is likely to incur.) 

On receiving any notice from the Contractor under this GCC 
Sub-Clause 54.1, the Project Manager shall promptly consult 
with the Procuring Entity and Contractor and decide upon the 
actions to be taken to overcome the physical conditions or 
artificial obstructions encountered.  Following such 
consultations, the Project Manager shall instruct the Contractor, 
with a copy to the Procuring Entity, of the actions to be taken. 

54.2 Any reasonable additional cost and expense incurred by the 
Contractor in following the instructions from the Project 
Manager to overcome such physical conditions or artificial 
obstructions referred to in GCC Sub-Clause 54.1 shall be paid 
by the Procuring Entity to the Contractor as an addition to the 
Contract Price. 

54.3 If the Contractor is delayed or impeded in the performance of 
the Contract because of any such physical conditions or 
artificial obstructions referred to in GCC Sub-Clause 54.1, the 
Time for Completion shall be extended in accordance with GCC 
Clause 65. 

55. Adjustment for 
Changes in Legislation 

55.1 Unless otherwise specified in the Contract, if after the Contract, 
any law, regulation, ordinance, order or by law having the force 
of law is enacted, promulgated, abrogated, or changed in 
Bangladesh (which shall be deemed to include any change in 
interpretation or application by the competent authorities) that 
subsequently affects the Delivery Date and/or the Contract Price, 
then such Delivery Date and/or Contract Price shall be 
correspondingly increased or decreased, to the extent that the 
Contractor has thereby been affected in the performance of any 
of its obligations under the Contract.   
 

56. Force Majeure 56.1 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind listed below: 

(i) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies; 

(ii) rebellion, terrorism, sabotage by persons other 
than the Contractor’s Personnel, revolution, 
insurrection, military or usurped power, or civil 
war; 
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(iii) riot, commotion, disorder, strike or lockout by 
persons other than the Contractor’s Personnel; 

(iv) munitions of war, explosive materials, ionising 
radiation or contamination by radio-activity, 
except as may be attributable to the Contractor’s 
use of such munitions, explosives, radiation or 
radio-activity, and 

(v) natural catastrophes such as cyclone, hurricane, 
typhoon, tsunami, storm surge, floods, earthquake, 
landslides, fires, epidemics, quarantine restrictions, 
or volcanic activity; 

(vi) freight embargoes; 

(vii) acts of the Government in its sovereign capacity. 
56.2 The Head of Procuring Entity decides the existence of a Force 

Majeure that will be the basis of the issuance of order for 
suspension of Supply as stated under GCC Sub Clause 59.2. 

57. Notice of Force 
Majeure 

57.1 
If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice within fourteen (14) days after the party became aware, 
to the other Party of the event or circumstances constituting the 
Force Majeure and shall specify the obligations, the performance 
of which is or will be prevented.  

57.2 Notwithstanding any other provision of this Clause, Force 
Majeure shall not apply to obligations of either Party to make 
payments to the other Party under the Contract. 

58. Duty to Minimise 
Delay 

58.1 Each Party shall at all times use all reasonable endeavours to 
minimise any delay in the performance of the Contract as a result 
of Force Majeure. 

58.2 A Party shall give notice to the other Party when it ceases to be 
affected by the Force Majeure. 

59. Consequences of 
Force Majeure 

59.1 The Contractor shall not be liable for forfeiture of its security, 
liquidated damages, or termination for default if and to the 
extent that it’s delay in performance or other failure to 
perform its obligations under the Contract is the result of an 
event of Force Majeure 

59.2 The Procuring Entity may suspend the delivery or contract 
implementation, wholly or partly, by written order for a 
certain period of time, as it deems necessary due to Force 
Majeure as defined in the Contract.  

59.3 Delivery shall be made either upon the lifting or the expiration 
of the suspension order. However, if the Procuring Entity 
terminates the contract as stated under GCC Clause 59, 
resumption of delivery cannot be done. 

59.4 After receiving notice under GCC Sub Clause 57.1, the 
Procuring Entity shall proceed to determine these matters 
under the provisions of the Contract. 
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F. Payment 

60. Contract Price 60.1 The Contract Price shall be paid as specified in the Contract Agreement 

Form PG5A- 8. 

60.2 Unless an adjustment clause is provided for in the PCC, the 
Contract Price shall be a firm lump sum not subject to any 
alteration, except in the event of a Change in the Facilities or as 
otherwise provided in the Contract. 

60.3 Subject to GCC Sub-Clauses 30.2, 31.1 and 54 hereof, the 
Contractor shall be deemed to have satisfied itself as to the 
correctness and sufficiency of the Contract Price, which shall, 
except as otherwise provided for in the Contract, cover all its 
obligations under the Contract. 

60.4 Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the PCC.  If so provided, the amounts as 
certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the respective 
price adjustment factor to the payment amount. The generic 
formula indicated below in the form as specified in the PCC 
applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, representing the 
nonadjustable and adjustable portions, respectively, of the 
Contract; and 

Im is the Index during the month the work has been executed 
and Io is the Index prevailing twenty-eight (28) days prior to 
the deadline for submission of Tender. 

The Indexes to be used is as published by the Bangladesh 
Bureau of Statistics (BBS) on a monthly basis. In case not 
available, then other countries or authorities of the sources 
mentioned in Appendix to the Tender may be used. 

60.5 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an 
adjustment made in the next or in the final payment certificate.  
The Index value shall be deemed to take account of all changes 
in price due to fluctuations. 

61. Terms of Payment 61.1 The Contract Price, including any Advance Payments specified 
in PCC, if applicable, shall be paid in the manner as specified in 
the PCC and in the Appendix to the Contract Agreement titled 
Terms and Procedures of Payment, which also outlines the 
procedures to be followed in making application for and 
processing payments. 

61.2 No payment made by the Procuring Entity herein shall be 
deemed to constitute acceptance by the Procuring Entity of the 
Facilities or any part(s) thereof. 



PG5APW3 

 100 

61.3 Payments shall be made promptly by the Procuring Entity after 
submission of an invoice or request for payment by the 
Contractor, and after the Procuring Entity has accepted it. 

61.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the 
Appendices to the Contract Agreement titled Terms and 
Procedures of Payment, subject to the general principle that 
payments will be made in the currency or currencies in which 
the Contract Price has been stated in the Contractor’s tender. 

61.5 In the event that the Procuring Entity fails to pay the Contractor 
any payment by its respective due date or within the period as 
stated under GCC Sub Clause 61.3, the Procuring Entity shall pay 
to the Contractor interest on the amount of such delayed payment 
at the rate specified in the PCC, for the period of delay until 
payment has been made in full. 

61.6 If an amount certified is increased in a subsequent certificate as a 
result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment as set 
out in this clause. Interest shall be calculated from the date upon 
which the increased amount would have been certified in the 
absence of dispute. 

62. Advance Payment 
Security 

62.1 The Contractor shall, within twenty-eight (28) days of the 
notification of contract award, provide a security in an amount 
equal to the advance payment calculated in accordance with the 
Appendix to the Contract Agreement titled Terms and 
Procedures of Payment, and in the same currency or currencies. 

62.2 The security shall be in the form provided in the tender 
documents or in another form acceptable to the Procuring Entity.  
The amount of the security shall be reduced in proportion to the 
value of the Facilities executed by and paid to the Contractor from 
time to time, and shall automatically become null and void when 
the full amount of the advance payment has been recovered by 
the Procuring Entity.  The security shall be returned to the 
Contractor immediately after its expiration. 

63. Performance 
Security 

63.1 The Procuring Entity shall notify the Contractor of any claim 
made against the Bank issuing the Performance Security. in the 
amount specified in the PCC. 

63.2 
The Procuring Entity may claim against the security if any of the 
following events occurs for fourteen (14) days or more. 

i. The Contractor is in breach of the Contract and the 
Procuring Entity has duly notified him or her; and 

ii. The Contractor has not paid an amount due to the 
Procuring Entity and the Procuring Entity has duly 
notified him or her. 

63.3 
In the event as stated under GCC Sub Clause 63.2, the Contractor 
is liable to pay compensation under the Contract amounting to 
the full value of the Performance Security or more, the Procuring 
Entity may call the full amount of the security. 
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63.4 Unless otherwise specified in the PCC, the security shall be 
reduced by half on the date of the Operational Acceptance. The 
Security shall become null and void, or shall be reduced pro rata 
to the Contract Price of a part of the Facilities for which a separate 
Time for Completion is provided, five hundred and forty (540) 
days after Completion of the Facilities or three hundred and sixty 
five (365) days after Operational Acceptance of the Facilities, 
whichever occurs first; provided, however, that if the Defects 
Liability Period has been extended on any part of the Facilities 
pursuant to GCC Sub-Clause 45.8 hereof, the Contractor shall 
issue an additional security in an amount proportionate to the 
Contract Price of that part.  The security shall be returned to the 
Contractor immediately after its expiration, provided, however, 
that if the Contractor, pursuant to GCC Sub-Clause 45.10, is liable 
for an extended defect liability obligation, the performance 
security shall be extended for the period specified in the PCC 
pursuant to GCC Sub-Clause 45.10 and up to the amount specified 
in the PCC. 

63.5 If there is no reason to call the security, the security shall be 
discharged by the Procuring Entity and returned to the 
Contractor not later than seven (7) days following the date of 
making the final payment to the Contractor under the Contract 
and subject to the issuance of the Acceptance Certificate by the 
Procuring Entity,  

64. Retention Money 64.1 The Procuring Entity shall retain an amount from the payable 
amount due to the Contractor at the percentage specified in the 
PCC until successful expiration of the Defect Liability period.  

64.2 The total amount retained under GCC Sub Clause 64.1 shall be 
kept to meet any claims during the Defect Liability Period and 
shall be returned after the successful expiration of Defects 
Liability Period and the Project Manager has certified in the form 
of Defects Corrections Certificate.  

65. Taxes and Duties 65.1 The Contractor shall be entirely responsible for all kinds of taxes, 
customs duties, VAT, fees, levies, and such other charges assessed 
on the Contractor, its Subcontractors or their employees by all 
municipal, state or national government authorities in 
connection with the Facilities in and outside of the country where 
the Site is located. 

65.2 
Notwithstanding GCC Sub-Clause 65.1 above, the Procuring 
Entity shall bear and promptly pay 

(a) all customs and import duties for the Plant specified in Price 
Schedule No. 1; and 

(b) other domestic taxes such as, sales tax and value added tax 
(VAT) on the Plant specified in Price Schedules No. 1 and No. 
2 and that is to be incorporated into the Facilities, and on the 
finished goods, imposed by the law of the country where the 
Site is located. 

65.3 In the event that the rate of any direct or indirect tax (including, 
but not limited to, income tax, VAT, customs duties, etc.) is altered 
by virtue of any law, regulation, order, or other legal instrument, 
the Contract Price shall, subject to the approval of the Head of the 
Procuring Entity, be adjusted (either upward or downward) so as 
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to ensure that the net amount payable to the Contractor remains 
unaffected by such legal changes. 
 

66. Payments to 
Nominated 
Subcontractor(s) 

66.1 The Contractor shall pay to the Nominated Subcontractor(s) the 
amounts shown on the Nominated Subcontractor’s invoices 
approved by the Contractor in accordance with the subcontract 
included under the Contract. 

67. Price Adjustment 67.1 Where the Contract Period (excluding the Defects Liability 
Period) exceeds eighteen (18) months, it is normal procedure 
that prices payable to the Contractor shall be subject to 
adjustment during the performance of the Contract to reflect 
changes occurring in the cost of labour and material components.  
In such cases the tender documents shall include in the Appendix 
2, a formula of such price adjustment. 

67.2 Where Contracts are of a shorter duration than eighteen (18) 
months or in cases where there is to be no Price Adjustment, the 
following provision shall not be included.  Instead, it shall be 
indicated under this Appendix 2 that the prices are to remain firm 
and fixed for the duration of the Contract. 

67.3 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment 
made in the next or in the final payment certificate.  The Index 
value shall be deemed to take account of all changes in price due 
to fluctuations. 

68. Liquidated 
Damages 

68.1 Except as provided under GCC Sub Clause 56, if the Contractor 
fails to complete the Plant and Equipment Works within the 
Intended Completion Date or extended Intended Completion 
Date of the contract or Intended Sectional Completion Date or 
extended sectional completion date of any section under the 
contract, the Procuring Entity shall, as Liquidated Damages, 
deduct from the Contract Price, a sum at the percent-rate per day 
of delay as specified in the PCC, of the contract value of the 
uncompleted works or part thereof completed after the Intended 
Completion Date or extended Intended Completion Date, as 
applicable. The total amount of Liquidated Damages or Delay 
Damages shall not exceed the amount specified in the PCC. The 
Procuring Entity may deduct Liquidated Damages from 
payments due to the Contractor. Payment of Liquidated damages 
shall not affect the Contractor’s liabilities. 

G. Change in Contract Elements 

69. Change in the 
Facilities 

69.1 Introducing a Change 

69.1.1 Subject to GCC Sub-Clauses 69.2.5 and 69.2.7, the 
Procuring Entity shall have the right to propose, and 
subsequently require, that the Project Manager order 
the Contractor from time to time during the 
performance of the Contract to make any change, 
modification, addition or deletion to, in or from the 
Facilities hereinafter called “Change”, provided that 
such Change falls within the general scope of the 
Facilities and does not constitute unrelated work and 
that it is technically practicable, taking into account 
both the state of advancement of the Facilities and the 
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technical compatibility of the Change envisaged with 
the nature of the Facilities as specified in the Contract 

69.1.2 The Contractor may from time to time during its 
performance of the Contract propose to the Procuring 
Entity with a copy to the Project Manager, any Change 
that the Contractor considers necessary or desirable to 
improve the quality, efficiency or safety of the Facilities.  
The Procuring Entity may at its discretion approve or 
reject any Change proposed by the Contractor, 
provided that the Procuring Entity shall approve any 
Change proposed by the Contractor to ensure the safety 
of the Facilities. 

69.1.3 Notwithstanding GCC Sub-Clauses 64.1.1 and 64.1.2, no 
change made necessary because of any default of the 
Contractor in the performance of its obligations under 
the Contract shall be deemed to be a Change, and such 
change shall not result in any adjustment of the Contract 
Price or the Time for Completion. 

69.1.4 The procedure on how to proceed with and execute 
Changes is specified in GCC Sub-Clauses 64.2 and 64.3, 
and further details and forms are provided in the 
Procuring Entity’s Requirements (Forms and 
Procedures) 

69.2 Changes Originating from Procuring Entity 

69.2.1 If the Procuring Entity proposes a Change pursuant to 
GCC Sub-Clause 69.1.1, it shall send to the Contractor a 
“Request for Change Proposal,” requiring the Contractor 
to prepare and furnish to the Project Manager as soon as 
reasonably practicable a “Change Proposal,” which shall 
include the following: 

(a) brief description of the Change 

(b) effect on the Time for Completion 

(c) estimated cost of the Change 

(d) effect on Functional Guarantees (if any) 

(e) effect on the Facilities 

(f) effect on any other provisions of the Contract. 

69.2.2 Prior to preparing and submitting the “Change 
Proposal,” the Contractor shall submit to the Project 
Manager an “Estimate for Change Proposal,” which shall 
be an estimate of the cost of preparing and submitting 
the Change Proposal. 

Upon receipt of the Contractor’s Estimate for Change 
Proposal, the Procuring Entity shall do one of the 
following: 
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(a) accept the Contractor’s estimate with 
instructions to the Contractor to proceed with 
the preparation of the Change Proposal 

(b) advise the Contractor of any part of its Estimate 
for Change Proposal that is unacceptable and 
request the Contractor to review its estimate 

(c) advise the Contractor that the Procuring Entity 
does not intend to proceed with the Change. 

69.2.3 Upon receipt of the Procuring Entity’s instruction to 
proceed under GCC Sub-Clause 69.2.2 (a), the Contractor 
shall, with proper expedition, proceed with the 
preparation of the Change Proposal, in accordance with 
GCC Sub-Clause 69.2.1. 

69.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices 
included in the Contract.  If such rates and prices are 
inequitable, the Parties thereto shall agree on specific 
rates for the valuation of the Change 

69.2.5 If before or during the preparation of the Change 
Proposal it becomes apparent that the aggregate effect of 
compliance therewith and with all other Change Orders 
that have already become binding upon the Contractor 
under this GCC Clause 69 would be to increase or 
decrease the Contract Price as originally set forth in 
Article 2 (Contract Price) of the Contract Agreement by 
more than fifteen percent (15%), the Contractor may 
give a written notice of objection thereto prior to 
furnishing the Change Proposal as aforesaid.  If the 
Procuring Entity accepts the Contractor’s objection, the 
Procuring Entity shall withdraw the proposed Change 
and shall notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect 
its right to object to any subsequent requested Changes 
or Change Orders herein, nor affect its right to take into 
account, when making such subsequent objection, the 
percentage increase or decrease in the Contract Price 
that any Change not objected to by the Contractor 
represents. 

69.2.6 Upon receipt of the Change Proposal, the Procuring 
Entity and the Contractor shall mutually agree upon all 
matters therein contained.  Within fourteen (14) days 
after such agreement, the Procuring Entity shall, if it 
intends to proceed with the Change, issue the Contractor 
with a Change Order. 

If the Procuring Entity is unable to reach a decision 
within fourteen (14) days, it shall notify the Contractor 
with details of when the Contractor can expect a 
decision. 

If the Procuring Entity decides not to proceed with the 
Change for whatever reason, it shall, within the said 
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period of fourteen (14) days, notify the Contractor 
accordingly.  Under such circumstances, the Contractor 
shall be entitled to reimbursement of all costs 
reasonably incurred by it in the preparation of the 
Change Proposal, provided that these do not exceed the 
amount given by the Contractor in its Estimate for 
Change Proposal submitted in accordance with GCC Sub-
Clause 69.2.2. 

69.2.7 If the Procuring Entity and the Contractor cannot reach 
agreement on the price for the Change, an equitable 
adjustment to the Time for Completion, or any other 
matters identified in the Change Proposal, the Procuring 
Entity may nevertheless instruct the Contractor to 
proceed with the Change by issue of a “Pending 
Agreement Change Order.” Upon receipt of a Pending 
Agreement Change Order, the Contractor shall 
immediately proceed with effecting the Changes covered 
by such Order.  The Parties shall thereafter attempt to 
reach agreement on the outstanding issues under the 
Change Proposal. 

69.3 Changes Originating from Contractor 

69.3.1 If the Contractor proposes a Change pursuant to GCC 
Sub-Clause 69.1.2, the Contractor shall submit to the 
Project Manager a written “Application for Change 
Proposal,” giving reasons for the proposed Change and 
including the information specified in GCC Sub-Clause 
69.2.1. 
Upon receipt of the Application for Change Proposal, 
the Parties shall follow the procedures outlined in GCC 
Sub-Clauses 69.2.6 and 

69.3.2.  However, should the Procuring Entity choose not to 
proceed, the Contractor shall not be entitled to recover 
the costs of preparing the Application for Change 
Proposal.  

70. Extension of 
Delivery and 
Completion Schedule 

70.1 The Contractor must deliver the Plant and the services 
procured within the period prescribed by the Procuring Entity, 
as specified in the TDS. 

70.2 The Time(s) for Completion specified in the PCC pursuant to 
GCC Sub-Clause 29.1 shall be extended if the Contractor is 
delayed or impeded in the performance of any of its obligations 
under the Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC 
Clause 69 

(b) any occurrence of Force Majeure as provided in 
GCC Clause 56, unforeseen conditions as provided 
in GCC Clause 54, or other occurrence of any of the 
matters specified or referred to in paragraphs (a), 
(b) and (c) of GCC Sub-Clause 50.2 
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(c) any suspension order given by the Procuring 
Entity under GCC Clause 44 hereof or reduction in 
the rate of progress pursuant to GCC Sub-Clause 
71.2 or 

(d) any changes in laws and regulations as provided 
in GCC Clause 55 or 

(e) any default or breach of the Contract by the 
Procuring Entity, Appendix to the Contract 
Agreement titled, or any activity, act or omission 
of the Procuring Entity, or the Project Manager, or 
any other contractors employed by the Procuring 
Entity, or 

(f) any delay on the part of a sub-contractor, provided 
such delay is due to a cause for which the 
Contractor himself would have been entitled to an 
extension of time under this sub-clause, or 

(g)  delays attributable to the Procuring Entity or 
caused by customs, or 

(h)  any other matter specifically mentioned in the 
Contract 

by such period as shall be fair and reasonable in all the 
circumstances and as shall fairly reflect the delay or 
impediment sustained by the Contractor. 

70.3 Except where otherwise specifically provided in the Contract, 
the Contractor shall submit to the Project Manager a notice of a 
claim for an extension of the Time for Completion, together with 
particulars of the event or circumstance justifying such 
extension as soon as reasonably practicable after the 
commencement of such event or circumstance.  As soon as 
reasonably practicable after receipt of such notice and 
supporting particulars of the claim, the Procuring Entity and 
the Contractor shall agree upon the period of such extension.         
The Contractor shall at all times use its reasonable efforts to 
minimize any delay in the performance of its obligations under 
the Contract. 

70.4 In all cases where the Contractor has given a notice of a claim 
for an extension of time under GCC 65.2, the Contractor shall 
consult with the Project Manager in order to determine the 
steps (if any) which can be taken to overcome or minimize the 
actual or anticipated delay. The Contractor shall there after 
comply with all reasonable instructions which the Project 
Manager shall give in order to minimize such delay. If 
compliance with such instructions shall cause the Contractor to 
incur extra costs and the Contractor is entitled to an extension 
of time under GCC 65.1, the amount of such extra costs shall be 
added to the Contract Price. 

70.5 Within twenty-one (21) days of receipt of the Contractor’s notice, 
the Procuring Entity shall evaluate the situation and may grant 
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time extensions, if based on justifiable grounds, without liquidated 
damages. 

70.6 The Procuring may extend up to thirty percent (30%) of the 
original contract time. above 30% of the original contract time 
as mentioned in GCC Sub Clause 70.1. 

70.7 In the case an extension of the original delivery schedule 
required under GCC Sub Clause 70.1 is or will be more than 
thirty (30) percent but not beyond one hundred (100) percent 
additional to the original Contract time, approval of the Head of 
the Procuring Entity or an officer authorized by him or her for 
the same shall be required. 

70.8 In exceptional cases, where an extension of the original contract 
time required under GCC Sub Clause 70.1 is or will be more than 
one hundred (100) percent of the original Contract time, 
approval of the Secretary of the concerned ministry or division 
for the same shall be required. 

70.9 Except in case of Force Majeure, as provided under GCC Clause 
56, a delay by the Contractor in the performance of its delivery 
and completion obligations shall render the Contractor liable to 
the imposition of Liquidated Damages pursuant to GCC Clause 
68, unless an extension of the Delivery and Completion 
Schedule is agreed upon, pursuant to GCC Clause 70. 

71. Suspension 71.1 The Procuring Entity may request the Project Manager, by 
notice to the Contractor, to order the Contractor to suspend 
performance of any or all of its obligations under the Contract.  
Such notice shall specify the obligation of which performance 
is to be suspended, the effective date of the suspension and the 
reasons thereof. The Contractor shall thereupon suspend 
performance of such obligation, except those obligations 
necessary for the care or preservation of the Facilities, until 
ordered in writing to resume such performance by the Project 
Manager. 

If, by virtue of a suspension order given by the Project Manager, 
other than by reason of the Contractor’s default or breach of 
the Contract, the Contractor’s performance of any of its 
obligations is suspended for an aggregate period of more than 
ninety (90) days, then at any time thereafter and provided that 
at that time such performance is still suspended, the 
Contractor may give a notice to the Project Manager requiring 
that the Procuring Entity shall, within twenty-eight (28) days 
of receipt of the notice, order the resumption of such 
performance or request and subsequently order a change in 
accordance with GCC Clause 69, excluding the performance of 
the suspended obligations from the Contract. 

If the Procuring Entity fails to do so within such period, the 
Contractor may, by a further notice to the Project Manager, elect 
to treat the suspension, where it affects a part only of the 
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Facilities, as a deletion of such part in accordance with GCC 
Clause 69 or, where it affects the whole of the Facilities 

71.2 If 

(a) the Procuring Entity has failed to pay the 
Contractor any sum due under the Contract within 
the specified period, has failed to approve any 
invoice or supporting documents without just 
cause pursuant to the Appendix to the Contract 
Agreement titled Terms and Procedures of 
Payment, or commits a substantial breach of the 
Contract, the Contractor may give a notice to the 
Procuring Entity that requires payment of such 
sum, with interest thereon as stipulated in GCC 
Sub-Clause 61.6, requires approval of such invoice 
or supporting documents, or specifies the breach 
and requires the Procuring Entity to remedy the 
same, as the case may be.  If the Procuring Entity 
fails to pay such sum together with such interest, 
fails to approve such invoice or supporting 
documents or give its reasons for withholding such 
approval, or fails to remedy the breach or take 
steps to remedy the breach within fourteen (14) 
days after receipt of the Contractor’s notice or 

(b) the Contractor is unable to carry out any of its 
obligations under the Contract for any reason 
attributable to the Procuring Entity, including but 
not limited to the Procuring Entity’s failure to 
provide possession of or access to the Site or other 
areas in accordance with GCC Sub-Clause 30.2, or 
failure to obtain any governmental permit 
necessary for the execution and/or completion of 
the Facilities, 

then the Contractor may by fourteen (14) days’ notice 
to the Procuring Entity suspend performance of all or 
any of its obligations under the Contract, or reduce the 
rate of progress. 

71.3 If the Contractor’s performance of its obligations is suspended 
or the rate of progress is reduced pursuant to this GCC Clause 
71, then the Time for Completion shall be extended in 
accordance with GCC Sub-Clause 43.1, and any and all 
additional costs or expenses incurred by the Contractor as a 
result of such suspension or reduction shall be paid by the 
Procuring Entity to the Contractor in addition to the Contract 
Price, except in the case of suspension order or reduction in the 
rate of progress by reason of the Contractor’s default or breach 
of the Contract. 

71.4 During the period of suspension, the Contractor shall not 
remove from the Site any Plant, any part of the Facilities or any 
Contractor’s Equipment, without the prior written consent of 
the Procuring Entity. 
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H. Termination and Settlement of Disputes 

72. Notice to Correct 72.1 If the Contractor fails to carry out any obligation under the 
Contract the Project Manager may, by giving a Notice to the 
Contractor, require the Contractor to make good the failure and 
to remedy it within a specified time (‘Notice to Correct’ in these 
Conditions).  

 

The Notice to Correct shall: 
(a) describe the Contractor’s failure to comply 

with any contractual obligations; 
(b) state the Sub-Clause and/or provisions of the 

Contract under which the Contractor has the 
obligation; and 

specify the time within which the Contractor shall remedy the 
failure, which shall be reasonable, taking due regard of the 
nature of the failure and the work and/or other action required 
to remedy it. 

72.2 After receiving a Notice to correct the Contractor shall 
immediately respond but not later than 5 (five) days by giving 
a reply to the Project Manager describing the measures the 
Contractor will take to remedy the failure, and stating the date 
on which such measures will be commenced in order to 
comply with the time specified in the notice to correct. The 
time specified in the notice to correct shall not imply any 
extension of the Time for Completion. 

 

73. Termination for 
Default 
 

73.1 The Procuring Entity or the Contractor, without prejudice to 
any other remedy for breach of Contract, by giving fourteen 
(14) working-days written Notice of Termination mentioning 
the clause of breach to the other party, may terminate the 
Contract in whole or in part if the other party causes a 
fundamental breach of Contract. Fundamental breaches of the 
Contract shall include, but shall not be limited to, the following: 

i. the Contractor stops work for twenty-eight (28) days 
when no stoppage of work is shown on the current 
Programme or the Contractor stops works repeatedly 
without any valid ground and the stoppage has not been 
authorized by the Project Manager.  

ii. the Contractor fails to commence the work within the 
Start date;  

iii. the Contractor does not maintain a Security, which is 
required; 

iv. the Contractor fails to comply with instructions of the 
Notice to Correct as specified in GCC Clause 72;  

v. the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not 
withdrawn within eighty-four (84) days; 

vi. the Procuring Entity fails to handover the full works-site 
or a substantial portion of the works-site to the 
Contractor within eighty-four (84) days of contract 
signing. 
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vii. the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable 
period of time determined by the Project Manager; 

viii. the Contractor has delayed the completion of the Works 
by the number of days for which the maximum amount of 
Liquidated Damages can be paid, as specified in GCC Sub 
Clause 68; 

ix. the Contractor has subcontracted the Works exceeding 
the percentage as mentioned in GCC Sub Clause 23.1 or 
any subcontractor has been engaged during contract 
implementation without the prior approval of the Head 
of Procuring Entity or Authorized Officer as specified in 
GCC Sub Clause 23.6. 

x. the Contractor, in the judgment of the Procuring Entity 
has engaged in corrupt or fraudulent or collusive or 
coercive or obstructive practices, in case development 
partner, as defined in GCC Clause 6, in competing for or in 
executing the Contract.  

xi. A payment certified by the Project Manager is not paid by 
the Procuring Entity to the Contractor within eighty-four 
(84) days of the date of the Project Manager’s certificate. 

 

73.2 If any of the events pointed out under GCC Sub Clause 72.1 or 
any such event that is not listed in that clause but can be 
deemed as a fundamental breach of a contract happens, the 
affected party shall notify (first notice- Notice of Default) the 
defaulted party of such event and its intention to terminate 
the contract making reference(s) to the relevant GCC Clauses 
and ask the defaulted party the reason why the affected party 
will not terminate the contract with a 21-day timeline from 
the issuance of the first notice to provide any clarification. 

73.3 If the Procuring Entity receives a reasonable clarification on 
the breaching event from the Contractor or the Contractor 
attempts and accomplishes any remedial action to mitigate 
the breach event, the Procuring Entity may affirm the contract 
without limiting its right to terminate the contract for any 
other fundamental breach by the Contractor. 

73.4 If the Procuring Entity does not receive any response or 
receive an unacceptable clarification on the breach event, it 
may terminate the contract mentioning an immediate effective 
date through a final notice. 

73.5 The final notice (Notice of Termination) will be issued by the 
Procuring Entity getting approval from the Head of the 
Procuring Entity and the Contractor shall not perform any 
activity after issuance of that notice.   

73.6 The Head of the Procuring Entity may create a Contract 
Termination Review Committee (CTRC) to assist him in the 
discharge of this function.  All decisions recommended by the 
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CTRC shall be subject to the approval of the Head of the 
Procuring Entity. 

73.7 In the event the Procuring Entity terminates the Contract in 
whole or in part, as stated under GCC Clause 73.1, the Procuring 
Entity may procure, upon such terms and in such manner as it 
deems appropriate, Plant similar to those not completed or not 
performed, and the Contractor shall be liable to the Procuring 
Entity for any additional costs as mentioned in the PCC for such 
similar Goods. However, the Contractor shall continue 
performance of the Contract to the extent not terminated. 

74. Termination for 
Insolvency 
 

74.1 The Procuring Entity shall terminate this Contract if the 
Contractor is declared bankrupt or insolvent as determined with 
finality by a court of competent jurisdiction.  In this event, 
termination will be without compensation to the Contractor, 
provided that such termination will not prejudice or affect any 
right of action or remedy which has accrued or will accrue 
thereafter to the Procuring Entity and/or the Contractor. 

75. Termination for 
Convenience 
 

75.1 The Procuring Entity, by giving twenty-one (21) days written 
notice sent to the Contractor, may terminate this Contract, in 
whole or in part, at any time for its convenience.  The notice of 
termination shall specify that the termination is for the procuring 
Entity’s convenience, the extent to which performance of the 
Contractor under the contract is terminated, and the date upon 
which such termination becomes effective. 

75.2 
The Goods that have been delivered and/or performed or are 
ready for delivery or performance within twenty-one (21) days 
after the Contractor’s receipt of Notice to Terminate shall be 
accepted by the Procuring Entity at the contract terms and prices.  
For Goods not yet performed and/or ready for delivery, the 
Procuring Entity may elect: 

(a) to have any portion delivered and/or performed and paid 
at the contract terms and prices; and/or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed and/or 
performed goods and for materials and parts previously 
procured by the Contractor 

75.3 The expiration of the Delivery and Completion Schedule, 
initiation of amicable settlement of disputes, adjudication and 
arbitral proceedings under the set terms and conditions shall 
not be deemed a termination of the contract. 

 76. Payment upon 
Termination 

76.1 
If the Contract is terminated because of a fundamental breach 
of Contract under GCC Sub Clause 73.1 by the Contractor, the 
Project Manager shall issue a certificate for the value of the 
Works done and Plant and Materials ordered less advance 
payments received up to the date of the issue of the certificate 
and less the amount from   percentage to apply to the contract 
value of the works not completed, as indicated in the PCC. If the 
total amount due to the Procuring Entity exceeds any payment 
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due to the Contractor, the difference shall be a debt payable to 
the Procuring Entity. 

76.2 
If the Contract is terminated for the Procuring Entity’s 
convenience or because of a fundamental breach of Contract 
by the Procuring Entity, the Project Manager shall issue a 
payment certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s foreign personnel employed 
solely on the Works and recruited specifically for the Works, 
and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of 
the certificate. 

76.3 
If the Contract is terminated for reasons of Force Majeure, the 
The Project Manager shall determine the value of the work 
done and issue a Payment Certificate which shall include. 

(a) the amounts payable for any work carried out for 
which unit rates or prices are stated in the 
Contract; 

(b) the cost of Plant and Materials ordered for the 
Works which have been delivered to the 
Contractor, or of which the Contractor is liable to 
accept delivery: this Plant and Materials shall 
become the property of (and be at the risk of) the 
Procuring Entity when paid for by the Procuring 
Entity, and the Contractor shall place the same at 
the Procuring Entity’s disposal; 

(c) other costs or liabilities which in the 
circumstances were reasonably and necessarily 
incurred by the Contractor in the expectation of 
completing the Works; 

(d) the cost of removal of Temporary Works and 
Contractor’s Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff 
and labour employed wholly in connection with 
the Works at the date of termination. 

77. Property 77.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Procuring 
Entity if the Contract is terminated because of the Contractor’s 
default stated under GCC Sub Clause 73.1. 

78. Frustration 78.1 
If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 56, the Engineer 
shall certify that the Contract has been frustrated.  The 
Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all 
works carried out before receiving it and for any work carried 
out afterwards to which a commitment was made. 
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79. Amendment to 
Contract 

79.1 The amendment to Contract shall generally include equitable 
adjustments in original Contract price, Delivery and 
Completion Schedule and, any other changes acceptable under 
the conditions of the Contract. 

79.2 The Procuring Entity shall amend the Contract, incorporating 
the changes approved in accordance with the Delegation of 
Financial Power or sub-delegation thereof and, introduced to 
the original terms and conditions of the Contract. 

80. Compensation 
Events 
 

80.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to or 
possession of the Site or part of the Site by the Site 
Possession Date stated in the GCC Sub Clause 18.1; 

(b) The Procuring Entity modifies the Schedule of other 
Contractors in a way that affects the works of the 
Contractor under the Contract; 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time; 

(d) The Project Manager instructs the Contractor to 
uncover or to carry out   additional tests upon work, 
which is then found to have no Defects; 

(e) The Project Manager unreasonably does not approve 
a subcontract to be let, if applicable; 

(f) Ground conditions are substantially more adverse 
than could reasonably have been assumed before 
issuance of the Notification of Award  from the 
information issued to Tenderers (including the Site 
Investigation Reports), from information available 
publicly and from a visual inspection of the Site; 
Other Contractors, public authorities, utilities, or the 
Procuring Entity do not work within the dates and 
other constraints stated in the Contract, and they 
cause delay or extra cost to the Contractor; 

(g) The advance payment is delayed; 

(h) The effects on the Contractor of any of the Procuring 
Entity’s Risks; 

(i) The Project Manager unreasonably delays issuing a 
Completion Certificate; 

(j) A situation of Force Majeure has occurred, as defined 
in GCC Clause 56; and 

(k) Other Compensation Events described in the 
Contract or determined by the Project Manager in the 
PCC shall apply. 

80.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or 
the Intended Completion Date shall be extended.  The Project 
Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the 
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Intended Completion Date shall be extended, only on 
justifiably acceptable grounds duly recorded. 

80.3 As soon as the Contractor has provided information 
demonstrating the effect of each Compensation Event upon the 
Contractor’s forecast cost, the Project Manager shall assess it, 
and the Contract Price shall be adjusted accordingly.  If the 
Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project 
Manager’s own forecast.  The Project Manager will assume that 
the Contractor will react competently and promptly to the 
event. 

80.4 The Contractor shall not be entitled to compensation to the 
extent that the Procuring Entity’s interests are adversely 
affected by the Contractor not having given early warning or 
not having cooperated with the Project Manager. 

81. Contractor’s 
Claims 

81.1 If the Contractor considers himself to be entitled to any 
extension of the Completion Time and/or any additional 
payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give notice 
to the Procuring Entity, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as 
practicable, and not later than twenty-eight (28) days after the 
Contractor became aware, or should have become aware, of 
the event or circumstance 

81.2 If the Contractor fails to give notice of a claim within such 
period of twenty-eight (28) days, the Intended Completion 
Date shall not be extended, the Contractor shall not be entitled 
to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. 

81.3 Within forty-two (42) days after the Contractor became aware 
or should have become aware of the event or circumstance 
giving rise to the claim, or within such other period as may be 
proposed by the Contractor and approved by the Engineer, the 
Contractor shall send to the Engineer a fully detailed claim 
which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment 
claimed, for settlement. 

82. Settlement of 
Disputes 

82.1 Amicable Settlement: 
The Procuring Entity and the Contractor shall use their best 
efforts to settle amicably all disputes arising out of or in 
connection with this Contract or its interpretation. 

82.2 Adjudication 

(a) If the Contractor /Procuring Entity believe that 
amicable settlement of dispute is not possible 
between the two parties, the dispute shall be 
referred to the Adjudicator within fourteen (14) 
days of first written correspondence on the 
matter of disagreement; 

(b) The Adjudicator named in the PCC is jointly 
appointed by the parties. In case of disagreement 
between the parties, the Appointing Authority 
designated in the PCC  
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shall appoint the Adjudicator within fourteen 
(14) days of receipt of a request from either party; 

(c) The Adjudicator shall give its decision in writing 
to both parties within twenty-eight (28) days of a 
dispute being referred to it; 

(d) The Contractor shall make all payments (fees and 
reimbursable expenses) to the Adjudicator, and 
the Procuring Entity shall reimburse half of these 
fees through the regular progress payments; 

(e)    Should the Adjudicator resign or die, or should the 
Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with 
the provisions of the Contract; a new Adjudicator 
will be jointly appointed by the Procuring Entity 
and the Contractor. In case of disagreement 
between the Procuring Entity and the Contractor 
the Adjudicator shall be designated by the 
Appointing Authority designated in the PCC at the 
request of either party, within fourteen (14) days of 
receipt of a request from either Party 

82.3 Arbitration 

(a) If the Parties are unable to reach a settlement 
under GCC Clause 82.1 or 82.2 within twenty-
eight (28) days of the first written 
correspondence on the matter of disagreement or 
within twenty-eight (28) days of the date of 
decision made by the Adjudicator as per GCC Sub 
Clause 82.2(c), then either Party may give notice 
to the other party of its intention to commence 
arbitration in accordance with GCC Sub Clause 
82.3(b); 

(b) The arbitration shall be conducted in accordance 
with the Arbitration Act (Act No 1 of 2001) of 
Bangladesh as at present in force and in the place 
shown in the PCC 
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Section 4.  Particular Conditions of Contract 

GCC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 1.1(ll) The Procuring Entity is Office of the Superintending Engineer (Grid & Sub-Station), 

Bangladesh Rural Electrification Board, Dhaka. 

GCC 1.1(mm) The Project Manager is: Executive Engineer, System Operation and Distribution, 

Mymensingh (South), BREB. 

The project management shall be done under Superintending Engineer, 

Mymensingh Zone, BREB, Mymensingh. Executive Engineer, System Operation 

and Distribution, Mymensingh (South), BREB shall act as Project Manager and 

shall be responsible for supervising the execution and completion of the works 

and physical services and administering the Contract under Superintending 

Engineer, Mymensingh Zone, BREB, Mymensingh. 

GCC 1.1(tt) The site(s) is/are is located at: Mawna zonal office, Mawna, Sreepur, Gazipur of 

Mymensingh PBS-2 
GCC 3.1 For notices, the Procuring Entity’s contact details shall be: 

(i)    Office of the Superintending Engineer (Grid & Sub-Station)  

Bangladesh Rural Electrification Board, 

       3rd Floor, Executive Building, 

       Nikunja-2, Khilkhet, City: Dhaka-1229, Country: Bangladesh. 

       Tel: + 8802- 8900757 

       E-mail: segridssbreb@gmail.com 

(ii) Superintending Engineer, Mymensingh Zone, BREB, Mymensingh. 

(iii) Executive Engineer (SOD), Mymensingh (South), BREB. 
For notices, the Contractor’s contact details shall be: 
Attention: 
Address:  
Telephone: 
Facsimile number: 
Electronic mail address: 

GCC 7.1(k) The following documents shall also be part of the Contract: None 
GCC 9.1 The Contractor or the Subcontractor that is a national of, or registered in, the 

following countries are not eligible: Israel 
GCC 9.2 Materials, Equipment and associated services from the following counties are 

not eligible: Israel 
GCC 16.1 Nominated Subcontractor(s) named below: None 

GCC 18.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given on the 
following date(s); Within 7 (Seven) days from the date of contract signing.  

GCC 27.3 The Contractor agrees to supply spare parts for a period of five years. 
GCC 28.1 The Contractor shall commence work on the Facilities within 7 (Seven) days from 

the Effective Date for determining Time for Completion as specified in the 
Contract Agreement. 

GCC 29.1 The time for completion of the whole of the facilities within 365 Days from the 
effective date as described in the contract agreement. 

GCC 41.2 i) The pre–shipment inspection and testing of the materials (33kV 

VCB, CRP, 33kV CT, Steel structure) shall be carried out in presence 

of Minimum Two (02) representatives of BREB/PBS for at least 
5 (Five) days or Third Party of BREB’s Choice (if BREB/PBS is 

unable to go) at the manufacturer’s factory. The expense of inspection 
is deemed to be included in the applicable item of the price schedule. 
Shipment clearance will be given after satisfactory completion of 

tel:8802
mailto:pdrids42breb@gmail.com
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pre-shipment inspection of the materials.  

ii) The Supplier shall notify the purchaser at least Four (4) weeks in advance 
of  the  date  or  dates  when the products  and /o r components will 

be ready for inspection. Such date must be fixed at least 15 (fifteen) 

days prior to the due delivery date. 

iii) In case the purchaser or its representative does not get the 

product ready for inspect ion on the specif ied date as per  
inspection notice of the tenderer, the fee for any further visit /  visits 

will be borne by the contractor, in addition to liquidated damage applicable 
as per terms & conditions of the schedule. 

iv) Any factory inspection prior to delivery or final inspection at the 

destination of delivery shall not relieve the  supplier from full 
responsibility for furnishing material and / or equipment conforming to 

the technical specifications contained herein, nor prejudice any claim, 
right or privilege which the purchaser may have under the warranty 

furnished by the manufacturer/contractor in accordance with the Tender 

Document. 

v) Post Landing Inspection (PLI) shall be done after the arrival of goods at site. 

The PLI shall be conducted by BREB engineers in presence of contractor. The purchaser 
has right to inspect, test where necessary and reject the goods arrived in the project 

site shall in no way be limited or waived by reason of the goods having previously been 
tested and passed by manufacturer/supplier, The purchaser can test the goods in any 

third party laboratory if necessary. Contractor shall bear all the cost regarding all the 

test, transportation, loading/unloading. The contractor shall bear all costs regarding all 
testing. 

GCC 43.2.2 The Guarantee Test of the Facilities shall be successfully completed within 15 Days 
from the date of Completion. 

GCC 44.3 No bonus will be given for earlier Completion of the Facilities or part thereof.  
GCC 45.3 The amount to be withheld for late submission of an updated Programme is 

[insert amount] [insert amount] 

GCC 45.10 The critical components covered under the extended defect liability are: None 
48.1 (b) The multiplier of the Contract Price is: Not Applicable. 
GCC 52.1 The insurance cover shall be: 

(a) The minimum cover for the Works and of Plant and Materials is 110%. 
(b) The maximum deductible for insurance of the Works and of Plant and 

Materials is 3% of the sum insured. 
(c) The minimum cover for loss or damage to Equipment is 110%. 
(d) The maximum deductible for insurance of Equipment is 3% of the sum 

insured. 
(e) The minimum cover for other property is 10%. 
(f) The maximum deductible for insurance of other property is 3% of the sum 

insured. 
(g) The minimum cover for personal injury or death: 

(i) for the Contractor’s employees is as per the law and common practice in 
Bangladesh. 
(ii) and for third parties is as per the law and common practice in 
Bangladesh.  

GCC 60.2 The Contract Price shall not be adjusted. 

GCC 60.4 The Contract is not subject to price adjustment. 
GCC 61.1 The original Contract price is: [insert the amount in the NOA] 

eappropriatnot   delete

R/JPY/BDTUSD/GBP/EU
eappropriatnotifdelete

TakaBangladesh
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GCC 61.1 The Advance Payment shall be Tk [insert amount] and shall be paid to the Contractor 
not later than [insert date]. 

Not Applicable. 
GCC 61.5 The rate of interest shall be the prevailing rate of interest for commercial 

borrowing established in the country. 
None  

GCC 63.1 The amount of performance security, as a percentage of the Contract Price for the 
Facility or for the part of the Facility for which a separate Time for Completion is 
provided, shall be 10% of the Contract Price. 

GCC 63.4 The performance security shall not be reduced before the date of the 
Operational Acceptance. 

GCC 63.4 The performance security shall be reduced to ten percent (10%) of the value of 
the component covered by the extended defect liability to cover the Contractor’s 
extended defect liability in accordance with the provision in the PCC, pursuant 
to GCC Sub-Clause 42.10. 

GCC 64.1 The portion of payments to be retained is five (5) percent of the contract price. 
In case of front loading or unbalanced price loading, PE may extend this 
proportion up to twenty (20) percent of the contract price. In such cases, money 
retained for meeting any claims during Defect Liability Period shall be half of the 
total money retained but not less than five (5) percent of the contract price.   

GCC 68 The amount of Liquidated Damages is 0.075 of ONE (1) percent of the contract 
value of the uncompleted works or any part there of completed after expiry of the 
Intended Completion Date or extended Intended Completion Date, as applicable, 
per day of delay. 
The maximum amount of Liquidated Damages for the uncompleted Works or 
any part thereof is 10% (ten) percent of the final Contract Price of the whole of 
the Works. 

GCC 82.2(b)&(e) The Adjudicator jointly appointed by the Parties is: 
The Adjudicator will be appointed as per situation arise in future. 

The Hourly fee will be 10000 Tk. 

BREB will appoint the Adjudicator. 
In case of disagreement between the parties, the Appointing Authority for the 
Adjudicator is the President of the Institution of Engineers, Bangladesh (IEB). 

GCC 82.3  In the case of a dispute between the Procuring Entity and the foreign  Contractor,  
[insert any of the following options] 

Any dispute, controversy or claim arising out of or relating to this Contract, or 
breach, termination or invalidity thereof, shall be settled by arbitration in 
accordance with the United Nations Commission on International Trade Law 
(UNCITRAL) Arbitration Rules of 1976 as at present in force. 

OR 
All disputes arising in connection with the present Contract shall be finally settled 
under the Rules of Conciliation and Arbitration of the International Chamber of 
Commerce by one or more arbitrators in accordance with the said rules. 
 
Not Applicable. 
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Appendix to the Tender 

 
 

[In Tables below, the Procuring Entity shall indicate the source and base values with 
dates of Indexes, unless otherwise instructed to be quoted by the Tenderer, for the 
different Cost Components and mention its Weightings or Coefficients] 

 

Table 1.1: Price Adjustment Data 

[ ITT Sub Clause 26: To be provided by the Procuring Entity] 

 
 

Index Descriptions Base Value Sources of Index 

 

 

  

   

   

   

   

 

 

  

 

Note: 

1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of Statistics (BBS) 
unless otherwise mentioned by the Procuring Entity or instructed to be quoted by the 
Tenderer. 

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if quoted by 
the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty-eight (28) days prior to the 
deadline for submission of the Tenders. 
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Table 1.2: Price Adjustment Data 

[ GCC Sub Clause 67: To be provided by the Procuring Entity] 

 

Item 
Group 

Bill No. if 
applicable 

Index 
Descriptions 

Coefficients or 
Weightings for 
non-adjustable 

Cost Component 

Coefficients or Weightings for adjustable 
Cost Components 

Total 

a b c d e f g h i j 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 
 
 
Note: 
 
The Weightings or Coefficients of the Cost Components shall be mentioned by the Procuring Entity based on the 
proportion of components involved in the items caused to be impacted by rise and fall in its prices. 
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APPENDICES [These appendixes shall be the part of the contract] 
 
Appendix 1 - Terms and Procedures of Payment 

Appendix 2 - Price Adjustment 

Appendix 3 - Insurance Requirements 

Appendix 4 - Time Schedule 

Appendix 5 - List of Major Items of Plant and services and List of Approved 
Subcontractors 

Appendix 6 - Scope of Works and Supply by the Procuring Entity 

Appendix 7 - List of Documents for Approval or Review 

Appendix 8 - Functional Guarantees 
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Appendix 1.  Terms and Procedures of Payment 

(A) Terms of Payment 

Schedule No. 1 - Plant and Mandatory Spare Parts 
In respect of plant and equipment supplied from within the Procuring Entity’s country, the 
following payments shall be made: 

Eighty percent (75%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon 
delivery to the carrier within forty-five (45) days after receipt of invoice.  

Five percent (15%) of the total or pro rata CIP/EXW amount upon Incoterm “Ex-Works”, upon 
place/install in accordance with the design layout (i.e., Relevant civil works & others must be 
completed as required for placing the equipments as per design layout) within 45 days after 
receipt of invoice. 

Five percent (5%) of the total or pro rata EXW amount after commissioning, within forty-five 
(45) days after receipt of invoice. 

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational 
Acceptance Certificate, within forty-five (45) days after receipt of invoice. 

Schedule No. 2 - Installation and other Services 
In respect of installation services for both the foreign and local currency portions, the 
following payments shall be made: 

Eighty percent (80%) of the measured value of work performed by the Contractor, as 
identified in the said Program of Performance, during the preceding month, as evidenced by 
the Procuring Entity’s authorization of the Contractor’s application, will be made monthly 
within forty-five (45) days after receipt of invoice. 

Five percent (15%) of the total or pro rata value of installation services performed by the 
Contractor as evidenced by the Procuring Entity’s authorization of the Contractor’s monthly 
applications, upon commissioning, within forty-five (45) days after receipt of invoice. 

Five percent (5%) of the total or pro rata value of installation services performed by the 
Contractor as evidenced by the Procuring Entity’s authorization of the Contractor’s monthly 
applications, upon issue of the Operational Acceptance Certificate, within forty-five (45) days 
after receipt of invoice. 

(B) Payment Procedures 

The procedures to be followed in applying for certification and making payments shall be as 
follows: 

1. All costs in connection with invoice and document within Bangladesh/Procuring Entity’s 
country shall borne by the Procuring Entity and outside of the Bangladesh/Procuring Entity’s 
country shall be borne by the Contractor but tenderer shall be paid as per quoted price by the 
Procuring Entity. 

2. Amount of contract Price will be paid by the Procuring Entity’s designated Bank. 

3. The retention money shall be deducted @ ten (10) percent from the successful Tenderer’s 
payable invoices during contract implementation. 
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Appendix 2.  Price Adjustment (Not Applicable) 

 

Prices payable to the Contractor, in accordance with the Contract, shall be subject to 
adjustment during performance of the Contract to reflect changes in the cost of labor and 
material components, in accordance with the following formula: 

The Contract is subject to price adjustment applying the following formulae and the weightings 
or coefficients: 

[Price Adjustment Formulae to be applicable if stated under ITT Sub Clause 26.9 shall be specified here] 

Example: 

P= A + a (Lm/Lo)+ b (BIm/BIo)+ c (CEm/CEo)+ d  (RSm/RSo)+ e (STm/STo)+ f 
(BRm/BRo)+g (MIm/MIo) + h (FUm/FUo)+ etc 

 

where; 

L= Labor, BI=Bitumen, CE=Cement, RS=Reinforcing Steel, ST=Stone, BR=Bricks, 
MI=Miscellaneous, FU= Fuel ] 

 

Weighting or Coefficient A equals between 0.10 and 0.15 and, B 
(a+b+c+d+e+f+g+h+etc) equals between 0.90 and 0.85. 

 

[insert  figure]  non-adjustable component (coefficient A) 

[insert figure] adjustable component (coefficient B) 

[The sum of A+B shall equal ONE (1). It is usual to have value of A between 0.10 and 0.15 
and that of B between 0.90 and 0.85. Breakdown of Bshall be provided in Appendix to the 
Tender.] 

[delete  as appropriate] 

 
The date of adjustment shall be the mid-point of the period of manufacture or installation of 
component or Plant. 

The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless covered by 
an extension of time awarded by the Procuring Entity under the terms of the Contract.  
No price increase will be allowed for periods of delay for which the Contractor is 
responsible.  The Procuring Entity will, however, be entitled to any price decrease 
occurring during such periods of delay. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to the 
Contractor as an advance payment. 

 

For complex plant supply and installation involving several sources of supply and/or a 
substantial amount of installation works, a family of formulas may be necessary, with 
provision for the usage of Contractor’s equipment in the works formula. 
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Appendix 3.  Insurance Requirements 

Insurances To Be Taken Out by The Contractor 
 

In accordance with the provisions of GCC Clause 52, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the insurances set forth below in the sums and with the deductibles and other conditions 
specified.  The identity of the insurers and the form of the policies shall be subject to the approval of 
the Procuring Entity, such approval not to be unreasonably withheld. 

All insurances are to be taken from Sadharan Bima Corporation. 

(a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or 
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the 
construction equipment to be provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110% of the 
contract price 

- 

Bangladesh 
Rural 
Electrification 
Board 

Supplier’s or 
manufacturer’s 
works or 
stores 

Site 

     

 

(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss 
or damage occurring during the defect liability period while the Contractor is on the Site for the 
purpose of performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

110% of the 
contract price 

- 

Bangladesh 
Rural 
Electrification 
Board 

Supplier’s or 
manufacturer’s 
works or 
stores 

Site 

     

(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Procuring Entity’s personnel) 
and loss of or damage to property (including the Procuring Entity’s property and any parts of the 
Facilities that have been accepted by the Procuring Entity) occurring in connection with the supply 
and installation of the Facilities. 

Amount 
Deductible 
limits 

Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

For the contractor employees is as per law and common practice in Bangladesh 
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(d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by 
them) in connection with the supply and installation of the Facilities.  Comprehensive insurance in 
accordance with statutory requirements. 

(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(f)  Procuring Entity’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(g)  Other Insurances 
The Contractor is also required to take out and maintain at its own cost the following insurances: 

Details: 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Nil NIl Nil NIl Nil 

     

 
The Procuring Entity shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub-Clause 52.1, except for the Third-Party Liability, Workers’ 
Compensation and Procuring Entity’s Liability Insurances, and the Contractor’s Subcontractors shall 
be named as co-insureds under all insurance policies taken out by the Contractor pursuant to GCC 
Sub-Clause 52.1, except for the Cargo, Workers’ Compensation and Procuring Entity’s Liability 
Insurances.  All insurer’s rights of subrogation against such co-insureds for losses or claims arising 
out of the performance of the Contract shall be waived under such policies. 
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Insurances to be Taken Out by The Procuring Entity 

If the Procuring Entity is proposing to take out any or all of the above insurances itself, or any 
other insurances in respect of the Facilities, either in its own name or in the joint names of 
itself and the Contractor, it shall give details below prior to issuing the tender documents. 
Under the terms of the Contract, the Contractor and the Contractor’s Subcontractors shall be 
named as co-insured under all such policies. 

The Procuring Entity shall at its expense take out and maintain in effect during the 
performance of the Contract the following insurances. 

Details: 

Amount 
Deductible 
limits 

Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

NIl NIl NIl NIl NIl 
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Appendix 4.  Time Schedule 

 

The time for completion of whole facilities shall be as specified in the PCC 

against sub-clause GCC-29.1. 
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Appendix 5.  List of Major Items of Plant and Services and List of Approved 
Subcontractors 
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Appendix 6.  Scope of Works and Supply by the Procuring Entity 

The following personnel, facilities, works and supplies shall apply as appropriate. 

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good 
time so as not to delay the performance of the Contractor, in accordance with the approved 
Time Schedule and Program of Performance pursuant to GCC Sub-Clause 37.2. 

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free 
of charge to the Contractor. 

Personnel Charge to Contractor (if any) 

Procuring Entity’s personnel will be engaged 
to supervise and certify the works and tests. 
Name of the personnel will be informed later 
on. 

No Charge to the contractor 

  

 

Facilities Charge to Contractor (if any) 

Power shutdown as required and approved 
by the Procuring Entity for the execution of 
works 

No charge to contractor/not payable 

Information/Data on incoming source of 
electric power 

No charge to contractor/not payable 

Assistance in availing of other utility 
services. 

Charge to contractor if applicable. 

The Procuring Entity will not provide any 

storage facility to the contractor. Contractor 

shall be responsible to provide storage 

facility 

 In the event of any such requirement and 
subject to availability, the Procuring Entity 
may extend the facility to use such storage 
facility by the contractor on rental 
charge/cost basis normal terms and 
conditions. 

The amount determined by the Procuring 
Entity to be paid by the contractor.  

 

Works Charge to Contractor (if any) 

Procuring Entity will not do any works. 
Contractor shall responsible to execution the 
contract. If contractor do not reinstate the 
Procuring Entity’s existing facilities (Civil 
fencing and other ancillaries) Procuring 
Entity will complete it. 

Will be deducted from contractor’s 
payment. 
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Supplies Charge to Contractor (if any) 

The Procuring Entity will not generally 
supply any machinery/equipment and 
materials to the contractor. The contractor 
shall be responsible to supply any machinery 
and materials for the contract. In the event of 
any such requirement and subject to 
availability, the Procuring Entity may extend 
the facilities to use such machinery and 
materials by the contractor on rental 
charge/cost under normal terms and 
conditions 

The amount determined by the Procuring 
Entity to be paid by the contractor. 
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Appendix 7.  List of Documents for Approval or Review 

 

Pursuant to GCC Sub-Clause 38.3.1, the Contractor shall prepare, or cause its Subcontractor 
to prepare, and present to the Project Manager in accordance with the requirements of GCC 
Sub-Clause 37.2 (Program of Performance), the following documents for 

(A)  Approval 

(1) Project implementation schedule, Project organogram, Detail drawing schedule. 

(2) Technical particular & Guarantees and Drawing, catalogue and operational manuals, 
from manufacturer for each type of Equipment, Insulator, Conductor, Earth wire and 
Hard ware fittings. 

(3) Protection and metering scheme. 

(4) Steel structures. 

(5) Overhead earth screen. 

(6) Plan drawing and Design of all Civil structures. 

(7) All civil and foundation works 

(8) Routine and factory acceptance test plan of each Equipment, Conductor, Insulator, Earth 
wire, Hardware fittings and Steel structures. 

(9) Pre-commissioning and commissioning Test Plan. 

(10) Any other relevant design-drawing & documents as per the Contract Documents to the 
complete respective works. 

 

(B)  Review 

Any documents listed above are to be reviewed if required to complete the works. 

 

 



PG5APW3 

 132 

Appendix 8.   Functional Guarantees 

 

1. General 
This Appendix sets out 
 

(a) the functional guarantees referred to in GCC Clause46 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production 
and/or consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculation of liquidated damages for failure to attain the functional 
guarantees. 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 
following preconditions being fully satisfied: [ List any conditions for the carrying out of the 
Guarantee Test referred to in GCC Sub-Clause 43.2] 

3. Functional Guarantees 

Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

3.1 Production Capacity Satisfactory completes all commissioning tests, Procuring 
Entity’s requirements. All equipment shall be proven to function as required in the 
individual specifications provided. 

3.2 Raw Materials and Utilities Consumption Satisfactory completes all commissioning 
tests, Procuring Entity’s requirements. All equipment shall be proven to function as 
required in the individual specifications provided. 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity 

If the production capacity of the facilities attained in the guarantee test, pursuant to GCC 
Sub-Clause 43.2, is less than the guaranteed figure specified in para. 3.1 above, but the 
actual production capacity attained in the guarantee test is not less than the minimum 
level specified in para. 4.3 below, and the Contractor elects to pay liquidated damages 
to the Procuring Entity in lieu of making changes, modifications and/or additions to 
the Facilities, pursuant to GCC Sub-Clause 46.3, then the Contractor shall pay 
liquidated damages at the rate of [amount in the contract currency].for every 
complete one percent (1%) of the deficiency in the production capacity of the 
Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of 
less than a complete one percent (1%). 
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4.2 Raw Materials and Utilities Consumption in Excess of Guaranteed Level 

[To be specified in the appropriate wording for the type of facilities if there are consumption 
guarantee] 

If the actual measured figure of specified raw materials and utilities consumed per unit (or 
their average total cost of consumption) exceeds the guaranteed figure specified in 
para. 3.2 above (or their specified average total cost of consumption), but the actual 
consumption attained in the guarantee test, pursuant to GCC Sub-Clause 43.2, is not 
more than the maximum level specified in para. 4.3 below, and the Contractor elects 
to pay liquidated damages to the Procuring Entity in lieu of making changes, 
modifications and/or additions to the Facilities pursuant to GCC Sub-Clause 46.3, then 
the Contractor shall pay liquidated damages at the rate of [amount in the contract 
currency]for every complete one percent (1%) of the excess consumption of the 
Facilities, or part thereof, of less than a complete one percent (1%). 

[ The rate of liquidated damages specified in paras. 4.1 and 4.2 above shall be at least equivalent 
to the rate specified in Section 3 (General Conditions of Contract) for the comparison of 
functional guarantees provided by the Tenderers] 

4.3 Minimum Levels 

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the 
following minimum levels of performance guarantees (and consumption guarantees) 
are not attained by the Contractor, the Contractor shall at its own cost make good any 
deficiencies until the Facilities reach any of such minimum performance levels, 
pursuant to GCC Sub-Clause 46.2: 

(a) production capacity of the Facilities attained in the guarantee test: ninety-five 
percent (95%) of the guaranteed production capacity 

and/or 

(b) average total cost of consumption of all the raw materials and utilities of the 
Facilities: one hundred and five percent (105%) of the guaranteed figures. 

4.4 Limitation of Liability 

Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages for 
failure to attain the functional guarantees shall not exceed [ the percentage specified 
shall not exceed ten percent (10%)]. percent ( . . .  %) of the Contract price 
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Section 5. Tender and Contract Forms 
 

Form Title 

 Tender Forms 

PG5A-1a Tender Submission Letter for Technical Offer 

PG5A-1b Tender Submission Letter for Financial Offer 

PG5A-1c Letter of Authorization 

PG5A-2a Tenderer Information  

PG5A-2b JV Partner Information (if applicable) 

PG5A-2c Subcontractor Information (if applicable) 

PG5A-3 Price Schedule for Plant and Services 

PG5A-4 Technical Proposal 

PG5A-5 

PG5A-6 

Specifications Submission and Compliance Sheet 

Manufacturer’s Authorisation Letter 

PG5A-7 Bank Guarantee for Tender Security (when this option is chosen) 

PG5A-8 Bank’s Letter of Commitment for Line of Credit (when this option is chosen) 

 Contract Forms 

PG5A-9 Notification of Award  

PG5A-10 Contract Agreement 

PG5A-11 Bank Guarantee for Performance Security (when this option is chosen) 

PG5A-12 Bank Guarantee for Advance Payment (if applicable) 

PG5A-13 Bank Guarantee for Retention Money Security (when this option is chosen) 

PG5A-14 Contract Amendment  

  

 
Forms PG5A-1 to PG5A-8 are the contents of the Tender Forms and should be completed as stated in ITT Clauses 
23. 

 
Forms PG5A-9 to PG5A-14 are the contents of the Contract Forms as stated in GCC Clause 7.  
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 Tender Submission Letter for Technical Offer (Form PG5A-1a) 
  

[This format shall be completed and signed by the Tenderer or his/her Authorised Signatory, without 
alterations, on the Letter-head pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of the Procuring Entity] 

[Address of the Procuring Entity] 

Date: 

Invitation for Tender No: IFT No. __________________________ 

Tender Package No: Package No. _____________________ 

Lot No: (when applicable) Lot No. ___________________________ 

 

 We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

 

 

 

 

In signing this letter, and in submitting our Tender, we also confirm that: 
 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub Clause 
32.1) and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period; 

 
(b) a Tender Security is attached in the form of a [state Pay Order, Bank Draft, Bank 

Guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 34.1) and valid 
for a period of twenty-eight (28) days beyond the Tender Validity date;  

 
(c) we have examined and have no reservations to the Tender Document, issued by you on 

[insert date]; including Addendum to Tender Document No(s) [state numbers], issued in 
accordance with the Instructions to Tenderers (ITT Clause 11). [insert the number and 
issuing date of each addendum; or delete this sentence if no Addendum has been issued]; 

 
(d) we, including as applicable, any JV partner or Subcontractor for any part of the contract 

resulting from this Tender process, have nationalities from eligible countries, in 
accordance with ITT Sub Clause 5.1; 

 
(e) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 19.1 
 or 

we are submitting this Tender as the partners of a JV, comprising the following other 
partners in accordance with ITT Clause 17; 
 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   
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(f) we are not a Government owned entity as defined in ITT Sub Clause 5.10 
or 

we are a Government owned entity, and we meet the requirements of ITT Sub Clause 
5.10; 

 
(g) we, including as applicable any JV partner, declare that we are not associated, nor have 

been associated in the past, directly or indirectly, with a consultant or any other entity 
that has prepared the design, specifications and other documents in accordance with ITT 
Sub Clause 5.6; 

 
(h) we, including as applicable any JV partner or Subcontractor for any part of the contract 

resulting from this Tender process, have not been declared ineligible by the Government 
of Bangladesh on charges of engaging in corrupt, fraudulent, collusive, coercive or 
obstructive practices in accordance with ITT Sub Clause 5.7; 

 
(i) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not to 

indulge in such practices in competing for or in executing the Contract; 
 

(j) we intend to subcontract an activity or part of the Works, in accordance with ITT Clause 
18.1 to the following Subcontractor(s); 

 

Activity or part of the Plant and 
services 

Name of Subcontractor with Location and 
District 

  

  

  
 

(k) we, including as applicable any JV partner, confirm that we are not currently suspended 
or debarred in connection with ITT Clause 5.8,  

 

(l) we are not participating as Tenderer in more than one Tender in this Tendering process. 
We understand that your written Notification of Award shall constitute the acceptance of 
our Tender and shall become a binding Contract between us, until a formal Contract is 
prepared and executed; 

 

(m) we, including as applicable any JV partner, confirm that we do not have a record of 
insolvency, receivership, bankrupt or being wound up, our business activities were not 
been suspended, and it was not been the subject of legal proceedings in accordance with 
ITT Sub Clause 5.9; 

 

(n) we, including as applicable any JV partner, confirm that we have fulfilled our obligations 
to pay taxes and social security contributions applicable under the relevant national laws 
and regulations of Bangladesh in accordance with ITT Sub Clause 5.5;   

 

(o) we understand that you reserve the right to reject all the Tenders or annul the Tender 
proceedings, without incurring any liability to Tenderer, in accordance with ITT Clause 
60. 

 
 
 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 
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Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JV, add other boxes and sign accordingly]. 
Attachment 1: 
[ITT Sub Clause 39.4] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer 
 
[and, if applicable] 
Attachment 2: 
[ITT Sub Clause 28.2(b)]  
Copy of the JV Agreement / Letter of Intent to form JV with draft proposed Agreement 
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Tender Submission Letter for Financial Offer (Form PG5A-1b) 
  
[This format shall be completed and signed by the Tenderer or his/her Authorised Signatory, without alterations, 

on the Letter-head pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of the Procuring Entity] 

[Address of the Procuring Entity] 

Date: 

Invitation for Tender No: IFT No. __________________________ 

Tender Package No: Package No. _____________________ 

Lot No: (when applicable) Lot No. ___________________________ 

 

 We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

 

 

 

In accordance with ITT Clause 26 and 27, the following price applies to our Tender: 

 

The Tender price is: 

(ITT Sub Clause 26.4 and 27) 

Amount_________________________ 

[in figures] 

Amount________________________ 

[in words] 

Plant (including Mandatory Spare Parts) 
Supplied from abroad 

Amount_________________________ 

[in figures] 

Amount________________________ 

[in words] 

Plant (including Mandatory Spare Parts) 

supplied from within the Procuring Entity’s 
Country 

Tk._________________________ 

[in figures] 

Taka________________________ 

[in words] 

Design Services Amount_________________________ 

[in figures] 

Amount________________________ 

[in words] 

Installation and Other Services Amount_________________________ 

[in figures] 

Amount________________________ 

[in words] 

Recommended Spare parts Price 

(If economic Factor is applicable) 

Amount_________________________ 

[in figures] 

Amount________________________ 

[in words] 
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In signing this letter, and in submitting our Tender, we also confirm that: 
 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub Clause 32.1) 
and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

 
(b) a Tender Security is attached in the form of a [state Pay Order, Bank Draft, Bank Guarantee] 

in the amount stated in the Tender Data Sheet (ITT Sub Clause 34.1) and valid for a period of 
twenty-eight (28) days beyond the Tender Validity date;  

 
(c) if our Tender is accepted, we commit to furnishing a Performance Security within the time 

stated under ITT Sub Clause 67.2 in the amount stated in the Tender Data Sheet (ITT Sub 
Clause 66.1) and in the form specified in the Tender Data Sheet (ITT Sub Clause 66.1) valid 
for a period of twenty-eight (28) days beyond the date of issue of the Completion Certificate 
of the Works; 

 
(d) we have examined and have no reservations to the Tender Document, issued by you on [insert 

date]; including Addendum to Tender Document No(s) [state numbers], issued in accordance 
with the Instructions to Tenderers (ITT Clause 11). [insert the number and issuing date of 
each addendum; or delete this sentence if no Addendum has been issued]; 

 
(e) we, including as applicable, any JV partner or Subcontractor for any part of the contract 

resulting from this Tender process, have nationalities from eligible countries, in accordance 
with ITT Sub Clause 5.1; 

 
(f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 19.1 
 or 

we are submitting this Tender as the partners of a JV, comprising the following other partners 
in accordance with ITT Clause 17; 

 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   

 

The advance payment (when applicable) is: 

[insert the amount based on percentage of the Tender 
Price] 

(GCC Sub Clause 61.1) 

Taka________________________ 

[in words] 

Taka________________________ 

[in words] 

and we shall accordingly submit an Advance Payment Guarantee in the format shown in Form 
PW3A–11. 
 

In accordance with ITT Clause 28, the following discounts shall apply to our Tender: 

The unconditional discount proposed in this 
package/Lot/other lot(s) of the Tender is: 

 

In Percentage (%).----------------- 

 

The discount shall be equally applicable on all the 
items of Schedule of requirements within each lot 
after arithmetical correction. 
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(g) we are not a Government owned entity as defined in ITT Sub Clause 5.10 
or 

we are a Government owned entity, and we meet the requirements of ITT Sub Clause 5.10; 
 
(h) we, including as applicable any JV partner, declare that we are not associated, nor have been 

associated in the past, directly or indirectly, with a consultant or any other entity that has 
prepared the design, specifications and other documents in accordance with ITT Sub Clause 
5.6; 

 
(i) we, including as applicable any JV partner or Subcontractor for any part of the contract 

resulting from this Tender process, have not been declared ineligible by the Government of 
Bangladesh on charges of engaging in corrupt, fraudulent, collusive, coercive or obstructive 
practices in accordance with ITT Sub Clause 5.7; 

 
(j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not to 

indulge in such practices in competing for or in executing the Contract; 
 

(k) we intend to subcontract an activity or part of the Works, in accordance with ITT Clause 18.1 
to the following Subcontractor(s); 

 

Activity or part of the Plant and Services Name of Subcontractor with Location and 
District 

  

  

  
 

(l) we, including as applicable any JV partner, confirm that we are not currently suspended or 
debarred in connection with ITT Clause 5.8,  

 

(m) we are not participating as Tenderer in more than one Tender in this Tendering process. We 
understand that your written Notification of Award shall constitute the acceptance of our 
Tender and shall become a binding Contract between us, until a formal Contract is prepared 
and executed; 

 

(n) we, including as applicable any JV partner, confirm that we do not have a record of insolvency, 
receivership, bankrupt or being wound up, our business activities were not been suspended, 
and it was not been the subject of legal proceedings in accordance with ITT Sub Clause 5.9; 

 

(o) we, including as applicable any JV partner, confirm that we have fulfilled our obligations to 
pay taxes and social security contributions applicable under the relevant national laws and 
regulations of Bangladesh in accordance with ITT Sub Clause 5.5;   

 

(p) we understand that you reserve the right to reject all the Tenders or annul the Tender 
proceedings, without incurring any liability to Tenderer, in accordance with ITT Clause 60. 

 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JV, add other boxes and sign accordingly]. 
Attachment 1: 
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[ITT Sub Clause 39.4] 
Written confirmation authorising the above signatory(ies) to commit the Tenderer 
 
[and, if applicable] 
Attachment 2: 
[ITT Sub Clause 28.2(b)]  
Copy of the JV Agreement / Letter of Intent to form JV with draft proposed Agreement 
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Letter of Authorization (Form PG5A-1A) 
 

[This is the format for the Letter of Authorization submitted by the tenderer in accordance with ITT Clause 39.4] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

Lot No (when applicable) 

 
 
To: 
 
[Name and address of the Procuring Entity] 
 

 

 
 I/We, the undersigned, as the Sole Proprietor/Authorized Partner/Partner-in-Charge/Managing 
Director/Chairman/Chief Executive Officer of the firm titled [Insert Name and Address of the firm], do 
hereby authorize [Insert name, designation, address and NID of the person being authorized] to sign 
all the documents related with the tender on behalf of the firm. His/her specimen signatures are given 
below: 
 
 

         (signature) 
1…………………………. 
     
         (signature) 
2…………………………. 
 
         (signature) 
3…………………………. 

 

 
 
 

 
 
 
 
 

  (Signature) 
Date:   Name, designation, address and NID 

 

 
 
Note:  
 
1. Relevant documentary evidence of authorizing capacity of the signatory of this authorization 
letter shall be attached. 
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Tenderer Information (Form PG5A-2) 
[This format shall be completed and signed by the Tenderer or his/her Authorised Signatory, without 

alterations, on the Letter-head pad of the Tenderer] 

 
 

Invitation for Tender No: IFT No] 

Tender Package No: [ Package No] 

Lot No (when applicable) [Lot No)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5 & 28] 

1.1 Nationality of individual or country 
of registration 

 

 

1.2 Tenderer’s legal title 

 

 

1.3 Tenderer’s registered address  

 

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship  

(Please mention name and NID of 
the proprietor) 

 

 Partnership 

(Please mention name and NID of 
the partners) 

 

 Limited Liability Concern 

(Please mention name and NID of 
CEO or MD and the Directors 
(members of Board of Directors) 
and/ or Shareholders (at least 10% 
shares) of the concern) 

 

 

 Government-owned Enterprise 

 

 

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Sub Cause 14.1(a)] 



PG5APW3 

144 

 
A. No pending litigation             □[if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Mont
h/ 
Year 

Matter in dispute Value of Pending 
Claim in Taka 

  

 

  

     

     

1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 28] 

The following two information are applicable for National Tenderers  

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number (TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause 5.1, shall provide evidence by a written 
declaration to that effect to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause 31] 

2.1 General Experience in the Supply of Goods [State years of experience]   

2.2 Specific Experience of satisfactory completion of supply of similar Goods   

 

Contract No 

 

Name of Contract  

 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel  

e-mail 

 

Brief description with 
justifications of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed supply] 
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2.3 Supply and/or production capacity of Goods are: 

Year Quantity Type of Goods 

   

 

2.4 Liquid assets available [ITT Sub Clause 14.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements, the Tenderer shall submit, as applicable, the documents 
mentioned in ITT Sub Clause 31.1(d)  

2.5 Contact Details [ITT Sub Clause 31.1 (f)]  

Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s) that 
may provide references, if contacted by this Procuring Entity 
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JV Partner Information (Form PG5A-2b) 

[This Form should be completed and signed by each JV partner without alterations, preferably on its Letter-
Head Pad] 

 
] 

Invitation for Tender No: [ IFT No] 

Tender Package No: Package No] 

Lot No. (when applicable) [ Lot No)] 

 

1. Eligibility Information of the JV Partner [ITT –Clauses 5 & 28] 

1.1 Nationality of individual or country 
of registration 

 

 

1.2 JV Partner’s legal title 

 

 

1.3 JV Partner’s registered address 

 

 

 

1.4 JV Partner’s legal status [complete the relevant box] 

 Proprietorship  

(Please mention name and NID of 
the proprietor) 

 

 Partnership 

(Please mention name and NID of 
the partners) 

 

 Limited Liability Concern 

(Please mention name and NID of 
CEO or MD and the Directors (members 
of Board of Directors) and/ or 
Shareholders (at least 10% shares) of 
the concern) 

 

 

 Government-owned Enterprise 

 

 

   

1.5 JV Partner’s year of registration  

1.6 JV Partner’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 
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A. No pending litigation             □[if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Year Matter in dispute Value of Pending 
Claim in Taka 

Value of 
Pending Claim 
as Percentage 
of Net Worth 

     

     

1.8 JV Partner to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for  national JV Partners only                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

1.9 JV Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JV Partner’s Tax Identification 
Number (TIN) 

 

[The foreign JV Partners, in accordance with ITT Sub Clause 5.1, shall provide evidence by a written 
declaration to that effect to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured, if it can be specified [ITT Sub Clause 
17.2] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JV Partners [ITT Clause 31] 

3.1 General Experience in Construction Works of JV Partners [State years of experience]   

3.2 Specific Experience in Construction Works of JV Partners 

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

 

Name of Contract  
 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications of the 
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similarity compared to the 
Procuring Entity’s 
requirements 

[state justification in support of its similarity compared to the 
proposed works] 

 
 
3.3 Average Annual Construction Turnover 
 
[Select one option from below and delete the italics] 
[Option 1: Based on Profit and Loss Account or Audit Report duly conducted by Registered Chartered 
Accountancy Firm, Exchange Rate shall be rate at the end of the period reported by the concerned central 
bank of the country] 

 
Period or Year Amount and Currency Amount in Equivalent BDT. 

1 2 3 

   

   

 
Option 2: Based on total certified payments received for contracts in progress or completed under public 
sector for a period as stated under ITT Sub Clause 14.1(b) [applicable for local tenderer] 
 

Sl. Period or 
Year 

Tender ID or Ref. No. Received 
Date 

Amount Business 
Share 

Turnover 

1 2 3 4 5 6 7 

       

       

       

     Total  

     AACT  

 

3.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 14.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements, the JV Partners shall submit, as applicable, the documents 
mentioned in ITT Sub Clause 31.1(d)  

3.5 Contact Details [ITT Sub Clause 31.1 (f)]  

Name, address, and other contact details of JV Partner’s Bankers and other Procuring Entity(s) that 
may provide references, if contacted by this Procuring Entity 

 

3.6 

 

Qualifications and experience of key technical and administrative personnel proposed for Contract 
administration and management [ITT Sub Clause 31.1(h)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 
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[JV Partners to complete details of as many personnel as are applicable. Each personnel listed above should complete 
the Personnel Information (Form PG5A-2b)] 

3.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 31.1(i)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or seller) 

    

    

    

[Tenderer to list details of each item of major construction equipment, as applicable] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

Name: [insert full name of 
signatory] 

Signature with Date 
and Seal 

In the capacity of: [insert designation 
of signatory] 

[ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Subcontractor Information Form (Form PG5A-2c) 

 
[This Form should be completed and signed by each Subcontractor, without alterations, preferably on its Letter-

Head Pad] 

Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5 & 28] 

1.1 Nationality of Individual or country 
of Registration 

 

 

1.2 Subcontractor’s legal title 

 

 

1.3 Subcontractor’s registered address  

1.4 Subcontractor’s legal status [complete the relevant box] 

 Proprietorship  

(Please mention name and NID of 
the proprietor) 

 

 Partnership 

(Please mention name and NID of 
the partners) 

 

 Limited Liability Concern 

(Please mention name and NID of 
CEO or MD and the Directors (members 
of Board of Directors) and/ or 
Shareholders (at least 10% shares) of 
the concern) 

 

 

 Government-owned Enterprise 

 

 

1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone numbers  

 e-mail address  

1.7 Subcontractor to attach copies of the 
following original documents 

All documents to the extent relevant to ITT Clause 5 and 
28 in support of its qualifications  

The following two information are applicable for national Subcontractors  

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 
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1.9 Subcontractor’s Tax Identification 
Number (TIN) 

 

[The foreign Subcontractors, in accordance with ITT sub Clause 5.1, shall provide evidence by a written 
declaration to that effect to demonstrate that it meets the criterion] 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 18.1] 

2.1 Elements of Activity Brief description of Activity 

   

   

2.2      List of Similar Contracts in which the proposed Subcontractor had been engaged 

 Name of Contract and 
Year of Execution 

 

Value of Contract  

Name of Procuring 
Entity 

  

Contact Person and 
contact details 

  

Type of Work 
performed  
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Price Schedule for Plant and Service (Form PG5A-3) 
(This form should be completed and submitted by the tenderer and appended in the financial proposal 
envelope) 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

General 

1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant and Mandatory Spare Parts. 

Schedule No. 2: Installation and Other Services. 

Schedule No. 3: Grand Summary. 

2. The Schedules do not generally give a full description of the plant to be supplied and the 
services to be performed under each item.  Tenderers shall be deemed to have read the 
Procuring Entity’s Requirements and other sections of the Tender Document and reviewed the 
Drawings to ascertain the full scope of the requirements included in each item prior to filling in 
the rates and prices.  The entered rates and prices shall be deemed to cover the full scope as 
aforesaid, including overheads and profit. 

 

3. If tenderers are unclear or uncertain as to the scope of any item, they shall seek clarification in 
accordance with ITT 9.1 prior to submitting their tender. 

Pricing 

4. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., shall be 
initialed by the Tenderer. 

 As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall be fixed 
and firm for the duration of the Contract, or prices shall be subject to adjustment in accordance 
with the corresponding Appendix (Price Adjustment) to the Contract Agreement. 

 

5. Tender prices shall be quoted in the manner indicated and in the currencies specified in the 
Instructions to Tenderers in the Tender Document. 

 For each item, tenderers shall complete each appropriate column in the respective Schedules, 
giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that item as 
detailed in Section 6 (Procuring Entity’s Requirements) or elsewhere in the Tender Document. 

 

6. Payments will be made to the Contractor in the currency or currencies indicated under each 
respective item. 

 

7. When requested by the Procuring Entity for the purposes of making payments or partial 
payments, valuing variations or evaluating claims, or for such other purposes as the Procuring 
Entity may reasonably require, the Contractor shall provide the Procuring Entity with a 
breakdown of any composite or lump sum items included in the Schedules. 
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TURNKEY CONTRACT FOR DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, TESTING & 
COMMISSIONING  OF  33 KV AIS SWITCHING STATION AND RELATED WORKS  AT MAWNA 33/11 
KV SUB-STATION FOR MYMENSINGH PBS-2. 

Package No: SE(G&SS)-33KV-Mawna Switching-Mymensingh PBS-2 

Schedule No.1: Plant and Mandatory Spare Parts 

SI. 

No. 
Description Unit Qty 

Unit price 

(in BDT) 

Total Price 

(in BDT) 

1 

Supply of Hot dip galvanized steel structure (14 

nos tower, 30 nos. beams, 13 nos. VCB, 13 nos 

CT, 13 nos LAPI structure) with all necessary 

accessories for installation of equipment, VCB, 

CT, PT, DS/ES, LA  mounting  as per approved 

design & drawing and instruction of Engineer-in-

charge/Employer. 

Lot 1   

2 

Supply  of 33KV, OVCB (1250A, 31.5 kA,3s) for 

33kV Incoming and outgoing feeder having 

interrupter unit including anti-pumping features 

with all necessary structures including tripping 

coil, closing coil as per approved design & 

drawing and instruction of Engineer-in-charge. 

Nos. 13   

3 

Supply  of Control Relay Panel for 33kV 

incoming and outgoing feeder having Directional 

relay, instantaneous Overcurrent relay, 

Overcurrent relay IDMT, Earth fault relay IDMT 

and Energy meters (accuracy-0.2s) three nos 

digital ammeter, digital Voltmeter, digital 

Wattmeter, digital  VAR meter, digital Power 

Factor meter, digital Watthour meter as per 

approved design & drawing and instruction of 

Engineer-in-charge. 

Nos. 13   

4 

Supply of 33KV, Single Phase Lightning 

Arrestor (Zno Type) as per approved design & 

drawing and instruction of Engineer-in-

charge/Employer. 

Nos. 39   

5 

Supply of 33KV, Isolator (1250A 31.5 kA, 3s) 

without Earth Blade for feeders at Bus side as per 

approved design & drawing and instruction of 

Engineer-in-charge  /Employer. 

Nos. 13   

6 

Supply of 33KV Isolator (1250A 31.50kA, 3s) 

with Earth Blade for feeders at load side as per 

approved design & drawing and instruction of 

engineer-in-charge / Employer.  

Sets 13   

7 

Supply of 33kV isolator (2500A, 31.5kA, 3s) 

without earth Blade for bus-section as per 

approved design & drawing and instruction of 

Engineer-in-charge. 

Nos. 2   

8 

Supply of Battery (250AH, 110V DC) and 02 

nos Battery Charger (min 70A) including 

earthing system match as per approved design & 

drawing and instruction of Engineer-in-charge  

/Employer. 

Set 1   
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SI. 

No. 
Description Unit Qty 

Unit price 

(in BDT) 

Total Price 

(in BDT) 

9 

Supply of 33KV Drop out Fuse Isolator for 

33/0.415KV for 100KVA Auxiliary Transformer 

as per approved design & drawing and instruction 

of Engineer-in-charge  /Employer. 

Nos. 2   

10 

Supply of AC Distribution Panel with required 

accessories as per approved design & drawing 

and instruction of Engineer-in-charge/ Employer 
Nos. 1   

11 

Supply of DC Distribution Panel with required 

accessories as per approved design & drawing 

and instruction of Engineer-in-charge/ Employer 
Nos. 1   

12 

Supply of Miscellaneous equipment including 

multicore armour control cables, earthing 

materials, 33KV bus bar (2500A, 6 span of 5 

meter each) MK Box, LVAC Power Cable, 

control room lighting etc. as per approved 

design & drawing and instruction of Engineer-

in-charge/Employer. 

Lot 1   

13 

Supply of Furniture and for Control Room, 

Office Room,Complain Center, Rest room (1 

nos. executive table, 1 nos. executive chair, 6 

nos. visiting chair, 1 nos. file cabinate, 1 nos. 

file rake, 1 set (5 seated sofa), 1 set computer 

table & chair. as required) as per approved 

design & drawing and instruction of Engineer-in 

charge /Employer. 

Lot 1   

14 

Supply of Desktop Computer including all 

accessories/components (Monitor, CPU, Printer, 

UPS and etc.)  as per approved design & 

drawing and instruction of Engineer-in-charge  

/Employer. 

Set 1   

15 

Supply of Laptop Computer including all 

accessories/ components as per instruction of 

Engineer-in-charge  /Employer. 

Nos. 1   

16 

Supply of Air Conditioning System (each 2.5 

Ton) for Control Room including all 

accessories/ components required for fitting & 

fixing up to commissioning as per approved 

design & drawing and instruction of Engineer-

in-charge /Employer. 

Nos. 4   

17 

Supply of Fire Detection & Protection Facilities 

for control room building including all 

accessories/ components required for fitting & 

fixing up to Commissioning  as per approved 

design & drawing and instruction of Engineer-

in-charge  /Employer. 

Lot 1   

18 Spare Parts         

a 

Supply of Circuit Breaker Closing Coil (offered 

type) as per approved design & drawing and  

instruction of Engineer-in-charge. 
Nos. 12   
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SI. 

No. 
Description Unit Qty 

Unit price 

(in BDT) 

Total Price 

(in BDT) 

b 

Supply of Circuit Breaker Tripping Coil (offered 

type) as per approved design & drawing and 

instruction of Engineer-in-charge. 
Nos. 12   

c 

Supply of 33kV Single Phase Current 

Transformer, core-l (800-400:1A, 0.2S, 30VA) 

for indicating meters on control and relay panel 

& core-2 (800-400: 1A, 0.2S, 30VA) for energy 

meters and Core-3 (800-400: 1A, 5P20, 30VA) 

for protection as per approved design & drawing 

and instruction of Engineer-in-charge. 

Nos. 6   

d 

Supply of 33KV, Single Phase Lightning 

Arrestor (Zno Type) as per approved design & 

drawing and instruction of Engineer-in-

charge/Employer.  

Nos. 15   

e 

Supply of 33KV, Isolator (2500A 31.5 kA, 3s 

Twin martin) without Earth Blade for Bus-

Section as per approved design & drawing and 

instruction of Engineer-in-charge  /Employer. 

Nos. 1   

f Overcurrent and Earth Fault Relay Nos. 6   

g Differential Relay Nos 3   

Sub-Total of Schedule-1  =   

 
 

In word:. 
Note: 1. All Costs of Equipment shall include Design, Manufacture and Transportation to site including 
Insurance, VAT & all other Taxes (as applicable in the Employer’s Country). 
2. All Costs of Works shall include Cost of Works including Insurance, VAT income Tax & all other 
Taxes (as applicable in the Employer’s Country). 
3. All costs shall include the items / components as detailed in the document. 
4. All IEDs (Intelligent Electronic Device) and Meters should have IEC Protocol 61850. 
5. 39 nos 800-400:5-5-5A CT, 9 nos 33kV/√3:110V/√3-110V/√3 PT, Approx. 3360m 33kV 
1c*500mm2 Power Cable and 2 nos 33/0.415 kV 100 kVA Auxilliary Transformer will be supplied by 
PBS. 
 
Seal and signature of the Tenderer 
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TURNKEY CONTRACT FOR DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, TESTING & 
COMMISSIONING  OF  33 KV AIS SWITCHING STATION AND RELATED WORKS  AT MAWNA 33/11 
KV SUB-STATION FOR MYMENSINGH PBS-2. 

Package No: SE(G&SS)-33KV-Mawna Switching-Mymensingh PBS-2 

Schedule No. 2- Installation and Other Services 
 

SI. 

No. 

Description 

Unit Qty 

Unit price 

(in BDT) 

Total Price 

(in BDT) 

1 Testing & Commissioning of 33 KV Switching Station. Lot 1   

2 

All switchyard electrical installation including 

substation earthing and lighting (as required), all 

equipments (including  39 nos CT, 9 nos PT, 2 nos 

Auxilliary Transformer and Approx. 3360m Power 

Cable, Termination Kits-to supplied by pbs), steel 

structure, Power cable, cable termination and other as 

required. 

Lot 1   

3 

Site Development/Improvement for 33kv switchyard 

extension by carted earth or sand, sandy silt (free from 

any organic, foreign, environmental hazardous 

substances) carried by head or truck or any other means 

in/c cost of cutting or by dredging of sand, sandy silt, all; 

in/c local carrying, placing the earth/sand, sandy silt in 

the designated area, maintaining slopes, breaking lumps, 

levelling and dressing in layers up to finished level etc. 

With Mechanical compaction of earth beyond plinth 

area, required for per-approved specific engineering 

purpose in 150 mm layers including leveling, watering 

and consolidation each layer.  

Cum 200   

4 

Supply materials and Construction of Foundation of all 

Equipments and gantry Structure as per approved 

design & drawing and direction of Engineer-in-charge. 
Lot 1   

5 

Supply materials and Construction of RCC Cable 

Trenches (Power) with cable tray as per approved design 

& drawing and instruction of Engineer-in-charge. 
Rm 100   

6 

Supply materials and Construction of RCC Control 

Cable Trenches as per approved design & drawing and 

instruction of Engineer-in-charge. 
Rm 80   

7 

Surface Finishing with gravels for new Switchyard area 

as per approved design & drawing and direction of 

Engineer-in-charge. 

Sq.m 150   

8 

Supply materials and construction of Fencing as per 

approved design and drawing and direction of the 

Engineer in charge. 

Rm 70   

Sub-Total of Schedule-2  =  

 
 
In word:  
 
Note: 1. All Costs of Equipment shall include Design, Manufacture and Transportation to site including 
Insurance, VAT & all other Taxes (as applicable in the Employer’s Country). 
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2. All Costs of Works shall include Cost of Works including Insurance, VAT income Tax & all other 
Taxes (as applicable in the Employer’s Country). 
3. All costs shall include the items / components as detailed in the document. 
4. All IEDs (Intelligent Electronic Device) and Meters should have IEC Protocol 61850. 
 
Seal and signature of the Tenderer 
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TURNKEY CONTRACT FOR DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, TESTING & 
COMMISSIONING  OF  33 KV AIS SWITCHING STATION AND RELATED WORKS  AT MAWNA 33/11 
KV SUB-STATION FOR MYMENSINGH PBS-2. 

Package No: SE(G&SS)-33KV-Mawna Switching-Mymensingh PBS-2 

Schedule No. 3- Grand Summary 
 

SI. 

No. 
Description Total Price (in BDT) 

1 Sub-Total of Schedule No. 1- Plant and Mandatory Spare Parts  

2 Sub-Total of Schedule No. 2- Installation and other services  

Grand Total  

In word: 

 

Note: 1. All Costs of Equipment shall include Design, Manufacture and Transportation to site including 

Insurance, VAT & all other Taxes (as applicable in the Employer’s Country). 

2. All Costs of Works shall include Cost of Works including Insurance, VAT income Tax & all other 

Taxes (as applicable in the Employer’s Country). 

3. All costs shall include the items / components as detailed in the document. 

4. All IEDs (Intelligent Electronic Device) and Meters should have IEC Protocol 61850. 

 

Seal and signature of the Tenderer 

 
 
 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Technical Proposal (Form PG5A-4) 
 

[The Revised Technical Proposal, if any, shall follow the same format and structure] 
 

Site Organization 

Method Statement 

Mobilization Structure 

Construction Structure 

Plant 

Safety Plan 

Personnel 

Equipment 

Proposed subcontractors for Major Items of Plant and Services 

Time Schedule 
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Site Organization 
[insert technical proposal for site organization] 
 
[The Tenderer shall include in the tender an appropriate organization chart. This shall include 
head office as well as site components and clearly demonstrate that the Tenderer possesses the 
staff and organizational resources to complete the Supply and Installation of Plant & Equipment.] 
 
 

 
Method Statement 
[insert technical proposal for Method Statement] 
 
[The Tenderer shall furnish an overall description covering all activities and processes from 
inception to site works and commissioning. 
In particular methods of minimizing the impact on the environment in accordance with the 
relevant laws and regulations during the construction phase shall be described.] 
 

 
Mobilization Schedule 
[insert technical proposal for Mobilization Schedule] 
 
[This shall be included in the overall time schedule to be provided by the Tenderer as per   “Time 
Schedule” in Section 5.Tendering Forms 

 
 
Construction Schedule 
[insert technical proposal for Construction Schedule] 
[This shall be included in the overall time schedule to be provided by the Tenderer as per  “Time 
Schedule” in Section5. Tendering Forms] 

 
 
Plant 
[insert technical proposal for Plant] 
 
[The Tenderer shall provide the plant and equipment it intends to use in the construction process 
to demonstrate that it has the capability to complete the Supply and Installation of Plant & 
Equipment.] 
 
 

Safety Plan 
[insert technical proposal for Safety Plan] 
 
[The Tenderer shall demonstrate that it has a comprehensive safety system that will be used 
during the construction and installation phase. This system shall meet all safety requirements 
in accordance with all relevant laws, rules and regulations.] 
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Personnel Information 

[This Form should be completed for each person proposed by the Tenderer on Form PG5A-2a& PG5A-2b, where 
applicable] 

 

Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

A. Proposed Position (tick the relevant box) 

 Construction Project Manager   Prime Candidate  Alternative Candidate 

 Key Personnel  Prime Candidate  Alternative Candidate 

B. Personal Data 

Name  

Date of Birth  

Years overall experience  

National ID Number  

Years of employment with the Tenderer  

Professional Qualifications: 

1. 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of Procuring Entity 

(working under): 

 

Address of Procuring Entity 

(working under): 

 

 

Present Job Title:  

Years with present Procuring Entity:  

Tel No: Fax No: e-mail address: 

Contact [manager/personnel officer]: 

D. Professional Experience 

Summarise professional experience over the past twenty years, in reverse chronological order. Indicate particular 
technical and managerial experience relevant to the project. 

 From To Company / Project / Position / Relevant technical and management experience. 

1    

2    

 
 
 
 
 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Equipment Information 
 
[The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in TDS . A Separate Form shall be prepared for each item of equipment 
listed, or for alternative equipment proposed by the Tenderer] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 
Item of equipment 
 

Equipment 
information 

Name of manufacturer Model and power rating 

 Capacity Year of manufacture 

Current status Current location 

 Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 
Omit the following information for equipment owned by the Tenderer. 
 

Owner Name of owner 

 Address of owner 

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity 
of: 

[insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Proposed Subcontractors for Major Items of Plant and 
Installation Services 

 
A list of major items of Plant and Installation Services is provided below. 
 
The following Subcontractors and/or manufacturers are proposed for carrying out the item of 
the facilities indicated. Tenderers are free to propose more than one for each item 
 

Major Items of Plant and 
Installation Services 

Proposed 
Subcontractors/Manufacturers 

Nationality 

   
   
   

 

Form Functional Guarantee 
 
The Tenderer shall copy in the left column of the table below, the identification of each functional 
guarantee required in the Specification and stated by the Procuring Entity in ITT 24(n) and in the 
right column, provide the corresponding value for each functional guarantee of the proposed plant 
and equipment. 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of ot(s)] 

 
Required Functional Guarantee Value of Functional Guarantee of the Proposed 

Plant and Equipment 
1.   
2.   
3.   
4.   
5.   
6.   
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Specifications Submission and Compliance Sheet (Form PG5A-5) 
 

Invitation for Tender No:  Date:  
Tender Package No:  Package 

Description: 
[enter description as 
specified in Section 
6] 

Tender Lot No:  Lot 
Description: 

[enter description as 
specified in Section 
6] 

 

Item
No. 

Name of Goods 

or Related Service 

Country 
of 
Origin 

Make and 
Model (when 
applicable) 

Full Technical Specifications and 
Standards 

1 2 3 4 5 

 FOR GOODS   Note 1 

     

     

 FOR RELATED 
SERVICES 

   

     

     

 
[The Tenderer should complete all the columns as required] 
 
 
 
 
 

  

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID] 

In the capacity of: [insert designation of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Manufacturer’s Authorisation Letter (Form PG5A - 6) 
 
[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the instructions indicated. This letter of 
authorization should be on the letterhead of the Manufacturer and should be signed by a person with the proper authority to sign 
documents that are binding on the Manufacturer.] 

 
 [The Tenderer shall include it in its Tender, if so indicated in the TDS as stated under ITT Sub Clause 31.1 (e] 

 
Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No(when applicable):  

To: 
[Name and address of Procuring Entity] 
 

 

 
WHEREAS 
 
We [insert complete name of Manufacturer],  
 
who are official manufacturers of [insert type of goods manufactured], having factories at [insert 
full address of Manufacturer’s factories], do hereby  
 
authorize [insert complete name of Tenderer] to supply the following Plant and Equipment, 
manufactured by us [insert name and or brief description of the Goods]. 
 
We hereby extend our full guarantee and warranty as stated under GCC Clause 45 of the General 
Conditions of Contract, with respect to the Goods offered by the above Tenderer. 
 
Signed: [insert signature(s) of authorized representative(s) of the Manufacturer]  
 
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer]  
Address: [insert full address including Fax and e-mail] 
Title: [insert title]  
 
 
 
 
Date: [insert date of signing] 
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Bank Guarantee for Tender Security (Form PG5A-7) 
 

[This is the format for the Tender Security to be issued by any scheduled Bank of Bangladesh without alteration, in accordance 
with ITT Clause 34 & 35] 

 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 
TENDER GUARANTEE No: [insert number] 

 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to you 
its Tender dated [date of Tender] (hereinafter called “the Tender”) for the supply of [description of Goods] 
under the above Invitation for Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tender must be supported by a Bank 
Guarantee for Tender Security. 
 
At the request of the Tenderer, we [name of Bank] hereby irrevocably unconditionally undertake to pay you, 
without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount in figures 
and words] upon receipt by us of your first written demand accompanied by a written statement that the 
Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

a. has withdrawn its Tender after opening of Tenders but within the validity of the Tender Security; or         

b. failed to furnish Performance Security within the period stipulated in the NOA; or  

c. refused to sign the Contract Agreement by the time specified in the NOA; or 

d. did not accept the correction of the Tender price following the correction of the   arithmetic errors as 
stated under ITT. 

e. involves in any corrupt, fraudulent, collusive, coercive or obstructive practice of any kind as defined in 
ITT Clause 4. 

 

 
This guarantee will expire  
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of a copy of the Contract Agreement 
signed by the Tenderer or a copy of the Performance Security issued to you in accordance with the 
ITT; or 

(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the expiration of the 
Tenderer’s Tender Validity period, being [date of expiration of the Tender Validity plus twenty-eight 
(28) days]. 

 
Consequently, we must receive at the above-mentioned office any demand for payment under this guarantee on 
or before that date. 
 

 

 
Signature 

 

 
Signature 
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Letter of Commitment for Bank’s Undertaking for Line of Credit  

(Form PG5A-8) 
 
[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh, without alterations, in accordance with 
ITT Clause 31.1(d).] 

 
Invitation for Tender No: 
 

 
Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 

CREDIT COMMITTMENT No: [insert number] 

 
 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to submit to you its 
Tender (hereinafter called “the Tender”) for the execution of the Supply of [description of Goods] under the above 
Invitation for Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tenderer’s Financial Capacity i.e. Liquid 
Asset must be substantiated by a Letter of Commitment of Bank’s Undertaking for Line of Credit. 
 
At the request of, and arrangement with, the Tenderer, we [name and address of the Bank] do hereby agree and 
undertake that [name and address of the Tenderer] will be provided by us with a revolving line of credit, in case 
awarded the Contract, for the delivery of Goods viz.[insert name of Goods], for an amount not less than BDT[in 

figure] ( in words) for the sole purpose of the execution of the above Contract. This Revolving Line of Credit will 
be maintained by us until issuance of “Acceptance Certificate” by the Procuring Entity. 
 
 
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this Letter of 
Commitment. 
 
 
 
 
 
 
 
 
 
 

 

 
Signature 

 

 
Signature 
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Notification of Award (Form PG5A-9) 
 

Reference No:                                                                                                                      Date: 
 
 
To:  
[Name of the successful tenderer] 
 
 
This is to notify you that your Tender dated [insert date] for the supply of the Goods for [name of 
Contract] for the Contract Price of BDT [state amount in figures and in words] as evaluated in 
accordance with the Instructions to Tenderers, has been approved by the competent authority.  
You are, thus, requested to take following actions: 
 

i. furnish a Performance Security in the specified format and in the amount of Tk [state 
amount in figures and words], within [mention number of days as per Rule 123(7)] 
working days of issuance of this letter but no later than [specify the date of the last 
working day of the allowed time] in accordance with ITT Clause No 66; 

 
ii. sign the Contract within [mention number of days as per Rule 123(11)] days of 

issuance of this letter but no later than [specify the date of the last working day of 
the allowed time] in accordance with ITT Clause 71. 

 
You may proceed with the supply of the Goods only upon completion of the above tasks. You may 
also please note that this Notification of Award shall constitute the formation of this Contract 
which shall become binding upon you. 
 
We attach the draft Contract and all other documents for your perusal and signature. 
 
 
 

Signed 

 

Duly authorized to sign for and or behalf of  

[name of Procuring Entity] 

Date: 
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Contract Agreement (Form PG5A-10) 
 
THIS AGREEMENT made the [day] day of [month][year] between [name and address of Procuring Entity] 
(hereinafter called “the Procuring Entity”) of the one part and [name and address of Contractor] (hereinafter 
called “the Contractor”) of the other part: 
 
WHEREAS the Procuring Entity invited Tenders for certain goods and related services, viz, [brief description of 
goods] and has accepted a Tender by the Contractor for the execution of those Goods in the sum of Taka 
[Contract Price in figures and in words] (hereinafter called “the Contract Price”). 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the General Conditions of Contract hereafter referred to. 
 
2. The documents forming the Contract shall be interpreted in the following order of priority: 
 

(a) the signed Contract Agreement 
(b) the Notification of Award 
(c) the completed Tender and the Appendix to the Tender 
(d) the Particular Conditions of Contract 
(e) the General Conditions of Contract 
(f) the Technical Specifications 
(g) the General Specifications 
(h) the Drawings 
(i) the Priced Schedules of Plant and Equipment 
(j) any other document including correspondence listed in the PCC forming part of the Contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Procuring Entity to provide the plants and related 
services and to remedy any defects therein in conformity in all respects with the provisions of the 
Contract. 

 
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the provision of the 

plant and services and the remedying of defects therein, the Contract Price or such other sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

 
5. The Appendices listed in the attached List of Appendices shall be deemed to form an integral part of this 

Contract Agreement. Reference in the Contract to any Appendix shall mean the Appendices attached 
hereto, and the Contract shall be read and construed accordingly. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws 
of Bangladesh on the day, month and year first written above. 
 

 
 

For the Procuring Entity For the Contractor 

Signature 
 

  

Name 
 

  

National ID No.   
Title 
 

  

In the presence of Name 
 

  

Address   
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Bank Guarantee for Performance Security (Form PG5A-11) 
 

[This is the format for the Performance Security to be issued by any scheduled Bank of Bangladesh, without alteration, in 
accordance with ITT Clause 66] 

 
 

 
Contract No: [insert reference number] 
 
 

Date: [insert date] 

 
 

 

To: 
 
[ insert Name and address of Procuring Entity] 

 

 

 

PERFORMANCE GUARANTEE No: [insert number] 

 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has undertaken, 
pursuant to Contract No [insert reference number of Contract] dated [insert date of Contract] (hereinafter called 
“the Contract”), the execution of Goods [description of Goods] under the Contract. 
 
Furthermore, we understand that, according to your conditions, the Contract must be supported by a Bank 
Guarantee for Performance Security. 
 
At the request of the Contractor, we [name of Bank] hereby irrevocably unconditionally undertake to pay you, 
without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount in figures 
and in words] upon receipt by us of your first written demand accompanied by a written statement that the 
Contractor is in breach of its obligation(s) under the Contract conditions, without you needing to prove or show 
grounds or reasons for your demand of the sum specified therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 

 
 
Signature 

 
 
Signature 
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Bank Guarantee for Advance Payment (Form PG5A-12) 
 
[This is the format for the Advance Payment Guarantee to be issued by any scheduled Bank of Bangladesh, without alteration, in 

accordance with GCC Clause 61.1] 
 

 
Contract No: [insert reference number] 
 

Date: [insert date] 

To: 
 

[insert Name and address of the Procuring Entity] 
 

 

 

ADVANCE PAYMENT GUARANTEE No: [insert number] 

 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has undertaken, 
pursuant to Contract No [insert reference number of Contract] dated [insert date of Contract] (hereinafter called 
“the Contract”), the execution of Goods [description of Goods] under the Contract. 
 
Furthermore, we understand that, according to your Conditions of Contract under GCC Clause 61.1, the Advance 
Payment on Contract must be supported by a Bank Guarantee. 
 
At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally  undertake to pay 
you, without cavil or argument, any sum or sums not exceeding in total an amount of Tk [insert amount in figures 
and in words] upon receipt by us of your first written demand accompanied by a written statement that the 
Contractor is in breach of its obligation(s) under the Contract conditions, without you needing to prove or show 
grounds or reasons for your demand of the sum specified therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to be performed, or 
of any of the Contract documents which may be made between the Procuring Entity and the Contractor, shall in 
any way release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 
 
This guarantee is valid until [insert date of validity of guarantee], consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
 

 
 
Signature 

 
 
Signature 
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Bank Guarantee for Retention Money Security (Form PG5A-13) 
[This is the format for the Retention Money Guarantee to be issued by any scheduled Bank of Bangladesh in accordance 
with GCC Clause 64] 

 
Demand Guarantee 
 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: [insert Name and Address of the Procuring Entity] 

Date:      [insert date] 

RETENTION MONEY GUARANTEE No.: [insert number] 

 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has entered into 
Contract Number [insert reference number of the Contract] dated [insert date] with you, for the execution of  [insert 
name of Contract and brief description of Works] (hereinafter called "the Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over Certificate has 
been issued for the Works and the first half of the Retention Money has been certified for payment, payment of Tk. 
[insert the amount of the second half of the Retention Money] which becomes due after the Defects Liability Period 
has passed and certified in the form of Defects Correction Certificate, is to be made against a Retention Money 
Guarantee. 

 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally undertake to pay you 
any sum or sums not exceeding in total an amount of Tk. [insert amount in figures] (Taka [insert amount in words]) 
upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is 
in breach of its obligation under the Contract because the Contractor failed to properly correct the defects duly 
notified in respect of the Supply and Installation of Plant & Equipment. 

 

It is a condition for any claim and payment under this guarantee to be made that the payment of the second half of 
the Retention Money referred to above must have been received by the Contractor on its account number[insert A/C 
no] at [name and address of Bank]. 

 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) days beyond 
the Defects Liability Period]. Consequently, we must receive at the above-mentioned office any demand for 
payment under this guarantee on or before that date. 
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Contract Amendment (Form PG5A-14) 

 
[Insert Full Contact Details of the Procuring Entity] 

 
CONTRACT AMENDMENT 

 
Contract No.  

Amendment No.  

Approval Reference No.  

 

Contract No. [insert number/year] by and between the [insert Procuring Entity’s name] and [insert Contractor’s legal 

title] for the contract named [insert name of the Goods] is amended as follows: 

1. GCC Clause [insert clause no], is hereby revised as     ____   
             
          

2. GCC Clause [insert clause no], is hereby revised as        
          
 _________________________________________________________________ 

 

and so on. 

The effective date of this Amendment is [insert effective date] or upon execution whichever is later. 

ALL OTHER TERMS AND CONDITIONS OF THE ORIGINAL CONTRACT SHALL REMAIN IN FULL 
FORCE AND EFFECT 

 

THIS AMENDMENT, consisting of [insert number] page(s) and [insert number] attachment(s), is executed by 
the persons signing below who warrant that they have the authority to execute this Amendment under the 
original Contract. 

IN WITNESS WHEREOF, the Procuring Entity and the Contractor have signed this Amendment. 

[Contractor’s Authorized Signatory]       [Procuring Entity’s Authorized Signatory] 

    
Signature  Signature 

    
Title                                                     Date  Title                                                 Date 
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Section 6.  Procuring Entity’s Requirements 

 
 

Table of Contents 

6.1 Scope of Supply of Plant and Installation Services by the 
Contractor 

[177] 

6.2 Specification [184] 
6.3 Form of Completion Certificate [305] 
6.4 Form of Operational Acceptance Certificate [306] 
6.5 Change Order Procedure and Forms [307] 
 Annex 1. Request for Change Proposal [309] 
 Annex 2. Estimate or Change Proposal [311] 
 Annex 3. Acceptance of Estimate [313] 
 Annex 4. Change Proposal [314] 
 Annex 5. Change Order [316] 
 Annex 6. Pending Agreement Change Order [317] 
 Annex 7. Application for Change Proposal [318] 
6.6 Supplementary Information [319] 
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6.1 Scope of Supply of Plant and Installation Services by the Contractor 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1.0 PROCURING ENTITY'S REQUIREMENTS 
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The works in this bidding document covers the design, supply, construction, installation and 

commissioning of Mawna 33kV Switching station at Mawna, Sreepur, Gazipur, Bangladesh, under the 

jurisdiction of the BREB/PBS, on a design, supply, and installation basis. A list of the sites is given in 

Table 01 below and site plans are provided in “Drawings” section of this document. 

The scope of work includes design, manufacture, quality assurance, inspection & testing, packing for export, 

insurance & shipment to site, civil works, complete construction & installation jointing, terminating, bonding, 

earthing, painting, setting to work, site testing & commissioning all the equipment necessary for operation 

of the sub-station. 

The detail requirements are listed in the technical particulars and guaranteed schedules in the technical 

specification. The Contractor shall remedy all defects during the defect notification period of the equipment 

as per the contract. 

The scope also includes imparting technical training for BREB/PBS Personnel on operation, 

maintenance, protection & control of 33 kV switching station. 

The Contractor shall be responsible for providing equipment, which shall meet in all respects the 

performance specifications and will have satisfactory durability for the prevailing site conditions. The 

Contractor is responsible for ensuring that all and any items of work (materials and labor) required for 

the safe efficient and satisfactory completion and functioning of the works in accordance with the 

specification, are included in the bid price whether they be individually described in the specification 

or not. 

The site plans are included in the drawings and the locations are identified by pegs in the ground. Each 

bidder shall visit each site during the bidding period. Contact details of the relevant BERB/PBS 

representatives are given in Attachment 1. At least 10 days’ notice will be required. 

The Bidders shall inspect each new site to identify the location, orientation, actual space available, extent of 

earth works involved, construction of control building and its ancillary facilities and sub-soil investigation 

and soil testing reports available (which will be supplied from PMU office) including 

recommendations, to determine the actual scope of work. Modifications to the lay-out provided in the 

drawing, may be necessary based on the Contractor’s detailed design and the actual available size of the 

land at the site. 

The detailed design arrangement of the equipment shall be the responsibility of the Contractor subject 

to the approval of the concern committee of BREB with the recommendation of Project Manager. The 

Contractor shall submit all drawings, manuals, designs and calculations for review prior to commencing 

manufacturing and/or installation works. Typical existing BERB designs are included in Drawings section 

of this document, for information only. 

Transportation requirements, storage, suitable construction tools, necessary equipment and all required 

materials for installation and connections as well as testing and commissioning are included in the 

scope of work. 
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1.1 New 33kV Switching station– Electrical 

The key requirements for the works are presented hereunder; any other works required but not 

included below but required to complete the 33 kV switching station and put it into operation is to 

be treated as forming a part of this contract. 

1.1.1 The new 33kV switching station Upgradation shall have the following features: 
 

The 33 kV equipments will be out door. There will be 13 (Thirteen) number of 33 kV feeders. The 

main equipment at the substation will consist of: 

 33 kV isolator and earth switch, 1250 for each feeder bay; 

 33 kV lightning arresters (30 kV, 10 kA); 

 33 kV 1250A vacuum circuit breaker for each feeder bay; 

 33 kV CT’s for metering, indication and protection 

kV panel with CB protection and control; 

 33 kV panels with mimic diagram embedded operating switches; 

 39 nos 800-400:5-5-5A CT, 9 nos 33kV/√3:110V/√3-110V/√3 PT, Approx. 3360m 33kV 

1c*500mm2 Power Cable, termination kits and 2 nos 33/0.415 kV 100 kVA Auxiliary 

Transformer will be supplied by PBS; 

 33kV Power Cable laying; 

 Battery and Battery Charger; 

 All relevant civil works, foundations, earth grid and structural works as detailed in this 

specification and shown on the drawings.  

 The main earth grid including bonding of bays and all steel work / gantries (50 grade steel) 

shall be installed for the final configuration; 

5 sets of As built drawing to be prepared and submitted to the following offices 

 Office of the Superintending Engineer (Grid & Substation)-1 copy 

 Mymensingh PBS-2- 2- copies (1 copy to be kept in the substation and 1 copy to be kept in PBS) 

 Related SPD Office-1 copy 

 Related Xen (SOD) Office-1 copy 

The quantities of each item will be as indicated in the bill of quantities and the drawings. 
 

The conceptual single line diagrams, plans and elevations are provided in Section 7 –

Drawings. 
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1.1.3 Terminal Points 

Incoming 33kV Line 
 

The landing span from the 33kV incoming line to the equipment is the responsibility of the line 

contractor and therefore the droppers from the landing pole to the substation equipment gantry shall 

be provided by the line contractor. If the substation equipment gantry is not ready at the time of 

the installation of the 33kV line this line span shall be left coiled for later connection by the 

substation contractor as directed by the Project Manager. 

Cables within sub-station 
 

Multi-core cabling between equipment within the substation i.e. LVAC, DC, etc. shall be provided 

and installed by the contractor as required under this Contract. 

1.1.4 New 33kV switching station– Civil works 

The Contractor shall be responsible for the construction of the equipment foundation and its 

facilities earthworks associated with each new bays. This shall include but not be limited to 

the following: 

 Site topographical surveys and sub-soil investigations report including recommendation; 

 Testing of water and materials used in construction works; 

 New trench for control cable, power cable; 

 Foundation works for VCB, CT, LAPI and Auxiliary transformer; 

 Earthworks, and landscaping as per approved drawings; 

 Any required piling work. Preliminary soil test reports will be provided by the 

Employer, However final soil test reports and designs will be contractor’s responsibility; 

 Structure and foundations for line landing gantries, plant and equipment; 

 Any required temporary works; 

 Master plan/site layout plan as per respective site condition; 

 

 Architectural plan, section, all side elevation and also 3-D perspective; 

 

 Preparation of As-built documentation; 

 Any other works required but not included in the above to complete the substation and put it into 

operation.  
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TURNKEY CONTRACT FOR DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, TESTING & 
COMMISSIONING  OF  33 KV AIS SWITCHING STATION AND RELATED WORKS  AT MAWNA 33/11 KV SUB-
STATION FOR MYMENSINGH PBS-2. 

Package No: SE(G&SS)-33KV-Mawna Switching-Mymensingh PBS-2 

Schedule No.1: Plant and Mandatory Spare Parts 

SI. 

No. 
Description Unit Qty 

1 

Supply of Hot dip galvanized steel structure (14 nos tower, 30 nos. beams, 13 nos. VCB, 

13 nos CT, 13 nos LAPI structure) with all necessary accessories for installation of 

equipment, VCB, CT, PT, DS/ES, LA  mounting  as per approved design & drawing and 

instruction of Engineer-in-charge/Employer. 

Lot 1 

2 

Supply  of 33KV, OVCB (1250A, 31.5 kA,3s) for 33kV Incoming and outgoing feeder 

having interrupter unit including anti-pumping features with all necessary structures 

including tripping coil, closing coil as per approved design & drawing and instruction of 

Engineer-in-charge. 

Nos. 13 

3 

Supply  of Control Relay Panel for 33kV incoming and outgoing feeder having 

Directional relay, instantaneous Overcurrent relay, Overcurrent relay IDMT, Earth fault 

relay IDMT and Energy meters (accuracy-0.2s) three nos digital ammeter, digital 

Voltmeter, digital Wattmeter, digital  VAR meter, digital Power Factor meter, digital 

Watthour meter as per approved design & drawing and instruction of Engineer-in-charge. 

Nos. 13 

4 
Supply of 33KV, Single Phase Lightning Arrestor (Zno Type) as per approved design & 

drawing and instruction of Engineer-in-charge/Employer. 
Nos. 39 

5 
Supply of 33KV, Isolator (1250A 31.5 kA, 3s) without Earth Blade for feeders at Bus 

side as per approved design & drawing and instruction of Engineer-in-charge  /Employer. 
Nos. 13 

6 
Supply of 33KV Isolator (1250A 31.50kA, 3s) with Earth Blade for feeders at load side 

as per approved design & drawing and instruction of engineer-in-charge / Employer.  
Sets 13 

7 
Supply of 33kV isolator (2500A, 31.5kA, 3s) without earth Blade for bus-section as per 

approved design & drawing and instruction of Engineer-in-charge. 
Nos. 2 

8 

Supply of Battery (250AH, 110V DC) and 02 nos Battery Charger (min 70A)  

including earthing system match as per approved design & drawing and instruction of 

Engineer-in-charge  /Employer. 

Set 1 

9 

Supply of 33KV Drop out Fuse Isolator for 33/0.415KV for 100KVA Auxiliary 

Transformer as per approved design & drawing and instruction of Engineer-in-charge  

/Employer. 
Nos. 2 

10 
Supply of AC Distribution Panel with required accessories as per approved design & 

drawing and instruction of Engineer-in-charge/ Employer 
Nos. 1 

11 
Supply of DC Distribution Panel with required accessories as per approved design & 

drawing and instruction of Engineer-in-charge/ Employer 
Nos. 1 

12 

Supply of Miscellaneous equipment including multicore armour control cables, earthing 

materials, 33KV bus bar (2500A, 6 span of 5 meter each) MK Box, LVAC Power 

Cable, control room lighting etc. as per approved design & drawing and instruction of 

Engineer-in-charge/Employer. 

Lot 1 

13 

Supply of Furniture and for Control Room, Office Room,Complain Center, Rest room 

(1 nos. executive table, 1 nos. executive chair, 6 nos. visiting chair, 1 nos. file cabinate, 

1 nos. file rake, 1 set (5 seated sofa), 1 set computer table & chair. as required) as per 

approved design & drawing and instruction of Engineer-in charge /Employer. 

Lot 1 

14 

Supply of Desktop Computer including all accessories/components (Monitor, CPU, 

Printer, UPS and etc.)  as per approved design & drawing and instruction of Engineer-

in-charge  /Employer. 
Set 1 

15 
Supply of Laptop Computer including all accessories/ components as per instruction of 

Engineer-in-charge  /Employer. 
Nos. 1 
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SI. 

No. 
Description Unit Qty 

16 

Supply of Air Conditioning System (each 2.5 Ton) for Control Room including all 

accessories/ components required for fitting & fixing up to commissioning as per 

approved design & drawing and instruction of Engineer-in-charge /Employer. 

Nos. 4 

17 

Supply of Fire Detection & Protection Facilities for control room building including all 

accessories/ components required for fitting & fixing up to Commissioning  as per 

approved design & drawing and instruction of Engineer-in-charge  /Employer. 

Lot 1 

18 Spare Parts     

a 
Supply of Circuit Breaker Closing Coil (offered type) as per approved design & 

drawing and instruction of Engineer-in-charge. Nos. 12 

b 
Supply of Circuit Breaker Tripping Coil (offered type) as per approved design & 

drawing and instruction of Engineer-in-charge. Nos. 12 

c 

Supply of 33kV Single Phase Current Transformer, core-l (800-400:1A, 0.2S, 30VA) for 

indicating meters on control and relay panel & core-2 (800-400: 1A, 0.2S, 30VA) for 

energy meters and Core-3 (800-400: 1A, 5P20, 30VA) for protection as per approved 

design & drawing and instruction of Engineer-in-charge. 

Nos. 6 

d 
Supply of 33KV, Single Phase Lightning Arrestor (Zno Type) as per approved design & 

drawing and instruction of Engineer-in-charge/Employer.  
Nos. 15 

e 

Supply of 33KV, Isolator (2500A 31.5 kA, 3s Twin martin) without Earth Blade for Bus-

Section as per approved design & drawing and instruction of Engineer-in-charge  

/Employer. 

Nos. 1 

f Overcurrent and Earth Fault Relay Nos. 6 

g Differential Relay Nos 3 
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Schedule No. 2- Installation and Other Services 
 

SI. 

No. 
Description Unit Qty 

1 Testing & Commissioning of 33 KV Switching Station. Lot 1 

2 

All switchyard electrical installation including substation earthing and lighting (as 

required), all equipments (including  39 nos CT, 9 nos PT, 2 nos Auxilliary Transformer 

and Approx. 3360m Power Cable, Termination Kits-to supplied by pbs), steel structure, 

Power cable, cable termination and other as required. 

Lot 1 

3 

Site Development/Improvement for 33kv switchyard extension by carted earth or sand, 

sandy silt (free from any organic, foreign, environmental hazardous substances) carried 

by head or truck or any other means in/c cost of cutting or by dredging of sand, sandy 

silt, all; in/c local carrying, placing the earth/sand, sandy silt in the designated area, 

maintaining slopes, breaking lumps, levelling and dressing in layers up to finished level 

etc. With Mechanical compaction of earth beyond plinth area, required for per-

approved specific engineering purpose in 150 mm layers including leveling, watering 

and consolidation each layer.  

Cum 200 

4 
Supply materials and Construction of Foundation of all Equipments and gantry 

Structure as per approved design & drawing and direction of Engineer-in-charge. 
Lot 1 

5 
Supply materials and Construction of RCC Cable Trenches (Power) with cable tray as 

per approved design & drawing and instruction of Engineer-in-charge. Rm 100 

6 
Supply materials and Construction of RCC Control Cable Trenches as per approved 

design & drawing and instruction of Engineer-in-charge. 
Rm 80 

7 
Surface Finishing with gravels for new Switchyard area as per approved design & 

drawing and direction of Engineer-in-charge. Sq.m 150 

8 
Supply materials and construction of Fencing as per approved design and drawing and 

direction of the Engineer in charge. 
Rm 70 
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6.2 Technical Specification 
 
 
The Plant & Equipment’s of 33 kV switching station in Mawna Substation at Mawna, Sreepur, Gazipur District 

of Turn-key works shall comply with following Technical Specifications: 

  



PG5APW3 

183 
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1.0 GENERAL TECHNICAL REQUIREMENTS 

FOR SUBSTATION ELECTRICAL EQUIPMENT
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1.0 General Technical Requirement - Electrical 

1.1 Introduction 

This section describes the General Technical Requirements for the design, supply, construction, installation, 

testing & commissioning of 33 kV switching station works at Mawna zonal and shall be read in conjunction with 

the project requirements, schedules and drawings in the specification. 

The Contractor shall demonstrate that the equipment has been designed, built and installed in accordance 

with the relevant international standards and the specification. It shall also operate and perform on a site in 

accordance with the requirements of the specification and in the environment defined herein. 

The design shall be proven by the submission of test certificates at the time of bidding, in accordance 

with the relevant standards, covering all specified tests deemed to be pertinent to the plant and to the 

conditions in which it will operate or, if such test certificates cannot be supplied or are deemed unacceptable 

by the Project Manager, type tests which will be subject to the conditions of this Contract shall be carried out 

at no extra cost to the Employer. 

Type test certificates shall be from an internationally accredited independent testing laboratory such as KEMA- 

Netherlands; CESI- Italy; Underwriters Laboratory (UL)-USA or CPRI-India. Proof of accreditation shall be 

provided with the certificate for any other laboratory. 

The requirement for switchgear spares, tools and appliances, including test, maintenance and handling 

equipment shall be as stated in the bidding document. All devices necessary for operation and earthing shall 

be provided within the contract price. 

1.2 System Parameters 

Electrical Network Parameters: 

 

 

Parameter 

 

Network 

 33 kV 

 

11 kV 

 

0.4 kV Aux. 

 
Nominal Voltage 

Rated System Voltage 

Highest System Voltage 
Number of Phases  

Frequency 

Neutral Point 

3 Phase Short Circuit Capability 
Duration of Short Circuit 
For power transformers 
For other electrical equipment 
Impulse Withstand Voltage 

For Substation Equipment 
For Transformer Windings 
For Neutral Point -Equipment 
 

33 kV 

33 kV 

36 kV 
3 
 

50Hz 
Effective Earthing  

 

31.5 kA 
 

3 sec 

3 sec 
 

170 kVp 
170 kVp 
125 kVp 
 

11 kV 

11.55 kV 
13.2 kV 
3phase 4 wire with 

PME system 
50Hz 
Solid Earthing  

 

31.5 kA 
 

3 sec 

3 sec 
 

75 kVp 
75 kVp 
70 kVp 
 

0.4/0.23 kV 

0.415/0.240 

0.440 kV 

3 ph,4 wire 
50 Hz 
Solid Earthing  

 

12 kA 
 

3 sec 

3 sec 
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For Neutral Point -Transformer 
Power Freq. Withstand Voltage 

For Substation Equipment 
For Transformer Windings 

For Neutral Point -Equipment 
For Neutral Point -Transformer 
Min creepage distance (mm/kV) for 
highest rated voltage 
Indoor exposed insulators 

Outdoor exposed insulators  

 

 

 

 

Minimum clearance in air 
 

Minimum clearance between walkway 

and the lowest live point 
Minimum safety clearance between 
ground and the lowest point not at earth 

potential of any insulator 
 

Minimum clearance between live parts and 

earth 
 

Minimum clearance between live fixed 

metal of different phases 
 

Minimum total air gap between terminal of 

same pole of disconnectors 

 

75 kVp 
 

75 kV 

70 kV 

50 kV 

70 kV 
 

 

 
20 mm 
25 mm 
 

 

28 kV 
 

28 kV 

28 kV 

28 kV 

28 kV 
 

 

 
20 mm 
25 mm 
 

 

 

 
2 kV 
 

In accordance with IEC 60071 
  

2750 mm 
 
 

2500 mm 

(Outdoor) 
 
 

381 mm 
 

 
 

432 mm 
 

432 mm 

 

2590 mm 
 
 

2500 mm 

(Outdoor) 
 
 

200 mm 
 

 
 

250 mm 
 

250 mm 

 

 
 

Electrical Station Services 

 

A.C. 

 

Nominally 415 V±10%, 4 wire system. Refer 1.2.1 
below. 

 D.C. (Control & Protection) 

 

110 Volt nominal tolerance on rated voltage + 
10% to -15% 

 Main station service transformers 

 

33,000/415 Volts ±10% /Y aux complete with 415 
Volt fused isolating switch. 

 
 

1.2.1 Design of Low Voltage AC System 

 

The design of the LV AC power and control system within the substation shall take into account the possible 

variations in the incoming 33 kV voltage. The auxiliary supply transformer is connected to the incoming 

33 kV voltage to ensure that an auxiliary supply is available even when the power transformer is off line. 

However this means that the LV AC system is subject to the possible variation of the incoming 33 kV 

voltage. This voltage may vary from 24 kV up to a maximum of 36 kV. 

 

The LV AC system in the substation, including the off load tapping range of the 33,000/415 V auxiliary 

transformer, the operating voltages of motors and contactors as well as any AC control systems shall be 

designed to cater for the above variation. 

1.3 Climatic Conditions 

 

Instructions to Bidders: The information in this clause is given solely for the general assistance of bidders 

and no responsibility for it will be accepted nor will any claims based on this clause be considered. 

 

All plant and equipment supplied under the Contract shall be entirely suitable for the climatic conditions 
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prevailing at site. Atmospheric pollution is mid- level and special insulator design or washing is not 

required. The area is subject to high winds of typhoon strength. 

Topographical and Meteorological Site Conditions 

 

Site Location Various locations 

in Dhaka Division. 

Max design Altitude for all equipment operating characteristics m 

as per IEC above sea level 
 

1000 

 

Air Temperatures 

 

 

- Maximum Peak(Design maximum ambient temperature) °C 

 

45 

 - Maximum daily average °C 

 

35 

 - Maximum yearly average °C 

 

30 

 - Minimum °C 

 

4 

 Sun temperature in direct sunlight °C 

 

 

Maximum ground temp at depth of 1000mm °C 

 

30 

 Humidity 

 

 

Maximum relative humidity at 40degrees % 

 

100 

 Minimum relative humidity % 

 

50 

 
Yearly average % 

 

80 

 
Pollution level Outdoor 

Indoor 
 

Medium 

Medium 
 Dust Storms days/annum 

 

30 

 
Average number of days per year of thunder 
storms 

 

80 

 

Maximum wind velocity (for design purposes) m/sec 

 

200 km/hr (3 sec 

gust) 

 Minimum wind velocity for line rating purposes(33kV) 

 

1.6 km/hr 

 
Solar radiation 

 

100 mW/sq. cm 

 
Ice loading, radial thicknessmm 

 

N/A 

 
Total rainfall 

 

1.5 m/Annum 

 
Seismic factor (The area is designated a zone of moderate intensity for 
earthquakes.) 

 

1.5 g 

 

Soil Type 

 

alluvial 

 
Soil temperature (at 1.1m) 

0
C 

 

30 

 
Soil thermal resistivity 

 
1.5

0
C m/w 
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1.4 Management Systems 

1.4.1 General 

The Contractor shall carry out the Works in accordance with sound quality and environmental 

management principles, and in particular shall have management systems which conform to the 

requirements of the ISO 9000 family of standards for Quality Management and the ISO 14000 family 

of standards for Environmental Management. 

These quality management requirements shall apply to all activities including design, procurement, 

manufacturing, inspection, testing, packing, shipping, storage, site erection and commissioning. 

The Contractor, major sub-contractors and suppliers shall have Quality Systems certified as complying 

with the requirements of ISO 9001 applicable to sales, design, construction and commissioning of 

high- and medium-voltage substations. If minor sub-contractors and suppliers do not have such systems then 

the Contractor’s Quality System shall be deemed to apply. 

It is preferred that the Bidder be certified as complying with ISO 14001 but this is not a qualifying 

requirement. 

Documents submitted by the Bidder, including those provided by sub-contractors, will not be 

accepted unless they include evidence that they have been verified by the Bidder. 

1.4.2 Quality Documentation and Audit 

The Contractor shall submit a copy of its Quality Manual and relevant quality procedures, in the English 

language, within one (1) month of the Effective Date of the Contract. Quality Manuals from sub-

contractor and suppliers shall be submitted within two (2) weeks of the Contractor making a commitment 

to them. 

The Contractor shall clearly identify all quality records that will be used for the Contract. 

The Employer may undertake an inspection or quality audit of the Contractor’s or sub-contractor’s facilities 

at any time. Full quality records of procurement and manufacture shall be made available at the start of 

factory inspection and testing of equipment. Full quality records to the completion of installation shall be 

made available before the start of site testing. 

1.4.3 Quality Plan 

The Contractor shall ensure that its quality procedures address all requirements of the Specification. The 

Contractor shall ensure that the quality procedures of sub-contractor, manufacturers and suppliers 

address all requirements of the Specification, and that the Contractor’s quality procedures provide verification 

of this. 

The Contractor shall prepare an overall Quality Plan for the Works, and shall provide detailed quality 

plans for all major sub-contractors and suppliers. Quality plans shall include: 

Organization chart with identification and details of key personnel; 

Inspection and Test Plans on which hold points and recommended inspections by the Employer are 

clearly shown. 

Quality Plans shall be subject to the approval of the Employer. An initial Quality Plan shall be submitted 

with one (1) month of the Effective Date of the Contract. A revised Quality Plan which includes full details 

of all Inspection and Test Plans shall be submitted within two (2) months of the Effective Date of the Contract.
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Not less than two (2) months prior to mobilization to Site, the Contractor shall submit the Quality Plan 

revised to include a complete list of all site personnel detailing names, positions and responsibilities 

complete with an organization chart. The Contractor shall provide for approval full details, including 

curriculum vitae, of all engineering, technical and other key staff to be employed at site. Personnel shall not 

mobilize to Site prior to approval being given. 

1.4.4 Measuring and Testing Equipment 

All measuring and testing equipment shall have current calibration certification. Use of measuring and test 

equipment which is demonstrated to be calibrated against equipment which has such certification may 

be accepted. 

1.4.5 Inspection and Test Records 

The Contractor shall compile the reports of all factory and site tests into a volume of the Operation and 

Maintenance Manuals. 

1.4.6 Equipment Identification and Preservation 

The Contractor shall establish and maintain a system for the identification, preservation, segregation 

and handling of all equipment from receipt through manufacturing, dispatch, storage and installation to 

prevent abuse, misuse, damage, or deterioration by corrosion through exposure to air or moisture. 

1.5 Standards 

In the technical specification references have been made to various clauses of IEC; BS; ISO and ASTM 

and ANSI standards. Where any standard referred to in this specification has been superseded by a 

new standard the reference shall be deemed to be to such superseding standards. Notwithstanding the 

standard numbers mentioned in the technical specification the bidders are directed to apply the latest 

published editions of these standards. 

Deviations from the specified standards referred to above shall be given in a Schedule of Proposed 

Standards and shall have to be accepted by the Employer before contract placement. 

1.6 Standards and Code Not Specified 

Where not specified, the IEC Standard and the Bangladesh National Building Code (BNBC) shall be 

applicable. 

 

1.7 Units of Measurement 

 

In all correspondence, in all technical schedules, on all drawings and for all instrument scales, S.I. units of 

measurement are to be employed. Angular measurement shall be in degrees with 90 degrees forming 

a right angle. 

1.8 Facilities and Transport to Site 

Chittagong & Mongla sea ports and Benapole land port are the principal port of entry for material to 

Bangladesh. The contractor shall provide his own storage facilities, security, insurance etc. 

The Contractor is responsible for performing all unloading, inland transportation and obtaining all approvals 

and consents etc. necessary for the movement of plant and Contractor’s equipment from the port to the site. 

All necessary access roads, jetties or off-loading points etc. required for the transport of the plant etc. to 

site will be the Contractors responsibility. 

Where heavy loads are to be moved the Contractor shall be responsible for performing surveys of the 

routes to ensure that all portions have adequate load-bearing capacity. 

A comprehensive method statement shall be submitted to the Project Manager detailing the proposed 

transport route(s) and requirements. Plans indicating all bridges, ducts, culverts, railway crossings, overhead 
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lines, water mains etc. their load bearing capacity or clearances as appropriate shall be given together with 

proposed means of achieving the transportation requirements. Any reinforcement, strengthening, 

modifications or temporary works required to obtain the necessary capacity shall be the responsibility of 

the Contractor. The cost of the above is to be included in the Bid price. 

No plant is to be consigned to Bangladesh by airfreight without the prior written approval of the 

Employer. 

1.9 Documentation 

1.9.1 Documentation 

In order for the Employer to obtain the necessary import permits and satisfy the requirements of the customs 

authorities the following documentation is required. 

Within 60 days of the effective date of Contract, the Contractor shall submit a detailed schedule of plant that 

is to be provided under the Contract indicating the type of equipment and the name of the manufacturer. Six 

copies of the schedule are to be submitted to the Project Manager and the Employer. 

1.10 Erection and Checking at Site 

As each part of the works is erected, the Contractor shall seek the Employer’s approval that the works 

have been constructed in accordance with the specification and approved drawings. 

For purposes of progress payments for site work a monthly and cumulative system of joint 

measurement of work done for each section of work shall be set up by the Contractor in a manner approved 

by the Employer. 

Any works constructed prior to the issue of drawings approved by the Employer for the particular works 

may not be included in the percentage completion figures. 

The Contractor is to provide such protection and watchmen as may be considered necessary to safeguard 

his materials and stores. The Employer will not accept responsibility for any loss or damage, which may 

occur during the execution of the Contract. 

The carrying out of all the work included in the Contract shall be supervised by a sufficient number of qualified 

representatives of the Contractor, and full facilities and assistance shall be provided to the Employer to 

check the works. The Contractor shall obtain from the Employer details of the works that he proposes to 

inspect, but such inspection shall in no way exonerate the Contractor from any of his obligations. The 

Contractor, if required by the Employer, shall open for inspection before erection any equipment, which has 

been delivered to the site partly assembled. 

On completion of the works the site shall be left clean and tidy to the satisfaction of the Employer. Any 

damage done to buildings, structures, plant or property belonging to the Employer shall be made good at 

the Contractor's expense. 

The Contractor shall ensure the correctness of electrical and mechanical connections to all 

equipment supplied under the contract before such equipment is commissioned. 

During erection and commissioning the Contractor shall provide all temporary scaffolding, ladders, platforms 

with toe boards and hand-rails essential for proper access of workmen and inspectors, cover or rail off 

dangerous opening or holes in floors, and afford adequate protection against materials falling from a 

higher level on a person below. 

The maximum personal safety must be afforded to personnel either directly engaged on this Contract 

or who in the normal course of their occupations find it necessary to utilize temporary works erected by 

the Contractor or to frequent the working area. 

In each and every case involving a connection between the plant supplied under this Contract and any other 

existing plant which may or may not be in service, the Contractor must make suitable arrangements as 

regards the time and manner in which the connection is made subject to the approval of Employer’s 
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Representative who is in charge of the existing plant. Where cases arise involving the operation of the 

plant or work on plant in operation or whenever required by the Employer’s Representative, the Contractor 

must obtain a written “Permit to Work” signed by a person duly authorized by the Employer. 

1.11 Contractor’s Responsibilities 

1.11.1 Planning of Works 

Within 30 days after the effective date of Contract, the Contractor shall prepare, in an agreed form, a detailed 

manufacture, delivery and erection program chart for the complete Contract works, and shall submit the 

chart to the Employer for approval. 

The manufacture, delivery and erection program chart shall indicate for each major item of the Contract 

the various phases of work from the commencement of the Contract to its completion, e.g., design, 

ordering of materials, manufacture, delivery, installation and commissioning. The program shall include 

a fully comprehensive drawings production program which shall demonstrate the Contractors intended issue 

dates for approval. 

These presentations shall be in bar chart and precedence critical path analysis format. 

The program shall indicate percentage completion points of the various phases which can form the basis of 

progress reporting.  

A cash-flow forecast of the estimated monthly invoice values shall be included in the program. This forecast 

shall take into account the terms of payment and indicate down-payments, release of retention’s, etc. 

Figures may be rounded to the nearest thousands of the appropriate currency. 

The Contractor shall indicate in the program the number, grade and discipline of supervisory and managerial 

site staff proposed throughout the site construction periods. If specialist erection and commissioning staff 

are to be employed by the Contractor details of the number, discipline and duration of visit of these staff 

are to be indicated in the program. The provision of this information will not form any contractual limit on 

the number of staff to be provided by the Contractor to ensure the timely completion of the Contract. 

Should any incident occur which, in the opinion of the Contractor will result in an over-run of any section 

of the Works this shall be indicated in the program and brought to the Employer’s attention. 

If, at any time during the execution of the Contract, it is found necessary to modify the approved 

manufacture, delivery and erection program chart, the Contractor shall inform the Employer and submit a 

modified chart for his approval. The submission, and subsequent approval, of a modified manufacture, 

delivery and erection program chart shall not necessarily obviate or diminish the Contractor’s 

responsibilities and liabilities under the Contract. The chart shall be updated at monthly intervals and 

submitted to the Employer no later than the middle of each calendar month. 

1.11.2 Progress Reports and Meetings 

At monthly intervals after approval of the plant manufacture, delivery and erection program chart, the 

Contractor shall submit to the Employer updated bar chart programs and precedence critical path analysis 

networks in triplicate in an approved format indicating the stage reached in the design, ordering of 

material, manufacture, delivery and erection of all components of plant. In addition the Contractor will 

compile and submit “S-curves” based upon the approved program indicating programmed and actual 

percentage completion of the various stages of drawing approval, manufacture, shipping, civil works 

and erection for each section of the works plus the overall Contract. 

An updated cash-flow forecast indicating previously forecast and actual, involving levels together with 

revised future requirements shall be submitted quarterly. A graphical display in the form of an “S-curve” of 

the actual vs. planned payment certification (on & offshore) shall be provided by the Contractor in triplicate 

on a quarterly basis to supplement the basic cash flow information. 

If, during execution of the Contract, the Employer considers the progress position of any section of the work 

to be unsatisfactory, or for any other reason relating to the Contract, he will be at liberty to call meetings, 

either in his head office or at site. If required by the Employer, a responsible representative from the 
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Contractor is to attend at the Contractor’s expense such meetings with sufficient authority to issue 

instructions or effect an alteration in the works to the satisfaction of the Employer. 

 

Access to the Contractor’s and Sub-contractor’s works is to be granted to the Employers 

representative at all reasonable times for the purpose of ascertaining progress. 

1.12 Sub-contracts and Orders 

 

As soon as practicable after entering into the Contract the Contractor may, having obtained the Project 

Manager’s consent, enter into the sub-contracts he considers necessary, for the satisfactory completion of 

the Contract works. Three un-priced copies of the Contractor’s sub-orders shall be supplied to the Project 

Manager. 

One copy of any drawings where the sub-order shall refer shall also be submitted. Each sub-order and 

drawing shall contain the following reference and an instruction that the plant is subject to inspection 

and tests to be witnessed by the Project Manager or his agent with sufficient authority to issue instructions, 

or effect an alternation in the works to the satisfaction of the Project Manager. Approval by the Project 

Manager of Contractor’s sub-orders shall not relieve the Contractor of his responsibilities in meeting this 

specification. It is the Contractor’s responsibility to ensure that a full specification based on the relevant 

information in the Contract is passed to the sub-contractor. 

The Contractor will be responsible for progressing the Sub-contractor’s works including visits to the works 

to ensure the work as to programme, specification, quality and drawings and to witness all necessary routine, 

sample and type tests. The cost of this Contract control is deemed to be included in the Contract sum. 

1.13 Packing and Erection Marks 

Each item is to be export packed and properly protected for shipment, transport and storage in the port area 

and for transport to and storage on site. 

All Plant provided under this Contract shall have the packing marked in the following manner. 

A green band shall be painted all around each package. The band shall be 8” wide or ¼ of the length 

of the packing whichever is the less. Each package should have the following information printed on it in 

bold letters:- 

(a) Port of Loading 

(b) Name of Consignee 

(c) Purchase Order Number (d)

 Brief description of Stores 

(e) Number of Package 

(f) Gross, tare and net weight 

(g) Measurements 

(h) Contractors Name 

(i) Contract Title 

(j) Contract Number 

(k) Port of Landing 

All members comprising multi-part assembles, e.g. steel frameworks, are to be marked with 

distinguishing numbers and/or letters corresponding to those of the approved drawings or materials lists. 

Colour banding to and approved code is to be employed to identify members of similar shape or type but 

of differing strengths or grades. 

Cases containing delicate items such as relays and instruments should carry a separate marking: 
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Sensitive equipment packages shall be opened in the presence of a representative of the Employer. 

1.14 Contractor’s Local Agent 

 

Instruction to Bidder: The Bidder shall state in his bid the name and address in Bangladesh of his local 

Agent, if any. 

1.15 Civil and Building Works 

Where items of mechanical plant are mounted on foundations, which are part of the civil engineering 

works, the Contractor shall carry out suitable leveling and adjustment of the plant on the foundations, before 

the plant is secured in position. The Contractor shall check the alignment, leveling or positioning of the 

mechanical plant in question, before and after grooving. The Contractor shall make records of the 

alignment, leveling or positional measurement and shall maintain such records until his activities at site 

are concluded. The building steel work shall be designed to carry the loads/forces imposed by pipe work, 

cables and associated fittings which also form part of the works, and all necessary supports and fixing 

shall be shown on the relevant drawings. 

Such supports and fixings may be secured to the steel work by bolting welding or clamping. 

No other supports or fixings shall be subsequently attached to the steel work nor may any other drilling, 

cutting or welding be carried out without the prior permission of the Project Manager. 

1.16 Design and Construction Requirements and Interchangeability 

1.16.1 General Requirements 

The Works shall be designed to operate safely, reliably and efficiently in accordance with the design 

and operating requirements stated in this specification. 

No departure from the specification shall be made subsequent to the Contract without the written approval 

of the Employer with the recommendation of the Project Manager. 

The design shall conform to the best current engineering practice. Each of the several parts of the plant 

shall be of the maker’s standard design, provided that this design is in general accordance with the 

specification. 

The design, dimensions and materials of all parts shall be such that they will not suffer damage as a result of 

stresses under the most severe service conditions. The materials used in the construction of the plant shall be 

of the highest quality and selected particularly to meet the duties required of them. The plant shall be 

designed and constructed to minimize correction. Workmanship and general finish shall be of the highest 

class throughout. 

All plant items and corresponding parts forming similar duties shall be interchangeable in order to 

minimize the stock of spare parts. 

All equipment shall be designed to minimize the risk of fire and damage which may be caused in the 

event of fire. 

1.16.2 Specific Requirements 

The choice of plant and design of the installation is to meet the following criteria. 

Sub-station layouts are to utilize the minimum of land area. 

All equipment is to facilitate the installation of all circuits indicated as “future” with the minimum of disruption. 

All cabling schemes, D.C. and A.C. equipment etc. shall be designed to accommodate all such future 

circuits, loads, etc. 

The plant and installation shall be designed for a minimum service life of 25 years. 
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All plant is to have a minimum of 2 years satisfactory and proven service record of high durability and 

reliability in a similar environment. Documentary evidence in support of the choice of any item of plant shall 

be provided by the Contractor if requested by the Project Manager. 

Each sub-station is to be designed such that the failure or removal of any one item of plant for 

maintenance or repair shall not impair the operational integrity of the sub-station. 

The design and layout of the sub-stations shall ensure the safety of personnel concerned with the 

operation and maintenance of the plant. 

1.17 Plant and Equipment Identification 

1.17.1 Identification on Drawings 

The Contractor shall prepare comprehensive plant or equipment identification schedules. The 

schedules shall include the respective flow sheet or drawing/diagram identification numbers. 

1.17.2 Labels and Nameplates 

The Contractor shall supply and install all labels, ratings, instruction and warning plates necessary for the 

identification and safe operation of the works. 

Nameplates of labels shall be non-hygroscopic material with engraved lettering of a contrasting color or, 

alternatively in the case of indoor circuit-breakers, starters, etc. of plastic material with suitably colored 

lettering engraved thereon. 

All the above labels and plates shall be securely fixed to items of plant and equipment with stainless 

steel rivets, plated self tapping screws or other approved means. The use of adhesives will not be permitted. 

The language of labels, plates and notices shall comply with the requirements of the Contract. 

Individual plant items and all relevant areas within the contract works where a danger to personnel exists 

shall be provided with plentiful, prominent and clear warning notices. 

These warning notices shall draw attention to the danger or risk with words which attract attention and 

summarize the type of risk or danger. The notices shall also carry a large symbol which graphically 

depicts the type of risk. 

All equipment within panels and desks shall be individually identified. The identification shall 

correspond to that used in schematic and wiring diagrams. 

Each circuit breaker panel, electrical control panel, relay panel etc., shall have circuit designation label 

mounted on the front and rear. Corridor type panels shall additionally have circuit designation labels within 

the panels. 

All equipment and apparatus mounted there on shall be clearly labeled in an approved manner. The function 

of each relay, control switch, indicating lamp, MCB, link etc. shall be separately labeled. 

The Contractor shall be responsible for the relocation, or replacement of all labels on existing plant, which 

became inaccurate as a consequence of the contract works. 

1.18 Safety and Security 

1.18.1 Interlocks 

A complete system of interlocks and safety devices shall be provided so that the following 

requirements and any other condition necessary for the safe and continuous operation of the plant are 

provided: 

 Safety of personnel engaged on operational and maintenance work on the plant. 

 Correct sequence of operation of the plant during starting up and shutting down periods. 



PG5APW3 

196 

 Safety of the plant when operating under normal or emergency conditions. 

 Interlocks shall be preventive, as distinct from corrective in operation. 

Where plant supplied under this Contract forms the whole or a part of a system for which one of more 

interlocking schemes are required, the Contractor shall be responsible for all interlocking schemes for 

the Project Manager’s approval. General descriptions of interlocking requirements are given in the 

specifications but the Contractor shall include for any other interlocks he considers necessary. 

1.18.2 Locks, Padlocks, and Key Cabinets 

The Contractor shall provide padlocks, locks, chains or other locking devices for the locking of all equipment 

cubicles, electrical isolating switches, selector switches, valves, etc. to the approval of the Project Manager. 

All locking devices and chains shall be manufactured from corrosion resistant material. All 

mechanisms shall be provided with a cover to minimize entry of water or dust. 

Locks shall conform to a master keying feature system to be agreed with the Project Manager for groups 

of equipment. 

All locks shall have individual high integrity locks and shall be provided with (two) keys. 

Each key shall be provided with a label as specified. 

The Contractor will supply and fit key cabinets equipped with labeled hooks, each identified with its 

appropriate key. Every cabinet shall be provided with a nameplate identifying the cabinet with its respective 

item or items of plant. Sufficient cabinets will be provided to store all keys supplied under this Contract and 

cater for future extensions. 

The Contractor shall provide comprehensive lock and key schedules to readily permit identification with 

equipment and doors. Such schedules are not required for loose padlocks. 

Where modifications are performed to existing sites the Contractor shall provide a system identical to that 

existing. 

1.19 Spare Parts 

1.19.1 Commissioning Spares 

In addition to the spare parts being provided for the Employer, the Contractor is responsible for ensuring 

that he has access to a stock of commissioning spares. Spares provided for the Employer are not to be 

utilized as commissioning spares, without written approval, in which case the Contractor shall 

immediately replace the contract spare at his own expense. 

All commissioning spares are considered as Contractors equipment. 

1.20 Consumable Items 

1.20.1 Chemicals and other Consumable 

The Contract includes for the provision of all chemicals, resins, and other consumables required for testing, 

commissioning and setting to work of each section of the works. 

Unless otherwise stated, the Contractor shall provide all such chemicals and other consumables required 

for the efficient operation and maintenance of the plant at full load 24 hours per day for a period of 12 months 

for each section of the works from the date of the final certificate. 

The Contractor shall prepare a list of these consumables giving quantities necessary for each section 

of the works and the recommended suppliers. 

1.21 Painting and Cleaning 

Immediately following the award of a contract, the Contractor shall submit the names of the proposed 
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paint supplier and applicator together with a quality assurance program for approval. All paints for a contract 

shall be provided by one manufacturer and preferably shall be manufactured in one country to ensure 

compatibility 

The painting of the plant shall be carried out in accordance with the appropriate schedule. The work is 

generally covered by the schedules but where particular items are not referred to specifically, they shall 

be treated in a manner similar to other comparable items as agreed with the Project Manager. 

The schedule indicate standards of surface preparation and painting which is intended to give a minimum 

service life of 10 years in a coastal industrial environment, with need for minor remedial work only during 

the intervening period. 

Steel sections and plate shall be free from surface flaws and laminations prior to blast cleaning and shall not 

be in worse condition than Pictorial Standard B, Swedish Standard SIS 05 5900. 

The Project Manager is prepared to consider alternative paint schemes to meet the requirements of fabrication 

using modern automated materials handling systems, provided they offer the same standards of surface 

protection and service life as those intended by the schedules. 

All paints shall be applied by brush or spray in accordance with the schedule, except for priming coats for 

steel floors, galleries and stairways where dipping is permitted. 

 

Where paint is to be applied by spray, the applicator shall demonstrate that the spray technique 

employed does not produce paint films containing vacuoles. 

Where paint coatings are proposed for the protection of surfaces of equipment exposed to corrosive conditions, 

such as plant items exposed to brines or sea water immersion in liquid, or wet gases, the coatings shall be 

formulated to the suitably corrosion resistant and shall be high voltage spark tested at works and/or at 

site prior to commissioning. The test procedure shall be based on the use of a high voltage direct current. 

The voltage used shall be 75% of the breakdown voltage of the coating. This breakdown voltage shall first 

be separately determined using test plates coated with the specified coating formulation and thickness. The 

coating on the test plate shall also be micro-sectioned by the applicator to show that it is free from 

vacuoles and other defects likely to invalidate the test procedure. 

If the defects revealed by the above test procedure do not exceed one per 5 m
2 

of coating surface, the 

coating need not be re-tested after the defects have been repaired. If the defects exceed one per 5 m
2 

of 
coating surface, the repairs shall be resettled after any curing is completed, and this procedure shall 

be repeated until the defects are less than one per 5 m
2 

of coating surface. After repair of these defects, 
the equipment can be placed in service without further testing. 

All coating proposed for the internal protection of domestic water storage tanks and desalination plants 

shall be certified by an approved independent Authority as suitable for use in potable water installations and 

shall meet the non-painting requirements of BS 3416. 

All plain shed and bright parts shall be coated with grease, oil or other approved rust preventive before 

dispatch and during erection and this coating shall be cleaned off and the parts polished before being 

handed over. 

Where lapped or butted joints form part of an assembly which is assembled or part assembled prior to final 

painting, the jointed surfaces shall be cleaned free from all scales, loose rust, dirt and grease and given one 

brush applied coat of zinc phosphate primer before assembly. 

Paint shall not be applied to surfaces which are superficially or structurally damp and condensation must be 

absent before the application of each coat. 

Painting shall not be carried out under adverse weather conditions, such as low temperature (below 4
0
C) or 

above 90% relative humidity or during rain or fog, or when the surfaces are less than 3
0
C above dew point, 

except to the approval of the Project Manager or his duly appointed representative. 

Priming coats of paint should not be applied until the surfaces have been inspected and preparatory work has 
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been approved by the Project Manager or his duly appointed representative. 

No consecutive coats of paint, except in the case of white, should be of the same shade. Thinners shall not 

be used except with the written agreement of the Project Manager. 

On sheltered or unventilated horizontal surfaces on which dew may linger more protection is needed and 

to achieve this additional top coat of paint shall be applied. 

The schedules differentiate between ‘Treatment at Maker’s Works’ and ‘Treatment at Site after Completion 

of Erection’ but the locations at which different stages of the treatments are carried out may be modified always 

providing that each change is specifically agreed to by the Project Manager and the painting is finished at 

site to the Project Manager’s satisfaction. 

All paint film thickness quoted are minimum and refer to the dry film condition. All thickness shall be 

determined by the correct use of approved commercial paint film thickness measuring meters. 

The Contractor shall ensure that precautions are taken in packing and crating to avoid damage to the 

protective treatment applied before shipment, during transport to the site. 

Structural bolts shall be galvanized, sheradized or cadmium plated and painted as for adjacent 

steelwork. 

All structural timber that does not require to be painted (timber joists, flooring, etc) shall be treated with two 

coats exterior grade approved timber preservative. 

The requirements of this clause and the schedules shall be interpreted in accordance with the 

requirements and recommendations of BS 5493 and CP 231, 3012 and the paint manufacturer’s special 

instructions where applicable. 

Colour shall be in accordance with BS 1710 and BS 4800 or equivalent material standards. 

1.22 Galvanized Work 

All galvanizing shall be carried out by the hot dip process (and unless otherwise specified, shall conform 

in all respects with the relevant IEC specification). 

Attention shall be paid to the detail of members, (in accordance with IEC specification). Adequate provision 

for filling venting and draining shall be made for assemblies fabricated form hollow sections. Vent holes 

shall be suitably plugged after galvanizing. 

All surface defects in the steel, including cracks, surface laminations, laps and folds shall be removed 

(in accordance with IEC specification). All drilling cutting, welding, forming and final fabrications of 

unit members and assemblies shall be completed before the structures are galvanized. The surface 

of the steelwork to be galvanized shall be free from welding slag, paint, oil, grease and similar contaminants. 

The coating shall be as specified in BS 720 or equivalent National standard. Structural steel items shall 

initially grit blasted to BS 4232, second quality (SA2.5) and the minimum average coating weight on steel 

sections 5 mm thick and over shall be as specified in the table below: 

 

THICKNESS OF 
STEELAVERAGESECTION 

mm 
5 

10 
20 

THICKNESS OF 
SIZECOATINGWEIGHT 

microns 
80 – 90 

100 – 120 
120 – 150 

MINIMUM 
COATING 

g/m² 
600 

750 
900 
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With intermediate values on a pro rata basis. 

On removal from the galvanizing bath the resultant coating shall be smooth, continuous, free from gross 

surface imperfections such as bare stops, lumps, blisters and inclusions of flux, ash or dross. 
 

Galvanized contact surfaces to be jointed by high strength friction grip bolts shall be roughened before 

assembly so that the required slip factor (defined in BS 3294. Part BS 4606 part 1 and I) is achieved, care 

shall be taken to ensure that the roughening is confined to the area of the faying surface. 

Bolts, nuts and washers, including general grade high strength friction grip bolts (referred to in BS 3139 and 

BS 4395 part 1) shall be hot dip galvanized and subsequently centrifuged (according to BS 729). Nuts shall 

be tapped up to 0.4 mm oversize after galvanizing and the threads oiled to permit the nuts to be finger 

turned on the bolt for the full depth of the nut. No lubricant, applied to the projecting threads of a galvanized 

high strength friction grip bolt after the bolt has been inserted through the steelwork shall be allowed to come 

into contact with the faying surfaces. 

During off-loading and erection, nylon slings shall be used. Galvanized work which is to be stored in works 

on site shall be stacked so as to provided adequate ventilation to all surfaces to avoid wet storage staining 

(with rust). 

Small areas of the galvanized coating damaged in any way shall be brought to the attention of the Project 

Manager who shall authorize repair by: 

Cleaning the area of any weld slug and though wire brushing to give a clean surface. 

The application of two coats of zinc rich paint or the application of low melting point zincalloy repair 

rod or power to the damage area, which is heated to 300°C. 

After fixing, bolt heads, washes and nuts shall receive two coats zinc rich paint. 

1.23 Mechanical Items 

All screw threads shall be of the ISO metric form and the diameters and pitch of thread for all bolts studs and 

nuts shall conform to the ISO Standards as stated in BS 3692 or BS 4190 or equivalent National Standard. 

It is recognized that in a number of applications such as instrument, machine components and pipe, other 

thread forms may be used. 

1.23.1 Pipe Work 

All piping shall be designed, manufactured and tested in accordance with British Standards 

or equivalent Nationals Standards approved by the Project Manager. In particular, pipework 

should meet the requirements of the following standards or their equivalents. Dimensions shall 

comply with Table 1 of BS 1600. The minimum wall thickness of carbon steel pipes excluding 

any allowance for corrosion shall be as shown in British Standards:  

Diameter Minimum Wall Thickness 

0-100mm Table 2BS1387 

150-200mm 4.87mm 

250-600mm 6.35mm 

Drains and air vents shall be provided as required by the physical arrangement of the pipe work and shall be via 

valves with the drain and vent pipe work led to drain points to the approval of the Project Manager. 

Screwed pipe work systems shall be provided with adequate unions to enable valves and fittings to be 

removed if required with minimum disturbance to the rest of the pipe system. 

1.23.2 Bolts, Studs, Nuts and Washers 

All bolts and nuts shall conform dimensionally to the requirements of BS 3092 or BS 4190 or 
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equivalent National Standard. 

The material of all bolts, studs and nuts for piping systems shall conform to the 

requirements of BS 4505 or equivalent National Standard. 

The threaded portion of any bolt or stud shall not protrude more than 1.5 threads above the 

surface of its mating nut. 

When fitted bolts are used they shall be adequately marked to ensure correct assembly. 

Bolts, nuts, studs and washers in contact with sea water or used on pipe work systems 

containing sea water shall be of the same material as flanges etc. 

The use of slotted screws shall be avoided; hexagon socket screws or recessed type heads being 

preferred. 

1.24 Electrical Insulation 

Insulating materials shall be suitably finished so as to prevent deterioration of their qualities under the 

specified working conditions. Account shall be taken of the IEC 60085 and IEC 60505 

recommendations. 

Ebonite, synthetic resin-bonded laminated material and bituminized asbestos cement-bonded panels shall be 

of suitable quality selected from the grades or types in the appropriate British, IEC, or approved National 

Standard. 

All cut or machined surfaces and edges of resin-bonded laminated materials shall be cleaned and then 

sealed with an approved varnish as soon as possible after cutting. 

Linseed oil and untreated materials of fiber, leatheroid, presspahn, asbestos or other similar hygroscope 

types of materials shall not be used for insulation purposes. Untreated leatheroid and presspahn may be 

used for mechanical protection of winding insulation. 

Wherever practicable, instrument, apparatus and machine coil windings, including wire wound resistors, 

with the exception of those immersed in oil or compound, shall be thoroughly dried in a vacuum or by other 

approved means and shall then be insulating varnish. Varnish with a linseed oil base shall not be used. 

No material of a hygroscope nature shall be used for covering coils. Where inter-leaving between windings 

in coils is necessary, only the best manila paper, thoroughly dried, which permits penetration by the 

insulating varnish or wax, shall be used. 

1.25 L.V. Circuit Protection 

Fuses are not to be used for protection of circuits below 1000V phase-to-phase, (Low Voltage). 

All low voltage and dc circuit protection is to be provided by moulded case, or miniature circuit 

breakers. 

Link carriers and bases shall be of an approved manufacture and of such form and material so as to protect 

persons from shock and burns in normal service and maintenance. Links and fixed contacts shall be shielded 

to prevent inadvertent contact with live metal whilst the link is being inserted or withdrawn. 

The labeling of carriers and bases shall comply with IEC 60269 Identification labels fixed to panels, 

boards and desks for MCBs and links shall describe their duty, voltage and rating. 

1.25.1 Miniature Circuit Breakers 

All miniature circuit breakers (MCBs) shall comply with IEC 60157 and be fitted with over-

current releases of both the thermal and instantaneous type. All MCBs supplied on this contract 

shall be to short circuit category P2 of IEC 60157. 
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Single, two or three pole breakers may be used where appropriate and a trip of one pole shall 

cause a complete trip of all associated poles. In addition the rating given of MCBs supplied shall 

be confirmed as that appropriate to the enclosure provided. 

The Contractor shall ensure satisfactory time and current grading with other associated 

miniature circuit breakers or MCCBs. 

1.25.2 Distribution Boards and Isolators 

Distribution boards shall be provided throughout the plant for local distribution of lighting, 

small power and air conditioning supplies. The lighting and small power circuits may use a common 

distribution board. 

Distribution boards shall be of 1 kV A.C., 1.2 kV D.C. rating and conform to IEC 60439. All 

distribution boards shall be of the weatherproof enclosure type and shall be arranged so that the 

door or cover can be locked in the closed position. 

All triple pole and neutral boards shall provide satisfactory cable entry for all cables which 

could be required for the number of circuit facilities provided and shall have the neutral bar 

drilled for the full number single phase ways. 

Each distribution board supplied from a remote location shall have a load breaking/fault making 

incoming isolating switch mounted adjacent to or as part of the distribution board. Each distribution 

board shall have removable top and bottom (undrilled) gland plates. 

Each circuit in every distribution board shall be numbered and identified by means of a schedule 

attached to the interior of the door or cover of the board. The schedule shall be legible and durable 

to the Project Manager’s approval. 

Twenty-five percent spare ways shall be provided for future use. 

1.26 Electrical Equipment, Instruments and Meters 

All instruments and meters shall be fitted with glasses of low reflectivity and shall not cause pointer deflection 

due to electro-static charging through friction. 

All indicating instruments shall be of the flush mounted pattern with dust and moisture proof cases complying 

with BS. 2011, Classification 00/50/04, and shall comply with BS. 89 or IEC 60051. 

Unless otherwise specified, all indicating instruments shall have 95mm square cases to DIN standard 

or equivalent circular cases. 

Instrument dials in general shall be white with black markings and should preferably be reversible where 

double scale instruments are specified. 

Scales shall be of such material that no peeling or discoloration will take place with age under humid 

tropical conditions. 

The movements of all instruments shall be of the dead beat type. 

Instruments shall be provided with a readily accessible zero adjustments. 

The mounting height of the centre of all indicating instruments shall not exceed 2000mm. 

A.C. ammeters for transformer, feeder or inter connector circuits, and D.C ammeter for all load circuits 

except motors, shall have linear scales commencing at zero. 

A.C and D.C ammeters for motor circuits shall have scales commencing at zero and with a 

compressed overload portion for reading of the associated minor starting current. 

D.C. ammeters for the main battery circuit of D.C systems shall have scales with positive and negative 

ranges, labeled charge and discharge respectively. 
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Voltmeters for feeders and transformer circuits shall have expanded scales to display the nominal service 

voltage ± 20%. 

Wattmeter for feeders shall have linear positive and negative reading scales to be approved. 

Varmeters for all circuits shall have linear positive and negative reading scales to be approved. 

Integrating metering shall be provided where indicated on the specification drawings. These meters shall be 

of the withdrawable flush mounted type and comply with the relevant parts of IEC 60521 and BS 5685, 

Class 1.0 accuracy and BS 37, Part 9. The meters shall include cyclometer dial type registers. 

Approved test terminal blocks of the three-phase type shall be provided for connecting in circuit with 

each meter a portable testing meter. 

If applicable, recording instruments shall be of an approved type, and unless otherwise specified, shall have 

two chart speeds of 25 mm and 50 mm per hour available for selection by means other than changing 

connections. They shall be complete with sufficient charts and inks for two years’ working. 

All instruments, meters, recorders and apparatus shall be capable of carrying their full load currents without 

undue heating. They shall not be damaged by the passage of fault currents within the rating of the associated 

switchgear through the primaries of their corresponding instrument transformers. 

All instruments, motors and apparatus shall be back connected and the metal cases shall be earthed. 

All voltage circuits to instruments shall be protected by a fuse in each unearthed phase of the circuit placed 

as close as practicable to the main connection. 

All power-factor indicators in 3-phase circuits shall have the star point of their current coils brought out to a 

separate terminal which shall be connected to the star point of the instrument current transformer 

secondary windings. 

All instruments and meters associated with multi-ratio CT’s shall be provided with sets of scales etc. 

appropriate to each CT ratio. It shall be possible to replace the scales of instruments without dismantling 

the instruments or interfering with any tropicalization finish. 

The Contractor shall provide electrical instrument and meter schedules to include, manufacturer, type, 

designation, current and voltage rating, accuracy class and circuit designation. 

All equipment shall be colored “NEMA Standard Grey 70” unless otherwise specified by the Project 

Manager. 

1.27 Control and Selector Switches 

Control switches shall be of the three-position type with a spring return action to a central position (and 

without a locking feature). 

Circuit breakers shall have control switches which shall be labeled open/N/close or (O/N/I and arranged 

to operate clockwise when closing the circuit breakers and anti-clockwise when opening them, and shall be 

of the pistol grip type. 

Control switches of the discrepancy type shall be provided where specified. Such discrepancy control 

switches shall be arranged in the lines of the mimic diagram on the switchgear panels. Such switches shall 

include lamps and be of the manually operated pattern, spring loaded such that it is necessary to push and 

twist the switch past its indicating position for operation. The lamp shall be incorporated in the switch base 

and shall flash whenever the position of the circuit breaker is at variance with the position indicated by 

the control switch. Hand dressing of the control switch to the correct position shall cause the lamp to 

extinguish. 

Selector switches shall be of the two or more position type as required, and have a stay-put action to remain 

in any selected position which shall be lockable (separate padlocks each with duplicate keys should be 

provided). Each position of the selector switches shall be suitably labeled to signify their function. The 
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switch handle shall be of the pistol grip type to the approval of the Project Manager. 

It shall not be possible at any time to operate any switchgear equipment from more than one location 

simultaneously, and suitable lockable selector switches shall be provided to meet this requirement. 

The contacts of all control and selector switches shall be shrouded to minimize the ingress of dust and 

accidental contact, and shall be amply rated for voltage and current for the circuits in which they are used. 

1.28 Auxiliary Switches 

Auxiliary switches shall be to approval and contacts shall have a positive wiping action when closing. 

All auxiliary switches, whether in service or not in the first instance, shall be wired up to a terminal board 

and shall be arranged in the same sequence on similar equipment. 

Auxiliary switches mechanically operated by the circuit breakers, contactors, isolators, etc. shall be to 

approval and contacts mounted in accessible positions clear of the operating mechanism of the circuit 

breaker, contactor, isolator, etc., and they shall be adequately protected against accidental electrical shock. 

Auxiliary switches shall be provided to interrupt the supply of current to the trip coil of each circuit breaker 

and contactor immediately the breaker or contactor has opened. These auxiliary switches shall make before 

the main contacts, during a closing operation. 

A minimum of four spare auxiliary switches, two normally open, two normally closed shall be 

provided for each circuit breaker, and contactors and also for isolators. 

1.29 Alarm Equipment 

Where an alarm system is specified, it shall consist of an initiating device, a display unit and push buttons 

mounted on the front of the appropriate control panel, together with a continuously rated audible warning 

device flasher unit and relays. The relays shall wherever possible, be mounted inside the same panel; 

where the number of alarms to be displayed makes this impracticable, a separate alarm relay cubicle or 

cubicles will be considered as an alternative. 

Where it is necessary to differentiate between the urgency of alarms then various approved alarm tone 

devices shall be provided in this Contract. In addition and where specified an alarm beacon to the approval 

of the Project Manager shall be provided. 
 

The display unit shall consist of a rectangular frame or bezel enclosing the required number of individual 

facias, each of which shall be preferably approximately 32mm x 25mm in size. Each facia shall be in 

the form of a window inscribed with the specified legend, describing the fault condition to be indicated. 

Lamps shall not illuminate adjacent windows. 

At least 3 spare ways shall be provided on each display unit. All unused ways in a display unit shall be fully 

equipped and the alarm system designed to enable these ways to be utilized at a future date. 

Alarm relays shall be of a type to the approval of the Project Manager, arranged to plug into fixed bases, either 

singly or in groups and have positive means of retaining them securely in the service position, the bases being 

mounted on racks or frames which shall be hinged to allow them to be swung clear of the sides of the panel or 

cubicle in which they are installed in order to provide ready access. 

The type of wiring used for internal connections between alarm facias and their relays and between relays 

and terminal blocks, shall generally comply with these requirements with the following exceptions:- 

(i) Single-strand wire, not less than 0.85 mm in diameter may be used. 

Soldered terminations will be acceptable 

External connections for alarm circuits will in general be run in multi-core cables having a larger core size 

than that referred to above. This will necessitate special terminal blocks, if soldered terminations are 

used, in which case the internal and external terminations of each pair shall be joined by a removable 
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link. Samples of the type of wire and terminal block to be used for alarm connections shall be submitted 

for the Project Manager’s approval. 

The operation of the alarm system shall be as follows:- 

When an external alarm indicating contact closes the audible warning shall sound continuously and the 

appropriate facia shall be illuminated by a flashing light at a frequency which allows the inscription to be 

easily road. 

An ‘Accept’ push-button shall be provided on or near the display unit, which when pressed, shall silence 

the audible signal and cause the facia to remain illuminated steadily. 

The alarm circuit shall be designed to retain the indication after the re-opening of the initiating contact, 

requiring a separate ‘Reset’ push button to be pressed before the alarm is cancelled. 

A ‘Test’ push button shall be fitted close to the ‘Accept’ and ‘Reset’ buttons, to illuminate all the facias 

on the associated display unit for as long as the ‘Test’ button is held depressed. 

The operation of the ‘Accept’ button shall not preclude the receipt of further indications giving more 

audible alarm and visual indications as the result of the operation of other sets of alarm contacts. 

 

Relays shall not be continuously energized when the alarm system is at rest. 
 

For all alarm indication initiating device a spare set of voltage-free contacts shall be provided (this may be 

by the use of auxiliary relays) and connected by cable to a suitable, approved marshalling cubicle. These 

spare contacts will provide for the transmission of the alarm indication signals to the remote Grid Control 

Centre. 

The Contractor shall be responsible for providing all the alarms required for the safe and efficient operation 

of the plant. General descriptions of alarms requirements are given in the specification and the Contractor 

shall include any other alarms that are necessary due to the type of equipment and design of the plant to the 

Project Manager’s approval. 

1.30 Panels, Desks, Kiosks and Cubicles 

1.30.1 General Requirements 
 

Unless otherwise specified, panels, desks and cubicles, shall be of floor-mounted and free-standing 

construction and be in accordance with the specified enclosure classification. All control and 

instrumentation panels shall be identical in appearance and construction. 

Panels shall be rigidly constructed from folded sheet steel of adequate thickness to support the 

equipment mounted thereon, above a channel base frame to provide a toe recess. Alternatively 

a separate kicking plate shall be provided. 

Overall height, excluding cable boxes, shall not exceed 2.5 m. operating handless and locking 

devices shall be located within the operating limits of 0.95m and 1.8m above floor level. All panels 

shall be fitted with padlocks. The minimum height for indicating instruments and meters 

shall be 1.5m unless otherwise specified. 

All panels' desks and cubicles shall be vermin and insect proof. All cable entries to equipment 

shall be sealed against vermin as soon as possible after installation and connecting-up of 

the cables to the approval of the Project Manager. 

Ventilation shall be provided for natural air circulation. All control equipment shall be 

designed to operate without forced ventilation. 

For outdoor equipment, metal to metal joints shall not be permitted and all external bolts or screws 

shall be provided with blind taped where a through hole would permit the ingress of moisture. 

All metal surfaces shall be thoroughly cleaned and particular care taken during painting to 

ensure that both internally and externally a first class cover and finish is achieved. For harsh 
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environments, all nuts, bolts and washers shall be plated. 

Door sealing materials shall be provided suitable for the specified site conditions. Doors shall be 

fitted with handles and locks. The doors shall be capable of being opened from within the panel 

without the aid of a key after they have been locked from the outside. Hinges shall be of the life-

off type. Seals shall be continuous or with only one joint. 

 

The bottom and/or top of all panels shall be sealed by means of removable gasketted steel gland 

plates and all necessary glands shall be supplied and fitted within the Contract. 

Panels shall be suitably designed to permit future extension wherever appropriate or specified 

without the need to dismantle the existing panels. Panels shall be “top entry” types with respect 

to control cabling. 

 

Each panel shall include rear access doors and door-operated interior lamp, and be clearly labeled 

with the circuit titled at front and rear, with an additional label inside the panel. Panels sections 

accommodating equipment at voltages higher than 110 V shall be partitioned off and the 

voltage clearly labeled. Each relay and electronic card within panels shall be identified by 

labels permanently attached to the panel and adjacent to the equipment concerned. Where 

instruments are terminated in a plug and socket type connection both the plug and the 

socket shall have permanently attached identifying labels. 

Instrument and control devices shall be easily accessible and capable of being removed from 

the panels for maintenance purposes. 
 

For suites of panels inter-panel bus wiring shall be routed through apertures in the sides of panels 

and not via external multi-core cabling between the panels. 

All panels, whether individually mounted or forming part of a suit, shall incorporate a common 

internal copper earthing bar onto which all panel earth connections shall be made. Suitable 

studs of holes to the Project Manager’s approval shall be left at each end of the bar for connection 

to the main station earthing system. 

Earth connection between adjacent panels shall be achieved by extending the bar through the 

panel sides and not by interconnecting external cabling. 

Cubicles and cubicle doors shall be rigidly constructed such that, for example, door mounted 

emergency trip contacts can be set so that mal-operation will not be possible due to any vibrations 

or impacts as may reasonably be expected under normal working conditions. 

1.30.2 Indicating Lamps 

All new indicators shall have a minimum continuous burning guaranteed life of 10,000 hours, 

at their rated voltage. 

The Indicating lamps must be LEDs only and cluster LEDs for important functions subject 

to approval of the Project Manager. 

Indicators shall be easily replaceable from the front of the panel and shall be adequately ventilated. 

LED indicators shall operate at not less than 20mA and red LED indicators shall be of the high 

brightness types. 

The lamps shall be clear and shall fit into a standard form of lamp holder. The rated lamp voltage 

should be ten percent in excess of the auxiliary supply voltage, whether AC or DC. Alternatively, 

low voltage lamps with series resistors will be acceptable, however resistors shall be dimensioned 

to avoid damage due to heat. 

The lamp glasses shall comply with BS 1376 and BS 4099 or equivalent National Standard 

and shall be in standard colours, red, green, blue, white and amber. The colour shall be in the 

glass and not an applied coating and the different coloured glasses shall not be interchangeable. 
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Transparent synthetic materials may be used instead of glass, provided such materials have 

fast colours and are completely suitable for use in tropical climates. 

Normally energized indicating lamps, if employed, shall in general be energized from the station 

LVAC supply. 

Lamps and relays incorporated in alarm facia equipment shall be arranged for normal 

operation from the station battery, subject to the approval of the Project Manager. 
 

Lamp test facilities shall be provided so that all lamps on one panel can be tested 

simultaneously by operation of a common push-button. Where alarm facias are specified, all alarm 

and monitoring indications (apart from circuit-breaker and disconnector position indications) shall 

be incorporated in the facia. 

 

Where specified every circuit breaker panel shall be equipped with one red and one green indicator 

lamp, indicating respectively circuit closed and circuit open and an amber lamp for indicating 

‘auto-trip’. Where specified in the lines of mimic diagrams, indicating lamps may be of the 

three-lamp single-aspect type. 

   All lamps shall be renewable from the front of panels without the use of special tools. 

The variety of indicating lamps provided shall be rationalized to reduce maintenance and spares 

requirements. 

1.30.3 Anti-Condensation Heaters 

All switchboards, panels, cubicles, motor control Centre and the like shall incorporate electric 

heaters capable of providing movement of sufficient heated air to avoid condensation. 

The power supply to the heaters shall be manually switched by a two pole switch with red lamp. 

All heaters on multi-panel equipment shall be controlled from a single point. The related 

equipment shall be designed to accept the resulting heat input. 

Bus wiring shall be incorporated in switchboards for supplying the heaters. 

1.31 Panel Wiring and Terminal Boards 

1.31.1 General 

All electrical equipment mounted in or on switchgear, panels, kiosks, and desks, etc. shall have 

readily accessible connections and shall be wired to terminal blocks for the reception of external 

cabling. 

All wiring shall be of adequate cross-sectional area to carry prospective short-circuit 

currents without risk of damage to conductors, insulation or joints. 

All cabling shall be of type CR or CK to BS 6231 unless the design of the plant requires the 

cabling to withstand more onerous operating conditions in which case cabling shall be suitable for 

these conditions. The minimum cross section of wire shall be 4 sq.mm for all secondary wiring 

associated with current transformers of nominal secondary rating of 0.5A or greater. The size of 

wiring for circuits other than CT secondary wiring shall be not less than 2.5 sq. mm. Cross-

sectional area, save as permitted in the specification. 

The minimum strand diameter of copper or tinned copper flexible conductors shall be 0.20 

mm for flexible and the minimum cross-sectional area shall be 0.5 sq. mm for all cables. For 

wiring within panels on circuits not directly associated with circuit breaker protection and control, 

and having a continuous or intermittent, load current of less than 1 amp, the use of smaller line 

down to 0.25 sq. mm will be permitted subject to Project Manager’s Approval. 

Where an overall screen is used, this shall be metallic screen or low resistance tape, with drain 

wire as above. 
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Wiring shall be supported using an insulated system which allows easy access for fault finding 

and facilitates the rapid installation of additional cables. 

Small wiring passing between compartments which may be separated for transport shall be taken 

in terminal blocks mounted near the top of each compartment, separately from those for external 

cable connections. 

Both ends of every wire shall be fitted with ferrules of insulating material complying with BS 3858 

or equivalent National Standard and engraved in black. The identification numbering system 

used for the ferrules shall be to the approval of the Project Manager. 

Where new equipment must interface with existing equipment double ferruling shall be 

employed if the two numbering system are not compatible. 

Connections to apparatus mounted on doors, or between points subject to relative 

movement, shall be made in cable type CK to BS 6231, arranged so that they are subjected 

to torsion rather than bending. 

1.31.2 Identification of Cable Cores 

Where a wire or multi-core cable passes from one piece of equipment to another, e.g. from a 

circuit breaker to a remote control panel, the Contractor shall ensure that the identity of the 

wire is apparent at both ends and intermediate marshalling points by the use of ferrules, which shall 

permit identification of the cable in accordance with the schematic diagrams. The ferruling system 

to be adopted shall be a composite marking method to IEC 391 and BS 3858 as appropriate, 

giving functional information on the purpose of the individual conductor plus markings at both-

ends. 

Should the Contractors normal practice be at variance with the requirements of this clause he may 

submit details of the scheme proposed for consideration by the Project Manager. The Project 

Manager is not obliged to accept the Contractor’s proposal. 

Each core of multi-pair wiring shall be identified by color and terminal block 

identification together with an identification tracer per bundle. 

Permanent identification of all terminals, wires and terminal blocks shall be provided. Each 

individual terminal block shall have independent terminals for incoming and outgoing 

cabling. 

1.31.3 Terminals and Terminal Boards 
 

Terminal Assemblies shall be of the unit form suitable for mounting on a standard assembly 

rail, to give the required number of ways. The units shall be spring retained on the assembly fail. 

Each individual terminal block shall have independent terminals and outgoing cabling. 

End barriers or shields shall be provided for open sided patterns. 

It shall be possible to replace any unit in an assembly without dismantling adjacent units. Moulding 

shall be mechanically robust and withstand the maximum possible operating temperatures and 

torque which may be applied to terminal screw. All live parts shall be recessed in the moulding 

to prevent accidental contact. 

Terminals shall be of the screw clamp type for lower current rating which compress the conductor 

or termination between two plates by means of a captive terminal screw. Contact pressure 

of screw clamp terminations shall be independent of each other. For higher current ratings 

bolted type terminals are permitted. Current carrying parts shall be non-ferrous and plated. 

All terminals for “incoming” cabling shall have testing facilities, which permit the 

examination of the state of the circuit without disconnecting the associated cabling. Terminal 

blocks for current transformer secondary shall be fitted with shorting/disconnect facilities. 
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Terminal blocks for voltage transformers secondaries shall be isolatable. 

Terminal blocks in telemetry marshalling cubicles shall be isolatable. The means of 

isolation shall be fixed and give visual identification of the status of the terminal. 

Not more than 1 wire shall be connected to each terminal and cross-connection facilities shall be 

provided where numerous cores are to connected together. 

Each terminal block, and every individual terminal shall be identified. The terminal 

identification number shall be included on associated schematic and wiring diagrams. 

The mounting rail may only be used to provide an earth connection, when firmly bonded to the 

earth bar and to be approved by the Project Manager. 

The Contractor shall submit samples of the terminal blocks/mounting rail assemblies together 

with details of his proposed cabling/termination system to the Project Manager for approval. 

Adjacent terminals to which wires of different voltage, polarity or phase are connected shall be 

separated by a protruding insulating barrier; this requirement also applies to terminals carrying 

wires of the same voltage but originating from different sources. 

Wires shall be grounded on the terminal boards according to their functions. Terminal blocks 

for connections exceeding 110V shall be fitted with insulting covers. 

Terminal blocks shall be mounted not less than 150 mm from the gland plates, and spaced not less 

than 100 mm apart, on the side of the enclosure. 

Sufficient terminals shall be provided to permit all cores on multicore cables to be terminated. 

Terminals for spare cores shall be numbered and be located at such position as will provide the 

maximum length of spare core. At least 10% spare terminals shall be provided in all cases. 

The tails of multi-core cables shall be bound and routed so that each tail may be traced without 

difficulty to its associated cable. All spare cores shall be made off to terminals. 

When two lengths of screened cable are to be connected at a terminal block (i.e. junction box) a 

separate terminal shall be provided to maintain screen continuity. 

Should the terminal block manufacturer recommend that specific types of terminal tools are used 

(eg parallel sided screw/drivers) the Contractor shall provide three sets of these at each sub-station 

site. In addition the Contractor shall provide 8 numbers, test leads of minimum 1500 mm 

length which can be inserted into the test terminals of the terminal blocks, at each sub-station. 

The test leads shall be capable of being ‘jumpered’ together for multi-instrument use. 

The use of pre-formed factory tested cable connections to field mounted marshalling boxes 

shall be to the Project Manager’s approval. 

1.32 Cable Boxes and Glands 

Electrical equipment supplied under this contract shall be fitted with all necessary cable boxes and glands 

which shall be complete with all required fittings. Boxes shall be of adequate proportions to 

accommodate all cable fittings, including stress cones or other means of cable insulation grading, and 

designed in such a manner that they can be opened for inspection where appropriate without disturbing the 

gland plate of incoming cable. 

Glands for termination of cables to outdoor equipment or indoor areas liable to water spray, hosing or flooding 

shall incorporate provision for sealing against ingress of moisture or dust, and shall comply with the 

requirements of BS 6121 for sealing. 

Removable gasketted steel gland plates shall be provided for multi-core cables and shall be supported 

from the sides of the enclosures, as near to the floor or roof as possible while allowing adequate space both 

above and below the plate for manipulation of the cable and gland. Gland plates for marshaling boxes 
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shall be in the form of removable gasketted steel plate, forming part of the underside of the box. 

The terminals for 3 phase cables shall be clearly marked with the phase colours (approved 

designations) to enable the cables to be terminated in the correct sequence. 

Filling and venting plugs where required, shall be positioned so as to avoid the possibility of air being 

trapped internally and adequate arrangements shall be made for expansion of compound etc. There shall be 

no possibility of oil entering the cable box from an associated oil filled compartment. Cable 

sealing ends shall be arranged to project at least 25mm above the gland plate to avoid moisture collecting in 

the crutch. 

Any chamber which is to be compound filled shall be clean and dry and at such a temperature before 

filling that the compound does not solidify during the filling process. Filling orifices shall be sufficiently large 

to permit easy and rapid filling. 

All cable boxes shall be designed to withstand the high voltage D.C. cable tests prescribed in BS 6346, 

BS 6480 and IEC 60055 as appropriate. 

If applicable, cable boxes for paper-insulated cables shall be complete with universal tapered brass glands 

(insulated from the box in an approved manner and including an island layer for testing purposes. 

Even single core cables are used, particularly for currents in excess of 500 A, adequate steps must be taken 

to minimize the effects of eddy currents in the gland and bushing-mounted plate. 

Cable glands for extruded solid dielectric insulated cables (PVC, EPR, and XLPE) shall be of the 

compression type and as specified in BS 6121. 

Approved glands shall be used on MICC cables 

Glands for armored or screened cables above 240 sqmm shall be provided with an integral heavy duty 

earthing lug capable of carrying the full earth fault current for a period not less than 1 second without 

deterioration. 

Cable lugs and terminations for the receipt of all power control and instrumentation cable cores shall be 

provided. 

Cable boxes for the termination of elastomeric cables up in 33 kV nominal service voltage shall be designed 

and dimensioned to provide adequate insulation in air for cables. Clearance and creepage distances shall be 

adequate to withstand the specified alternating current voltages and impulse voltages for service under 

the prevailing site conditions. The performance is to be met without the use of insulating ‘boots’ shrouds or 

any other material fitted over or between the cable terminations apart from permanently fitted barriers forming 

part of the switchgear or cable box. 

Means shall be provided for preventing accumulation of dirt, dust, moisture, vermin or insects such as to 

maintain the anticipated life of the equipment. The Contractor shall ascertain the means by which 

elastomeric cables are to be terminated and shall provide such information or instructions as necessary to any 

other contractor or sub-contractor to ensure compliance with this clause. 

The cable crutch within a cable box or equipment panel shall be protected by the use of a heat-shrink 

plastic ‘udder’ places over the conductors and crutch. 

1.33 Joints and Gaskets 

All joint faces are to be flat and parallel to the approval of the Project Manager and arranged to prevent 

the ingress of water or leakage of oil with a minimum of gasket surface exposed to the action of oil or 

air. 

Oil-resisting synthetic rubber gaskets are not permissible, unless the degree of compression is accurately 

controlled. For gaskets of cork or similar, oil resisting synthetic rubber may be used as a bonding medium. 

No joints are allow in gaskets. 
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1.34 Junction, Termination Marshaling Boxes, Operating Cubicles etc 

 

All junctions, termination and marshaling boxes shall be of substantial sheet steel construction, having 

enclosure classification in accordance with the specification and fitted with external fixing lugs and finished 

in accordance with this Specification for cleaning, painting and finishing. 

The boxes shall allow ample room for wiring, with particular regard to the deployment of wires from the 

point of entry. 

Outdoor boxes shall have internal anti-condensation heaters and stay bars fitted to doors. Indoor boxes 

shall be designed such that any condensed water cannot affect the insulation of the terminal boards or cables. 

No cables shall be terminated into the top of outdoor boxes unless specifically approved by the Project 

Manager. 

Each box shall be complete with suitably inscribed identification labels. 

Any outdoor boxes, cubicles etc containing instruments or meters shall have glazing suitable to permit 

the visual examination of these. 

Covers shall be arranged for padlocking and padlocks with keys shall be supplied. Cast iron boxes shall 

have bolted lids requiring the use of special keys or spanners for removal. 

All boxes shall be provided with adequate earthing bars and terminals. 

Notwithstanding information supplied by the Project Manager, the Contractor shall, as each box is completed 

or at intervals as requested by the Project Manager, supply to the Project Manager copies of accurate 

termination or destination charts showing the as-fitted arrangement of cables and cores in each box. The 

Contractor shall, following the Project Manager’s approval, fit one plastic laminated copy of the appropriate 

chart to the interior of each box. 

1.35 Conduit and Accessories 

 

Conduit, accessories and trunking installation shall comply with the latest issue of the Institution of Electrical 

Engineers Regulations for the Electrical Equipment of Buildings, unless otherwise approved by the 

Project Manager. In addition installation shall also comply with all local electricity regulations. 

Unless otherwise approved, all conduit and conduit fittings shall be galvanized, of heavy gauge steel, 

screwed, solid drawn or weld type complying with IEC 60423 and IEC 60614. 

No conduit smaller than 19 mm outside diameter shall be used. 

 

Standard circular boxes or machined face heavy-duty steel adaptable boxes with machined heavy type lids 

shall be used throughout. For outdoor mounting all boxes shall be galvanized, weatherproof and 

fitted with external fixing lugs. 

Conduit terminations shall be fitted with brass bushes. 

The use of running threads, solid elbows and solid tees will not be permitted. 

Conduit ends shall be carefully reamed to remove burrs. Draw-in boxes shall be provided at 

intervals not exceeding 10m in straight-through runs. 

Conduit runs shall be in either the vertical or horizontal direction unless otherwise approved and shall be 

arranged to minimize accumulation of moisture. Provision for drainage shall be made at the lowest points of 

each run. 

Conduits shall be supported on heavy galvanized spacer saddles so as to stand off at least 6 mm from the 

fixing surface. 

Provision shall be made for the support of internal conductors in instances where the length of the vertical 

run exceeds 5m. 
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All conduits run in any circuit are to be completed before any cables are pulled in. 

Flexible metallic conduit shall be used where relative movement is required between the conduit and 

connected apparatus, and a separate copper connection provided to maintain earth continuity. 

The maximum number of cables in any conduit shall be in accordance with the latest issue of the IEE 

Regulations for the Electrical Equipment of Buildings. 

1.36 Trunking 

 

Steel trunking etc. may be used for running numbers of insulated cables or wires in certain positions 

to the approval of the Project Manager. The trunking thickness shall not be less than 1.2 mm. 

1.37 Push-Buttons and Separately Mounted Push-Button Stations 

 

Push-buttons shall be shrouded or well recessed in their housings in such a way as to minimize the risk of 

inadvertent operation.   The colour of push-buttons shall be black unless otherwise required by the Project 

Manager. 

Push-button stations supplied as loose equipment shall be of the metal clad weatherproof type suitable 

for wall or bracket mounting. Each push-button station shall be clearly labeled showing the duty or drive to 

which it is applicable. 

1.38 Drawings, Diagrams and Calculations 

1.38.1 General 

 

The term “drawing” shall also include diagrams, schedules, performance curves, and 

calculations etc., required for the comprehensive design of the works. The Contractor shall be 

responsible for the provision of all drawings required for the various stages of the contract. All 

drawings, apart from workshop drawings, shall be submitted to the Project Manager for his 

recommendation and final approval by the concerned committee of BREB, in accordance 

with an approved program. The Contractor shall ensure that drawings are submitted for 

approval in good time such that they may be approved within the specified period prior to the 

manufacture or construction commencing. Further adequate time must be allowed by the 

Contractor to permit any comments made by the Project Manager to be incorporated. Any works 

performed prior to approval of drawings by the concerned committee of BREB will be entirely 

at the Contractor’s own risk including any delays that may result from modifications being 

found to be necessary by the Project Manager. 

The Contractor shall be fully responsible for obtaining any drawing or data of existing plant 

and installations that he requires in order to carry out the works, and shall also be responsible 

for verifying that any drawings of existing plant and installations are accurate. The Contractor shall 

provide suitable drafting and other staff on site that he requires investigating and producing 

any drawings that he requires of existing equipment and installations in order to carry out the 

works. Any cost associated with these requirements is deemed to be included in the contract price. 

Where existing installations have been modified or extended the Contractor shall provide complete 

new sets of drawings. In this respect the Contractor shall provide drawings detailing both the 

existing and new works and shall not limit the scope of the drawings to the new works only. 

5 (Five) sets of As-built drawings together with operation and maintenance manual of the 

equipment installed shall be submitted. 

1.38.2 Format 

Drawings are to be submitted for approval on paper prints, folded to A4 size with the project 

title block and drawing numbers fully visible. 
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All drawings are to be submitted on “A” series paper to ISO/5457. The maximum size of drawings 

shall be A1 except for site survey and layout drawings which may be submitted as A0 size sheets, if 

necessary, to accommodate details on a scale of 1:100. Single line diagrams and schematic 

drawings shall preferably be on a maximum sheet size of A2. All dimensional drawings shall be to 

the following scales and fully detailed. 1:1, 1:2, 1:5, 1:10 and factors of 10 thereof.  

Drawings symbols shall be in accordance with IEC 60117. 

All drawings are to be submitted in Auto Cad format in CDR Disks. 

Drawing titles shall clearly identify the specific function of the drawings and where 

appropriate the name of the site(s) to which the drawing applies. 

1.38.3 Drawing Numbering and Revisions 

The Contractor shall be responsible for adding the Employer’s drawing numbers to all drawings 

prior to submittal. Following award of the contract, the Project Manager and the Contractor will 
review the numbering system, familiarize each other with requirements, and agree on the 

numbering system to be applied. 

Comprehensive cross-references are to be included on drawings and the Contractor shall include 

the Employer’s drawing numbers in the cross-references. 

At each and every issue of a drawing the revision shall be raised, and details given in revision 

boxes on the drawings. Comprehensive details of revisions are to be given and phrases such as 

“REVISED”, “UPDATED”, “MODIFIED” or similar are not acceptable. 

Reference to any drawing in communications shall include the Employer’s drawing 

number. 

 

1.39 Operating and Maintenance Manuals 
2.  

1.39.1 General 

The Contractor shall be responsible for compiling operation and maintenance (O&M) 

manuals for each section of the works and all equipments used. 

Drafts of the manuals are to be submitted to the Project Manager at least six weeks prior to the 

commencement of pre-energization commissioning checks on Site. Following examination the 

Project Manager will forward copies of his comments to the Contractor to action prior to issuing 

Final O&M manuals. Final O&M manuals are to be available on site prior to the issue of the 

Taking over Certificate. 

Handling, installation, storage and transit instructions, in accordance with BS 4884 part 1, which 

shall form part of the manuals, are to be available on site prior to the arrival of the Plant. 

In addition to the compiled manuals, the Contractor shall submit copies of brochures and other 

explanatory literature with drawings of the plant, which will assist the Project Manager in 

approval of the drawings. 

1.39.2 Contents 

Operation and Maintenance manuals shall be prepared for the equipment supplied for the 

substation. The content and presentation of the manuals shall conform in full with BS 4884 

parts 1 and 2. 

The O&M manuals are also to contain a complete drawing list appropriate to the individual 

section of the works. The drawing list shall include the Project Manager’s drawing numbers. 

Maintenance instructions for all plant shall cover preventive and corrective maintenance 

procedures. For electronic or solid state control, protection equipment etc. details shall be provided 

to enable individual circuit cards to be checked for correct operation and faults to be traced, and 
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repaired. 

The Contractor shall provide proformas of the required maintenance record sheets for all plant, 

which shall include cross-reference to the appropriate section of the O&M manuals which detail 

how to perform the tasks required. Any other record sheets suitable for the monitoring of the 

plant shall also be designed and provided. 

1.39.3 Binders, Presentation 

The information will be provided on A4 pages, with diagrams on throw-clear pages where 

required to enable the text and diagrams to be refereed to simultaneously. 

The front cover and spine of the manuals shall give the following information: 

Project Title 

Employer’s name 

Contract number 

Identification of the Section of the Works 

Volume number and total number of volumes applicable (e.g. 

volume 3 of 5 volumes) 

Contractor’s company logo and name 

The above shall also be provided on a flysheet inside the front cover of each volume. Draft 

O&M manuals may be presented in unprinted covers. 

Four copies of draft O&M manuals are to be provided to the Project Manager; following approval 

8 copies are to be provided to the Project Manager or his site Representative for each section of 

the works. 

1.40 Site Storage Facilities 

The Contractor shall provide lockable cabinets in each of the individual substations, which are to contain 

the following: 

(a) One set of paper prints of the complete record of drawings for the section of the work. These 

shall be arranged in a logical sequence in accordance with the drawing list contained in the O&M 

manuals. Record drawings are to be grouped into labeled pockets or binders to minimize 

disturbance in locating specific drawings. As-built drawings are to be stored in these locations 

prior to the issue of record drawings. 

(b) Two complete sets of O&M manuals 
 

(c) Volumes of factory and site test reports/certificates 

(d) Copies of maintenance log sheets, record sheets etc. 

(e) Space for stationery and operators’ log books 

 

These cabinets shall match other furnishings being provided in the substation and the location as such 

items is to be included in the design of the substation layout.  

1.41 Switchyard Cable Ducts and Conduits 

A system of UPVC conduits (equipment to duct) and pre-cast concrete ducts shall be used for control and LV 

cabling between switchyard equipment and the control building. Entry to the control/ protection panels 

in the building shall be via the top of the panels and a suitable sealing arrangement. 

HV cabling between the transformers and switchgear panels shall be installed in concrete ducts in the switchyard 
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and within the building. HV Cabling between the control building and the feeder termination poles 

shall be direct buried outside the building. 
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BANGLADESH RURAL ELECTRIFICATION BOARD (BREB) 

PEOPLE’S REPUBLIC OF BANGLADESH 

STANDARD FOR 33kV Surge Arresters (Station Class) 
 

SURGE ARRESTERS (Station Class):  
 
Surge arresters shall be of the type employing non-linear metal oxide resistors without spark gaps. The 
contractor shall demonstrate by calculations that the surge arresters will adequately protect the switchgear 
arrangement. 
 
Surge arresters shall be housed in porcelain insulators designed to withstand extremes of the environment 
described. The insulation shall have a minimum creepage distance of 25mm/kV rated system phase to phase 
voltage. Porcelain shall comply with IEC 60233. The method of sealing against the ingress of moisture shall 
be of a type well proven in service and the manufacturing procedures shall include an effective leak test 
which can be demonstrated to the inspecting engineer if required. 
 
The MCOV of the arresters are given below. MCOV exceeding the given range will not be acceptable. 

Arrester according to Voltage class MCOV range (KV) 

30 KV 22kV – 27.5kV 

 
The internal components of arresters shall be arranged to minimize radial voltage stresses, internal corona 
and to ensure minimal capacitive coupling with any conducting layer of pollutant on the outside of the 
porcelain housing.  
 
Good electrical contact shall be maintained between resistor blocks taking account of any thermal expansion 
and contraction of the block or mechanical shock during transport and erection, by installing a well proven 
clamping system. 
 
Metal oxide arresters installed outdoors shall be able to dissipate, when new, twice the energy generated in 
the resistor blocks when energized at their maximum continuous operating voltage immediately having been 
subjected to the discharge duties specified in IEC 60099-4 and assuming that the porcelain housing and the 
surrounding air is at least 5 degree centigrade higher than the maximum ambient air temperature specified. 
 
All surge arresters shall be fitted with a pressure relief diaphragm which shall prevent explosive shattering 
of the porcelain housing in the event of an arrester failure and the arrester shall have been tested according 
to the high and low current tests specified in IEC 60099-1. Arresters shall be supplied complete for 
installation in an outdoor switchyard, including insulating bases and surge counters, one per phase, and, if 
applicable, grading rings. The material used for terminals shall be compatible with that of the conductors to 
which they are to be connected. 
 
Each arrester shall be identified by a rating plate in accordance with the requirements of IEC 60099-4. In 
addition an identification mark shall be permanently inscribed on each separately housed unit of a multi-
unit arrester so that units can be replaced in the correct position in the event of them being dismantled. 
 
Surge counters shall have an internal assembly which is matched to the line discharge capability of the 
arrester and shall include a leakage current meter with a bi-linear scale for ease of reading. Auxiliary contacts 

are to be provided to signal remote indication of counter operation. 

 
Surge arrester shall have suitable earth terminal to connect surge counter with insulated cable. 
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Tests 
 
Routine tests and type tests shall be carried out to the specified standards. Bidder shall submit type and 
routine tests reports of surge arresters along with bid proposal.  
The following routine tests shall be carried out on all arrester units in accordance with clause 8.1 of IEC 
60099-4. 
 

 Measurement of reference voltage  
 Residual voltage test 
 Partial discharge test 
 Housing leakage test 
 Current distribution test for multi-column arrester 
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     TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

        33 kV SURGE ARRESTER, Station Class 

 (Failure to provide all of the information requested may lead to the rejection of the bid) 
 

Sl 
No 

Description Unit 
REB  

Requirement 
Bidders 

Guaranteed Values 

33 KV SURGE ARRESTER 

1. Manufacturer’s Name & Address  Required  

2. Class of diverter to IEC 99-4  Heavy duty, ZnO  

3. Rated voltage (RMS) kV 30  

4. Rated current kA 10  

5. Neutral connection  Effectively earthed  

6. Housing Material of Insulator  Porcelain  

7. Power frequency withstand 
voltage of housing: 

   

Dry : kV 70 (RMS)  

Impulse:  kV 170  

8. Lighting impulse residual 
voltage 

kV 100 peak  

9. Steep current impulse residual 
voltage at 10 kA or 1 μS front 
time 

kV 110  

10. Pressure relief device fitted? Y/N Required  

11. Leakage current at rated voltage A Required  

12. Minimum reset voltage V Required  

13. Total creepage distance mm Required  

14. Surge monitor   Required  

15 Connecting Lead from LA 
terminal to surge monitor: 

 Shall be Insulated     
16 mm 2  copper 
cable 

 

16. MCOV kV 22-27.5  

17. Overall dimension and Weight :    

 Height mm Required  

Diameter mm Required  

Total weight of arrester Kg. Required  

Height mm Required  
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BANGLADESH RURAL ELECTRIFICATION BOARD (BREB) 

PEOPLES REPUBLIC OF BANGLADESH 

STANDARD FOR 

TECHNICAL SPECIFICATION FOR 33KV OUTDOOR TYPE 

VACUUM CIRCUIT BREAKER WITH CONTROL PANEL 
 

1. SCOPE: 

 

1.1 This Specifications intended to cover the design, manufacture, assembly and Testing at 

manufacturer’s works of 33 KV, 3 Ph, 50 Hz, 1250A, 31.5 KA, 3s, Outdoor Type Porcelain 

Clad, Vacuum Circuit Breaker for efficient and trouble-free operation as specified hereunder. 

1.2 The Circuit Breakers are required complete with structures, operating mechanism and all 

associated accessories and auxiliaries. 

 

2. STANDARDS: 

 

The Equipment to be furnished under this Specification, shall be designed, constructed and tested in 

accordance with the latest revisions of relevant International Electric-Technical Commission (IEC 

56/IEC-62271-100). The Equipment conforming to any other national Technical standards which ensure 

equivalent quality are acceptable.  

Instructions to Bidders: In such cases the Bidders shall clearly indicate the standard adopted and should 

furnish a copy of the English translation of the standard along with the bid.  

International Electric-Technical Commission Standards of 60044-1 for CT and 60044-2 for PT and 

Insulators and other devices, accessories etc. shall be followed relevant IEC standard. 

 

3. GENERAL INFORMATION: 

 

3.1 The Circuit Breakers specified herein are to be normally installed anywhere in Bangladesh at an 

altitude not exceeding 1000 meters above mean sea level. For higher altitude beyond 1000 meters 

adequate creep age distance, pole to pole distance etc. shall be designed and offered. 

3.2 The general Weather Conditions are stated below.  

 

i) Climate condition : The area is Tropical with monsoon from June to 

October, about 3000 mm annual rain fall. 

ii) Number of Thunderstorm days : 80 days/year. 

iii) Ambient Temp : 450 C (max) and 40 C (min). 

iv) Maximum Wind Pressure : 150 Kg. Mtr. Sq. 

 
3.3  The Equipment offered shall be suitable for heavily polluted atmosphere.   

3.4 The Equipment to be furnished under this Specification shall be packed for shipment so as to meet the 

weight and space limitations of transport facilities, specifically along with Rail, Road and right of way. 

3.5 The Equipment covered by this Specification shall be complete in all respects. Any material or 

accessory which may not have been specifically mentioned, but is essential or necessary for satisfactory 

and trouble free operation and maintenance of the Equipment shall be furnished without any extra 

charge to the Employer. 

3.6 The Equipment shall be supplied with all accessories listed in this Specification with such modifications 

and alternations as to safeguard the Technical requirements. 

 

4.  DESIGN CRITERIA: 
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4.1 The Equipment will be used in effectively neutral grounded System with fault level of 31.5 KA at 

highest system voltage of 36 KV. 

4.2 Continuous current rating shall be 1250 Amp. Maximum temperature attained by any part of the 

Equipment at specified rating should not exceed the permissible limit as stipulate in the relevant 

standards. Equipment shall be designed taking 500C as maximum ambient temperature. 

4.3  The circuit breakers and their components shall be capable of withstanding the mechanical forces and 

thermal stresses of the short circuit current of the system without any damage or deterioration of 

material. 

4.4 The circuit breakers shall have motor wound spring charged trip free mechanism with anti-pumping 

feature, and shunt trip. In addition, facility for manual charging of spring shall be provided. 

4.5 Each breaker shall be provided with manual close & open facility, mechanical ON-OFF indication, an 

operation counter and mechanism charge/discharge indicator. 

4.6 For motor wound mechanism, spring charging shall take place automatically after each breaker closing 

operation. One open-close-open operation of the circuit breaker shall be possible after failure of power 

supply to the motor. A visual mechanical indicating device will also be provided to show the position of 

the spring. 

4.7 All controls shall be suitable for 80%, to 110% for closing & 70% to 110% for tripping of 110V D.C. 

The A.C. supply shall be available 415/230 Volt, 50 Hz.  

4.8 The operating duty of the Breaker will be 0-0.3 sec-CO-3 min-CO. 

4.9 There shall be no radio interference when the Equipment is operated up to maximum service voltage. 

4.10 The minimum safe clearance of all live parts of the Equipment shall be as per relevant standards. 

Clearances of 33 KV Low Level pipe bus of switchyard are: 

 a) Phase to Phase      : 1200 mm and 

 b) Pipe bus to ground level of supporting structure  : 4000 mm 

4.11 All electrical and mechanical interlocks which are necessary for safe and satisfactory operation of the 

Breaker shall be furnished. The interlocking device shall be of proven quality. 

4.12 The condition of Breaker and its contacts shall be intact even under conditions of phase opposition that 

may arise due to faulty synchronization or otherwise. Bidders should confirm in this regards.  

4.13 The Breaker shall be capable of smooth and rapid interruption of current under all conditions, 

completely suppressing the undesirable phenomenon even under the most severe and persistent rated 

short circuit conditions. There will be no abnormal voltage rise subsequent to the switching ON/OFF a 

capacitor bank within the rated capacity. 

4.14 The total make and break time (in m sec/cycle) for the breaker throughout the range of their operating 

duty shall be indicated and guaranteed. 

4.15 The breaker shall be suitable for interrupting low inductive currents without generation of abnormal 

over voltage. 

4.16 The breaker shall be capable of interrupting rated breaking current with recovery voltage equal to 

maximum line Service Voltage and at all inductive power factor of the Circuit equal to or exceeding 

0.15. 

4.17 The Circuit Breaker shall be capable to withstand power frequency over Voltage 70 KV for 1 min. 

4.18 Instructions to Bidders: The Bidder may indicate in his offer the methods adopted for limiting over 

voltage. 

4.19 The Circuit Breaker with its hot dip galvanized steel structure shall be suitable for mounting on 

concrete foundation. The height of the supporting structure will be such that it will be able to maintain 

clearance as indicated in clause 4.10 above. 

4.20 The detail of steel structure, foundation design and erection drawing shall be given. In GA/Structure 

drawing please indicate the location of CB point of application of dynamic load and its amplitude, dead 

load etc. 

4.21 Special tools & tackles required for erection and dismantling and fitting of the Breaker and its 

accessories, if required shall be offered indicating the prices etc. 

 

5. CONSTRUCTION: 
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Each vacuum Circuit breaker shall comprise of three identical poles linked together electrically and 

mechanically for synchronous operation.  

 

Vacuum Interrupter  

 

The vacuum interrupter, consisting of fixed contact and moving contact, shall be interchangeable among 

the same type interrupter. Short circuit capacity of vacuum bottle should be 31.5 KA and design life 

should be 100 nos. Operation at rated short circuit level. The operation of the interrupter will be 30000 

nos. at rated current. 

 

i)  Instructions to Bidders: Constructional features of the vacuum chamber along with its functional 

arrangements are to be shown in a drawing submitted along with bid documents.  

ii)  The gap between contacts of the Circuit Breaker inside interrupter should be capable of withstanding 

1.3 time voltage to neutral at one atmospheric pressure at normal ambient condition within Breaker 

in the event of vacuum pressure drop due to leakage.  

iii)  Vacuum Bottle shall be of Siemens/ABB or/ALSTOM and of reputed indigenous make. Offered 

bottle shall be identical with Type tested one. Brochures/leaflet on technical data sheet for vacuum 

bottle shall be enclosed with technical bid.  

 

Control Panel and Protective Relays 

 

i) Protective relays must be provided by the Contractor with the breaker. The relays must be numerical 

relays (from ABB, Sweden or Siemens, Germany or GE, USA) for over current, earth fault 

protection and differential of 33kVfeeder. There must be one master trip relay for inter tripping. 

ii) All the relays should be 61850 protocol type for automation network of the 33/11.55 kV Sub-station. 

iii) Plug setting range will be from 5% to 2500% and time setting range from 2.5% to 1000%. 

iv) All indicating instruments shall be switch board type connected suitable for flush mounting and 

provided with dust and vermin proof cases for tropical use and finished in suitable color. All 

instrument have practical lab. means of adjustment of accuracy. The limit error of voltmeter and 

ammeter shall be permissible for 0.2 instrument 

v) There must have minimum 3 nos. Ammeter, 1 nos.voltmeter, 1 no. voltmeter selector switch, Test 

terminal block, ON/OFF/Auto Trip/Spring Charge etc. indication lamps of different colors. All 

indication meters will be Digital. 

 

6.1 MAIN CONTACTS:  

   

a)  In vacuum interrupter the contact configuration, contact area, contact pressure will be 

sufficient for carrying rated current and short time rates current, without any abnormal 

phenomena.  

b)  Complete details of main contacts shall be furnished. The material of contacts and coating of 

the contacts shall be suitable for vacuum Breaker technology. Evaporation of metal during 

arcing and deposition of the same in the inner surface of vacuum interrupter should be 

restricted by adopting suitable material. Bidder shall furnish the justification of using the 

materials for contacts. 

c)  Complete details of main contacts and arc quenching device, if any with sectional drawings 

shall be furnished at the time of offer. Measures taken to free the contacts from vibration 

during closing shall be clearly explained in the drawing, support by tests results.  

d)  The contact erosion should be limited up to 3 mm for useful life and indication to monitor 

the progress of contact erosion has to be provided.  
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6.2 The vacuum pressure within interrupter shall be adequate to interrupt the fault current. Precaution shall 

be taken so that there will be no flush over on outside of the vacuum interrupter inside the porcelain 

insulator. 

6.3 Design of the vacuum bottle and its insulator encasing should be suitable for outdoor use, taking care of 

required creepage distance considering possibility of moisture condensation if any, in the annular space 

between the vacuum bottle and insulator enclosure. Type test with identical bottle type with similar 

encasing arrangement shall be done and accordingly Report shall be submitted along with bid 

document. 

6.4 Vacuum bottle with its insulator encasing chamber shall be hermetically sealed. Free passage of air in 

the chamber with or without provision of circulation of hot air is not accepted. 

6.5 Tripping/Closing Coil burden of Equipment should not be more than 200 watts at 110 V D.C. The value 

will not be relaxed, especially for tripping coil. 

 

6.5 OPERATING MECHANISM:  

  

a) The operating mechanism shall be suitable for rapid closing and tripping. The opening and 

closing energy shall be obtained from spring charge mechanism. The spring charging may 

be done by either motor operation with facility for manual charging when required or by 

other suitable trouble free mechanism. Local arrangement for operating breakers both 

electrically and mechanically shall be provided in addition to remote operation.  

b) The mechanism shall have anti-pumping circuitry and will be trip free electrically and 

mechanically. The anti-pumping arrangement shall be initiated through normally „NO‟ type, 

direct auxiliary contact of circuit breaker and shall be of self-hold type. Plug-in type 

relay/Contactor for Anti-pumping Relay will not be acceptable.  

c) Spring operated mechanism will be complete with opening spring, closing spring, limit 

switch and all necessary accessories to make the mechanism a complete operating unit.  

d) Contactor used for anti-pumping relay shall be of reputed make.  

e) There shall be mechanical ON/OFF indicator spring charge and operation counter for each 

Breaker and also provision for remote indication.  

f) The operating mechanism box shall be fixed at a working height from ground level. View 

glass shall be provided on hinged door at the front side.  
g) Spring charging LS shall have sufficient no. of spare contact. 

 

6.6 COMMON CONTROL CUBICLE: 

  

a)  A free standing outdoor type weather proof, dust and vermin proof cubicle shall be provided to 

house the operating mechanism and all other accessories except those which must be located in the 

pole box. 

b)  The cubicle shall be of 3.00 mm thick sheet steel and shall have hinged doors at front and 

hinged/bolted door or cover at rear for access to the mechanism. Doors should be of proper design 

for smooth opening and closing with pad locking arrangement. 

c)  A removable gland plate of 3 mm thickness shall be provided at the bottom of the cubicles for the 

Employer’s Cable entry. Glands of sizes suitable for entry of 1 no. 12 core, 2 nos. 8 core and 2 nos. 

4 core Cables for Control etc. 

d)  Terminal blocks for AC & DC shall be kept separate. Terminals shall be suitable for at least 2X 2.5 

sq.mm copper leads. All wiring shall be of 1100 V grade PVC. 

e)  Thermostat controlled heaters shall be provided to prevent condensation within cubicle. Cubicle 

illumination Lamp with switch and a 230 V., 15A, 3 pin sockets with a Control Switch shall be 

provided. 
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f)  All controls, alarms, indications and interlocking devices furnished with breaker shall be wired up 

to the terminal Black in the common control cubicle. Not more than two wires shall be connected to 

one terminal. 

g)  All wires shall be identified at both ends with ferrule marking in accordance with approved wiring 

diagram. 

h) Terminal blocks shall have compression type multi-way terminals with bonding screws and washers. 

At least 15% spare terminal shall be provided. 

i) Scheme diagram on a durable sticker shall be fixed on inside door of Control Cubicle. 

j)  Degree of protection of control cubicle shall be IP-55. 

 
7. INSULATORS:  

 

a)  Porcelain supports, interrupter housing of adequate mechanical and dielectric strength with 

suitable creep age distance shall have to be used. All Support/Interrupter Housing of identical 

ratings shall be interchangeable. Each Interrupter-Housing shall be provided with terminal 

stud/pad. 

b)  The porcelain used in interrupter housing shall be made from wet process and shall be 

homogeneous, free from laminations, caustics and other flaws which may impair its 

mechanical or dielectric strength and shall be glossy, tough and impervious to moisture.  

c)  The porcelain supports, interrupter –housing insulation shall be coordinated with that of 

Circuit Breaker. The puncture strength of the bushings shall be greater than the dry flashover 

value.  

d)  When operating at rated voltage, there shall not be any electrical discharge between live 

terminal and earth. No Radio disturbance shall be caused by the support insulators when 

operating up to the maximum System Voltage. It shall also be free from corona.  

e)  All iron parts shall be hot dip galvanized. The nuts, bolts, washers etc. shall also be hot dip 

galvanized steel or stainless steel.  

f) Each Circuit Breaker shall be provided with Bi-metallic terminal stud/pad suitable for 

connection of pipe bus/ACSR Conductor.  

 
8. AUXILIARY CONTACTS:  

 

a) Breaker shall be provided with 9 NO & 9 NC spare auxiliary contacts in addition to the 

auxiliary contacts required for Breaker’s own operational requirements. These auxiliary 

contacts shall preferably be convertible type.  

b) These contacts shall have continuous current rating of at least 10A. The breaking capacity 

shall be adequate for the circuits controlled, or at least 12A at 110 V DC with a circuit time 

constant of minimum 20 ms. 

c) All these contacts shall be wired up to terminal block in the control cubicle. Auxiliary 

contacts which are to be installed on the frame of Circuit Breaker shall be suitably protected 

against accidental arcing from main circuit. Insulating materials of contacts shall be ceramics 

or other non-tracking materials.  

 
9. GROUNDING: 

 

Circuit Breaker shall be provided with two grounding pads with 2 nos. tapped holes for M10 bolts and 

spring washers for connection ofthe Employer’s grounding conductor (50x6 mm G.I. strips). 

 
10. PAINTING:  

External surfaces shall be given a coat of high quality red oxide or other suitable primer and shall be 

finished with two coats of synthetic enamel paints. Such painting should be able to withstand tropical 

climate as stipulated in Sl.No.3 of this Specification. 
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11. EQUIPMENT FOUNDATION AND STEEL STRUCTURE:  

 

a)  The Circuit breaker etc. shall be furnished complete with base frame, anchor/foundation bolts 

and hardware. Details structure assembly drawing, mentioning part no. of each member and 

also indicating cross sectional area of member used with supporting calculations. The point 

of C.B. dynamic load and its amplitude, dead load etc. shall be mentioned.  

b)  Similar grounding pad as mentioned against Sl.No.8 are also to be provided.  

a) If the Centre line of Control Cubicle is more than 1.50m above ground plate, one suitable 

platform with checker plate shall be fixed at a suitable height of support structure with ladder 

step arrangement, to access the control cubicle for Local operation & maintenance purpose. 

 
12.  CURRENT TRANSFORMER: 

 
Current transformers, three per circuit breaker, shall be of outdoor, single phase, electromagnetic induction, oil 

immerged, suitable for operation in hot and humid atmospheric conditions described in service condition. They 

shall be mounted on the bracket. The CT tank should be Hot Dip galvanized as per relevant IEC to prevent 

corrosion of all exposed metal parts.  

 

12.1 Core 

 

High grade non-ageing cold rolled grain oriented (CRGO M4 or better grade) silicon steel of low 

hysteresis loss and permeability shall be used for the core so as to ensure specified accuracy at both 

normal and over currents. The flux density shall be limited to ensure that there is no saturation during 

normal service.  

The instrument security factor of the core shall be low enough so as not to cause damage to the 

instruments in the event of maximum short circuit current.  

 

 

12.2 Winding 

 

The secondary windings shall be made of electrolytic copper with suitable insulation. The conductor 

shall be of adequate cross-section so as to limit the temperature rise even during short circuit conditions. 

The insulation of windings and connections shall be free from composition liable to soften coze, shrink 

or collapse during service.  

Polarity shall be indelibly marked on each current transformer and at the lead and termination at 

associated terminal blocks. CTs with multi ratio winding shall be clearly tabulated to show the 

connections required for different ration. Similar numbers shall be marked on terminal block 

arrangement and wiring diagram. 

The continuous current rating of the primary winding shall be one hundred and twenty percent of the 

normal rated current. Secondary windings of current transformers shall be used for metering, 

instrumentation and protection and shall be rated for continuous current of one hundred and fifty 

percent of normal rated current of primary winding. 

 

12.3 Construction 

 

The current transformer enclosures shall be made of high quality steel and shall be not dip galvanized 

and shall be able to withstand and stresses occurring during transportation and the terminal and 

mechanical stresses resulting from maximum short circuit current in service. The primary winding and 

terminals shall be in a tank and supported by a hollow porcelain insulator. The secondary connection 

shall be conducted through the hollow insulator and terminated in a terminal box mounted on the base 

plate.  
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12.4 Insulation level  

The current transformers shall be designed to withstand impulse test voltages and power frequency test 

voltage as specification.  

 

13. POTENTIAL TRANSFORMER 

 

The voltage transformer to be supplied under this specification shall be of outdoor, single phase dead tank 

double wound, oil immersed type for operation in hot and humid atmospheric conditions described in this 

document. To prevent corrosion of the exposed surfaces, the tank should be not dip galvanized. They shall have 

separate HV and LV windings and shall be suitable for use as bus VTs in 33 KV.  

 

13.1 Duty requirement  

 

33KV Voltage transformer for all the indicating instruments, measuring meters and protection on the 33 

KV side. 

 

13.2 Porcelain Insulator  

 

External parts of the voltage transformers which are under continuous electrical stress shall be of 

hollow porcelain insulators. The creepage and flashover distance of the insulators shall be dimensioned 

and the type and profile designed and shall be suitable for the worst environmental conditions for 

heavily polluted atmosphere and shall be not less than 25mm per KV of highest phase to phase system 

voltage with protected creepage distance minimum 50 percent of the total. Internal surfaces of hollow 

insulators shall also be glazed.  

The insulators shall be withstand in high mechanical, tensile and breaking strength. All porcelain used 

on the voltage transformers shall have the following properties high strength, homogeneity, uniform 

glaze, free from cavities and other flaws and a high quality uniform finish porcelain components shall 

withstand the maximum expected static and dynamic loads to which the voltage transformers may be 

subjected during their service life. The insulation of the hollow porcelain insulators shall be coordinated 

with that of the voltage transformers to ensure that any flash over occurs only externally. 

 

13.3 Core 

 

High grade non-ageing cold rolled grain oriented silicone steel of low hysteresis loss and permeability 

shall be used for core so as to ensure accuracy at both normal and or over Voltage. The flux density 

shall be limited to 1.6 Tesla at normal voltage and frequency. There shall be no saturation at any stage 

during operation.  

The instrument security factor of the core shall be low enough so as to cause damage to the instruments 

in the event of maximum short circuit current or over voltage.  

 

13.4 Windings  

 

The primary and secondary windings shall be electrolytic copper of high purity and conductivity and 

covered with double paper insulation. The conductor shall be of adequate cross-section so as to limit the 

temperature rise even during maximum over voltages.  

The insulation of windings and connections shall be free from composition liable to soften, ooze, shrink 

or collapse during service. The secondary windings of the voltage transformers shall be suitable for 

continuous over voltage corresponding to the maximum system voltage at the primary winding. The 

winding supports shall be suitable reinforced to withstand normal handling and the thermal and 

dynamic stresses during operation without damage. The voltage transformer secondary circuits will be 

taken out to form the star point and earthed at one point outside the voltage transformers.  
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Both primary and secondary winding terminals shall be clearly and indelible marked to show polarity. 

The connections required for different secondary windings in case of multi-winding voltage 

transformers shall be clearly indicated in terminal blocks and the wiring diagrams.  

 

13.5 Secondary Terminal Box 

 

A dust vermin and weather proof terminal box shall be provided at the lower end of each voltage 

transformer for terminating the secondary windings. The box shall have a bolted removable cover plate 

complete with gaskets. The terminal box shall have cable gland plate and cable glands with shrouds 

suitable for entry of 4 core 2.5mm2 PVC insulated control cables. The terminal box enclosure shall 

have protection of class IP 55. 

 

13.6 Circuit diagram  

 

A durable copy of the circuit wiring diagram shall be affixed to the inner side of the terminal box cover. 

Labels shall be provided inside the cover to describe the functions of various items of equipments. 

 

13.7 Earthing Termination 

 

Two earthing terminals complete with necessary hardware shall be provided on each voltage 

transformer for connecting to earth continuity conductors of the Employer. They shall be of 

electroplated brass and of adequate size to carry the earth fault current.  

 

The earthing terminals shall be identified by means of appropriate symbol marked in a legible and 

indelible manner adjacent to the terminals.  

 

14. DRAWING, MANUALS AND TYPE TEST CERTIFICATES:  

 

The following drawings and manuals shall be furnished for information purpose with each copy of the bid. 

 

14.1 General Arrangement Drawings indicating all dimensions,  

14.2 Technical leaflets/manuals on each piece of Equipment explaining the function of various parts, 

principle of operation and special features. Technical leaflets/manuals for offered type of vacuum bottle 

etc. 

14.3 Type Test Certificates as per IEC carried out on Similar Circuit Breaker from reputed/recognized 

laboratory shall be furnished with the bid. 

14.4 Supplier also have to provide test reports of relays. 

 
15. CONTRACT DRAWING AND CATALOGUE:  

 

After placement of order, six (6) copies of various drawings data and manuals as mentioned below shall 

be submitted to theProject Manager/Employer. 

 

15.1 Dimensional General Arrangement drawing showing all dimensions and disposition of fittings 

and space requirement and mounting arrangements. 

15.2 Sectional views of contact assembly, operating mechanism and are extinguishing chamber. 

15.3 Transport/shipping dimensions with weights. 

15.4 Foundation and anchor details including dead-load and impact load with direction and also point 

of application. 

15.5 Assembly drawing for erection at site with part numbers and schedule of materials. 
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15.6 Electrical schematic and wiring diagram with explanatory notes, if any. 

15.7 Schematic diagram for spring charged operating mechanism schematic layout drawings. 

15.8 Name plate drawing and any other relevant drawing and data necessary for erection, operation 

and maintenance. 

15.9 Outline drawings of bushings, terminals and terminal connectors. 

15.10 i) After approval, the Contractor shall submit Ten (10) sets of approval drawings and manuals to 

the Project Manager/Employer. Instruction manuals and data sheets for each rating of Equipment 

shall be submitted. The manuals shall clearly indicate the installation methods, checkups and 

tests to be carried out for testing the Equipment and maintenance procedure.  

ii) In all drawings, manuals etc., reference no. of purchase order no. shall be indicated.  

iii) Two sets complete in all respects with required bindings should be sent directly tothe Project 

Manager/ Employer. 

 
16. TEST REPORTS AND INSPECTION:  

 

The test reports are to be submitted along with the bid and Inspections shall be carried out during Pre 

Shipment and Post Landing Inspection. 

 

16.1  Type test 

 

The Bidder shall submit along with the bid, detailed as well as complete test reports of all tests (including 

Type Test) as stipulated in relevant IEC with Complete identification, date and serial no., carried out in 

a Government recognized Test House or Laboratory/ CPRI/ NABL accredited lab/ on Circuit Breakers 

of identical design. 

 

For Breaker: 

 

a) Short time withstand and peak withstand current test  

b) Lightning impulse voltage withstand test  

c) Temperature rise Test  

d) Mechanical Endurance Test  

e)  Measurement of the resistance of the main circuit 

f)  Short circuit current making and breaking tests 

g)  Tightness tests. 

 

For CT: 

a) Lightning impulse voltage(Chopped impulse and full impulse); 

b) Power frequency wet withstand voltage; 

c) Temperature rise; 

d) Short circuit withstand capability test; 

e) Current error and phase displacement  

f) Switching impulse. 

 

For PT: 

a) Lightning impulse voltage test;  

b) High voltage power frequency wet withstand voltage; 

c) Temperature rise test; 
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d) Short circuit withstand capability test;  

e) Switching impulse; 

f) Determinations of error; 

 

16.2  Routine test 

 

For Breaker: 

a) Dielectric test on main, auxiliary and control circuit 

 

b) Measurement of the resistance of the main circuit 

 

c) Tightness test 

 

d) Mechanical operation tests 

 

e) Design and visual checks 

 

For CT: 

a) Verification of terminal marking and polarity; 

 

b) Power frequency dry withstand test on both windings; 

 

c) Power frequency dry withstand test between sections; 

 

d) Over voltage inter-turn test; 

 

e) Turn ratio; 

 

f) Instrument security factor test; 

 

g) Determinations of error; 

 

h) Secondary winding resistance and Accuracy test ; 

 

i) Current error and phase displacement;  

 

j)  Knee point voltage and magnetizing current test ;  

 

k)  Insulation Resistance Test; 

 

For PT: 

a) Verification of terminal marking and polarity;  

 

b) Power frequency dry withstand tests on both winding; 

 

c) Power frequency withstand tests between sections;  

 

d) Determination of limits of voltage errors and phase displacement;  

 

e) Partial discharge measurement;  
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f) Insulating Resistance measurement;  

 

16.3  Special tests 

For CT: 

a) Multiple chopped impulse test on primary winding; 

 

b) Measurement of capacitance and dielectric dissipation test. 

 

c) Mechanical tests. 

 

For PT: 

a) Chopped impulse test on primary winding; 

 

b) Measurement of capacitance and dielectric dissipation test. 

 

c) Mechanical tests. 

 

d) Transmitted over-voltage measurement. 

 

17. SPECIFIC LIMIT OF AUXILIARY SUPPLY VOLTAGE:  

a) The auxiliary supply voltage shall be 80% to 110% of the rated 110 V in supply for closing coil and 

the same shall be 70% to 110% for tripping coil.  

 

b) The operating voltage for motor operated spring charged mechanism shall be 415V A.C., 3 phase, 50 

Hz or 230V. 1-phase, 50 Hz. The motor shall operate at a voltage variation of 85% to 110% of the 

supply voltage. 

 

18. NAME PLATE: 

  

i. Rated voltage/Maximum voltage  

 

ii. Rated insulation level  

 

iii.  Type /Model No./Sl. No./Year of manufacture.  

 

iv. Rated current  

 

v. Rated frequency.  

 

vi. Rated short Circuit Breaking Current.  

 

vii.  Rated transient recovery voltage for terminal fault.  

 

viii.  Rated short circuit making current.  

 

ix. Rated operating sequence. 

  

x. Rated short time current.  

 



 

231 

 

xi. Rated line charging/breaking current  

 

xii. Rated Cable charging current.  

 

xiii.  Rated single capacitor bank charging/breaking current.  

 

xiv.  Rated small inductive breaking current.  

 

xv. Rated Supply Voltage of auxiliary circuits.  

 

xvi.  Applicable standard.  

 

 

19. RECOMMENDED SPARES:  

 

Instructions to Bidders: The Bidder shall quote item-wise price of recommended spares for 5 (five) years 

normal operation. The Employer will decide the actual quality of spare to be procured on the basis of 

the List. 

 

  

20. ACCESSORIES:  

 

Each Breaker shall be furnished complete with fittings and accessories as listed below (The list is 

illustrative & not exhaustive). 

 

i. Clamp-type terminal connectors for ACSR Conductor  

 

ii.  Base frame and foundation/anchor bolts.  

 

iii. Operating mechanism, trip and close coils.  

 

iv.  Set of valves required for gas filling.  

 

v.  Auxiliary Contacts and Relays/Contacts.  

 

vi. Local/Remote selector Switch and Close/Trip Control Switch.  

 

vii. Manual close and trip devices.  

 

viii.  Mechanical ON/OFF indicators.  
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ix.  Operation counters.  

 

x.  Weatherproof Control cubicle and operating mechanism boxes, with locking 

arrangement.  

xi. Set of Switch-Fuse/MCB/MCCB units for A.C. & D.C. Supply.  

 

xii.  Space heaters with thermostat and switch. Two units will be provided with the option to 

operate separately. 

 

xiii. Cubicle illumination Lamp with Switch.  

 

xiv.  Terminal blocks and internal wiring.  

 

xv. Necessary all Main Control cables & Auxiliary Control cables. LV control cable must 

be armored. 

 

xvi.  G.I. conduits and accessories for connection between Central Control Cubicle and 

operating mechanism boxes where applicable.  

 

xvii.  Other standard accessories which are not specified, but are necessary for efficient and 

trouble free operation shall be supplied.  

 

 

 

21. TEST AT FACTORY AND TEST CERTIFICATES 

 

21.1 All Acceptance tests shall be carried out at manufacturer’s works in presence of the Employer’s 

and Contractor’s representatives. In addition to above, all routine tests are also to be carried on 

the breakers as per relevant IEC. The entire cost of acceptance and routine test that to be carried 

out as per relevant IEC’ shall be treated as included in the quoted price of breakers. The 

Contractor shall give at least 21(twenty one) days advance notice intimating the actual date of 

inspection and details of all tests that are to be carried out from the date when the tests will be 

carried out. 

 

21.2  Routine tests on all breakers, CTs and PTs shall be carried out as per IEC-62271-100, IEC 60044-

1, IEC 60044-2 and test reports shall be submitted along offer. 

 

 

22. WARRANTY 

 

The Contractor shall warrant that the VCB furnished have conformed to this specification. The warranty shall 

state that if, within three (3) years from the date of commissioning, a VCB is found to have defects in 
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workmanship or material (or fails in service due to such defects) the Contractor shall repair or replace such 

defective parts (and other parts damaged as a result) within 15 days, free of charge. 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR 33KV OUTDOOR TYPE VACUUM CIRCUIT BREAKER (VCB) 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

Sl. 

No. 

Description Unit 
REB  

Requirements  

Bidders 

Guaranteed 

Values 

1 System voltage kV 33  

2 Rated voltage KV 36  

3 Rated frequency HZ 50  

4 Rated normal current    

 Feeder A 1250  

5 Interrupting medium   Vacuum  

6 Number of phases  3  

7 Rated short-circuit breaking current KA 31.5  

8 Rated short-circuit making current KA 80  

9 First pole to clear factor  1.3  

10 Rated operating sequence  O-0.3s-CO-3min-CO  

11 Rated duration of short circuit Sec 3  

12  Impulse withstand on 1.2/50 s wave KV 170  

13  Power frequency test voltage (dry) at 

50Hz,1 min 

KV  70  

14 Circuit breaker operating mechanism 

type 

 Gang operated spring 

charged stored energy. 

 

15 Operating particulars    

a) Breaking time ms <60ms  

b) Closing time ms 70±10ms  

16 Is the circuit breaker trip free with 

anti-pumping feature? 

Yes/No Yes  

17 Trip coil voltage VDC 110   

18 Rated supply voltage of shunt opening 

release 

VDC 110   

19 Spring charging motor voltage VAC 415/230  

20 Minimum clearance in air    

 a) Between phases mm 430  

b) Phases to earth mm 380  

21 Degree of protection  IP 55  

22 Auxiliary Contact    

 NO Nos 9  

NC Nos 9  

23 Is lockout facility fitted  Yes  

24 Rated breaking current :    

Line charging KA 25  

Cable charging KA 50  

Small inductive KA 02  

25 Installation   Outdoor  

26 Creep age Distance  mm/kv 25  

27 Closing Coil Nos. 01  

28 Contact Resistance µΩ ≤ 40  
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Sl. 

No. 

Description Unit 
REB  

Requirements  

Bidders 

Guaranteed 

Values 

29 Is the lockout facility fitted?  Yes  

30 Length of stroke mm To be mentioned  

31 All current carrying parts of VCB shall 

be made of  

 Copper   

32 Tripping Coil Nos. 02  

33 No of operation 

a) At rated short circuit current 

b) At rated current 

 

Nos. 

Nos. 

 

100 

30000 

 

 

34 Standard   IEC 62271-100   

35 Manufacturer's name & Country    To be mentioned  

36 Manufacturer of vacuum bottle  Siemens/ABB or/ALSTOM  
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR 33KV CONTROL AND ENERGY METERING PANEL 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed Values 

1 Manufacturer's name & Country   To be mentioned  

2 Model Number   To be mentioned  

3 Overall dimensions mm To be mentioned  

4 Weight of panel Kg  To be mentioned  

  

PROTECTION 

A. IDMT OVER CURRENT & EARTH FAULT RELAY 

1 Manufacturer's name & Country  

 

Siemens, Germany /ABB 

(Sweden/Finland)/ GE, 

(USA/UK)  

2 Model Number  - To be mentioned  

3 Type of relay  
- 

Numerical  

Programmable 

 

 

4 Range setting 

 

a)Phase element of current 

b) Earth fault element of current 

c)Range of time setting  

% of CT  

rating  

5% to 2500%  

1% to 1000%  

2.5% to 1000% 

 

5 Ranges of timing at DMT ms  0-100000  

6 Shall have event record option  Yes  

7 Burden of relay at 10 time CT 

rating  
VA  

To be mentioned 
 

 

8 Percentage of current setting at 

which relay will reset  
% To be mentioned  

9 Reset time after removal of 10 

time Crated current for  

a)Phase element (100%)  

b)E/F element (40%) 

Sec 

Sec  

To be mentioned 

To be mentioned 

 

 

10  Annunciator for the Transformer 

Panel  To be provided  

11 The relays should be IEC 61850 

protocol type. 
 

Yes 
 

12 Bay Control Unit  To be provided  

13 No. of input contact(min)   10 nos.  

14 No. of output contact(min)   10 nos.  
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KWh METER 

Description  Unit  REB Requirements  
Bidders 

Guaranteed Values 

1 Manufacturer's name & 

Country  

  Siemens (Germany/  

Switzerland)/  Landis Gyr 

(Switzerland/Greece)/ Alstom (UK)/ABB 

(Sweden)/AEG 

(Germany)/ CEWE(UK/Italy)/ 

Schlumberger  

(USA) 

 

2 Model Number  - To be mentioned  

3 Number of KWh Meters   01   

4 Type of the meter  Numerical Programmable, Multifunction 

with accuracy Class 0.2s, Load profile , 

instrumentation profile for minimum 6 

months with a interval of 30 min, 

software for protection and optical probe 

for data download as per IEC with 

provision of communication port 

automatic meter reading (AMR)  

5 Class of accuracy    0.2s  

 

 

TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR INDICATION METER (VOLT, AMPERE, KW, KVAR, POWER FACTOR, FREQUENCY) 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed Values 

1 Manufacturer's name & 

Country  

  

Siemens (Germany/Hungary/  

Switzerland)/ Alstom (UK)/ABB 

(Switzerland/Romania/Finland)/AEG 

(Germany)/ CEWE(UK/Italy)/ 

Schlumberger  

(USA) 

 

2 Model Number  
  To be mentioned   

3 Number of Meters 

 

3 nos Ammeter, 1 nos voltmeter, 

In addition to 1 nos MFM.  

4 Type of meter    Digital   

5 Class of accuracy    1   
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR 33KV CURRENT TRANSFORMER (CT) 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed 

Values 

1 Type  Electromagnetic 

induction, single 

phase, oil immersed 

outdoor 

 

2 Rated primary current Ams 800-400A  

3 Rated secondary current Ams 1-1-1A  

4 Rated secondary accuracy and burden (33 kV 

Feeder& Grid Breaker) 

   

a) Protection (core 1)  5P20, 30VA  

b) Metering (core 2- dedicated for energy 

metering) 

 0.2S, 30VA  

c) Metering(core 3- for indicating meters)  0.2S, 30VA  

5 Rated frequency Hz 50  

6 System voltage kV 33  

7 Rated voltage for equipment kV 36  

8 Short time current rating for 3 sec. kA 31.5  

9 Extended current rating (% of rated current) % 120  

10 Basic insulation level on 1.2 / 50 micro-sec 

wave 

kV 170  

11 Power frequency withstand voltage (1 min, 

50 Hz) 

kV 70  

12 Creep age distance mm/kv 25  

13 Bushing  Porcelain outdoor type  

14 System earthing  Effectively earthed  

15 Insulation class  A  

16 Standard  IEC60044-1  

17 Knee point voltage for protection (at both 

ratio): 

 The value should be 

sufficient to meet 

5P20 at rated burden 

and measured CT 

secondary resistance. 

 

18 Knee point voltage for metering (at both 

ratio): 

 The value should be 

sufficient to meet 

FS<5 

 

19 Security factor, (FS for the metering core)  <5  
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR DIFFERENTIAL RELAY 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

DIFFERENTIAL RELAY 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed 

Values 

1 Manufacturer's name & Country 

 

 Siemens (Germany) 

/ABB 
(Sweden/Finland)/ GE 

(USA/UK) 

 

2 Model Number - To be mentioned  

3 Type of relay  

- 
Numerical 

Programmable 
 

4 

 

Range setting 

a) Phase element of current  

b) Earth fault element of current  
c)     Range of time setting 

 

% of CT 

rating 

 
 

To be mentioned 

 

 

5 Shall have event record option  Yes  

6 Burden of relay at 10 time CT rating VA To be mentioned  

7 

 

Percentage of current setting at 

which relay will reset 

 

% 
 

To be mentioned  

8 

 

Reset time after removal of 10 time CT 

rated current for 

a) Phase element (100%)  

b) E/F element (40%) 

 
 

Sec  

Sec 

 
 
 

To be mentioned 

To be mentioned 

 

9 

 

The relays should be 61850 protocol 

type. 

 Yes 
 

10 No. of input contact (min)  10 nos  

11 No. of output contact (min)  10 nos  
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BANGLADESH RURAL ELECTRIFICATION BOARD (REB) 

PEOPLES REPUBLIC OF BANGLADESH STANDARD FOR 

33 KV OFF-LOAD ISOLATOR WITH EARTH BLADE 

 

 

1. SCOPE 

This standard establishes the preferred ratings, application criteria, and manufacturing tolerances 

for outdoor gang operated, unitized, pre-assembled three-pole off-load switches to be used 

on 33 KV (phase-to-phase), 50 Hz, distribution systems. These switches shall be vertically 

mounted on supporting structure and manually operated. 

2. GENERAL 

Off-load Isolator furnished to REB specifications shall conform in all respects to the performance 

requirements stated in this standard. 

3. RATINGS 

33 KV Off-load Isolators shall be used in a hot humid climate, and shall meet the 

following temperature and altitude service conditions. 

a. Ambient temperature : 4ºC to 45ºC 

b. Altitude : up to 1000 meters 

 

With ratings as summarized below: 

a. Rated Frequency - The frequency of the system on which the switch is to be used is 50 

Hz. 

b. System Nominal Voltage - The highest nominal system voltage at which the isolator is to 

be applied. 

c. System Maximum Voltage – The highest rms Voltage at rated frequency at which the isolator is 

intended to operate. 

d. Rated Continuous Current - The maximum direct current, or rms current in amperes at 

rated frequency, which the isolator can carry continuously without exceeding the temperature 

limit. 

e. Rated short-time withstand Current - Rated total current, including the dc component if 

present that the isolator can carry for three seconds. 

f. Rated Momentary Current- Rms total current including the dc component the air- break 

isolator can carry for at least one (1) cycle. 

h. 33 KV off-load isolator shall have the following ratings: 

 

Rating REB Item No. HS-13.1250 

System Frequency 50 Hz 

Nominal system Voltage 33 KV 

Maximum system Voltage 36 KV 

Basic Insulation Level 170 KV 

Rated Normal Current For Outgoing feeder-1250 A 
For Bus Section- 2500 A 

Rated Short Time Withstand Current 31.5 KA (3 Sec) 
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Number of Pole 3 (Three) 

Installation Outdoor Sub-stations 

Type Air 

Construction Open 

Operation Gang 

Operating Mechanism Manual 

Mounting Position Vertical on supporting structure 

 

Standard 

Design Manufacture, Testing, Installation 

and performance shall be accordance to the 

latest edition of the relevant IEC standards. 
 

4. DESIGN FEATURES 

 

a. The line isolators shall be single break Pattern [Vertical break or Horizontal break (centre break)] 

pattern off load type with manual operating mechanism for the earth blade. There shall be interlocking 

arrangement with the breaker to ensure that the Isolator can only be operated with breaker in “OFF” 

position. Necessary controls, accessories and auxiliary operating mechanism for manual operation 

shall be provided in water proof outdoor boxes. 

b. The earthing device shall be gang operated & integral with the switch. The unit shall be complete 

with channel type mounting base, insulators, and phases coupling tube for gang operation and 

adjustable operating rod with insulating link and intermediate guide for operating rod. 

c. Auxiliary switch operated by the phase coupling tube shall be provided to control circuits for 

operating devices like indicators/alarms &interlocking with 100% spare contacts. 

d. Terminal connectors shall be suitable for ACSR Merlin/Gross Beak/HAWK/#477mcm ACSR 

conductor as required. 

e. Earthing steel pads shall be provided with provision of earth leads. 

f. Cable glands for multi core control/power cables as required. 

g. There shall be provisions for pad locking in “ON” & “OFF” position. 

h. Provision of Key interlocking. 

i. Mechanical interlocking between earthing device & the switch shall be provided. 

j. All accessories nuts, bolts etc. required for mounting the isolator on structure as required. 

k. All ferrous parts shall be hot dip galvanized after completion of machining. Galvanizing shall be in 

accordance with BS-729. 

l. All control devices shall be suitable for operation from 110 volts DC available in the control room. 

m. Isolator and earthing devices shall be accordance with IEC-129. They shall be complete with 

supporting steelwork and installed to permit maintenance of any section of the sub-station plat when 

the remainder is alive and shall be so located that the minimum safety clearances are always 

maintained. 

n. The air gap between terminals of the same pole with the isolator open shall be of a length to withstand 

a minimum impulse voltage wave of 115 percent of the specified impulse insulation rating to earth.  

o. Isolating switches shall be designed for live operation and isolators shall be hands operated. 

Where used for feeders they shall be capable of switching transformer magnetizing currents. 

Main contacts shall be of the high pressure line type and arcing contacts. 

 

5. NAMEPLATE DATA 

The following minimum data shall be included on the equipment nameplate: 
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1. Manufacturer’s name and/or identification mark. 

2. Isolator Type and serial number. 

3. Rated nominal voltage. 

4. Rated maximum voltage. 

5. Rated continuous current. 

6. Rated short-time current. 

7. Rated impulse withstand voltage. 

8. Date of manufacture. 

 

6. DRAWINGS, DOCUMENTATION AND INFORMATION: 

 

The following Drawings, Documents and Information shall be submitted with offer for the 

similar or higher capacity offered type 33KV OFF-Load Isolator and Earth Switch, 

otherwise the bid will be rejected: 

a) Manufacturer’s authorization. 

b) Manufacturer’s supply record for at least 3 years within the last 7 years mentioning 

purchaser’s name, address, telephone number, Fax number, contract number with date, 

supply quantity with ratings, date of commencement & completion of supply. 

c) Satisfactory Performance certificates for at least 3 years within the last 7 years from at 

least 2 end users. 

d) Manufacturer’s ISO 9001 certificate. 

e) Outline and General arrangement drawings of the offered type Isolator with 

supporting structure. 

f) Printed catalogue describing specification and technical data of the offered type 

Isolator. 

 

7. Test Certificates: 

The following test certificate along with test results for the similar or higher capacity offered type 

33KV OFF-Load Isolator and Earth Switch of design confirming to the tender document shall 

submit with the offer from Internationally reputed Independent testing laboratory as per relevant 

IEC, otherwise the bid will be rejected. Sufficient evidence shall be submitted in support of the 

status of the testing laboratories. 

a) Short time & peak withstand current. 

b) Resistance measurement of the main circuit. 

c) Temperature rise. 

d) Lighting Impulse Voltage withstand. 

e) Short Circuit making performance of earth switch. 

 

8. FACTORY TEST WITNESS 

 

The factory test of the equipment will be witnessed at the manufacturer’s plant by REB Engineers 

appointed by the purchaser. 
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Test shall be performed in accordance with the relevant IEC/BS Standards and shall be complied 

with offered Guaranteed Technical Particulars. All expenses for such tests shall be borne by the 

supplier which shall deemed to be included in the offered price. 

 

E. APPROVAL OF DRAWING & SPECIFICATION 

Design, Drawing, specification and Technical Particulars & guarantees etc, shall be submitted to 

the PE by the bidder for approval, prior to the manufacturing of the goods. The bidder shall have 

to submit 4 (four) sets of the same for approval within 15 days from the date of issue of purchase 

order. 

 

F. RECOMMENDED SPARES: 

With the tender the manufacturers shall supply list of recommended spare parts for 5 years 

operation and maintenance with unit price quoted for each item, which shall be valid for a period 

of 2 years from the date of signing contract. 

 

9. PACKAGING 

33 KV off-load Isolators shall be securely packaged for shipping. Each package shall be 

clearly marked with manufacturers name, catalog number and REB item number. 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE FOR 
33 KV ISOLATOR/EARTH SWITCH 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the tender. 
  

 
Description 

 

 
Unit 

 

BREB/PBS 

Requirement 

 

Tenderer’s Guaranteed 

Values 

 1. 

 

Name of the manufacturer 

 

 Required 

 

 

2. 

 

Switch Type & Model 

 

 Required 

 

 

3. 

 

Rated Voltage & Frequency 

 

KV/
H z 

 

33,50 

 

 

4. 

 

Maximum Continuous voltage 

 

KV 

 

36 

 

 

5. Rated Current 

For Feeder 

For Bus Section 

 

A 

A 

 

1250 

2500 

 

6. 

 

Rated Short time current (3 sec) 

 

KA 

 

31.5 

 

 

7. 

 

Impulse withstand voltage 

 

KV 

 

170 

 

 

8. 

 

Power Frequency withstand voltage (1 min) KV 70  

9. 

 

Creepage Distance 

 

mm 

 

Required 

 

 

10. Dimension of the supporting steel structure  Required  

 Height 

 

mm 

 

Required 

 

 

 Width 

 

Mm 

 

Required 

  Length 

 

 Required 

 11. 

 

Weight of the phase units 

 

Kg 

 

Required 

 12. 

 

Phase center distance 

 

Mm 

 

Required 

 13. Period of time, equipment has been in service Years 2  

14. 

 

Period of time, equipment has been in 

manufacture 

 

Years 

 

5  

15. 

 

Earth Switch 

 

 Required 

 

 

16. 

 

Manufacturer 

 

 Required 

 

 

17. 

 

Country of Manufacture 

 

 Required 

 

 

18. 

 

Manufacturer type designation 

 

 Required 

 

 

19. 

 

Reference Standard 

 

 Required 

 

 

20. Number of years disconnector type in service  Required  

 21.  
22. 
 

 Nominal system Voltage  
Highest system voltage 
 

KV 
KV 

 

33 
36 
 

 
 

23. 

 

Frequency 

 

Hz 

 

50 

 

 

24. 

 

Rated Current 

 

A 

 

1250/2500 

 

 

25. 

 

Type of operating mechanism 

 

 Hand 

 

 

26. Contact resistance μ ≤ 40  
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SUBSTATION BATTERY AND BATTERY CHARGER 

 
The following battery size is the minimum expected and is provided as a guide only. The Contractor 

shall provide the detailed calculations of the loads and the expected loadings and the sizing of the battery 

for approval before implementation. The number of cells required in the battery shall be determined 

by the Contractor in accordance with the design of the DC requirements. 

 
 

A. BATTERY 

 
 

i Application : Supply for remote control, operation, indication, 
 

 
ii Installation  

iii Type/Model 

iv Operating Voltage 
 

v Continuous discharge Rate 
 

vi Capacity (at the 10 hr rate)  

vii No. of cells 

viii Discharging voltage 
 

ix Charging voltage (normal) x

 Charging voltage (max) 

xi Type of container 

xii Mounting 

xiii Construction 
 xiv Standard 

protective and regulation apparatus, emergency light etc. 

: Indoor (self-supporting unit). 

: Nickel Cadmium Alkaline 

: 110 V, DC 
 

: 10 hours  

: 250 A hour 

: 92 
 

: 1.1 - 1.7 volt per cell 
 

: 1.45 - 1.55 volt per  

: 1.70 volts per cell 

: Transparent plastic  

: Cabinet 

: Closed top 

: All equipment and materials shall be designed, 

manufactured and tested in accordance with the latest 

editions of applicable IEC standard unless otherwise 

specified in the specification. Other internationally 

acceptable standards will also be considered provided that 

relevant values are at least similar to those under IEC 

standards.
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Features and Accessories: 
 

The battery shall be Nickel Cadmium Alkaline type, negative plates shall have life equal to or greater 

than positive plates. 

 
 

The battery shall have built in protection against active materials shedding and grid corrosion and shall be 

assembled in heat-resistant, shock-absorbing containers. The containers and covers shall be connected together 

to form a leak proof bond against seepage of electrolyte. 

 
 

The cell terminal posts of the inter-cell and end cell connectors shall have adequate current carrying capacity 

and shall be of lead alloy or lead alloy reinforced with copper inserter. The container shall be filled with 

sufficient quantity of Alkaline complying with internationally acceptable standards to ensure that the surface 

of Alkali is leveled with the level mark. 
 

Cells shall be equipped with necessary bolts and alkali resisting units, shall be furnished with all the 

bolts. 

Plates shall be hung suspended without touching the bottom of the containers. Containers shall provide 

sufficient sediment space so that the plates in the cell, as well as to avoid cleaning of cells during the expected 

life of the battery. 

110% of the required electrolyte meeting the manufacturer’s specification shall be supplied at the correct 

filling specific gravity with each battery. The electrolyte shall be packaged in 15 gallons or less plastic 

coated steel drum or in plastic containers. After discharging off the specified rated capacity, the battery 

shall have the voltage including the internal resistance drip of all inter cell and inter rack connectors not to 

drop below 1.10 VPC. 

 
 

The battery rack shall be a few step structural steel and shall be printed with 2 coats of acid resistant 

Grey paint. Inter rack connector terminal lugs shall be provided with each rack. 

Battery shall be shipped dry with concentrated electrolyte in separate containers. 

 
 

The following accessories shall be supplied with each battery set: 
 

Two lead plated lugs for No. 4/0 AWG copper cable. Two 

portable hydrometer syringe. 

One set of socket wrenches to fit nuts. 

Polyethylene bottle with extendable tube for topping up the battery. Special 

voltmeters to measure cell voltage. 

One gallon of anti-corrosive paint. 

The following spare parts shall be supplied with each battery set: 
 

One positive plate  

One negative plate 

One spare container and cover. One vent 

plug 

One gallon electrolyte. 
 

The battery shall be tropicalized. 
 

All other features as stated in the table of guaranteed data schedule shall be applicable also. 
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B. BATTERY CHARGER 

 

1. GENERAL 

 

1.1 Scope 

This Standard Specification stipulates the requirements for the supply of spare 110 Volt DC Three Phase 70 A 

Float Cum Boost Charger (FCBC) with Diode Voltage Regulator (DVR) Battery Charger.  

This battery charger should be capable to charge the battery bank and supply (110V DC) for the substation DC 

network.  

  

1.1 Standards 

The battery charger equipment shall be designed in compliance with the following International 

Electro-technical Commission (IEC) Standards:- 

 

IEC 60146-1-1: Semiconductor converters 

 

1.2 Site  Operating Conditions  
 

1.3.1 Site Condition  

(a)    Maximum altitude above sea level: 1000m 

(b)    Maximum ambient temperature: 500C                

(c)   Minimum ambient temperature: 0 oC 

(d)   Average yearly temperature: 30 oC 

(e)   Maximum relative humidity: 98 % 

 

1.3.3 Indicative Dimensions of Existing Battery Charger: 

      Existing battery charger panel dimension (approximate)  

 Width: 800±5mm 

    Height: 2100±10mm  

 Depth: 800±5mm 

 

2.   BATTERY CHARGER 

2.1 General 

 The battery charge shall be of solid state type and shall comprise a power supply transformer, 

rectifiers, float and boost control alarm detection equipment output load Voltage control equipment and 

accessories. 

 

2.2 Rating 

The battery charger shall have both boost and float charge modes. In either mode the charger 

shall supply the rated load in addition to the battery charging duty.   

 

 

 

 

The charger shall have constant Voltage and output, with current limiting feature to prevent 

excessive charging and to optimize the service life of the battery. 

 

2.3     Technical Requirement 
       

a) AC input voltage:        415V, 3 Phase, 4 wire, permissible variation ±15% 

b) AC input frequency:    50 Hz, permissible variation ±5% 

c) DC output voltage settings: 

Nominal: 110 V DC 

Float:  126 V DC (adjustable) (1.4V/cell) 

Boost:  153 V DC (adjustable) (1.7V/cell) 

d) Total continuous current:  minimum 70A 

Battery Charging current  50A 

e) Power Conversion: AC to DC by means of a three phase full wave full               

     Controlled bridge consisting of Thy-Thy modules 
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f) Output Voltage Regulation: ±1% of set voltage for ±15% input variations and  

0-100% load variations 

g) Switchgear:   

Input side: Input ON/OFF MCB 

Output side: Output ON/OFF MCB 

Battery side: Switch+ Fuse in battery path 

h) Meters (Digital Type): 

Input Voltmeter   : 0-750 V AC (with selector switch) 

Output Voltmeter   : 0-200 V DC 

Load Voltmeter   : 0-200 V DC 

Output Ammeter   : 0-100 A DC (with Ext. Shunt) 

Battery Voltmeter   : 0-200 V DC 

Battery Ammeter   : 100-0-100A, DC (Ext. Shunt) 

Earth leakage Ammeter  : 100-0-100 mA 

i) Operating Temperature : 0-500C 

j) DVR: Diode voltage regulator is provided to maintain the load voltage within  

+/-10% (i.e range 99V to 121V) of normal voltage in either mode (Boost mode) of the 

operation. 

      l) Cooling: Natural air cooling for ventilation 

      m) Insulation break down voltage: 2kV for 1min. 

      n) Cable Entry: Bottom. Ferrules will be provided at both ends of each wire for    identification 

 

      2.4      Charger Control 
 

The load voltage shall be kept within the range of 90%-110% nominal over a load range of 0-100%. Automatic 

voltage controlling devices (e.g. Series dropper diodes) shall be provided to maintain the load voltage within this 

specified range. Suitable time–delay shall be incorporated to prevent the operation of such controllers during a 

switching duty cycle or a switching transient situation. 

The charger output voltage shall be maintained within ±1% of present voltage irrespective of ±15% mains voltage 

variation ±5% frequency variation or 0-100% load current variation. 

The charger output voltages and current limits shall be independently adjustable but preset at the manufacturer’s 

works to suit the battery supplied. The charge voltage range shall be adjustable between 100-140% of nominal 

battery voltage. The current limit shall be adjustable between 40-100% of rated charger output. 
 

FCBC provided with an auto/manual selection push/ touch button and FLOAT/BOOST selection push/touch 

button through keypad on the front door of the panel with password protection for each four (4) modes of operation 

mentioned below:- 
 

In auto float mode, the charger operates in float mode if the battery current is less than the battery current 

limit, then the charger will go to the boost mode automatically. 
 

In auto boost mode, the charger maintains a constant set value of boost voltage. If the battery draws more 

than battery current limit value, then the voltage is dropped and maintains a constant battery current. In this case 

if boasting charging is completed, the charger will revert back to float mode automatically for their normal 

operation. 
 

In manual float mode, the charger is selected to operate in manual float mode by using front panel keys 

(auto/manual and float/boost keys), by selecting the manually. Then the charger is operated in float mode 

respective of battery current. During this mode it maintains of float voltage. 

In manual boost mode, the charger is selected to operate in manual boost mode by using front panel keys 

(Auto/Manual and float/Boost keys) by selecting them manually. Then the charger is operated in boost mode 

irrespective of battery current. During this mode it maintains set value of boost voltage. In this case if boosting 

charging is completed (by means of time, charger will revert back to float mood automatically for their normal 

operation). 
 

 

 



 

 

249  

Under normal condition the charger supply the voltage to load by trickle charging the battery 

In case of mains failure under normal condition the battery will start supplying the load without any interruption. 
 

Upon resumption of AC mains power the charger develops voltage and resume normal operation of 

supplying load and float charging the battery. However the battery may have been discharged and needs boosting 

charging. Hence FCBC will go to the boost mode automatically in case of charger is in auto mood. After 

completion of boost charging (battery full charged) FCBC will come back to float mode and reconnects the load. 

FCBC will revert back to float mood based on their condition of the boost time setting or battery current limit 

setting. 

 

2.5 Charger Protective Equipment 

2.5.1 General 

Unless otherwise specified, the load shall not be disconnected from the battery in the event of a failure of 

the mains supply, the battery or the charger.  

Current limiting circuitry shall be incorporated into both the boost charger and the float charger to prevent 

damage to the chargers or the battery, in case of a short-circuit, overload or accidental polarity reversal. 
 

An earth leakage detector shall be provided for the 110V D.C. Battery to detect the current leakage from 

either the positive or the negative terminal. 
 

HBC fuses shall be provided at the mains input and at the charger output. Each fuse holder shall be 

provided with a label indicating the fuse rated current and application. The charger shall be tripped from 

a normally closed contact upon detection of failure of battery room ventilation by a sensor supplied by 

others.  
 

The charger should have also the protection Surge suppressors, soft start feature, total current limit and 

short circuit, rectifier protection fuse, blocking diode, control circuit and voltmeter fuse, control cards 

(each) temperature protection.  
 

2.5.2 Alarms  

Devices for detecting the following alarm conditions and initiating visual display shall be provided. 

(a)  Mains failed (in case of a 3-phase charge, failure of one phase shall initiate alarm). 

(b) Fan failed (Where installed).  

(c) Charger temperature high. 

(d) Charger output over voltage. 

(e) Changer output under voltage. 

(f) Load supply under voltage. 

(g) Load supply over voltage. 

(h) Charger phase imbalance. 

(i) Earth leakage (where installed). 

(j) Phase sequence fail. 

(k) Charger fail. 

(l) Charger overload 

(m) Battery under voltage 

(n) Battery over voltage 

(o) Battery MCB trip 

(p) Firing card fail 

 

2.5.3 Monitoring and Control Equipment 

(a)  Mains ON/OFF switch (key lockable);  

(b) BOOST/FLOAT charge manual selector or pushbutton (key operated); 

(c) Ammeter, charger output; 

(d) Ammeter, battery load; 

(e) Voltmeter, charger output; 

(f) Voltmeter, load output; 

(g) LED type indicating lamps: 

(i) Mains failed (red) 

(ii) Earth leakage (where installed) (red) 
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(iii) Electrolyte level low (where installed) (red) 

(iv) Charger failed (red) 

(v) Fan failed (where installed) (red) 

(vi) Charger temperature high (red) 

(vii) Battery temperature high (red) 

(viii) Charger voltage low (red) 

(ix) Charger voltage low (red) 

(x) Load voltage high (red) 

(xi) Load voltage low (red) 

(xii) Battery room ventilation failed (red) 

(xiii) Mains on (green) 

(xiv) Float charging on (blue) 

(xv) Boost charging on (amber) 

(xvi) Lamp test push button 

 

3. TECHNICAL DATA TO BE SUMITTED  

The following information shall be submitted for assessment upon request by the Employer/Engineer:-  
 

(c) Type test certificate of offered or higher type battery charger as per IEC 60146 standard from any 

of Internationally Recognized Independent Testing Laboratories. In case the Type Test for higher 

size battery charger, bidder should have offered the provided type tested battery charger. 

(d)  Factory Routine Test data of the battery charger. 

(e) General arrangement drawing of charger panel. 

 

4. APPROVAL OF DRAWING & SPECIFICATION 
  

 General arrangement Drawing, Technical Particulars & guarantees etc, shall be             submitted to the 

purchaser by the bidder for approval, prior to the manufacturing of the             goods. The bidder shall have to 

submit four (4) sets of the same for approval within 15 days from the date of issue of purchase order.  

                                                                                                                                                                                                                                                                  

5. OPERATING MANUAL AND DOCUMENTATION: 

Each Battery Charger shall be provided with a set of operating manuals in English language containing: 

a) Detailed description of operation and function 

b) Wiring diagram 

c) Detailed description of card and their connection 

d) Detailed description of PCB board      

 

6. NAMEPLATE 

The following information shall be given on the name plate of each battery charger panel: 

a) Manufacturer’s name 

b) Contract Number 

c) Model, year of manufacture and identifying number 

d) Allowable ambient temperature range, safety warning, power supply and technical specifications 

e) Reference Standards 

f) Manufacturer logo or trademark and brand name, Supplier name 

g) Weight and size of equipment (WxHxD in mm) 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE  
For Battery and Battery Charger 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) Failure to 

provide all of the information requested may lead to the rejection of the tender. 
 

Sl. 

No. 

Description Unit Requirement Manufacturer’s 

Guaranteed Data 

A. BATTERY    

1 Manufacturer  To be mentioned  

2 Model no  To be mentioned  

3 Electrolyte  Nickel Cadmium 

Alkaline 

 

4 Installation  Indoor  

5 Operating voltage V DC 110  

6 Continuous Discharge Current at rate of 10 hour & 

Final Cell Voltage 1.1 Volt. 

Amp 25  

7 Charging Voltage (Maximum) Volt 1.54-1.70 Per Cell  

8 Normal float charge rate A To be mentioned  

9 Maximum boost charge rate A To be mentioned  

10 Voltage per cell V/per cell 1.2  

11 Capacity at 10 hour rate Ah 250  

12 Number of cells Nos 92  

13 Float voltage per cell V per cell 1.4-1.42  

14 Discharge voltage v per cell 1.1-1.7  

 Battery voltage at end of the duty cycle V 1.1V per cell  

15 Maximum charging rate A 50  

16 Ampere-hour efficiency at ten hour rate % To be mentioned  

17 Ampere-hour efficiency at one hour rate % To be mentioned  

18 Dimensions of cells mm To be mentioned  

19 Weight of cell complete with electrolyte kg To be mentioned  

20 Internal resistance per cell when fully charged ohms To be mentioned  

22 Material of battery case  To be mentioned  

23 Standard  IEC 623  

B. CHARGER    

1 Manufacturer  To be mentioned  

2 Model No  To be mentioned  

3 Rectifier Type  Thyristor  

4 AC input voltage V 415±15%  

5 Input AC frequency HZ 50±5%  

6 DC Output voltage    

7 a)Normal Charge VDC 110±10%  

 b) Float Charge VDC 1.42 for 110±10%  

c) Boost Charge VDC 1.70 volt per cell  

Output current (continuous) A Minimum 70  

8 Charger Control  As per clause 2.4  

9 Charger Protection    

 a)Protective Equipment  As per clause 2.5.1  

 b) Alarms  As per clause 2.5.2  

 c) Monitoring and Control  As per clause 2.5.3  

10 Rated Batter Current A To be mentioned  

11 Efficiency % To be mentioned  

12 Ripple voltage % To be mentioned  

13 Type of AVR  Static   

14 Standard  IEC-146  

C. CHARGER CUBCLE COMPLETE    

1 Manufacturer  To be mentioned  

2 Overall dimensions   To be mentioned  
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3 Total weight  To be mentioned  

 

 

 

  



 

 

253  

TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 
For Desktop and Laptop 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) Failure to 

provide all of the information requested may lead to the rejection of the tender. 

 

DESKTOP: 

 

Description BREB Requirement 
Manufacturer’s 

Guaranteed Data 

Brand 
Internationally Reputed Brand 

 

Model To be Mentioned by bidder  

Country of Origin To be Mentioned by bidder  

Processor Intel core i5 10th Generation or Higher  

Speed Minimum 2.9 GHz to 4.00Ghz, 6 Cores) or Higher  

Cache Minimum 9MB or Higher  

Chipset Intel Express Chipset 300 Series or Equivalent or Higher  

RAM Minimum 8GB 2666MHz DDR4L Memory, 2 DIMM slots or 

Higher. 

 

HDD Minimum 1TB 7200 RPM SATA or Higher  

SSD Minimum 120GB or Higher   

LAN Card Integrated Gigabit LAN-On-Motherboard or Higher  

Expansion Slots Minimum (2) PCIe x 1, PCIe x 16  

Ports Minimum (2) USB 3.0, (4) USB 2.0, RJ-45, HDMI, VGA  

Wireless Built-in/External Wireless 802.11/b/g/n (2.4 GHZ)  

Graphics (AGP) Built-in 
 

Audio (Sound Card) Built-in  

DVD-RW Drive DVD+/-RW Drive  

Monitor 18.5" LED Backlit Color, Same Brand  

Key-Board USB enhanced, Same Brand  

Mouse USB Optical Mouse, Same Brand  

Power Supply Minimum 250 W PSU (APFC Full Charge)   

OS Support  Windows 10 or User Friendly.  

Software Windows 10, Office & Other Software as per site 

requirements. 

 

Power Strip Brand: Reputed Brand 

Port: Minimum 5 Port 

Cable Length: 3 meter 

Number of pin: Minimum 3 

Others: Rated voltage: 220 V, Rated current: Minimum 10 A,  

Individual switch, Single fuse. 

 

Antivirus Brand: To be Mentioned By the Bidder 

Internet Security Antivirus, license for 1 year 

 

Warranty 3 Years (Full).  
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LAPTOP: 

 

 

 

  

Description BREB Requirement 
Manufacturer’s 

Guaranteed Data 

Brand Internationally Reputed Brand  

Model To be Mentioned by bidder  

Country of Origin USA/UK/EU/China  

Processor  Intel Core i5 (11th Generation) or Higher  

Speed Minimum 1.6 GHz or Higher   

Cache 12 MB L3 Cache.  

RAM Min. 8GB DDR4, 2666 MHz or Higher  

Display Min. 14"HD LED   

Graphics Intel HD Graphics   

SSD Minimum 512 GB SSD or Higher  

Sound System To be mentioned by the bidder  

Keyboard Full-size 85 Keys US Keyboard.  

Mouse Integrated pointing device with touch pad.  

Wireless Integrated  

NIC In-built with 10/100/1000  

Web cam Integrated   

Slots 

1 Multi-Format Digital Media Card Reader for Secure Digital 

cards, Multimedia Cards. 

 

Expansion 

Ports/Interface 

Min. 3 USB 3.1, 1 HDMI, 1 Microphone/Headphone combo, 

1 RJ-45 

 

Battery Min. 6 Hours Back-up time, 3 Cell 41Whr.  

Antivirus Brand: To be Mentioned By Bidder 

Internet Security Antivirus, license for 1 year 

 

Power Supply Universal 100 – 240V AC Adaptor for worldwide usage.  

Operating System Free Dos  

Carrying Case Including Original Carrying case  

Standard ISO, CE & FCC Class-B.  

Warranty 3 Years.  
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FIRE DETECTION & PROTECTION FACILITIES  

8.1 Design Requirements 

All fire protection installations shall comply with the requirements of the codes of practice of the National 

Fire Protection Association, Boston, Massachusetts, U.S.A. as appropriate for the respective systems, 

subject to the approval of the Project Manager. The Codes and practice of the Japanese Fire Protection may 

also be considered. 
 

8.2 Fire Detection and Alarm system 
 

Fire detection shall be by means of smoke detectors/heat detectors with a backup system utilizing rate-of-

rise temperature detectors along with alarm system. The system and its components must conform to the 

applicable appropriate standards. The use of these detectors shall be subject to specific approval by the 

Project Manager as regards their type and location. 
 

(a) Fire Alarm Panel: 16 Zone Capacity: 
 

Supply and Installation of 16 Zone Conventional Fire alarm control panel with power supply 

unit, batteries and other accessories. The panel shall be complete with zone indicating LED, 

Fault Indication and optional telephone Jack etc. The pane shall be input 220V AC and output 24V 

DC. Panel shall be confirmed UL Listed or EN54. 
 

Country of Origin: Japan / Italy / UK / USA or equivalent approved by the Project Manager. 
 

(b) Fire Alarm Bell: 
 

Supply and installation of Conventional type Fire Alarm Bell of 150mm dia, red color, shall be UL / 

ULC / CSFM / FM / MEA / BFP / EN54 approved. Power supply shall be 24VDC. Sound level shall 

be not less than 92 dBA @ 3meter.Color of the Bell shall be red. 
 

Country of Origin: Japan / Italy / UK / USA or equivalent approved by the Project Manager. 
 

(c) Optical / Photoelectric Smoke Detector: 
 

Supply and installation of Smoke Detector complete with base. Shall be UL / ULC / CSFM / FM / 

MEA / BFP / EN54 approved. Integrated alarm LED. Remote LED connection. Power supply 

shall be 24VDC. 
 

Country of Origin: Japan / Italy / UK / USA or equivalent approved by the Project Manager. 
 

(d) Heat Detector: 
 

Supply and installation of Heat Detector complete with base. Shall be UL / ULC / CSFM / FM / 

MEA / BFP / EN54 approved. Integrated alarm LED. Remote LED connection. Power supply shall 

be 24VDC. 
 

Country of Origin: Japan / Italy / UK / USA or equivalent approved by the Project Manager. 
 



 

 

256  

8.3 Fire Extinguisher 
 

 

(a) Dry Chemical Powder Type: 

 

Supply & fixing the multipurpose ABCE dry chemical powder stored pressure type with 

manometer system. Fire Extinguisher suitable for repeated use complete with wall bracket, discharge 

valve, hose pipe, easy refilling system etc. as per sample approved by the Project Manager. 
 

Country of Origin: China / Malaysia or equivalent approved by the Project Manager. 
 

Quantity: Two (2) portable 6 kg dry powder fire extinguishers shall be located adjacent to each 

power transformers. 
 

(b) Carbon-Di-Oxide Type: 

 
 

Supply & fixing the Carbon-di-Oxide type Fire Extinguisher suitable for repeated use complete 

with wall bracket, manometer etc. as per sample approved by the Project Manager. 

Country of Origin: China / Malaysia or equivalent approved by the Project Manager. 

 
 

Quantity: Two (2) portable 5 kg stored pressure carbon dioxide types shall be located inside the 

control room and one (1) portable 5 kg stored pressure carbon dioxide types shall be located inside 

the Customer Services room. 

 
 

8.4 Sand Buckets 

 
 

The Bucket should be wall mounted made from at least 24 SWG sheet with bracket fixing on wall conforming 

to NFPA Codes and Standard. 

  



 

 

257  

SUBSTATION EARTHING SYSTEM 

 
1. GENERAL 
 
Circuit breakers, power transformers, voltage transformers, auxiliary transformers, earthing 

switches and other electrical apparatus shall each be connected to the main earth bus by means of a 

separate subsidiary connection. Gradient control mats shall be installed adjacent to each circuit 

breaker and disconnect switch mechanism box. Each mat shall be connected directly to the earth grid 

and the equipment. 
 
Isolating supports, bus bar supports and cable sheaths may be earthed in groups by a separate 

branch connection from each item of equipment in the group the branch connections being 

connected by a single subsidiary connection to the main earth. Isolating and earth switch 

mechanism boxes shall be earthed by a connection separate from that effecting the earthing of the 

associated switch. 
 
The main members of the steel structures shall be earthed by continuous copper connections 

bonded to the steelwork and these connections shall be connected separately at each column to the 

main or subsidiary earth. There shall be 2 connections to each structure and 1 to each piece of high 

voltage apparatus. 
 
Connections to apparatus and structures shall be made clear of ground level, preferably to a vertical 

face and protected against electrolytic corrosion. 
 
Current transformer and voltage transformer secondary circuits shall be complete and shall be 

earthed at one point only (at the control building) through links situated in an accessible position. 

Each separate circuit shall be earthed through a separate link, suitably labelled. The links shall be of the 

bolted type, having necessary provision for attaching test leads. 
 
The earth system shall be designed so as to include all overhead line terminal Poles, by bonding the 

overhead earth wire to the earth grid by means of a link which shall be capable of being removed for 

testing purposes. 
 
The terminal pole shall also be included within the boundary of the earth grid by extending the grid if 

necessary. 
 
Structures and masts for lighting and security surveillance equipment shall also be within the 

perimeter of the earth grid. No fixed low voltage equipment, with the exception of a warning or 

alarm button and intruder alarms, which shall be of the double insulation type, shall be erected 

outside the perimeter of the earth grid. 
 
All control and relay panels shall have a continuous earth bus run of sectional area approved by the 

Project Manager along the bottom of the panels, each end being connected to the main earthing 

system. Metal cases of instruments and metal bases of relays on the panels shall be connected to 

this bar by conductors of sectional area approved by the Project Manager. 
 
Loops shall be provided on the earthing system in positions approved by the Project Manage, for the 

attachment of portable earth connectors during maintenance. These will normally be in the earth bar run 

between the equipment and the base of the structure. They shall be formed separately from the bar 

and soldered or thermo-welded thereto. Where necessary, rods shall be provided at the tops of bushings 

or insulators for the attachment of portable earth clips. 
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Earthing for any high frequency coupling equipment , if applicable, and surge diverters shall be via a 

copper rod driven directly into the ground at a position immediately adjacent to the equipment being 

earthed in addition to the normal earth connection. 

 

2. EARTHING SYSTEM DESIGN 
 
The earthing system shall be designed to meet the requirements of this specification and shall be in 

accordance with "The Guide for Safety in Alternating Current Substation Grounding" as published by 

the Institute of Electrical and Electronic Engineers Incorporated, Publication IEEE 80 and 142. The 

Contractor shall present calculations to show the earthing system meets these requirements and can be 

shown to be safe in terms of touch, step and transferred potentials. The earth resistance should be 

kept below or equal to 0.2 Ω. 
 
Electrical measurements of the subsoil at various depths, up to 20 metres shall be made at the site of 

the substation in order to determine the layered effects of the ground from which the effective ground 

resistivity and hence the expected resistance of the proposed earth grid system may be predicted. 
 
Soil composition may be highly corrosive and special consideration shall be given to this problem. The 

earth grid shall be effectively protected against corrosion. Cathodic protection, if considered, may 

adversely affect other equipment and shall be subject to approval by the Project Manager. 
 
In actual design, the earthing system shall take the form of a combination of grids of buried 

conductors and earth rods driven vertically into the ground. Within the grid, conductors shall be laid 

in parallel lines at reasonably uniform spacing. They shall be located along rows of structures or 

equipment to facilitate the making of earth connections, where practical. 
 
The main earth and each subsidiary earth shall have a sectional area, as required for 31.5 kA for 1 sec, 

in any case not less than 120 mm
2 

in any part of its length. Each branch connection shall have a sectional 

area of not less than 70 mm
2
. 

 
Connections to the grid of all non-current carrying metallic parts, which might become energized by 
chance, such as metal structures, building earth, equipment, earth rods, water pipes, etc. shall not be 

less than 70 mm
2 

and shall be of adequate size, current-carrying capacity and mechanical 
ruggedness. 
 
The spacing between conductors forming the mesh system shall be such as to limit the grid 

potential rise to a value that limits the touch voltage to a value not greater than the maximum 

tolerable touch potential assuming a fault clearance time equal to that of the main protection 

equipment being provided. 
 
Each group of earth conductor shall be connected to the main earth grid through connections 

having a sectional area of not less than 120 mm
2 

which shall be protected from corrosion. 

The grid shall be subdivided into a number of sections, interconnected with test links. These links shall 
be accessible from above-ground. 
 
Areas of the grid, where high concentrations of fault currents can appear, as at neutral earthing 

connections, shall have reinforced conductor sizes where necessary, to handle adequately the 

highest fault current and its duration. 
 
In case the equipment is widely spaced in the station, individual local grids may be established at the 

various equipment locations and the local grids shall be interconnected and connected to the 
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overall earth grid. Interconnecting conductors shall not be less than the size of the conductor for 

main grid. 
 
Metal parts of all equipment, other than those forming part of an electrical circuit shall be 

connected directly to the main earth system via a single conductor. The arrangement of the mesh 

earth system shall be such as to minimize the length of these single connections. 

Earth bars installed directly into the ground should normally be laid bare and the trench back-filled with 

fine topsoil. Where the soil is of a corrosive nature, precautions must be taken to protect the earth 

bar. 
 
All trenches shall be backfilled in compacted 100 mm layers. All stones and other sharp objects 

shall be removed from the backfill by a suitable sieve. 
 
Copper to copper joints on strip conductor shall be brazed, using zinc-free brazing material with a 

melting point of not less than 600°C, or by approved exothermic welding. All exposed joints shall be 

at a minimum height of 150 mm above floor or ground level. Earth conductor joints that are required 

to be broken for testing or maintenance shall have mating surfaces tinned. 
 
After installation of the earth system the Contractor shall measure the resistance of the substation. The 

method used shall preferably be the "fall of potential" method, requiring the availability of a local low 

voltage supply but other methods using an earth resistance megger will be acceptable in the event of 

a local supply being unavailable. 
 
In the case of surge (lightning) arrestors a local earth connection shall be made by driving 
electrodes into the earth near the arrestors and the lightning arrester earth conductor shall be 
connected to both the rod and to the common earthing grid of the station. The connection from 
arrester to earth shall be as short and as straight as possible. The conductor shall not be less than 

120 mm
2
. 

 
The measured earth resistance shall not exceed 0.5 ohm. A value higher than 0.5 ohm shall be 

subject to the approval of the Project Manager. The resistance shall be measured with all 

transmission line earth wires connected to the earthing grid. 
 
In the event of the substation resistance obtained with the foregoing installation being of a 

magnitude unacceptable to the Project Manager, then where practicable, the ground area enclosed by 

the earth system shall be increased by installing directly in the ground an additional copper 

conductor in the form of a ring around the site, or by additional conductors within the site. 

Alternatively earth conductors can be directly buried radially outside the substation perimeter 

fence. The use of earth plates as current carrying electrodes is not acceptable. Any additional 

conductors shall be as directed by the Project Manager. 
 
From the point of view of the possible damage to apparatus, the earthing system shall be such as to 

limit voltage appearing between the substation equipment and the main body of earth, so that 

insulation breakdown or burning does not occur on apparatus. For the same reason, voltage rise 

between earthed points in the substation shall be kept to a minimum. In addition, the effectiveness of 

any surge protection devices shall be fully realized by providing an adequate earth path. In this case, 

the earthing system shall not only be of low resistance, but of as low reactance as practicable. 

N.B: For the earthing system design copper conductor shall be considered instead of copper earth 

electrode.  
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3. STEP AND TOUCH VOLTAGE 
 
The earthing systems shall be so designed as to keep the "step" and "touch" potentials within 

acceptable limits, thereby ensuring safety to the personnel. The aim shall be to ensure that under  

either normal or abnormal conditions no dangerous voltages can appear on the equipment or 

accessories to which a person has legitimate access. 
 
The step and touch potential voltages obtained inside the site and at selected locations around the 

fence/gate shall also be measured by a suitable method acceptable to the Project Manager. 

Appropriate measures shall be taken to rectify the causes of any deviations from allowable values. 

 

4. FENCE AND PERIMETER EARTHING 
 
The fence surrounding the substation shall be earthed to its own earth grid and the fence earth grid 

shall be connected to the main station earth grid at frequent intervals as approved by the Project 

Manager. 
 
A continuous conductor shall be laid outside the periphery of the substation site at a distance of 1.0 

metre from the boundary fence and at a depth of 0.6 metres below the surface. This shall be welded 

to earth rods installed at adequate intervals and at points adjacent to each corner and immediately 

below any overhead line entering or leaving the site. The location of the mesh conductors shall 

be such as to enable all items of equipment to be connected to the earth system via the shortest 

possible route. All corner fence posts and posts adjacent to earth rods shall be effectively 

connected to the earth conductor. 
 
Gateposts forming part of the substation fence shall be bonded together with below ground 

connections and the gates themselves shall be electrically bonded to the posts. 
 
The alternative approach of independently earthing the fence and placing it outside the earth grid 

area shall only be adopted if the above mentioned procedures prove insufficient or impracticable. The 

Contractor shall provide calculations to show that this approach produces safe touch voltages at the 

fence and shall ensure that the fence is isolated from all other buried metalwork. 

 
5. TESTS 
 
All relevant type and routine tests shall be carried out. 
 
Complete charge and discharge tests on each of the combined batteries and chargers shall be 

conducted and results recorded so as to permit verification of the ampere-hour capacity of the 

battery. During these tests the Project Manager shall select at random reference cells and the 

voltage curves thereof shall be checked when the battery is discharged over three and ten hour 

periods. The alarm levels and the automatic voltage control feature of the charger shall be 

demonstrated over the specified load range. 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

For Air Conditioning System 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) Failure 
to provide all of the information requested may lead to the rejection of the tender. 

 

DESCRIPTION BREB REQUIREMENT 

MANUFACTURER’S 

GUARANTEED 

DATA 

BRAND Internationally Reputed (To be mentioned by the 

supplier) 

 

COMPANY Internationally Reputed (To be mentioned by the 

supplier) 

 

MODEL To be mentioned by the Supplier  

COUNTRY OF ORIGIN Japan/Malaysia/South 

Korea/Taiwan/Thailand/USA/EU Countries 

 

COUNTRY OF ASSEMBLE  Japan/Malaysia/South 

Korea/Taiwan/Thailand/USA/EU Countries 

 

COOLING CAPACITY 28000-30000 BTU/HR  
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TYPE Compact weather proof outdoor type condensing 

unit 

 

COMPRESSOR Hermitically sealed reciprocating/ Rotary 

compressor 

 

REFRIGERANT Internationally accepted & recommended and 

most commonly used gas (CFC free) 

 

BLOWER MOTOR Well balanced type direct driven centrifugal type 

blower fan 

 

POWER SUPPLY 200-250 V, single phase, 50 Hz. AC supply  

Inverter Type Non-Inverter  

CONDENSING 

PIPE/COIL 

Made of copper  

ENERGY 

EFFICIENCY RATIO 

(EER) 

Minimum 9.23 (BTU/HR)/Watt.  

COEFFICIENT OF 

PERFORMANCE 

(COP) 

Minimum 2.70 (W/W)  

OTHERS FEATURES (a) Well balanced in all respect having interlock 

with the fan coil unit. 

(b) Compressor duly equipped with vibration 

isolator, thermostatic & overload controls, 

magnetic contactors and all other standard 

accessories complete. 

(c) Refrigerant copper pipe [From outdoor to 

indoor unit] with thermal insulation, refrigerant 

charging arrangement etc. [Minimum length 10 

meters]. 

(d) Required size PVC insulated & sheathed, cable 

with ECC through water grade PVC pipe from 

outdoor to indoor unit. 
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DESCRIPTION BREB REQUIREMENT 

MANUFACTURER’S 

GUARANTEED 

DATA 

(e) Sound level: maximum 65 dB(A) at 1 meter. 
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FEATURES (a) Direct expansion system fan coil unit with 

well-balanced direct driven centrifugal type fan. 

(b) Fancy & adjustable air circulating louver grill, 

removable & washable type filter.  

(c) Condensing water drain out PVC flexible pipe 

with necessary insulation. 

(d) Thermostatic switch and remote-control 

switch. 

(e) Sound level: maximum 44 dB(A) at 1 meter. 

 

STANDARD Major component — shall be manufactured as per 

relevant international standard & code. 

 

Mount Type Wall Mounted.  

WARRANTY Compressor: 2 Year (Minimum); Service with 

spares: 2 Year (Minimum) 

 

SUPPORTING 

DOCUMENTS 

Must be supported by printed catalogue/manual. 

Authenticity document (Letter from the 

parent/authorized company or Verifiable QR/BAR 

Code and Others) must be supplied with product. 

If any confusion arises in validation, supplier must 

clarify any misconception/confusion. 
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A. ELECTRICAL 

 
 
 
 

3.0 TESTING AND COMMISSIONING 
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3.0 Testing and Commissioning 

 
 

The Contractor shall include comprehensive Inspection and Test Plans in its Quality Plan. Factory testing 

shall include all type tests and routine tests set out in the relevant IEC standards and in the Particular 

Technical Requirements. 

 
 

If satisfactory type tests have been carried out on identical equipment the Contractor shall submit copies of 

the test certificates to the Employer. The Employer may waive the requirement for any of the type tests if it 

approves these test certificates. 

 
 

The Employer will witness all factory inspections and testing. The Contractor shall notify the Employer 

of its intention to conduct factory inspection and testing for each lot of equipment at least one month in 

advance, and shall not perform such testing unless the Employer witnesses the test or a waiver has been 

provided by the Employer. 

 
 

The notification shall include full details of the equipment, manufacturers and proposed tests, 

including: 

Contract identification 

Full details of equipment to be tested 

Manufacturer's name, address and contact information Contractor 

or manufacturer's staff responsible for the testing 

Location and date of tests 

Schedule of tests to be performed and standard to be applied List 

of relevant drawings and documents 

 
 

In the following sections, various relevant standards and tests are listed. These are not intended to be 

exhaustive. If other standards and/or tests are relevant, they shall also apply. 

 
 

3.1 Motors 

 
 

One motor of each type and rating shall be type tested and all motors shall be routine tested in 

accordance with the tests specified in IEC 60034, NEMA MG 1, IEEE 112, 114, 115 and 85. 

 
 

3.2 Relays 

 
 

3.2.1 Type Tests 

 
 

Type test results shall be submitted for approval for each type and rating of relay. 

 
 

Type tests may be waived at the Project Manager’s discretion if adequate type tests have already been 

performed and copies of the type test reports are supplied. 

 
 

3.2.2 Routine Tests 

 
 

All relays and associated equipment shall be routine tested as required by the standards to prove the quality 

and accuracy. Routine tests shall be in accordance with relevant IEC recommendations and BS 142. 

 
 

All relays shall be subjected to the appropriate routine tests as listed below, the individual tests being as 

detailed in IEC 60255 or as otherwise agreed with the Project Manager. 
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 Accuracy of calibrated pick-up and drop-off levels over the effective range of settings 

 Insulation tests 

 Accuracy of timing elements 

 Correct operation of flag (or other) indicators 

 Mechanical requirements, integrity/safety of draw-out units, check of contact pressure and 

alignment. 

 
 

3.3 Instrument Transformers 
 

All required tests shall be carried out as per relevant IEC standards. 

 
 

3.4 Electrical Instruments and Meters 
 

One instrument and meter of each type and rating shall be subjected to the test as specified in IEC 60051. 

 
 

3.5 AC Switchboards/ Contacts/L.V Equipment 
 

Routine tests shall include general inspection and electrical operation tests. 

 
 

3.6 PVC Cable 

 

Each size and rating of PVC cable shall be subjected to type tests as specified in BS 6346. Routine tests are 

detailed in this document. 

 
 

3.7 Metal Clad Switchgear 
 

One circuit breaker, disconnector, earthing device and other switchgear equipment of each rating and type 

shall be subjected to the type tests laid down in IEC 60056, ANSI C37, IEC 62271-100 and other relevant 

IEC standards. In cases where documentary evidence is produced that a circuit breaker of exactly similar 

design has been type tested by an approved and independent testing station, the type test requirement may 

be waived. 

 
 

The circuit breakers of each type shall be either fully assembled at the manufacturer’s works and subjected 

to operation tests and power frequency tests or, where not assembled at works, separate power frequency 

voltage tests shall be performed on all major insulation components. 

 
 

Routine tests in accordance with IEC 60056, IEC 62271-100 or ANSI C37 shall be carried out on all circuit 

breakers. These shall include operation tests, millivolt drop tests and power frequency voltage tests. Routine 

tests in accordance with the relevant IEC standards, including operation tests and power frequency voltage 

tests, shall be carried out on all switchgear. 

 
 

3.8 Disconnectors and Earth Switches 
 

Tests shall be carried out as required according to the following standards: 

 
 

 Type and routine tests to IEC 60129 (BS 5253). 

 Type and routine tests to IEC 60265 for switch disconnection. 

 Routine high voltage and mechanical test of insulators. 

 Sample and type tests of insulators 
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3.9 Bushings and Insulators 

 
 

Routine, sample and type tests shall be carried out in accordance with the specified standards. Type tests shall 

also be carried out unless approved type test evidence is submitted. These tests shall include temperature 

cycle and porosity tests. 

 
 

The following standards shall apply:- 

 
 

 IEC 60233 (BS 4963) for hollow porcelains. 

 IEC 60137 for bushings. 

 IEC 60148 and 60273 (BS 3297) for high voltage post insulators. 

 IEC 60383 and 60305 (BS 137 Part 1 and Part 2) for cap and pin string insulators. 
 
 

3.10 Current and Voltage Transformers 

 
 

Type and routine tests shall be carried out according to IEC 60185 (BS 3938), IEC 60186 (BS 3941), 

IEC 60044-1 and IEC 60044-2. 

 
 

3.11 Structures of Electrical Equipment 

 
 

Sample tests on the assembly and galvanizing of the structures shall be carried out. A mechanical type test 

with the structure loaded with working load multiplied by the appropriate factor of safety shall be carried 

out. 

 
 

3.12 Surge Arresters 

 
 

Routine tests and type tests shall be carried out to the specified standards. 

 
 

The following routine tests shall be carried out on all arrester units in accordance with clause 8.1 of IEC 

60099-4. 

 
 

Measurement of reference voltage 

Residual voltage test 

 Partial discharge test    

Housing leakage test 

Current distribution test for multi-column arrester 
 

3.13 Batteries and Battery Chargers 

 
 

All relevant type and routine tests shall be carried out. 
 

Complete charge and discharge tests on each of the combined batteries and chargers shall be conducted 

and results recorded so as to permit verification of the ampere-hour capacity of the battery. During 

these tests the Project Manager shall select at random reference cells and the voltage curves thereof 

shall be checked when the battery is discharged over three and ten hour periods. The alarm levels and 

the automatic voltage control feature of the charger shall be demonstrated over the specified load range. 
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3.14 Control Panels 

 
Routine operation tests and insulation resistance tests shall be carried out. 

 
 

3.15 Metal Clad Switchgear Busbars 
 

Routine tests including millivolt drop tests shall be carried out in accordance with the specified standard. 

Type tests shall also be carried out on each busbar design unless approved type test evidence is 

submitted. 

 
 

3.16 Instruments 
 

Calibration tests shall be carried out on all important pressure gauges and other instruments as required 

by the relevant standards. Site tests shall also be carried out to prove compliance. 

 
 

3.17 Power Transformers 
 

Testing shall include all routine electrical, mechanical and hydraulic tests in accordance with the relevant 

IEC or British Standard, except where departures there from and modifications thereto are embodied in this 

specification. For plant not covered by any IEC or British Standard or specifically mentioned in this 

specification, such tests as are relevant shall be agreed with the Project Manager. 

 
 

Should the plant, or any portion thereof, fail under test to give the required performance, further tests 

which are considered necessary by the Project Manager shall be carried out by the Contractor and the whole 

costs of the repeated tests borne by the Contractor. This also applies to tests carried out at the Sub- contractors’ 

works. 

 
 

After satisfactory completion of the witnessed tests at the works, the Plant shall be submitted for the Project 

Manager’s approval during dismantling preparatory to shipment. No item of Plant is to be despatched to site 

until the Project Manager has given his approval in writing. 

 
 

Routine Tests 

 
 

All transformers shall be subject to the routine tests and routine test sequence (mentioned in Section 

VI Part 2 Electrical Transformer Specification (Clause 5)) in accordance with IEC 60076 and the 

requirements of this Specification. 

 
 

The test shall be in accordance with IEC 60076, Part 2, and shall be carried out on one transformer of each 

size and type. Temperature-rise tests shall be conducted on the tapping corresponding to the maximum losses. 

 
 

All relevant type tests shall be carried out or documentary evidence of tests on similar designs 

presented. 

 
 

Temperature Rise Test: 

 
 

This shall be carried out in accordance with IEC 60076 Part 2. 

 
 

Noise Level Tests: 

 
 

A noise level test according to IEC 60075 shall be carried out on one transformer of each type 

specified under items 1 and 2 in accordance with IEC 60551. 
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Special Tests 

 
 

As mentioned in Section VI Part 2 Electrical Transformer Specification (Clause 5). 

 
 

3.17.1 Voltage Control Equipment 

 
The following tests shall be carried out: 

 
 

Routine Tests 

 
 

Each finished tap changer shall be subjected to the routine tests specified in IEC 60214. 

 
 

Type Tests 

 
 

Type tests shall be carried out entirely in accordance with IEC 60214 except that evidence of the service 

duty type test shall be in excess of 100,000 operations. 

 
 

3.17.2 Magnetic Circuit 

 
The following tests shall be carried out: 

 
 

Routine Tests 

 
 

Each core completely assembled shall be tested for one minute at 2,000V AC between core bolts, side 

plates, structural steelwork and core at the core and coil stage. After the transformer is tanked and completely 

assembled, a further test shall be applied between the core and the earthed structural steelwork to 

prove that the core is earthed through the removable link, at one point only. 

 
 

3.17.3 Outdoor Bushing Assemblies with Porcelain Insulators 

 
 

The following tests shall be carried out: 

Hollow insulators tested in accordance with IEC 60233. 

 
 

Complete bushings tested in accordance with IEC 60137. 

 
 

All relevant type and routine tests shall be carried out. 

 
 

3.17.4 Tanks 

 
 

The following tests shall be carried out: 

 
 

Routine Tests shall include: 

 
 

Oil Leakage: 

 
 

All tanks, conservators and oil filled compartments, which are subjected in service or during 

maintenance to oil pressure, shall withstand without leakage a hydraulic pressure test equal to 69 kN/m
2 

or the normal pressure plus 34 N/m
2 

whichever is the greater, for 24 hours during which time no leakage 
or oil ingress into normally oil free spaces shall occur. 
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Type Tests: 

 
 

Unless type test certificates can be produced for tests carried out on similar equipment, the 

following tests shall be included for tanks and conservators. 

 
 

i) Vacuum Test: 

 
 

The equipment shall withstand a full vacuum when empty of oil. The permanent deflection of plates or 

stiffeners on removal of vacuum shall not exceed the following values: 

 
 

Length of Plate 

 
 

Less than 1300 mm 
1300 to 2500 mm 
Greater than 2500 mm 

Permanent deflection 

 
 

3.17 mm 
9.5 mm 
12.7 mm 

 
 

3.17.5 Cooling Plant 

 
 

The following tests shall be carried out: 

 
 

Routine Tests 
 Cooler: Pressure test to be as specified above. 
 Motors and control Gear: as required by the standard 

 
 

3.17.6 Gas and Oil – Actuated Relays 

 
 

The following tests shall be carried out: 

 
 

Routine Tests: 

 
 

 Oil Leakage, when subject to an internal oil pressure of 207kN/m2 for fifteen minutes.  Gas 

Collection 

 Oil Surge 

 Performance test under service conditions 

 Voltage: 2kV for one minute between electrical circuits and casing. 
 
 

3.17.7 Galvanizing 

 
Routine Tests shall be carried out to the requirements of BS 443 or BS 729 whichever is applicable 

 
 

3.18 Station Service Transformer 

 
The following tests shall be carried out: 

 
 

Routine Tests 

 
 

 Measurement of Winding Resistance 
 Ratio, polarity and phase relationships 

 Measurement of impedance voltage 
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 Measurement of loss 

 Short duration power frequency voltage-withstand test 

 Induced over voltage withstand test 

 Insulation resistance of each winding 
 
 

Type Tests 

 
 

All relevant type tests including a temperature rise test shall be carried out. 

 
 

Unless acceptable type test certificates cab be submitted in respect of a transformer similar in design to 

that specified, a temperature rise test shall be carried out and the costs shall be included in the contract Price. 

This test shall take into account temperature rise due to both the specified earth fault current and continuous 

operation at CMR of the auxiliary winding. 

 
 

3.19 Prior to Shipment 

 
 

After the satisfactory completion of all tests at the factory, the plant shall be submitted for the Project 

Manager’s approval during dismantling preparatory to shipping. No item of plant shall be despatched to site 

until the Project Manager has given approval in writing. 

 
 

3.20 Inspection and Testing During Site Erection and Commissioning 

 
 

3.20.1 General 

 
 

The Contractor shall be responsible for the inspection and testing during site erection, to ensure correct 

erection and compliance with the specification. Tests carried out during testing and commissioning 

shall includes those tests listed in this section but shall not be limited to them. 

 
 

During the course of erection, the Contractor shall provide access as required by the Project Manager 

for inspecting the progress of the works and checking its accuracy to any extent that may be required. 

 
 

The Contractor shall provide, at its own cost, all labor, materials, stores, and apparatus as may be required 

and as may be reasonable demanded to carry out all tests during erection, whether or not the tests are 

specifically referred to in this specification. All power supplies (including 50Hz AC) shall be provided by 

the Contractor. 

 
 

A full site test program shall be submitted for approval. This shall include a brief description of all tests and 

testing procedures and shall be provided before tests commence and the method of testing, unless otherwise 

specified, shall be agreed with the Project Manager. 

 
 

The Contractor shall provide experienced test personnel and testing shall be carried out during normal 

working hours as far as is practicable. Tests which involve existing apparatus and outages may be carried 

out outside normal working hours. The Contractor shall give sufficient notice to allow for the necessary 

outage arrangements to be made in conformity with the testing program. 

 
 

The Contractor shall record the results of the tests clearly, on an approved form and with clear reference 

to the equipment and items to which they refer, so that the record can be used as the basis for maintenance 

test during the working life of the equipment. The required number of site test result records shall be 

provided by the Contractor to the Project Manager as soon as possible after completion of the tests. 
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No tests as agreed under the program of tests shall be waived except upon the instruction or 

agreement of the Project Manager in writing. 

 
 

The Contractor’s test equipment shall be of satisfactory quality and condition and, where necessary, shall be 

appropriately calibrated by an approved authority at the Contractor’s expense. Details of the test equipment 

and instruments used shall be noted in the test sheets in cases where the instrument or equipment 

characteristics can have a bearing on the test results. 

 
 

The testing requirements detailed under this specification may be subject to some variation upon the 

instruction or agreement of the Project Manager where necessitated by change conditions at site of by differing 

design, manufacture, or construction techniques. 

 
 

The Contractor shall be responsible for the safe and efficient setting to work of the whole of the plant and 

equipment. The methods adopted shall be in accordance with any safety and permit regulations in force 

by the Employer on the site. 

 
 

3.20.2 Mechanical Equipment 

 
 

The extent of testing during erection shall include, but not be limited to, the following. 

 
 

 Checking the accuracy and alignment of plant erected. The accuracy shall comply with the relevant 

standards, the specification or the plant manufacturer’s requirements as may be applicable or 

where no requirements exist, to a standard to be agreed between the Project Manager and the 

Contractor. 

 Checking the alignment of rotating equipment to the manufacturer’s requirements. 

 Non-destructive testing of site welds as required by the relevant standard and as detailed in this 

specification. 
 

3.21 Commissioning Tests 

 
 

At least two months before commencing the commissioning of any plant or equipment, the Contractor 

shall submit for approval fully comprehensive schedules of pre-commissioning checks as applicable to each 

item of the plant and equipment provided. These schedules shall then be used during pre-commissioning as 

a guide to the methods to be followed and to record the actual activities carried out with the 

appropriate date, together with details of all work yet to be completed, variations and modifications 

to design conditions. 
 

In addition the Contractor is to submit with the schedules to the Project Manager proforma test sheets 

(to be used by the Contractor during testing and commissioning) for all tests he proposes to carry out and 

those required by the Project Manager. 
 

Each activity on the schedules, when completed to the satisfaction of the Project Manager, shall be signed 

and dated by the Contractor. The schedules shall be countersigned by the Project Manager as necessary. If 

during the performance of the pre-commissioning checks the Project Manager considers that additional 

tests are necessary to prove the system or plant the Contractor shall perform such additional tests to the 

Project Manager’s satisfaction. 
 

Each activity on the commissioning procedure schedules when completed to the satisfaction of the Project 

Manager, shall be signed and dated by the Contractor and shall be countersigned by the Project Manager 

as necessary. 
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The commissioning procedures shall ensure that the commissioning of any section of the Works does not 

interrupt the normal commercial operation of any previously commissioned section(s). 
 

At least 14 days prior to commencing commissioning checks, the Contractor is to agree with the Project 

Manager, the method and sequence of performing the commissioning tests. Following agreement the 

Contractor shall submit a detailed program indicating the testing sequence to permit advance notice to be 

given to the Employer in order that the Employer’s representatives may also witness testing. 

 
 

For the purposes of this Contract, the provisions of this section will apply to plant supplied from 

nominated sub-contractors. 

 
 

3.21.1 Contractor’s Site Supervisory Staff 
 
During the commissioning and subsequent testing of any item of plant the Contractor shall provide the 

services of any special supervisory staff necessary for the purpose of ensuring proper commissioning 

and the satisfactory completion of all tests. The cost of any such specialized services is deemed to be 

part of the bid price for erection of plant. 

 
 

3.21.2 Commissioning of Modified Circuits 
 
Where the scope of works has included the diversion, relocation or variation of any existing circuit the 

Contractor is deemed to have included for all pre-commissioning checks on existing equipment. Where this 

work includes overhead line or cable circuits the Contractor is responsible for carrying out full pre-

commissioning and on-load checks at the remote end of the circuit including the injection testing and 

re-setting of relays if required. 
 

All and any such work associated with the re-commissioning of existing equipment is deemed to be included 

in the contract price. 

 
 

3.21.3 Test Equipment 
 

The Contractor is responsible for providing all equipment, power, etc. necessary to carry out all tests on 

site. Following award of contract, at the appropriate time, the successful Contractor shall submit a detailed 

schedule of the test equipment etc., he intends to provide for carrying out this portion of the works. Should 

the Project Manager require additional or alternative test equipment to be provided to enable full site testing 

to be performed in accordance with the requirements of the specification, the Contractor shall supply such 

equipment at no extra cost. 

 
 

3.21.4 Owner Participation 
 
The Contractor shall plan for Employer staff participation either continuously or on a regularly 

recurring basis in the commissioning work with the primary intent of: 

 
 

a) Staff becoming familiar with the operating and maintenance aspects of the new equipment. b) 

Staff maintaining a continuing assessment of the precautions required in, or possible 

consequences of, initial energization of equipment. 

 
 

These two objectives must be allowed for in the preparation of schedules. 
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3.22 Commissioning of Electrical Equipment 

 
 

3.22.1 General 
 

A general check of all the main switchgear and ancillary equipment shall be made and shall include a cheek 

of the completeness, correctness and condition of earth connections, labeling, arcing ring and horn gaps, 

clearances, painted surfaces, cables, wiring, pipe work, valves, blanking plates and all other auxiliary and 

ancillary items. Checks shall be made for oil and gas leaks and that the insulators are clean and free from 

external damage. A check shall be made that loose items which are to be handed over to the employer 

e.g. blanking plates, tools, spares, are in order and are correctly stored. 

 
 

The following general tests are to be carried out on electrical equipment after erection at site:- 

 
 

Routine high voltage tests to the appropriate IEC standard. Where no relevant standard exists, tests shall be 

agreed with the Project Manager. 

 
 

 Insulation resistance tests on all electrical equipment. 

 Continuity and conductivity resistance tests. 

 Test operation of alarm and tripping, devices to local and remote. 

 Rotational tests on all motors. 

 Polarity tests on CTs and VTs. 

 Oil tests. 

 Grounding system and electrode tests. 

 Ratio, vector grouping and magnetizing current tests on each transformer

 Calibration of winding and oil temperature devices. 

 Vector group and phasing tests on VT circuits. 

 Magnetization current/voltage tests, knee voltage, accuracy and winding resistance tests on all 

current transformers. 

 Primary and secondary injection tests on relays, protection devices and equipment. 

 

3.22.2 Transformers 

 

The site tests, full details of which are to be submitted by the Contractor after the Contract has been placed, 

shall include those tests described in outline below. 

 
 

(a) Insulation resistance of core and windings. (b)

 Dielectric strength of oil samples. 

(c) Ratio and no-load current at low voltage (e.g. 400 V) on all tappings. (d)

 Vector notation check. 

(e) Calibration check of temperature instruments, including secondary current injection and proving 

contact settings. 

(f) Air injection tests of gas/oil-actuated relays. (g)

 Setting check of oil-level and oil-flow devices. 

(h) Complete functional tests of cooling equipment and tap-change equipment, including 

manual/automatic sequences, indications, alarms and interlocks, measurement of motor currents, 

adoption of suitable motor protection settings and proof of protection for stalled or single-phasing 

conditions. 

(i) Operational tests of breathers. 

(j) Insulation resistance of all secondary circuits. 

(k) Carry out “footprint” tests to confirm that no damage to the windings has taken place during transit 

and installation. 
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(l) Final checks before energizing:- 

 
 

Venting, position and locking of valves, earthing of star-point(s) and of tank, state of breathers 

and of pressure-relief devices, oil levels, absence of oil leakage, operation of kiosk heaters, tap-change 

counter readings, resetting of maximum temperature indicators, final proving of alarms and trips. 

 
 

(m) Dissolved Gas Analysis of transformer oil after final processing (n)

 Tests when energized: 

 
 

On-load tap-changer operation throughout range (subject to not exceeding 1.1 pu volts on any 

windings). 

Maintenance of 1.1 pu volts on untapped windings for 15 minutes (but not exceeding this value 

on tapped winding). 

 
 

(o) Tests on load: 

Temperature instrument readings Measurement 

of WTI CT secondary currents 

Repeat Dissolved Gas Analysis of transformer oil after energisation tests completed 

 
 

(p) Oil: 

Samples of oil from each consignment shall be tested in accordance with IEC 60296 before 

dispatch. 

 
 

Subject to the agreement of the Project Manager a test certificate, confirming that the oil from which 

the consignment was drawn has been tested in accordance with IEC 60296, may be accepted. Before 

commissioning any transformer, the electric strength of its oil shall be check-tested and results approved 

by the Project Manager. 

 
 

3.22.3 Circuit-Breakers 

 
 

Circuit-breakers shall be given a visual inspection. 

 
 

In the case of gas type circuit-breakers testing will be required on the gas system to prove the gas 

pressure, quantity, dryness and dielectric strength. 

 
 

Contact resistance tests shall be carried out. In the case of multi-interrupter circuit-breakers resistance 

tests will be required at each interrupter or pair of interrupters as well as through the series of interrupters 

on each pole. 

 
 

Local air components associated with pneumatic operation, including air compressors, shall be tested 

and air loss measurements and pressure and alarm settings checked. Tests shall be made also on mechanical 

and hydraulic operation systems. 

 
 

3.22.4 Disconnectors and Earth Switches 

 
 

Manual operation of disconnectors and earth switches shall be subject to operational tests to confirm 

contact pressures, contact resistances, simultaneous operation of all phases and the ease of operation. 
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Motorized operation of disconnectors and earth switches shall be tested to prove the motor operation, 

including local and remote operation, and timing tests shall also be carried out. Motor protection shall be 

tested. 

 
 

Checks shall be made on interlocks, local and remote indications and operation of auxiliary 

contacts. 

 
 

Earth switches shall be tested to confirm the opening and closing sequences and checks shall be made on 

interlocks, indications and manual locking devices. 

 
 

3.22.5 Busbars and Connections 

 
 

Flexible busbars and connections shall be tested to ensure that the correct tensions, sags and clearances 

will be maintained over the range of environmental conditions and loads without stress to other equipment. 

If dynamometers are used to check the sags and tensions, they shall be checked both before and after use. 

 
 

Rigid busbars and connections shall be tested to ensure that the busbars will not cause overloading of the 

supporting insulators under load conditions and under the range of climatic variations applicable to the 

site and that expansion and contraction of the equipment is fully accommodated by flexible connections. 

 
 

Conductivity tests shall be carried out on all connections and joints which are made on site, without 

exception. 

 
 

3.22.6 Earthing System 

 
 

Tests shall be made on the effectiveness of the bonding and earthing which will include 

conductivity tests on selected joints, on the main earthing system, and at the connections to equipment 

and structures. Checks shall also be made on precautions taken to avoid corrosion attack on the earthing 

system. 

 
 

Test probes at approximately 300 and 600 meters separation will normally be required to effectively 

test the earthing system. The use of transmission line conductors may be arranged to simplify test testing 

procedures. 

 
 

The earth resistance shall be measured during the installation and on completion as follows:- 

 
 

 of each earth rod after driving 

 of the earth grid after completion and back-filling of the trenches 

 of each group of earth rods or earth point after completion of the connection from the test link 

terminal. 

 Of the completed installation without any connections outside the substation 
 
 

The tests shall be carried out by a method and with equipment approved by the Project Manager. All tests are 

to be witnessed and the equipment and method used recorded with the test results. 

 
 

The Contractor may also be called upon to provide assistance in the measurement of earth 

resistance after earth connections to the system have been completed. 
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3.22.7 Control Relays and metering Panels, Instruments and Protective Devices 

 
 

(a) Wiring 

 
 

After complete erection and cabling, all circuits shall be subjected to the high voltage test specified in the 

relevant IEC or approved standard. 

 
 

The insulation resistance of all circuits shall be measured before and after any high voltage tests. 

 
 

For AC secondary injection tests a substantially sinusoidal test supply shall be used. 

 
 

The operation and resetting level (current and/or voltage) and timing of all relays shall be measured over an 

agreed range of settings for all relays. 

 
 

Other relays shall be fully tested in accordance with the manufacturer’s recommendations. 

 
 

All DC elements of protection relays shall be tested for operation at 70% rated voltage. 

 
 

All d/c supplies shall be checked for severity of current inrush when energized by switching on or inserting 

fuses or links. 

 
 

(b) Mechanical Inspection 

 
 

All panel equipment is to be examined to ensure that it is in proper working condition and correctly adjusted, 

correctly labeled and that cases, covers, glass and gaskets are in good order and properly fitting. 

 
 

(c) General 

 
 

Sufficient tests shall be performed on the relays and protection schemes to: 

 
 

 Establish that the equipment has not suffered damage during transit. 

Establish that the correct equipment has been supplied and installed. 

 Confirm that the various items of equipment have been correctly interconnected. 

 Confirm performance of schemes designed on the bases of calculation e.g. differential 

protection. 

 To provide a set of figures for comparison with future maintenance values allowing the 

condition of the equipment to be determined. 
 
 

(d) Secondary Injection 

 
 

Secondary injection shall be carried out on all AC relays, using voltage and current of sinusoidal wave 

form and rated power frequency to confirm satisfactory operation and range adjustment. 

 
 

The polar characteristic of all distance protections shall be recorded at a minimum of 30 degree 

intervals. 

 
 

For circulating current protection employing high impedance voltage operated relays, the points of injection 

for relay voltage setting tests shall be across the relay and stabilizing resistance. 
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The fault setting for the type of protection is to be established by secondary injection, where it is 

impracticable to ascertain this value by primary injection. Injection is to be made across the appropriate 

relay bus wires with all associated relays, setting resistors, and CT’s connected. 

 
 

(e) Primary Injection 

 
 

All current operated relays shall be tested by injection of primary current to record the actual relay setting 

and as a final proof of the integrity of all secondary connections. 

 
 

The stability of all differential schemes shall be checked by injection of primary current. 

 
 

Primary current injection tests are to be carried out by the Contractor and the methods employed for a 

particular installation are to be agreed with the Project Manager. 

 
 

Tests are to be carried out as follows: 

 
 

 Local primary injection to establish the ratio and polarity of current transformers as a group, care 

being taken to prove the identity of current transformers of similar ratio. 
 Overall primary injection to prove correct interconnection between current transformer groups 

and associated relays. 

 Fault setting tests, where possible, to establish the value of current necessary to produce 

operation of the relays. 
 
 

(f) DC Operations 

 
 

Tests are to be carried out to prove the correctness of all DC polarities, the operating levels of DC relays 

and the correct functioning of DC relay schemes, selection and control switching, indications and alarms. The 

correct functioning of all isolation links and fuses shall also be checked. 

 
 

(g) Tests on Load 

 
 

Tests on load shall also be done to demonstrate stability and operation of protection relays as required 

by theProject Manager. 

 
 

All tripping, control, alarm and interlocking circuits shall be functionally tested to prove satisfactory 

and full proof operation and/or resetting. The functional and safety aspects of all shorting and/ or 

isolation links, fuses and switches devices shall be proved. 

 
 

The total burdens connected to all voltage transformer circuits shall be measured and recorded. 

 
 

The total capacitance of all wiring and apparatus connected to the negative pole of each main tripping 

battery shall be measured and recorded; the value shall not exceed 10 microfarad. 

 
 

The continuous current drain of all trip circuit supervision relays shall be measured and shall not be greater 

than half the minimum current required for tripping. The supervision current shall be measured with 

the circuit-breaker (or other device) both open and closed. 

 
 

Batteries and Chargers 

 
 

Tests shall be carried out on the batteries and chargers to confirm the charger ratings and 

adjustment, the battery and charger alarm systems and battery capacity. 
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The open-circuit cell voltages of the batteries when fully charged shall be recorded. 

 
 

The insulation to earth of the complete DC installation shall be tested. 

 
 

Power Cables 

 
 

Each completed circuit shall be tested for continuity and insulation resistance. 

 
 

Current Transformers 

 
 

A magnetization curve shall be obtained for each current transformer in order to:- 

 
 

 Detect damage in transit or installation 

 Prove that the correct cores have been wired out to the relevant terminals 

 For high impedance relay schemes, to confirm that correct relay settings have been 

calculated. 

 The DC resistance of each current transformer secondary winding shall be measured and also the 

transformers and connection leads, each item being recorded separately. 

 The insulation resistance of all secondary circuits shall be measured at 1000 volt and 

recorded. 
 
 

Primary current injection tests shall be conducted on all current transformers using adequate primary 

current to prove correct ratio, polarity and, for differential protection schemes, to prove the correct relative 

polarities of all current transformers of each scheme. 

 
 

Voltage Transformers 

 
 

The transformer ratio and polarity shall be checked using a primary voltage high enough to give a clearly 

measurable secondary voltage or by using rated primary voltage and comparison with an already proven 

voltage transformer. The phasing and phase rotation shall be checked. For three phase voltage transformers 

a test shall be conducted to show that energizing each primary winding produces an output from only the 

correct phase secondary winding. The residual voltage of any open delta or broken delta winding shall be 

measured with rated primary voltage applied. 

 
 

Control and Instrumentation Equipment 

 
 

The following general tests shall be performed on control and instrumentation equipment at site: 

 
 

 Insulation resistance testing of all circuits. 

 Functional tests for all tripping, control, alarm and interlocking circuits. 
 
 

The testing of all equipment in accordance with the manufacturer’s instructions or as advised by the Project 

Manager. 

 
 

Transformers and Ancillary Equipment 

 
 

The following tests shall be performed. 

 
 

 Insulation resistance tests on bushings. 

 Insulation resistance test at 500V between core and core clamping structure. 

 Voltage withstand tests on insulation oil to BS 148. 
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 Ratio test. 

 Phase relationship 

 Magnetization characteristics of current transformers of winding temperature devices. 
 Calibration of winding temperature devices. 

 Tap Selector and Diverter Switch alignment. 

 Calibration of automatic voltage control equipment. 

 Proving tests as necessary on control schemes. 
 Measurement of winding resistance on all taps and phases. 

 
 

3.22.8 Inspection Plan and Procedures 

 
 

3.22.9 Measuring and Testing Equipments 

 
 

At prescribed intervals, or prior to each use, all measuring and testing equipment used in inspection shall be 

calibrated and adjusted against certified equipment having a known valid relationship to nationally 

recognized standards. Where no national standards exist, the basis employed for calibration shall be 

approved by the Project Manager. 

 
 

The manufacturer shall prepare a calibration schedule showing equipment type, identification number, 

location, frequency of checks, method of checking and action to take when results are unsatisfactory. 

 
 

Each piece of equipment shall be labeled with its identification and current calibration status. 

 
 

Calibration records for each piece of equipment shall be maintained at least for life of that piece of 

equipment and shall be available for examination by the Project Manager. 

 
 

3.22.10 Re-inspection Following Non-Conformance 

 
If a non-conformance report is issued as specified in this clause and the clause below, the Contractor 

shall reimburse the Project Manager for all costs incurred by its staff (including time costs, travel, 

accommodation etc.) for both attending discussions on remedial matters and any re-inspection that the 

incurred by its staff may deem to be necessary. 

 
 

3.23 Plant Performance 

 

3.23.1 Guarantees 

 
Bidders shall state and guarantee the technical particulars listed in the Schedules of Technical Particulars 

and Guarantees. These guarantees and particulars shall be binding and shall not be deviated from without 

the written permission of the Project Manager. 

The tolerances permitted in the IEC or other standard shall apply unless otherwise stated. 

 
 

3.23.2 Rejection 
 

If the guarantees are not met and/or if any items fails to comply with the requirements of this 

Specification in any respect whatsoever at any stage of manufacture, test, erection or during the 

maintenance period, the Project Manager may reject the item, or defective component thereof, whichever 

he considers necessary, and after adjustment or modification as directed by the Project Manager, the 

Contractor shall submit the item for further inspection and/or test. The repair procedure shall be to 

the Project Manager’s approval. In the event of a defect on any item being of 
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such a nature that the requirements of this Specification cannot be fulfilled by adjustment or 

modification, such item shall be replaced by the Contractor, at his own expense to the entire satisfaction 

of the Project Manager. Any item of plant repaired to an approved procedure shall not be accepted as a part 

of the Works as a permanent solution or replacement unless the Contractor guarantees in writing that the 

repaired plant or component shall have the same service life and efficiency as the component originally 

manufactured. 

 
 

3.24 Manufacturer’s Standard Tests 

 
 

3.24.1 General 
 

Where no specific test is specified then the various items of plant, materials and equipment shall be tested in 

accordance with the appropriate IEC standard. Where no appropriate standard is available, tests shall be 

carried out in accordance with the maker’s standard practice, subject to the prior approval of the Project 

Manager. In all cases, works tests shall include electrical mechanical and hydraulic tests in addition to any 

tests called for by the Project Manager to ensure that the plant being supplied fulfills the requirements of 

the Specification. 

If considered necessary by the Project Manager any multi-part assemblies shall be fully erected in the 

Works prior to packing and dispatch to Site. 

 
 

All tests to be performed during manufacture, fabrication and inspection shall be agreed with the Project 

Manager prior to commencement of the work. The inspection schedule included in the Schedules of 

Miscellany shall be used for this purpose. The Contractor shall prepare the details of the schedule and submit 

these to the Project Manager for approval. 

It must be ensured that adequate relevant information on the design, code/standard employed, the 

manufacture/fabrication/assembly procedure and the attendant quality control steps proposed are made 

available to the Project Manager. The Project Manager will mark in the appropriate spaces his intention to 

attend or waive the invited tests, or inspections. 

 
 

A minimum of 14 days notice in writing, of the readiness of plant for test or inspection shall be 

provided to the Project Manager by the Contractor in accordance with the following: 
 

The Contractor shall submit to the Project Manager sequentially numbered applications for 

inspection which shall contain the following information. 
 

 Contract number 

 Contract title 

 Contractors Name 
 

 Inspection application number 
 

 Manufacturers name, address, telephone and telex numbers, plus name of manufacturers staff 

responsible for the testing and manufacturer’s works order number. 

 Location of tests 

 Date of tests 

 Description in full of Plant offered for inspection (Contractors order references alone are 

insufficient and unacceptable) 

 Section of the Works for which Plant is allocated. 
 

 Schedule of tests to be performed and standard to be applied. 
 

 List of the Employer’s approved drawing numbers appropriate to the Plant offered 

 Sub-order number 
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The subject items should remain available for the Project Manager inspection and test up to a 

minimum of 10 days beyond the agreed date of witnessing the test. 

 
 

Every facility in respect of access, drawings, instruments, and manpower shall be provided by the Contractor 

and his Sub-contractor to enable the Project Manager or his designated representative to carry out the 

necessary inspection and testing of the plant. 

 
 

No equipment shall be packed, prepared for shipment, or dismantled for the purpose of packing for shipment, 

unless it has been satisfactorily inspected, and approved for shipment, or alternatively inspection has been 

waived. The Contractor shall request permission to dispatch in writing. 

 
 

Functional electrical, mechanical and hydraulic tests shall be carried out on the completed plant after 

assembly in the works. The extent of these tests and method of recording the results shall be submitted to, 

and agreed by, the Project Manager in sufficient time to enable the tests to be satisfactorily witnessed, 

or if necessary for any changes required to the proposed programme of tests to be agreed. 

 
 

All instruments and apparatus used in the performance of the tests shall be to the approval of the Project 

Manager, and, if required by the Project Manager, shall be calibrated to an agreed standard at the National 

Physical Laboratories or equivalent centre and approved by the Project Manager. 

 
 

The cost of carrying out such calibrations shall be borne by the Contractor in all cases. 

 
 

The Project Manager reserves the right to visit the Contractor’s works at any reasonable time during 

manufacture of the items of plant and to familiarize him with the progress made and the quality of the 

work to date. 

 
 

3.24.2 Test Certificates 

 
 

Within 30 days of the completion of any test, four sets of all principal test records, test certificates and 

correction and performance curves for the plant and its component parts shall be supplied to the Project 

Manager. 

 
 

These test records, certificates and performance curves shall be supplied for all tests, whether or not they have 

been witnessed by the Project Manager or his Representative. The information given on such test certificates 

and curves shall be sufficient to identify the material or equipment to which the certificate refers and should 

also bear the contract reference title. It shall be possible to identify the item of plant to which a specific test 

certificate refers, including those of sub-components and the specific site for which the item is allocated. 

 
 

Contractors order numbers or drawing reference numbers are not sufficient for this purpose without a 

description of the plant involved. 

 
 

Test certificate shall provide full details of the measurements of their tolerances, and actual test values 

obtained. Certificates simply stating phrases such as ‘Passed’ or ‘Tested in accordance with’ are not 

acceptable. 

 
 

When all equipment has been tested, the test certificates from all works and site tests shall be compiled 

by the Contractor into volumes and bound in an approved form, complete with index and included in the 

appropriate operation and maintenance manuals. 
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B. CIVIL 

 
 

4.0 TECHNICAL REQUIREMENTS 
 

FOR SUBSTATION CIVIL AND BUILDING WORKS 
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4.1 Introduction 

 
 

This contract is being tendered as a turnkey contract, in which the selected contractor will be responsible 

for carrying out all civil works designs, including preparing working drawings and specifying materials 

to be used in all temporary and permanent works. This section describes the General Technical Requirements 

for all civil works, which include earthworks, the construction of foundations, structures, architectural features 

and all associated works required for REB 33/11 KV Indoor Rural Type Substations, fitting out structures, 

buildings and associated works, and erecting, installing and commissioning of all Substation plant. This 

section shall be read in conjunction with the Project Requirements, Schedules and Drawings. 

 
 

The Contractor shall appoint a team of qualified and experienced engineers and other specialists to undertake 

the detailed design of all civil and associated works, and shall submit all completed designs, drawings 

and supporting calculations to the Project Manager for approval before site work commences. 
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4.2 Design and Construction Standards 

 
 

The design and construction shall conform to the latest edition of the relevant codes of practice and standards 

listed below and in individual clauses in this document relating to specific materials or practice. Any 

proposed substitution for the listed standards by an equivalent standard shall be subject to approval by 

the Employer. 

AASHTO American Association of State Highway and Transportation codes for site 

access road design 

ACI 318-89  Building Code Requirements for Reinforced Concrete  

ASTM  American Society for Testing and Materials 

BNBC (Bangladesh National Building Code) with requirements for building works 

BS 12 Portland Cement 

BS EN 124 Gully and Manhole Tops for Vehicular and Pedestrian Areas 

BS 812 Testing Aggregates 

BS 882  Aggregates from Natural Sources for Concrete  

BS 1387 Specification for Screwed and Socketed Steel Tubes 

BS EN ISO 1461  Hot Dip Galvanized Coatings on Fabricated Iron and Steel Articles  

BS 1881 Testing Concrete 

BS EN 1992-1-1  Design of Concrete Structures (includes foundations)  

BS EN 1997-1  Geotechnical Design 

BS 2853 Design and Testing of Overhead Runway Beams 

BS 3148 Methods of Testing for Water for Making Concrete 

BS 3921 Clay bricks 

BS 4449 Steel Bars for the Reinforcement of Concrete  

BS 5262 External Renderings 

BS 5395 Stairs, Ladders and Walkways 

BS 5572 Sanitary Pipe Works 

BS 5628 Code of Practice for use of Masonry  

BS 5930 Code of Practice for Site Investigations  

BS 6031 Code of Practice for Earthworks 

BS 6367 Code of Practice for Drainage of Roofs and Paved Areas  

BS 6399: Part1 Code of Practice for Dead and Imposed Loads 

BS 6399: Part 2 Code of Practice for Wind Loads 

BS 6465 Sanitary Installations 

BS 6651 Code of Practice for Protection of Structures against Lightning 

BS 6700 Design, Installation, Testing and Maintenance of Services Supplying Water for 

Domestic Use 

BS 8004  Code of Practice for Foundations  

BS 8005  Sewerage 

BS 8100  Lattice Towers and Masts 

BS 8102  Code of Practice for Protection of Structures Against Water  

BS 8110  Structural Use of Concrete  

BS 8206-2 Lighting for Buildings 

BS 8215 Code of Practice for Design and Installation of Damp-proof Courses in Masonry 

BS 8290 Suspended Ceilings 

BS 8301 Code of Practice for Building Drainage 
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4.3 Units of Measurement 

 
 

All designs and measurements in this Contract shall be provided in the International System of Units (SI) in 

accordance with the provisions of ISO 31 and ISO 1000. 

 
 

4.4 New 33 kV switching station 

 
 

Two storied buildings will be designed and constructed to establish a 33kV switching stations, with 

associated work including control room, complaint room, service road, fencing work, landscaping and 

beautification work and other related works. 

 
 

The Contactor shall be responsible for the design and construction of the Substation and associated work, 

which will include the following: 
 

 Topographical survey as part of site analysis 
 

 Subsoil investigation, sampling and laboratory testing 
 

 Master plan including services road, landscaping (beautification work) as per respective site 

condition 
 

 Conceptual alternative studies of site plans shall be undertaken for individual sites, study and 

architectural planning of individual units. The site plan shall consider the building and other 

facilities/utilities like circulation roads, parking, utility networks, landscaping and boundaries. 
 

 Foundation works 
 

 Architectural plan, section, all side elevation including 3-D perspective of the building. 
 

 Structural design as per present code of practices in Bangladesh (BNBC), detail drawings for 

construction works. 
 

 All required temporary works. 
 

 Earth works requirements as per site condition. 
 

 Time schedule/work programme, BOQ including rates and all other document, 

Maintenance and Operation Manual as required for the process. 
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4.5 Site Analysis and Topographical Survey 

 
 

The proposed substation sites are located as per drawing locations of Bangladesh. They are mainly in low 

lying areas and predominantly paddy land. The Contractor shall carry out a topographical survey of all 

substation sites prior to design work commencing, using the most modern survey equipment available in the 

country. The Contractor shall first establish a benchmark on or immediately adjacent to each site on a 

permanent structure, and establish its level relative to the nearest PWD benchmark. Detailed digital plans of 

each site shall be prepared using AutoCAD at a scale agreed by the Project Manager showing all existing 

physical features and other information as listed below and, to the extent necessary, the survey shall extend 

beyond the site boundaries to capture adjacent information: 

 
 

(a) contours at intervals agreed by the Project Manager, extending into the immediate 

surroundings of the site; 

(b) boundary line of the site; 

(c)  above ground physical features such as roads, including the nearest National or other main road, 

tracks, structures, utilities and plantations; 

(d) the location of below ground utilities including piped water supply, gas, drainage, 

sewerage and tube wells; 

(e) the highest flood level (HFL) at the site and its surrounding areas, related to the 

benchmark; 

(f) the nearest points at which connections could be made to existing water, electricity and gas 

supplies, if available 
 

4.6 Subsoil Investigations 

 
 

Any previous soil test reports, if available, for each sub-station site will be provided by the Employer. 

However, the Contractor shall be fully responsible for all foundation design and must conduct his own 

subsoil investigations at every site, the main purpose of which is to determine, within practical limits, the 

stratification, ground water table and engineering properties of the soils underlying the sites of the proposed 

buildings. The principal properties of interest shall be the strength, bearing capacity and settlement 

characteristics of the underlying soils. Efficient, safe, economical design and construction can be 

achieved only through adequate evaluation of soil conditions of the proposed construction. 

 
 

The Contractor may appoint a sub-contractor (if required) to carry out the site investigations but all work and 

all lab work shall be witnessed by one of his own staff who shall countersign all recorded data. 
 

The record of all boring shall include but not limited to the following information: (a)

 Size of the casing (if used) 

(b) Number of blows per 300mm required to drive the sampling spoon and data should be 

recorded every 1.5 m intervals. 
 

(c) The elevation of the ground surface referred to an established datum 
 

(d) Location and depth of boring and its relation to the proposed construction (e)

 Elevation at which samples are taken 

(f) Elevation of the boundaries of soil strata 
 

(g)     Description of soil strata encountered and any particular unusual or special condition such as loss 

of water in the earth and rock strata, boulders, cavities and obstructions, use of 
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special type of samplers, traps etc. 
 

(h) The level of ground water together with a description of how and when ground water level was 

observed 

 
 

A minimum of five boreholes or augurs shall be drilled at each Substation site and if the results vary 

across the site, the Project Manager shall determine whether and how many additional boreholes shall 

be drilled. 

 
 

4.7 Laboratory Testing 
 

The following soil tests shall be performed in a laboratory approved by the Project Manager for 

evaluation of soil parameters: 
 

(a) Grain size analysis 

(b) Specific gravity 

(c)      Unit weight (wet & dry) (d)     

Natural moisture content 

(e) Unconfined compression strength (f)

 Direct shear 

(g) Consolidation test 

 
 

The Contractor’s Soil Investigation Reports for each site shall propose full details of foundations and 

loading thereon and shall provide estimates of total settlements and differential settlements of the underlying 

soil deposits and substantiate the recommendations regarding type of foundation. The site investigations 

and analysis of the data in the Reports shall contain but not be limited to the following: 
 

(a) Location of ground water level 

(b) Bearing capacity of the soil 

(c) Comparison of alternative types and/or depths of foundation (d)

 Data on soil parameters and properties 

(e) Settlement predictions 
 

(f) Risks if any to property adjacent to the site. 
 

(g) End bearing value and skin friction for pile design 

 
 

4.8 Bulk Earthworks 

 
 

The existing level of all sites are below the HFL, in some cases by up to 5 m, and filling is required to raise 

the site level above HFL. The raised ground level of all sites shall be either 600 mm above the HFL or equal 

to the level of the nearest main road to the site, whichever is the higher, and also determined such that water 

shall not drain from the approach road or main road to the site. It is the Contractor’s responsibility to 

determine the fill height required from the topographical survey data in accordance with the above criteria. 

 
 

Slope protection works shall also be designed and carried out. This protection should be mainly by the 

construction of reinforced concrete retaining walls, pre-cast concrete piles or seasoned wooden piles, which 

shall be dependent on the height of filling required as well as existing sub-soil. The 
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Contractor may select and design the type of retaining wall considering the Soil Investigation Reports 

and the following: 
 

(a) RCC retaining wall shall be selected where the filling height is above 3.0 m. The 

foundation of the wall shall be dependent on the sub soil report. 
 

(b) Pre-cast pile shall be considered where the filling height between 2.0 m to 3.0 m. The spacing 

of the pile shall depend on the filling height and size of pile. A rectangular RCC pre-cast slab of 

size 1.0 m × 0.5 m shall be used and is to be fixed with the pile by proper bolting to retain the 

soil. 
 

(c) Seasoned wooden pile shall be considered where the filling height is below 2.0 m. A metal 

sheet with proper treatment shall be fixed with the pile by proper bolting to retain the soil. The 

spacing of the pile depends on the filling height and diameter of pile 

 
 

The fill materials shall be deposited and spread in successive uniform horizontal layers of about 150rnrn 

thick and compacted by use of mechanical 1.5 ton “Vibro” compactor or other approved devices to a 98% 

standard dry density in road and pavement sub-base and 95% standard dry density for other areas. In 

filling /back filling against a newly constructed structure precaution must be taken so that the structure is well 

matured to take the thrust of filling and when filling against a wall, the filling shall be carried out from both 

sides simultaneously. 

 
 

Tests shall be carried out at a recognized laboratory to ascertain the nature of the fill material and the degree 

of compaction obtained for the filled material for which samples shall be taken and transported to the 

recognized laboratory by the Contractor at his cost and as directed by the Project Manager. 

 
 

4.9 Building Foundations 

 
 

The type of foundations required will be selected and designed by the Contractor based on the results 

of the subsoil investigation and testing program at each new Substation site. The 

foundations may be either shallow (spread footings or mat) foundations or deep (pile) foundations according 

to subsoil conditions. The Contractor shall submit his foundation design with full supporting calculation 

for the approval of the Project Manager. Design shall be according to BS EN 1992-1-1 and BS EN 1997-

1. If deep piles are required, the submission shall include full details of the type of pile (bored or driven) 

and the proposed construction sequence. 

 
 

4.10 Civil Work 

 
 

Each Substation shall be designed with a two storied control room building (with a foundation suitable 

for three stories) with an approximate floor area of 216 sq. m. per story. 
 

Ground Floor (Ceiling Height 3 m): Complaint Centre, Office Room, Rest Room and Toilet 

(02 Nos.). 
 

First Floor (Ceiling Height 3 – 3.7 m): 33 kV & 11 kV Switchgear, Control Room, Battery 

Room, Toilet (01 No.). 
 

Stair with two flights (run width = 25 cm, riser height = 15 cm and railing with SS/MS angle). 
 

Great beam height of control room building to be 60 cm above finished ground level. 
 

The outside wall of the control room building shall be covered with Ceramic Bricks and the 

floor of the control room shall be Mosaic finishing. 
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One no. opening with shutter (20 cm wide and full first floor height) at the outer wall of the first 

floor of the control room building at a suitable position as per instruction of the Project Manager 

(for materials to be carried on the first floor or carried out from the first floor). 
 

Oil Containment bund walls – for oil drain out one tank to be provided along/beside the 

transformer pad. 
 

Cable Trench, Duct and Sump Pits: Cable Trench depth should be provided above flood level of 

that area i.e. we should be able to avoid water logging in the cable trench. Cable trench with cable 

tray made by rust protective material. Cable trench should be properly covered. 
 

RCC Retaining wall along the property line and matching main and personnel gates: RCC Retaining 

wall to be constructed along the property line of Substation area including matching main 

and personal gates. Structure and foundations for line landing gantries, plant and 

equipment. All foundations (including future provisional equipment foundations), ducts/ 

drainage, fencing and gates. 
 

33/11 kV Transformer Foundation: Solid power transformer foundation may be 

considered in that case rail provision to be provided above x-former pad. 
 

FGL of substation yard should be 60 cm above the highest flood level. 
 

Substation yard surface finishing should be with 25 – 30 mm washed stone gravelling of 7-10 cm 

depth. 
 

Construction of internal roads (as required). 
 

Substation yard surface finishing should be with 1” – 1.25” washed stone gravelling of 4” depth. 
 

Supply and installation of Air Conditioning System for Control Ro 

om including all other accessories/ components required for fitting & fixing up to commissioning. 
 

Supply and installation of submersible water pump motor set for safe drinking water including 

borehole drilling, pipes and all other accessories/ components required for fitting & fixing up 

to commissioning. 
 

All necessary furniture for the Control Room. 

Supply and installation of security lights. 

Material test results used in construction works. 

 
 

4.11 Design and Construction Requirements and Interchangeability 
 

4.11.1 General Requirements 
 

The Works shall be designed to operate safely, reliably and efficiently in accordance with the design 

and operating requirements stated in this Specification. No violation from the Specification shall be made 

subsequent to the Contract without the written approval of the Project Manager. 

 
 

Each of the several parts of the Plant to be provided shall be of the manufacturer’s standard design, provided 

that this design shall be in accordance with an international code of practice and generally in accordance with 

this Specification. 
 

The design, dimensions and materials of all parts shall be such that they shall not suffer damage as a result 

of stresses under the most severe service conditions. The materials used in the construction of the Plant shall 

be of the highest quality and selected particularly to meet the duties required of them. The plant shall be 

designed and constructed to minimize correction. Workmanship and general finish shall be of the highest 

class throughout. 

 

All plant items and corresponding parts performing similar duties shall be interchangeable in order to 

minimize the stock of spare parts. 
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All equipment shall be designed to minimize the risk of fire and damage which may be caused in the 

event of fire. 

 
 

4.11.2 Specific Requirements 

 
 

The choice of plant and design of the installation is to meet the following criteria: 
 

(a) Sub-station layouts are to utilize the minimum of land area in the existing Substation. 
 

(b)  All equipment is to facilitate the installation of all circuits indicated as “future” with the minimum 

of disruption. All cabling schemes, D.C. and A.C. equipment etc. shall be designed to 

accommodate all such future circuits and loads. 
 

(c) The plant and installation shall be designed for a minimum service life of 25 years. 
 

(d) All plant is to have a minimum of 2 years satisfactory and proven service record of high durability 

and reliability in a similar environment. Documentary evidence in support of the choice of any item 

of plant shall be provided by the Contractor if requested by the Project Manager. 
 

Each sub-station is to be designed such that the failure or removal of any one item of plant for maintenance 

or repair shall not damage or hamper the operational integrity of the sub-station. The design and layout of 

the sub-stations shall ensure the safety of personnel concerned with the operation and maintenance of the plant. 

 
 

4.12 Plant and Equipment Identification 

 
 

4.12.1 Identification on Drawings 

 
 

The Contractor shall prepare comprehensive plant and equipment Identification Schedules. Each item in the 

Schedules shall include the drawing number of the related flow sheet, diagram or drawing showing that 

item. 

 
 

4.12.2 Labels and Nameplates 

 
 

The Contractor shall supply and install labels, nameplates, ratings, instructions and warning plates, 

necessary for the identification and safe operation of plant and equipment at Substations. 

 
 

Nameplates and labels shall be non-hygroscopic material with engraved lettering of a contrasting colour 

or, alternatively in the case of indoor circuit-breakers and starters, of plastic material with suitably coloured 

lettering engraved thereon. 

 
 

All nameplates and labels shall be securely fixed to items of plant and equipment with stainless steel rivets, 

plated self-tapping screws or other approved means. The use of adhesives shall not be permitted. 
 

Individual plant items and all relevant areas within the contract works where a danger to personnel exists 

shall be provided with plentiful, prominent and clear warning notices. These warning notices shall draw 

attention to the danger or risk with words which attract attention and summarize the type of risk or danger. 

The notices shall also carry a large symbol which graphically depicts the type of risk. 
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All equipment within panels and desks shall be individually identified. The identification shall 

correspond to that used in schematic and wiring diagrams. 

 
 

Each circuit breaker panel, electrical control panel, relay panel etc., shall have circuit designation label 

mounted on the front and rear. Corridor type panels shall additionally have circuit designation labels within 

the panels. 

 
 

All equipment and apparatus mounted there on shall be clearly labeled in an approved manner. The function 

of each relay, control switch, indicating lamp, MCB, link etc. shall be separately labeled. 

 
 

The Contractor shall be responsible for the relocation, or replacement of all labels on existing plant, which 

becomes inaccurate as a consequence of the contract works. 

 
 

The language of labels, plates and notices shall comply with the requirements of the Contract. 

 
 

4.13 Safety and Security 

 
 

4.13.1 Interlocks 

 
 

A complete system of interlocks and safety devices shall be provided so that the following 

requirements and any other condition necessary for the safe and continuous operation of the plant are provided: 

 
 

(a) Safety of personnel engaged on operational and maintenance work on the plant. 

 
 

(b) Correct sequence of operation of the plant during starting up and shutting down 

periods. 

 
 

(c) Safety of the plant when operating under normal or emergency conditions. 

 
 

(d) Interlocks shall be preventive, as distinct from corrective in operation. 

 
 

Where plant supplied under this Contract forms the whole or a part of a system for which one of more 

interlocking schemes are required, the Contractor shall be responsible for designing all interlocking 

schemes and presenting them for the Project Manager’s approval. General descriptions of interlocking 

requirements are given in the Specifications but the Contractor shall include for any other interlocks he 

considers necessary. 

 
 

4.13.2 Locks, Padlocks, and Key Cabinets 

 
 

The Contractor shall provide padlocks, locks, chains or other locking devices for the locking of all equipment 

cubicles, electrical isolating switches, selector switches, valves, etc. to the approval of the Project Manager. 

 
 

All locking devices and chains shall be manufactured from corrosion resistant material. All 

mechanisms shall be provided with a cover to minimize entry of water or dust. 

 
 

Locks shall conform to a master keying feature system to be agreed with the Project Manager for groups 

of equipment. All locks shall have individual high integrity locks and shall be provided with three (3) keys. 

Each key shall be provided with a label as specified. 
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The Contractor shall supply and fit key cabinets equipped with labeled hooks, each Identified with its 

appropriate key. Every cabinet shall be provided with a nameplate identifying the cabinet with its respective 

item or items of plant. Sufficient cabinets shall be provided to store all keys supplied under this Contract and 

cater for future extensions. 

 
 

The Contractor shall provide comprehensive lock and key schedules to readily permit identification with 

equipment and doors. Such schedules are not required for loose padlocks. 

 
 

Where modifications are performed to existing sites the Contractor shall provide a system identical to that 

existing. 

 
 

4.14 Commissioning Spares 

 
 

In addition to the spare parts being provided to the Employer, the Contractor is responsible for ensuring 

that he has access to a stock of commissioning spares. Spares provided to the Employer are not to be 

utilized as commissioning spares without written approval of the Project Manager, in which case the 

Contractor shall immediately replace the contract spares at his own expense. 

 
 

All commissioning spares are considered as Contractors equipment. 

 
 

4.15 Consumable Items 

 
 

4.15.1 Chemicals and other Consumable 

 
 

The Contract includes for the provision of all chemicals, resins, and other consumables required for testing, 

commissioning and setting to work of each section of the works. 

 
 

Unless otherwise stated, the Contractor shall provide all such chemicals and other consumables required 

for the efficient operation and maintenance of the plant at full load 24 hours per day for a period of 12 months 

for each section of the works from the date of the final certificate. 

 
 

The Contractor shall prepare a list of these consumables giving quantities necessary for each section 

of the works and the recommended suppliers. 

 
 

4.16 Painting and Cleaning 

 
 

Immediately following signing of the contract, the Contractor shall submit the names of the proposed 

paint supplier and applicator together with a quality assurance program for approval. All paints for a contract 

shall be provided by one manufacturer and preferably shall be manufactured in one country to ensure 

compatibility. 

 
 

Painting of the plant shall be carried out in accordance with the appropriate schedule. The work is generally 

covered by the schedules but where particular items are not referred to specifically, they shall be treated in 

a manner similar to other comparable items as agreed with the Project Manager. 

 
 

The schedules indicate standards of surface preparation and painting which is intended to give a minimum 

service life of 10 years in a coastal industrial environment, with need for minor remedial work only during 

that period. 
 

Steel sections and plate shall be free from surface flaws and laminations prior to blast cleaning and shall not 

be in worse condition than Pictorial Standard B, Swedish Standard SIS 05 5900. 
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The Project Manager will consider alternative paint schemes to meet the requirements of fabrication 

using modern automated materials handling systems, provided they offer the same standards of surface 

protection and service life as those intended by the schedules. 

 
 

All paints shall be applied by brush or spray in accordance with the schedule, except for priming coats for 

steel floors, galleries and stairways where dipping is permitted. 

 
 

Where paint is to be applied by spray, the applicator shall demonstrate that the spray technique 

employed does not produce paint films containing vacuoles. 

 
 

Where paint coatings are proposed for the protection of surfaces of equipment exposed to corrosive conditions, 

such as plant items exposed to brines or sea water immersion in liquid, or wet gases, the coatings shall be 

formulated to the suitably corrosion resistant and shall be high voltage spark tested at works and/or at 

site prior to commissioning. The test procedure shall be based on the use of a high voltage direct current. 

The voltage used shall be 75% of the breakdown voltage of the coating. This breakdown voltage shall first 

be separately determined using test plates coated with the specified coating formulation and thickness. The 

coating on the test plate shall also be micro-sectioned by the applicator to show that it is free from 

vacuoles and other defects likely to invalidate the test procedure. 
 

If the defects revealed by the above test procedure do not exceed one per 5 m
2 

of coating surface, the 

coating need not be re-tested after the defects have been repaired. If the defects exceed one per 5 m
2 

of 
coating surface, the repairs shall be resettled after any curing is completed, and this procedure shall be 

repeated until the defects are less than one per 5 m
2 

of coating surface. After repair of these defects, the 
equipment can be placed in service without further testing. 
 
 

All coating proposed for the internal protection of domestic water storage tanks and shall be certified 

by an approved independent Authority as suitable for use in potable water installations and shall meet the non-

painting requirements of BS 3416. 

 
 

All planished and bright parts shall be coated with grease, oil or other approved rust preventive before 

dispatch and during erection and this coating shall be cleaned off and the parts polished before being 

handed over. 

 
 

Where lapped or butted joints form part of an assembly which is assembled or part assembled prior to final 

painting, the jointed surfaces shall be cleaned free from all scales, loose rust, dirt and grease and given one 

brush applied coat of zinc phosphate primer before assembly. 

 
 

Paint shall not be applied to surfaces which are superficially or structurally damp and condensation must be 

absent before the application of each coat. 

 
 

Painting shall not be carried out under adverse weather conditions, such as low temperature (below 40° C) or 

above 90% relative humidity or during rain or fog, or when the surfaces are less than 30° C above dew 

point, except to the approval of the Project Manager or his duly appointed representative. 

 
 

Priming coats of paint should not be applied until the surfaces have been inspected and preparatory work has 

been approved by the Project Manager or his duly appointed representative. 

 
 

No consecutive coats of paint, except in the case of white, should be of the same shade. Thinners shall not 

be used except with the written agreement of the Project Manager.
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On sheltered or unventilated horizontal surfaces on which dew may linger more protection is needed 

and to achieve this additional top coat of paint shall be applied. 

 
 

The schedules differentiate between ‘Treatment at Maker’s Works’ and ‘Treatment at Site after 

Completion of Erection’ but the locations at which different stages of the treatments are carried out may be 

modified always providing that each change is specifically agreed to by the Project Manager and the 

painting is finished at site to the Project Manager’s satisfaction. 

 
 

All paint film thickness quoted are minimum and refer to the dry film condition. All thickness shall be 

determined by the correct use of approved commercial paint film thickness measuring meters. 

 
 

The Contractor shall ensure that precautions are taken in packing and crating to avoid damage to the 

protective treatment applied before shipment, during transport to the site. 

 
 

Structural bolts shall be galvanized, sherardized or cadmium plated and painted as for adjacent 

steelwork. 

 
 

All structural timber that does not require to be painted (timber joists, flooring, etc.) shall be treated with two 

coats exterior grade approved timber preservative. 

 
 

The requirements of this clause and the schedules shall be interpreted in accordance with the 

requirements and recommendations of BS 5493 and CP 231, 3012 and the paint manufacturer’s special 

instructions where applicable. 

 
 

Colour shall be in accordance with BS 1710 and BS 4800 or equivalent national standards. 

 
 

4.17 Galvanized Work 

 
 

All galvanizing shall be carried out by the hot dip process and unless otherwise specified, shall conform 

in all respects with IEC’s. 

 
 

Attention shall be paid to the detail of members, (in accordance with IEC’s). Adequate provision for filling 

venting and draining shall be made for assemblies fabricated form hollow sections. Vent holes shall be 

suitably plugged after galvanizing. 

 
 

All surface defects in the steel, including cracks, surface laminations, laps and folds shall be removed 

(in accordance with IEC’s). All drilling cutting, welding, forming and final fabrications of unit members and 

assemblies shall be completed before the structures are galvanized. The surface of the steelwork to be 

galvanized shall be free from welding slag, paint, oil, grease and similar contaminants. 

 
 

The coating shall be as specified in BS EN ISO 1461or equivalent National standard. Structural steel 

items shall initially grit blasted to BS 4232, second quality (SA2.5). The minimum average coating weight 

on steel sections 5 mm thick and over shall be as specified in BS EN ISO 1461. 
 

Bolts, nuts and washers, including general grade high strength friction grip bolts (referred to in BS 3139 and 

BS 4395 part 1) shall be hot dip galvanized and subsequently centrifuged (according to BS 729). Nuts shall 

be tapped up to 0.4 mm oversize after galvanizing and the threads oiled to permit the nuts to be finger 

turned on the bolt for the full depth of the nut. No lubricant, applied to the projecting threads of a galvanized 

high strength friction grip bolt after the bolt has been inserted through the steelwork shall be allowed to come 

into contact with the faying surfaces. 



 

 

297  

 
During off-loading and erection, nylon slings shall be used. Galvanized work which is to be stored in works 

on site shall be stacked so as to provided adequate ventilation to all surfaces to avoid wet storage staining 

(with rust). 

 
 

Small areas of the galvanized coating damaged in any way shall be brought to the attention of the Project 
Manager who shall authorize repair by cleaning the area of any weld slug and though wire brushing to give 
a clean surface, and application of two coats of zinc rich paint or the application of low melting point zinc 

alloy repair rod or power to the damage area, which is heated to 300
0
C. 

 
 

After fixing, bolt heads, washes and nuts shall receive two coats zinc rich paint. 

 
 

4.18 Steel Pipe Work 

 
 

All steel piping shall be designed, manufactured and tested in accordance with British Standards or equivalent 

Nationals Standards approved by the Project Manager. In particular, the minimum wall thickness of steel 

pipe work shall comply with Table 2 of BS 1387. 

 
 

Drains and air vents shall be provided as required by the physical arrangement of the pipe work and shall be 

via valves with the drain and vent pipe work led to drain points to the approval of the Project Manager. 

 
 

Screwed pipe work systems shall be provided with adequate unions to enable valves and fittings to be 

removed if required with minimum disturbance to the rest of the pipe system. 

 
 

4.19 Bolts, Studs, Nuts and Washers 

 
 

All bolts and nuts shall conform dimensionally to the requirements of BS 3092 or BS 4190 or 

equivalent National Standard. 

 
 

The Material of all bolts, studs and nuts for piping systems shall conform to the requirements of BS 4505 or 

equivalent National Standard. 
 
The threaded portion of any bolt or stud shall not protrude more than 1.5 threads above the surface of its 

mating nut. 
 
When fitted bolts are used they shall be adequately marked to ensure correct assembly. 
 
Bolts, nuts, studs and washers in contact with sea water or used on pipe work systems containing sea 

water shall be of the same material as flanges etc. 
 
The use of slotted screws shall be avoided; hexagon socket screws or recessed type heads shall be used. 

 
 

4.20 Architectural and Structural Requirements of Buildings 

 
 

4.20.1 Architectural Planning and Design 

 
 

All new buildings and extension to existing buildings shall be designed to be architecturally pleasing 

in appearances to the satisfaction of the Employer and to withstand the tropical climate with minimal 

maintenance. 
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Architectural plan and elevations of all sides of buildings shall be agreed with the Project Manager before 

other details are finalized. All external walls shall be 230 mm first class brick work plus a 50 mm thick layer 

of Mirpur ceramics facing bricks or similar approved for 10 MVA new sub-station building as required by 

the architectural drawing. The internal walls shall be 105 mm thick first class brick work with plastered 

and painting of an approved color. For the 5 MVA substations building internal walls shall plastered with 

paint finishing. 

 
 

Bath room floors, walls and stairs shall be tiled. A fixed ladder of galvanized steel shall be provided 

up to the roof considering the future provision. Window frames shall be aluminum with MS grill. Doors 

shall be wooden and water proofed. A rolling shutter door with a ramp shall be provided for 10 MVA 

Substation buildings. 

 
 

The main entrance to all buildings shall be shaded, either by a projection of the roof over the entrance 

verandah or by a separate roof at a lower level. This area of roof shall also be lime terraced and 

drained by rainwater pipes. 

 
 

The service facilities like electricity, water supply and sanitary works, sewerage, gas connection (if possible) 

etc. shall be provided as per requirements. Best quality fitting and fixture made in Bangladesh shall 

be provided in bathroom in kitchen room. Electrical fittings and fixtures shall be best quality and wiring 

provided in Substation buildings shall be internal. Samples shall be shown to and approved by the Project 

Manager. 

 
 

4.20.2 Structural Design 

 
 

Structural design of Substation buildings shall be according to the Bangladesh National Building Code 

(BNBC). Loads for reinforce concrete design shall be calculated as the sum of dead loads, live loads and 

environmental loads (wind and seismic) as explained in the BNBC. Ultimate 

Strength Design (USD) method (BNBC Chapter 6) shall be adopted for design of all reinforce concrete 

structural elements. 
 

The roof shall be a cast in situ concrete slab designed for 2.5 kN/m
2 

live load. The ground floor slab 

shall be cast as per cable trench layout which shall be considered as slab on grade (RBC floor). 

 
 

4.21 Utility Services 

 
 

Utilities shall be designed and installed comprising: 
 

(a) Plumbing system including wastewater and surface water drainage system development 

including septic tank, soak well, and surface or buried drain. 
 

(b) Water supply and sanitary work. 
 

(c) Electrical works includes internal wiring, fitting, fixing all necessary items, internal 

lighting, street lighting, necessary earthing. 
 

(d) Telephone if needed. 

 
 

4.22 Fire Detection and Protection Facilities 

 
 

The Contractor shall design, manufacture, deliver to the Site, install, test and commission the firefighting 

system to protect each Substation, all plant associated equipment and outdoor yard. In particular, the 

following shall be included: 
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(a) Fire Detection and Alarm system: fire detection shall be by means of smoke detectors and ultra 

violet flame detectors with a backup system utilizing rate-of-rise temperature detectors, 

along with an alarm system. 
 

(b) Balancing, testing and commissioning of fire detection and alarm system for 16 zone. (c)

 Dry chemical powder and carbon dioxide type fire extinguishers. 

(d) Five wall mounted sand buckets outside the control room building at suitable place 

locations 

 
 

A reinforced concrete fire wall is required between two transformers in future provision for 10 MVA 

substations. The wall size shall depend on the transformer size. The Contractor shall prepare proposed designs 

for approval of the Project Manager. 

 
 

4.23 Grid Substation Sending End Bays for New Substations 

 
 

Some of the new Substations shall have direct connections from grid substations. Bays and busbar must be 

available for facilitating this connection. Where existing bay and busbar space is not available, new 

bays shall have to be designed and constructed and the existing busbar extended. 

 
 

The Contractor shall be responsible for designing and constructing the grid substation foundation for 33KV 

circuit breaker, CT, gantry extension to construct new feeder bays and bays extension including earth grid 

where required including installing bay equipment and associated works. The design and drawings shall 

be submitted for the Project Manager’s approval before any work commences at site. 

 
 

4.24 Preparation of the Site 

 
 

Boundary pillars of standard designs shall be fixed on the ground to define the boundary of the site. 

 
 

Refuse or superfluous earthon the site shall be removed before construction begins. Shrubs and stumps 

of treesshall be uprooted and removed off site. Any valuable material derived from the clearing of the 

site should be stored and disposed of according to the BNBC. 

 
 

No tree shall be cut down or pruned unless prior approval is given by the Project Manager. A survey 

report must be submitted and sanctions obtained before the trees are disposed of. If white ants are found 

to exist in the trees, their nests shall be located and dug up and the queen ant be destroyed. Holes left 

after uprooting of the trees shall be backfilled with sand or earth, care being taken that the fill, on compaction, 

achieves the density of the surrounding soil. 

 
 

The Contractor’s Engineer himself shall set out all important levels for permanent works using the site 

benchmark established during the topographical survey. Areas for storage and stacking of materials 

should be set out and pegged, similarly the position of temporary buildings, the access road and site roads. 

 
 

The Contractor shall not fell any tree outside the site boundary without the express written 

permission of the land possessor, even if such tree is an obstacle to execution of the work. 

 
 

4.25 Temporary Buildings on Site 
 

Locations of temporary offices, guard sheds, work sheds and accommodation on each site shall be selected 

such that they do not clash with the location of permanent work and do not interfere with 
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construction work. Prefabricated buildings that are simple to erect and dismantle, yet provide a pleasing 

look, are preferred. 

 
 

4.26 Access to the Site 

 
 

The access road to each site shall generally be of the shortest possible length from the nearest main road. 

While designing the road alignment, the Contractor shall maximize natural slopes as much as possible for 

drainage of rainwater and the facilities shall be secured effectively and economically. The design and 

drawings shall be prepared by the Contractor to current practices AASHTO codes of practice. 

 
 

4.27 Site Drainage 

 
 

The entire surface of each Substation site within its boundary walls shall slope at 1 in 150 minimum 

gradient to open channels around the entire perimeter. These channels shall be designed for a rainfall 

intensity of 60 mm per hour. Outside the boundary wall, the Contractor shall be responsible for drainage 

up to 20 meters, or to suit each sites requirements, from the wall and the drainage outlets at some sites may 

be need to be provided with suitable erosion protection down to paddy level. 

 
 

The ground immediately adjacent to foundations shall be sloped away from them at a slope of not less than 

1:12 for a minimum distance of 205 m measured perpendicular to the toe of the wall. Consideration shall 

be given to possible additional settlement of backfill when establishing the final ground level adjacent to 

foundation. 

 
 

A 75 mm layer of crushed rock (average size 30 mm) shall be placed across the entire site, 

extending 1 m outside the fence. 

 
 

The concrete wall of cable trenches shall project at least 70 mm above brick paving level to prevent run off 

entering the cable trench. The floors of all cable trenches or tunnels shall be sloped to soak aways. 
 

The cable trenches shall be free from surface water drainage. If the cutoff area exceeds 30 m
2 

it shall be 

drained by a concrete pipe sized to take the runoff to the boundary drain. The Contractor’s drainage design 

shall avoid all ponded water to avoid forming a mosquito breeding ground. 

 
 

All drainage pipe work except cable trenches within buildings shall be UPVC pipe of diameter as per 

design requirement. But cable trenches are RCC work as per design requirements. 

 
 

The floor slab shall be constructed in reinforced brick concrete (RBC) floor125 mm thick and 

foundations for controlling equipment in RCC. 
 

External pipe work shall be 150 mm minimum diameter concrete pipes at a minimum depth of invert of 

600 mm. Where pipes, including existing pipes along with site, are less than 400 mm above adjacent 

foundations, they shall be surrounded in concrete. Where required, drainage pipes shall be kept below cables, 

allowing 1.1 m cover to the top of pipes. 
 

Manholes shall be of brick construction with 500mm x 500mm clear openings and air tight ductile iron 

covers to BS EN 124. Manholes shall be located at all changes of pipeline direction. The minimum 

gradient for all pipelines shall be 1 in 80. Manholes shall not be located in roads. 

The Contractor shall be responsible for all negotiations with local authority (WASA) where a 

connection to a public sewer is proposed. The Contractor shall provide all protection required to 
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existing sewers and shall deepen foundations, including boundary wall foundations, where required all 

foundations are below adjacent sewers. 

 
 

Each control building shall be provided with a septic tank designed for 10 users and a soakaway of open 

brick construction 11 m deep by 2.2 m diameter filled with broken bricks. The septic tank shall be located 

at suitable place of the area. The inner surface of all manholes and septic tanks shall be painted with two 

coats of bitumastic paint to protect it against sulphate attack. The septic tank shall have access holes directly 

over the inlet pipes and outlet pipes. Where public sewers exist along the side of substation site, the Contractor 

shall connect directly to the sewerage line from the soakaway. Two vents of minimum height 2.2 m shall be 

provided on each septic tank. 

 
 

4.28 Site Maintenance during Construction 

 
 

a) The site shall be kept as clean as reasonably possible during construction. Materials shall 

not be stacked haphazardly but kept in a planned manner in proper stacks. Care shall be taken 

to maintain the site with proper drainage of rain and stagnant water. 
 

b) The proposed roads should be laid out and used for carriage of materials to avoid vehicles 
travelling randomly over the site and spoiling it. The base of the road may also be laid and 

maintained during construction. 
 

c) Any rejected materials, dismantled materials and other items not required in the construction 

shall be removed from the site immediately, so that there is no chance of it being used by the Contractor’s 

labour. 
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6.3 Form of Completion Certificate 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
Pursuant to GCC Clause 42 (Completion of the Facilities) of the General Conditions of the Contract 
entered into between yourselves and the Procuring Entity dated [insert date], for the supply and 
installation of plant and  Services  for [name of contract],  we hereby notify you that the following 
part(s) of the Facilities was (were) complete on the date specified below, and that, in accordance 
with the terms of the Contract, the Procuring Entity hereby takes over the said part(s) of the 
Facilities, together with the responsibility for care and custody and the risk of loss thereof on the 
date mentioned below. 
 

1. Description of the Facilities or part thereof:  ______________________________ 
 
2. Date of Completion:  __________________ 

 
However, you are required to complete the outstanding items listed in the attachment hereto as soon 
as practicable. 
 
This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 

 
for and on behalf of the Procuring Entity 

 
 
[  Signature  ] 
 

[  Title of the Project Manager ] 
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6.4 Form of Operational Acceptance Certificate 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
Pursuant to GCC Clause 43.3 (Operational Acceptance) of the General Conditions of the Contract 
entered into between yourselves and the Procuring Entity dated [insert date], for the supply and 
installation of plant and  Services  for [name of contract], we hereby notify you that the Functional 
Guarantees of the following part(s) of the Facilities were satisfactorily attained on the date 
specified below. 
 

1. Description of the Facilities or part thereof:  _______________________________ 
 
2. Date of Operational Acceptance:  _______________________ 

 
This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
for and on behalf of the Procuring Entity 

 
 
[  Signature  ] 
 
[  Title of the Project Manager ] 
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6.5 Form of Change Order Procedure and Forms 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
CONTENTS 
 
1. General 
2. Change Order Log 
3. References for Changes 
 
 
 
ANNEXES 
 
Annex 1 Request for Change Proposal 
Annex 2 Estimate for Change Proposal 
Annex 3 Acceptance of Estimate 
Annex 4 Change Proposal 
Annex 5 Change Order 
Annex 6 Pending Agreement Change Order 
Annex 7 Application for Change Proposal 
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Change Order Procedure 
 
1. General 

 
This section provides samples of procedures and forms for implementing changes in the 
Facilities during the performance of the Contract in accordance with GCC Clause 69 (Change in 
the Facilities) of the General Conditions. 
 
 

2. Change Order Log 
 
The Contractor shall keep an up-to-date Change Order Log to show the current status of 
Requests for Change and Changes authorized or pending, as Annex 8.  Entries of the Changes in 
the Change Order Log shall be made to ensure that the log is up-to-date.  The Contractor shall 
attach a copy of the current Change Order Log in the monthly progress report to be submitted 
to the Procuring Entity. 
 

3. References for Changes 
 
(1) Request for Change as referred to in GCC Clause69 shall be serially numbered CR-X-nnn. 
 
(2) Estimate for Change Proposal as referred to in GCC Clause 69 shall be serially numbered 

CN-X-nnn. 
 
(3) Acceptance of Estimate as referred to in GCC Clause 69 shall be serially numbered CA-X-

nnn. 
 
(4) Change Proposal as referred to in GCC Clause 69 shall be serially numbered CP-X-nnn. 
 
(5) Change Order as referred to in GCC Clause 69 shall be serially numbered CO-X-nnn. 
 
Note: (a) Requests for Change issued from the Procuring Entity’s Home Office and the Site 

representatives of the Procuring Entity shall have the following respective 
references: 

 
Home Office CR-H-nnn 
Site CR-S-nnn 

 
(b) The above number “nnn” is the same for Request for Change, Estimate for Change 

Proposal, Acceptance of Estimate, Change Proposal and Change Order. 
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Annex 1.  Request for Change Proposal 

(Procuring Entity’s Letterhead) 
 
To: Date: 
Attention: 
Contract Name: 
Contract Number: 
With reference to the captioned Contract, you are requested to prepare and submit a Change 
Proposal for the Change noted below in accordance with the following instructions within 
_______________ days of the date of this letter ____________________. 
 
1. Title of Change:  ________________________ 
 
2. Change Request No. __________________ 
 
3. Originator of Change: Procuring Entity:  _______________________________ 

Contractor (by Application for Change Proposal No. _______1: 
 
4. Brief Description of Change:  _________________________________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  _____________ 
 
6. Reference drawings and/or technical documents for the request of Change: 
 

Drawing No./Document No. Description 
 
7. Detailed conditions or special requirements on the requested Change:  ________________ 
 
8. General Terms and Conditions: 

 
(a) Please submit your estimate to us showing what effect the requested Change will have on 

the Contract Price. 
 
(b) Your estimate shall include your claim for the additional time, if any, for completion of 

the requested Change. 
 
(c) If you have any opinion negative to the adoption of the requested Change in connection 

with the conformability to the other provisions of the Contract or the safety of the Plant 
or Facilities, please inform us of your opinion in your proposal of revised provisions. 

 
(d) Any increase or decrease in the work of the Contractor relating to the services of its 

personnel shall be calculated. 
 
(e) You shall not proceed with the execution of the work for the requested Change until we 

have accepted and confirmed the amount and nature in writing. 
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Signature: [insert signature of authorised representative of the Procuring Entity] 

Name: [insert full name of signatory with National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Procuring Entity: [insert name of the Procuring Entity] 
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Annex 2.  Estimate for Change Proposal 

(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
With reference to your Request for Change Proposal, we are pleased to notify you of the approximate 
cost of preparing the below-referenced Change Proposal in accordance with GCC Sub-Clause 69.2.1 
of the General Conditions.  We acknowledge that your agreement to the cost of preparing the Change 
Proposal, in accordance with GCC Sub-Clause 69.2.2, is required before estimating the cost for change 
work. 
 
1. Title of Change:  ________________________ 
 
2. Change Request No./Rev.:  ____________________________ 
 
3. Brief Description of Change:  __________________________ 
 
4. Scheduled Impact of Change:  ___________________________ 
 
5. Cost for Preparation of Change Proposal:  _______________2 
 

(a) Engineering (Amount) 
 

(i) Engineer  hrs x   rate/hr = 
(ii) Draftsperson  hrs x   rate/hr = 

Sub-total  hrs 
 
Total Engineering Cost 
 

(b) Other Cost 
 

Total Cost (a) + (b) 
 
 
 

                                                           
2 Costs shall be in the currencies of the Contract. 
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Signature: [insert signature of authorised 
representative of the Procuring Entity] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Procuring Entity: [insert name of the Procuring Entity] 
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Annex 3.  Acceptance of Estimate 

 
(Procuring Entity’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 

 
 
We hereby accept your Estimate for Change Proposal and agree that you should proceed with the 
preparation of the Change Proposal. 
 
1. Title of Change:  ___________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Estimate for Change Proposal No./Rev.:  _______________________________ 
 
4. Acceptance of Estimate No./Rev.:  _______________________________ 
 
5. Brief Description of Change:  _______________________________ 
 
6. Other Terms and Conditions:  In the event that we decide not to order the Change accepted, you 

shall be entitled to compensation for the cost of preparation of Change Proposal described in 
your Estimate for Change Proposal mentioned in para. 3 above in accordance with GCC Clause 
69 of the General Conditions. 

 
 
 

Signature: [insert signature of authorised representative of the 
Procuring Entity] 

Name: [insert full name of signatory with National ID 
Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Procuring Entity: [insert name of the Procuring Entity] 
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Annex 4.  Change Proposal 

 
(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
In response to your Request for Change Proposal No. _______________________________, we hereby submit 
our proposal as follows: 
 
1. Title of Change:  _______________________________ 
 
2. Change Proposal No./Rev.:  _______________________________ 
 
3. Originator of Change: Procuring Entity:  [_______________________________ 

Contractor:  _______________________________ 
4. Brief Description of Change:  _______________________________ 
 
5. Reasons for Change:  _______________________________ 
 
6. Facilities and/or Item No. of Equipment related to the requested Change:  

_______________________________ 
 
7. Reference drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 

 
8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal:3 
 
(Amount) 
 

(a) Direct material 
 
(b) Major construction equipment 
 
(c) Direct field labor (Total  hrs) 
 
(d) Subcontracts 
 
(e) Indirect material and labor 
 
(f) Site supervision 

                                                           
3 Costs shall be in the currencies of the Contract. 
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(g) Head office technical staff salaries 
 

Process engineer  hrs @   rate/hr 
Project engineer  hrs @   rate/hr 
Equipment engineer  hrs @   rate/hr 
Procurement  hrs @   rate/hr 
Draftsperson  hrs @   rate/hr 
Total  hrs 

 
(h) Extraordinary costs (computer, travel, etc.) 
 
(i) Fee for general administration,   % of Items 
 
(j) Taxes and customs duties 
 
Total lump sum cost of Change Proposal 
(Sum of items (a) to (j)) 
 
Cost to prepare Estimate for Change Proposal 
(Amount payable if Change is not accepted) 

 
9. Additional time for Completion required due to Change Proposal 
 
10. Effect on the Functional Guarantees 
 
11. Effect on the other terms and conditions of the Contract 
 
12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the Procuring 

Entity 
 
13. Other terms and conditions of this Change Proposal: 
 

(a) You are requested to notify us of your acceptance, comments or rejection of this detailed 
Change Proposal within ______________ days from your receipt of this Proposal. 

 
(b) The amount of any increase and/or decrease shall be taken into account in the adjustment 

of the Contract Price. 
 
(c) Contractor’s cost for preparation of this Change Proposal:2 

 

Signature: [insert signature of authorised 
representative of the Contractor] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Contractor: [insert name of the Contractor] 

                                                           
2 Specify where necessary. 



 

 

313  

Annex 5.  Change Order 

 
(Procuring Entity’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
We approve the Change Order for the work specified in the Change Proposal (No. _______), and agree 
to adjust the Contract Price, Time for Completion and/or other conditions of the Contract in 
accordance with GCC Clause 69 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Change Order No./Rev.:  _______________________________ 
 
4. Originator of Change: Procuring Entity:  _______________________________ 

Contractor:  _______________________________ 
 
5. Authorized Price: 
 

Ref. No.:  _______________________________ Date:  __________________________ 
Foreign currency portion __________  plus Local currency portion __________ 

 
6. Adjustment of Time for Completion 
 

None Increase _________ days Decrease _________ days 
 
7. Other effects, if any 
 
 
 
 
Authorized by:    Date: 

(Procuring Entity) 
 
 
Accepted by:    Date: 
(Contractor) 
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Annex 6.  Pending Agreement Change Order 

 
(Procuring Entity’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC 
Clause64 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Procuring Entity’s Request for Change Proposal No./Rev.:  _________________________ dated:  

__________ 
 
3. Contractor’s Change Proposal No./Rev.:  _______________________________ dated:  __________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  

_______________________________ 
 
6. Reference Drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 
 
7. Adjustment of Time for Completion: 
 
8. Other change in the Contract terms: 
 
9. Other terms and conditions: 
 

Signature: [insert signature of authorised 
representative of the Procuring Entity] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Procuring Entity: [insert name of the Procuring Entity] 
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Annex 7.  Application for Change Proposal 
 
(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 
 
1. Title of Change:  _______________________________ 
 
2. Application for Change Proposal No./Rev.: _______________________________ dated:  

_______________________________ 
 
3. Brief Description of Change:  _______________________________ 
 
4. Reasons for Change: 
 
5. Order of Magnitude Estimation (in the currencies of the Contract): 
 
6. Scheduled Impact of Change: 
 
7. Effect on Functional Guarantees, if any: 
 
8. Appendix: 
 
 

Signature: [insert signature of authorised 
representative of the Contractor] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Contractor: [insert name of the Contractor] 

 

 

 

 

 

 

 

 

Signature Seal 
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6.6 Supplementary Information 
 

GUARUNTEED TECHNICAL PARTICULARS 
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     TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

        33 kV SURGE ARRESTER, Station Class 

 (Failure to provide all of the information requested may lead to the rejection of the bid) 
 

Sl 
No 

Description Unit 
REB  

Requirement 
Bidders 

Guaranteed Values 

33 KV SURGE ARRESTER 

1. Manufacturer’s Name & Address  Required  

2. Class of diverter to IEC 99-4  Heavy duty, ZnO  

3. Rated voltage (RMS) kV 30  

4. Rated current kA 10  

5. Neutral connection  Effectively earthed  

6. Housing Material of Insulator  Porcelain  

7. Power frequency withstand 
voltage of housing: 

   

Dry : kV 70 (RMS)  

Impulse:  kV 170  

8. Lighting impulse residual 
voltage 

kV 100 peak  

9. Steep current impulse residual 
voltage at 10 kA or 1 μS front 
time 

kV 110  

10. Pressure relief device fitted? Y/N Required  

11. Leakage current at rated voltage A Required  

12. Minimum reset voltage V Required  

13. Total creepage distance mm Required  

14. Surge monitor   Required  

15 Connecting Lead from LA 
terminal to surge monitor: 

 Shall be Insulated     
16 mm 2  copper 
cable 

 

16. MCOV kV 22-27.5  

17. Overall dimension and Weight :    

 Height mm Required  

Diameter mm Required  

Total weight of arrester Kg. Required  

Height mm Required  

 

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR 33KV OUTDOOR TYPE VACUUM CIRCUIT BREAKER (VCB) 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

Sl. 

No. 

Description Unit 
REB  

Requirements  

Bidders 

Guaranteed 

Values 

1 System voltage kV 33  

2 Rated voltage KV 36  

3 Rated frequency HZ 50  

4 Rated normal current    

 Feeder A 1250  

5 Interrupting medium   Vacuum  

6 Number of phases  3  

7 Rated short-circuit breaking current KA 31.5  

8 Rated short-circuit making current KA 80  

9 First pole to clear factor  1.3  

10 Rated operating sequence  O-0.3s-CO-3min-CO  

11 Rated duration of short circuit Sec 3  

12  Impulse withstand on 1.2/50 s wave KV 170  

13  Power frequency test voltage (dry) at 

50Hz,1 min 

KV  70  

14 Circuit breaker operating mechanism 

type 

 Gang operated spring 

charged stored energy. 

 

15 Operating particulars    

a) Breaking time ms <60ms  

b) Closing time ms 70±10ms  

16 Is the circuit breaker trip free with 

anti-pumping feature? 

Yes/No Yes  

17 Trip coil voltage VDC 110   

18 Rated supply voltage of shunt opening 

release 

VDC 110   

19 Spring charging motor voltage VAC 415/230  

20 Minimum clearance in air    

 a) Between phases mm 430  

b) Phases to earth mm 380  

21 Degree of protection  IP 55  

22 Auxiliary Contact    

 NO Nos 9  

NC Nos 9  

23 Is lockout facility fitted  Yes  

24 Rated breaking current :    

Line charging KA 25  

Cable charging KA 50  

Small inductive KA 02  

25 Installation   Outdoor  
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Sl. 

No. 

Description Unit 
REB  

Requirements  

Bidders 

Guaranteed 

Values 

26 Creep age Distance  mm/kv 25  

27 Closing Coil Nos. 01  

28 Contact Resistance µΩ ≤ 40  

29 Is the lockout facility fitted?  Yes  

30 Length of stroke mm To be mentioned  

31 All current carrying parts of VCB shall 

be made of  

 Copper   

32 Tripping Coil Nos. 02  

33 No of operation 

a) At rated short circuit current 

b) At rated current 

 

Nos. 

Nos. 

 

100 

30000 

 

 

34 Standard   IEC 62271-100   

35 Manufacturer's name & Country    To be mentioned  

36 Manufacturer of vacuum bottle  Siemens/ABB or/ALSTOM  

 

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR 33KV CONTROL AND ENERGY METERING PANEL 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed Values 

1 Manufacturer's name & Country   To be mentioned  

2 Model Number   To be mentioned  

3 Overall dimensions mm To be mentioned  

4 Weight of panel Kg  To be mentioned  

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer   

PROTECTION 

A. IDMT OVER CURRENT & EARTH FAULT RELAY 

1 Manufacturer's name & Country  

 

Siemens, Germany /ABB 

(Sweden/Finland)/ GE, 

(USA/UK)  

2 Model Number  - To be mentioned  

3 Type of relay  
- 

Numerical  

Programmable 

 

 

4 Range setting 

 

a)Phase element of current 

b) Earth fault element of current 

c)Range of time setting  

% of CT  

rating  

5% to 2500%  

1% to 1000%  

2.5% to 1000% 

 

5 Ranges of timing at DMT ms  0-100000  

6 Shall have event record option  Yes  

7 Burden of relay at 10 time CT 

rating  
VA  To be mentioned 

 
 

8 Percentage of current setting at 

which relay will reset  
% To be mentioned  

9 Reset time after removal of 10 

time Crated current for  

a)Phase element (100%)  

b)E/F element (40%) 

Sec 

Sec  

To be mentioned 

To be mentioned 

 

 

10  Annunciator for the Transformer 

Panel 
 To be provided  

11 The relays should be IEC 61850 

protocol type. 
 

Yes 
 

12 Bay Control Unit  To be provided  

13 No. of input contact(min)   10 nos.  

14 No. of output contact(min)   10 nos.  
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KWh METER 

Description  Unit  REB Requirements  
Bidders 

Guaranteed Values 

1 Manufacturer's name & 

Country  

  Siemens (Germany/  

Switzerland)/  Landis Gyr 

(Switzerland/Greece)/ Alstom (UK)/ABB 

(Sweden)/AEG 

(Germany)/ CEWE(UK/Italy)/ 

Schlumberger  

(USA) 

 

2 Model Number  - To be mentioned  

3 Number of KWh Meters   01   

4 Type of the meter  Numerical Programmable, Multifunction 

with accuracy Class 0.2s, Load profile , 

instrumentation profile for minimum 6 

months with a interval of 30 min, 

software for protection and optical probe 

for data download as per IEC with 

provision of communication port 

automatic meter reading (AMR)  

5 Class of accuracy    0.2s  

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR INDICATION METER (VOLT, AMPERE, KW, KVAR, POWER FACTOR, FREQUENCY) 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed Values 

1 Manufacturer's name & 

Country  

  

Siemens (Germany/Hungary/  

Switzerland)/ Alstom (UK)/ABB 

(Switzerland/Romania/Finland)/AEG 

(Germany)/ CEWE(UK/Italy)/ 

Schlumberger  

(USA) 

 

2 Model Number  
  To be mentioned   

3 Number of Meters 

 

3 nos Ammeter, 1 nos voltmeter, 

In addition to 1 nos MFM.  

4 Type of meter    Digital   

5 Class of accuracy    1   

 

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR 33KV CURRENT TRANSFORMER (CT) 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed 

Values 

1 Type  Electromagnetic 

induction, single 

phase, oil immersed 

outdoor 

 

2 Rated primary current Ams 800-400A  

3 Rated secondary current Ams 1-1-1A  

4 Rated secondary accuracy and burden (33 kV 

Feeder& Grid Breaker) 

   

a) Protection (core 1)  5P20, 30VA  

b) Metering (core 2- dedicated for energy 

metering) 

 0.2S, 30VA  

c) Metering(core 3- for indicating meters)  0.2S, 30VA  

5 Rated frequency Hz 50  

6 System voltage kV 33  

7 Rated voltage for equipment kV 36  

8 Short time current rating for 3 sec. kA 31.5  

9 Extended current rating (% of rated current) % 120  

10 Basic insulation level on 1.2 / 50 micro-sec 

wave 

kV 170  

11 Power frequency withstand voltage (1 min, 

50 Hz) 

kV 70  

12 Creep age distance mm/kv 25  

13 Bushing  Porcelain outdoor type  

14 System earthing  Effectively earthed  

15 Insulation class  A  

16 Standard  IEC60044-1  

17 Knee point voltage for protection (at both 

ratio): 

 The value should be 

sufficient to meet 

5P20 at rated burden 

and measured CT 

secondary resistance. 

 

18 Knee point voltage for metering (at both 

ratio): 

 The value should be 

sufficient to meet 

FS<5 

 

19 Security factor, (FS for the metering core)  <5  

 

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

FOR DIFFERENTIAL RELAY 

(To be filled up by the bidder with appropriate data, otherwise the Bid will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the bid. 

 

DIFFERENTIAL RELAY 

SL. 

No.  
Description  Unit  

REB  

Requirements  

Bidders 

Guaranteed 

Values 

1 Manufacturer's name & Country 

 

 Siemens (Germany) 

/ABB 
(Sweden/Finland)/ GE 

(USA/UK) 

 

2 Model Number - To be mentioned  

3 Type of relay  

- 
Numerical 

Programmable 
 

4 

 

Range setting 

a) Phase element of current  

b) Earth fault element of current  
c)     Range of time setting 

 

% of CT 

rating 

 
 

To be mentioned 

 

 

5 Shall have event record option  Yes  

6 Burden of relay at 10 time CT rating VA To be mentioned  

7 

 

Percentage of current setting at 

which relay will reset 

 

% 
 

To be mentioned  

8 

 

Reset time after removal of 10 time CT 

rated current for 

a) Phase element (100%)  

b) E/F element (40%) 

 
 

Sec  

Sec 

 
 
 

To be mentioned 

To be mentioned 

 

9 

 

The relays should be 61850 protocol 

type. 

 Yes 
 

10 No. of input contact (min)  10 nos  

11 No. of output contact (min)  10 nos  

 

Seal and Signature of the Bidder    Seal and Signature of the Manufacturer   
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 
FOR 33 KV ISOLATOR/EARTH SWITCH 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be 

rejected) Failure to provide all of the information requested may lead to the rejection of 
the tender. 

  
 
Description 

 

 
Unit 

 

BREB/PBS 

Requirement 

 

Tenderer’s Guaranteed 

Values 

 1. 

 

Name of the manufacturer 

 

 Required 

 

 

2. 

 

Switch Type & Model 

 

 Required 

 

 

3. 

 

Rated Voltage & Frequency 

 

KV/
H z 

 

33,50 

 

 

4. 

 

Maximum Continuous voltage 

 

KV 

 

36 

 

 

5. Rated Current 

For Feeder 

For Bus Section 

 

A 

A 

 

1250 

2500 

 

6. 

 

Rated Short time current (3 sec) 

 

KA 

 

31.5 

 

 

7. 

 

Impulse withstand voltage 

 

KV 

 

170 

 

 

8. 

 

Power Frequency withstand voltage (1 min) KV 70  

9. 

 

Creepage Distance 

 

mm 

 

Required 

 

 

10. Dimension of the supporting steel structure  Required  

 Height 

 

mm 

 

Required 

 

 

 Width 

 

Mm 

 

Required 

  Length 

 

 Required 

 11. 

 

Weight of the phase units 

 

Kg 

 

Required 

 12. 

 

Phase center distance 

 

Mm 

 

Required 

 13. Period of time, equipment has been in service Years 2  

14. 

 

Period of time, equipment has been in 
manufacture 

 

Years 

 

5  

15. 

 

Earth Switch 

 

 Required 

 

 

16. 

 

Manufacturer 

 

 Required 

 

 

17. 

 

Country of Manufacture 

 

 Required 

 

 

18. 

 

Manufacturer type designation 

 

 Required 

 

 

19. 

 

Reference Standard 

 

 Required 

 

 

20. Number of years disconnector type in service  Required  

 21.  
22. 
 

 Nominal system Voltage  
Highest system voltage 
 

KV 
KV 

 

33 
36 

 

 
 

23. 

 

Frequency 

 

Hz 

 

50 

 

 

24. 

 

Rated Current 

 

A 

 

1250/2500 

 

 

25. 

 

Type of operating mechanism 

 

 Hand 

 

 

26. Contact resistance μ ≤ 40  

 
Seal and Signature of the Bidder     Seal and Signature of the Manufacturer 
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE  
For Battery and Battery Charger 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the tender. 
Sl. 

No. 

Description Unit Requirement Manufacturer’s 

Guaranteed Data 

A. BATTERY    

1 Manufacturer  To be mentioned  

2 Model no  To be mentioned  

3 Electrolyte  Nickel Cadmium 

Alkaline 

 

4 Installation  Indoor  

5 Operating voltage V DC 110  

6 Continuous Discharge Current at rate of 10 

hour & Final Cell Voltage 1.1 Volt. 

Amp 25  

7 Charging Voltage (Maximum) Volt 1.54-1.70 Per Cell  

8 Normal float charge rate A To be mentioned  

9 Maximum boost charge rate A To be mentioned  

10 Voltage per cell V/per cell 1.2  

11 Capacity at 10 hour rate Ah 250  

12 Number of cells Nos 92  

13 Float voltage per cell V per cell 1.4-1.42  

14 Discharge voltage v per cell 1.1-1.7  

 Battery voltage at end of the duty cycle V 1.1V per cell  

15 Maximum charging rate A 50  

16 Ampere-hour efficiency at ten hour rate % To be mentioned  

17 Ampere-hour efficiency at one hour rate % To be mentioned  

18 Dimensions of cells mm To be mentioned  

19 Weight of cell complete with electrolyte kg To be mentioned  

20 Internal resistance per cell when fully 

charged 

ohms To be mentioned  

22 Material of battery case  To be mentioned  

23 Standard  IEC 623  

B. CHARGER    

1 Manufacturer  To be mentioned  

2 Model No  To be mentioned  

3 Rectifier Type  Thyristor  

4 AC input voltage V 415±15%  

5 Input AC frequency HZ 50±5%  

6 DC Output voltage    

7 a)Normal Charge VDC 110±10%  

 b) Float Charge VDC 1.42 for 110±10%  

c) Boost Charge VDC 1.70 volt per cell  

Output current (continuous) A Minimum 70  

8 Charger Control  As per clause 2.4  

9 Charger Protection    

 a)Protective Equipment  As per clause 2.5.1  

 b) Alarms  As per clause 2.5.2  

 c) Monitoring and Control  As per clause 2.5.3  

10 Rated Batter Current A To be mentioned  

11 Efficiency % To be mentioned  
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Sl. 

No. 

Description Unit Requirement Manufacturer’s 

Guaranteed Data 

12 Ripple voltage % To be mentioned  

13 Type of AVR  Static   

14 Standard  IEC-146  

C. CHARGER CUBCLE COMPLETE    

1 Manufacturer  To be mentioned  

2 Overall dimensions   To be mentioned  

3 Total weight  To be mentioned  

 

Seal and Signature of the Bidder     Seal and Signature of the Manufacturer 

 

  



 

 

328  

TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 
For Desktop and Laptop 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) 

Failure to provide all of the information requested may lead to the rejection of the tender. 

DESKTOP: 

Description BREB Requirement 
Manufacturer’s 

Guaranteed Data 

Brand 
Internationally Reputed Brand 

 

Model To be Mentioned by bidder  

Country of Origin To be Mentioned by bidder  

Processor Intel core i5 10th Generation or Higher  

Speed Minimum 2.9 GHz to 4.00Ghz, 6 Cores) or Higher  

Cache Minimum 9MB or Higher  

Chipset Intel Express Chipset 300 Series or Equivalent or Higher  

RAM Minimum 8GB 2666MHz DDR4L Memory, 2 DIMM slots or 

Higher. 

 

HDD Minimum 1TB 7200 RPM SATA or Higher  

SSD Minimum 120GB or Higher   

LAN Card Integrated Gigabit LAN-On-Motherboard or Higher  

Expansion Slots Minimum (2) PCIe x 1, PCIe x 16  

Ports Minimum (2) USB 3.0, (4) USB 2.0, RJ-45, HDMI, VGA  

Wireless Built-in/External Wireless 802.11/b/g/n (2.4 GHZ)  

Graphics (AGP) Built-in 
 

Audio (Sound Card) Built-in  

DVD-RW Drive DVD+/-RW Drive  

Monitor 18.5" LED Backlit Color, Same Brand  

Key-Board USB enhanced, Same Brand  

Mouse USB Optical Mouse, Same Brand  

Power Supply Minimum 250 W PSU (APFC Full Charge)   

OS Support  Windows 10 or User Friendly.  

Software Windows 10, Office & Other Software as per site 

requirements. 

 

Power Strip Brand: Reputed Brand 

Port: Minimum 5 Port 

Cable Length: 3 meter 

Number of pin: Minimum 3 

Others: Rated voltage: 220 V, Rated current: Minimum 10 A,  

Individual switch, Single fuse. 

 

Antivirus Brand: To be Mentioned By the Bidder 

Internet Security Antivirus, license for 1 year 

 

Warranty 3 Years (Full).  

 
Seal and Signature of the Bidder     Seal and Signature of the Manufacturer 
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LAPTOP: 

 
Seal and Signature of the Bidder     Seal and Signature of the Manufacturer 

 

 

Description BREB Requirement 
Manufacturer’s 

Guaranteed Data 

Brand Internationally Reputed Brand  

Model To be Mentioned by bidder  

Country of Origin USA/UK/EU/China  

Processor  Intel Core i5 (11th Generation) or Higher  

Speed Minimum 1.6 GHz or Higher   

Cache 12 MB L3 Cache.  

RAM Min. 8GB DDR4, 2666 MHz or Higher  

Display Min. 14"HD LED   

Graphics Intel HD Graphics   

SSD Minimum 512 GB SSD or Higher  

Sound System To be mentioned by the bidder  

Keyboard Full-size 85 Keys US Keyboard.  

Mouse Integrated pointing device with touch pad.  

Wireless Integrated  

NIC In-built with 10/100/1000  

Web cam Integrated   

Slots 

1 Multi-Format Digital Media Card Reader for Secure Digital 

cards, Multimedia Cards. 

 

Expansion 

Ports/Interface 

Min. 3 USB 3.1, 1 HDMI, 1 Microphone/Headphone combo, 

1 RJ-45 

 

Battery Min. 6 Hours Back-up time, 3 Cell 41Whr.  

Antivirus Brand: To be Mentioned By Bidder 

Internet Security Antivirus, license for 1 year 

 

Power Supply Universal 100 – 240V AC Adaptor for worldwide usage.  

Operating System Free Dos  

Carrying Case Including Original Carrying case  

Standard ISO, CE & FCC Class-B.  

Warranty 3 Years.  
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TECHNICAL REQUIREMENT AND GUARANTEE SCHEDULE 

For Air Conditioning System 

(To be filled up by the tenderer with appropriate data, otherwise the Tender will be rejected) 
Failure to provide all of the information requested may lead to the rejection of the tender. 

 

DESCRIPTION BREB REQUIREMENT 

MANUFACTURER’S 

GUARANTEED 

DATA 

BRAND Internationally Reputed (To be mentioned by the 

supplier) 

 

COMPANY Internationally Reputed (To be mentioned by the 

supplier) 

 

MODEL To be mentioned by the Supplier  

COUNTRY OF ORIGIN Japan/Malaysia/South 

Korea/Taiwan/Thailand/USA/EU Countries 

 

COUNTRY OF ASSEMBLE  Japan/Malaysia/South 

Korea/Taiwan/Thailand/USA/EU Countries 

 

COOLING CAPACITY 28000-30000 BTU/HR  
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TYPE Compact weather proof outdoor type condensing 

unit 

 

COMPRESSOR Hermitically sealed reciprocating/ Rotary 

compressor 

 

REFRIGERANT Internationally accepted & recommended and 

most commonly used gas (CFC free) 

 

BLOWER MOTOR Well balanced type direct driven centrifugal type 

blower fan 

 

POWER SUPPLY 200-250 V, single phase, 50 Hz. AC supply  

Inverter Type Non-Inverter  

CONDENSING 

PIPE/COIL 

Made of copper  

ENERGY 

EFFICIENCY RATIO 

(EER) 

Minimum 9.23 (BTU/HR)/Watt.  

COEFFICIENT OF 

PERFORMANCE 

(COP) 

Minimum 2.70 (W/W)  

OTHERS FEATURES (a) Well balanced in all respect having interlock 

with the fan coil unit. 

(b) Compressor duly equipped with vibration 

isolator, thermostatic & overload controls, 

magnetic contactors and all other standard 

accessories complete. 

(c) Refrigerant copper pipe [From outdoor to 

indoor unit] with thermal insulation, refrigerant 
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DESCRIPTION BREB REQUIREMENT 

MANUFACTURER’S 

GUARANTEED 

DATA 

charging arrangement etc. [Minimum length 10 

meters]. 

(d) Required size PVC insulated & sheathed, cable 

with ECC through water grade PVC pipe from 

outdoor to indoor unit. 

(e) Sound level: maximum 65 dB(A) at 1 meter. 
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FEATURES (a) Direct expansion system fan coil unit with 

well-balanced direct driven centrifugal type fan. 

(b) Fancy & adjustable air circulating louver grill, 

removable & washable type filter.  

(c) Condensing water drain out PVC flexible pipe 

with necessary insulation. 

(d) Thermostatic switch and remote-control 

switch. 

(e) Sound level: maximum 44 dB(A) at 1 meter. 

 

STANDARD Major component — shall be manufactured as per 

relevant international standard & code. 

 

Mount Type Wall Mounted.  

WARRANTY Compressor: 2 Year (Minimum); Service with 

spares: 2 Year (Minimum) 

 

SUPPORTING 

DOCUMENTS 

Must be supported by printed catalogue/manual. 

Authenticity document (Letter from the 

parent/authorized company or Verifiable QR/BAR 

Code and Others) must be supplied with product. 

If any confusion arises in validation, supplier must 

clarify any misconception/confusion. 

 

 

Seal and Signature of the Bidder        Seal and Signature of the Manufacturer   
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Section 7.  Drawings 
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