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Request for Bids for Works
{Two-envetope Bidding Process, Without Pregualification)

Empleyer: Roads and Highways Department
Project: Bangladesh Road Safety Project
Contract tile: Priortized Mass Action Package 3 - Southwestemn Zone (Khuina, Gopaigan))

Dascnption of works: Construction and development of road safety measures on National
(N7, and NT02) and Reglonal (R745 and R7T47) highways.

Package number. WP{RHD)-04
Country: Bangiadesh

Credit Mo.: TO539-BD

RFEB Mo: WP(RHD)-04

1.

The Pecple's Republic of Bangiadesh has received financing from the World Bank
mmwmunrmmummnmsmmmmwmm
Department. an implementing agency of the Client, intends to apply a portien of the
proceeds of this credit to eligible payments under the contract for ‘Priontized Mass Action
Package 3 - Southwestamn Zone (Khulna, Gopaiganj)’

The Roads and Highways Department now invites saaled Bids from eligible Bidders for
the above mantioned package.

Bidding will be conducted through intemational competitive procuremeant using Request
for Bids (RFB) as specified in the World Bank's “Procurement Regulations for IPF
Borrowers- Procurement in  Investmen! Projects Financing” November 2020
("Procurement Regulations™), and is open to all eligible Bidders as defined In the
Procuremeant Regulations.

- Interested eligible Bidders may obtain further infarmation from The Office of the Project

Director, Road Safety Project, Room-207, Block-A, Sarak Bhaban, Teigaon, Dhaka.

. The Bidding document in English may be purchasad by inlerested eligible Bidders upon

the subm:ssion of a written application 1o the address below and upon paymen! ol a
nonrafundable fee in the currency of BOT or USD as mentioned below. The method of
payment will be cash or electronic wire transfer to the bank account of the Employer
(given below) or Pay Order (from any scheduled commercial bank in Bangladesh). The
documant fee and delivery terms are as follows,

(a) Nonrefundable fee: BODT 5000 (BDT five thousand only), delivery of Bidding
Document by hand from tha office of the Project Direcior; or

{b) Monrsfundable fee: BOT 7,000 (BDT Seven thousand only), delivery of Bidding
Document through courier service within Bangladesh from the office of the Project

Director; or 3@ e
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Section | - Instructions 1o Bidders {[TB) 8

Section I - Instructions to Bidders

A. General

1. Secope of Bid .1 Inconnection with the Specific Procurement Motice — Reguest
for Bids (RFB), specified in the Bid Data Sheet (BDS), the
Emplover. as specified in the BDS, issues this Bidding
document for the provision of Works as specified in Section
VIL Works® Requirements. The name, idemification. and
number of lois (contructs) of this RFB are specified in the
BDS,

1.2 Throughout this bidding document:

the term “in writing™ means communicated in written form
{e.g.. by mail, e-mail, fax, including, if specified in the BDS,
distributed, or received through electronic-procurement
system used by the Employer) with proof of receipt;

if the context so requires. “singular™ means “plural” and vice
versa;

“Day™ means calendar day, unless otherwise specified as a
“Business Dav.” A “Business Day™ is any day that is a
working day of the Borrower. It excludes the Bormower's
official public holidavs:

“ES" means environmental and social (including Sexual
+ Exploitation and Abuse (SEA), and Sexual Harassment
(SHk

“Sexual Exploitation and Abuse™ “(SEA)" means the
following:

Sexual Exploitation is defined as any actual or attempied
abie of position of viulnerability, ditferential power, or
trust, lor sexual purposes, including, but not limited 1o,
profiting monetarily, socially, or politically from the
sexual exploitation of another,

Sexual Abuse is defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under
unequal or coercive conditions:

“Sexual Harassment™ “(SH)™ is defined as unwelcome sexual
advances. requests for sexual favors. and other verbal or
phvsical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Emple <l E_Ptr-.\u‘npnﬂl:

N

o -
mig T

i T e
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Section | — Insirmictions to Bidders (1TR) 0y

“Contractor's Personnel™ 15 as defined in Sub-Clause 1.1.17
of the General Conditions: and

“Employer’s Personnel™ is as defined in Sub-Clause 1,1.33 of
the General Conditions.

A non-exhaustive list of (1) Behaviors which constituie SEA and
(ii)} behaviors which constitute SH 15 antached 10 the Code of
Conduct form in Section 1V,

1. Source of Funds 2.1 The Borrower or Recipient (hereinafier called “Borrower™)
specified in the BDS has received or has applied for financing
(hereinafter called “funds™) from the International Bank for
Reconstruction and Development or the Intemational
Development Association (hereinafter called “the Bank™) m
an amount specified in the BDS, toward the project named in
the BDS. The Borrower intends to apply a portion of the funds
to eligible payments under the contractis) for which this
Bidding document is issued.

2.1  Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank. and will be subject,
in all respects, to the terms and conditions of the Loan (or other
financing) Agreement. The Loan (or other financing)
Agreement prohibits a withdrawal from the loan account for
the purpose of any payvment to persons or entities, or for any
import of goods, equipment. plant, or materials, iff such
payment or import is prohibited by a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United MNations. No party other than the
Borrower shall derive any rights from the Loan (or other
financing ) Agreement or have any claim to the proceeds of the
Loan {or other financing).

3. Fraud and 3.1 The Bank requires compliance with the Bank's Anti-
Corruption Corruption Guidelines and its prevailing sanctions policies
and procedures as set forth in the WBG's Sanctions

Framework. as set forth in Section VL

3.2 In further pursuance of this policy. Bidders shall permit and
shall couse their agemts (where declared or not)
subcontractors, subconsultants, service providers. suppliers,
and personnel. o permit the Bank to inspect all accounts,
records and other documents relating to any initial selection
process. prequalification process. bid submission, proposal
submission, and contract performance (in the case of award),
and 0 have them audited by auditors appointed by the Bank.

Oifficial Use Only



Section | — Insirsctions to Bidders {(1TH) I

4. FEligible Bidders 4.1 A Bidder may be a firm that is a private entity, a state-owned
enterprise or institution subject to ITB 4.6 or any combination
ol such entitics in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an
agreement supported by a letter of intent. In the case of a joint
venture. all members shall be jointly and severally liable for
the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the Bidding
process and. in the event the JV 15 awarded the Controct,
during contract execution. Uinless specified in the BDYS, there
15 no limit on the number of members ina V.

42 A Bidder shall not have a conflict of interest. Anv Bidder
found to have a conflict of interest shall be disqualified. A
Bidder may be considered 1o have a conflict of interest for the
purpose of this Bidding process, if’ the Bidder:

{a) directly or indirectly controls. is controlled by or is under
commaon control with another Bidder; or

(b} receives or has received any direct or indirect subsidy
from another Bidder: or

(¢} has the same legal representative as another Bidder; or

{d) has arelationship with another Bidder, directly or through
common third parties, that puts it in a position to
influence the Bid of another Bidder, or influence the
decisions: of the Emplover regarding this Bidding
process: or

e} orany of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bid; or

ifi  orany of its affiliates has been hired (or is proposed 1o be
hired) by the Emplover or Borrower as Engineer for the
Contract implementation; or

(g} would be providing goods, works, or non-consulting
services resulting from or directly related to consulting
services for the preparation or implementation of the
project specified in the BDS ITB 2.1 that it provided or
were provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common control
with that firm; or

(h)  ha€™ & these business or family relationship with o

rg:p:;.aiﬁs'hqmj\\mﬁ' of the Borrower (or of the project
'|I ;:l \ " lllll i-ﬂ..-;:.l

0 N
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Sectwen | -_rlrl'.ih'l.il:‘l.iﬂl'l'i i Bidders (1TH) _ 11

implementing agency, or of a recipient of a part of the
loan) who: (i) are directly or indirectly involved in the
preparation of the Bidding document or specilications of
the Contract, and/or the Bid evaluation process of such
Contract; or (11 ) would be involved in the implementation
or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a
manner acceptable to the Bank throughowr the Bidding
process and execution of the Contract.

43 A firm that is a Bidder {either individually or asa JV member}
shall not participate in more than one Bid, except for permitted
alternative Bids. This includes participation as a subcontracton
in other Bids. Such participation shall result in the
disqualification of all Bids in which the firm is involved. A
firm that is not a Bidder or a JV member may participate as a
subcontractor in more than one Bid.

44 A Bidder may have the nationality of any country, subject to
the restrictions pursuant to I[TB 4.8. A Bidder shall be deemed
te have the nationality of a country if the Bidder 15 constituted.
incorporated. or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of
constitution or association) and its registration documents, as
the case may be. This criterion also shall apply to the
determination of the nationality of propased subcontractors or
subconsultants for any part of the Contract including related
Services.

4.5 A Bidder that has been sanctioned by the Bank. pursuant to
the Bank's Anti-Corruption Guidelines, and in accordance
with its prevailing sanctions policies and procedures as set
forth in the World Bank Group's Sanctions Framework, as
deseribed in Section VI paragraph 2.2 d. shall be incligible 1o
be prequalified for, initially selected for. bid for. propose for,
or be awarded a Bank-financed contract or benefit from a
Bank-financed contract, financially or otherwise, during such
period of time as the Bank shall have determined. The list of
debarred firms and individuals is available ai the electronic
address specified in the BDS.

4.6 Bidders that are state-owned enterprises or institutions in the
Emplover's Country may be eligible o compete und be
awarded a Contractis) only il they can establish. in o manner

the Bank. that they (i) are legally and financially

Orfficial Lise Cinky



Section | - Instructions to Bidders (1TH) ) 12

autonomaeus (1) operate under commercial law, and (ii1) are
not under supervision of the Emplover,

47 A Bidder shall not be under suspension from bidding by the
Emplover as the result of the operation of a Bid-Securing or
Proposal-Securing Declaration.

48 Firms and individuals may be ineligible if so indicated in
Section V and (a) as a manter of law or official regulations, the
Bormmower's country prohibits commercial relations with that
country, provided that the Bank is satisfied that such exelusion
does not preclude effective competition for the supply of
goods or the contracting of works or services required; or (b)
by an act of compliance with a decision of the United Nations
Secunity Council taken under Chapter VII of the Charter of the
United Nations, the Borrower’s country prohibits any import
of goods or contracting of works or services from that country,
or any payments to any country, person, or entity in tha
country. When the Works are implemented across
junsdictional boundaries (and more than one country is a
Borrower, and 15 invelved in the procurement ), then exclusion
of a firm or individual on the basis of ITB 4.8 (a) above by any
country may be applied to that procurement scross other
countries involved, it the Bank and the Borrowers involved in
the procurement agree.

49 A Budder shall provide such documentary evidence of
eligibility satisfactory to the Emplover. as the Employer shall
reasonably request.

4.10 A firm that is under a sanction of debarment by the Borrower
from being awarded a contract is eligible 1o participate in this
procurement. unless the Bank. at the Borrower's request. is
satisfied that the debarment: (a) relates to fraud or corruption,
and (b} tollowed a judicial or admimstrative proceeding that
afforded the firm adequate due process.

4,11 This bidding is open only to prequalified Bidders unless
specified in the BDS.

5. [Eligible Materials, 5.1  The materials. equipment. and services to be supplied under
Equipment, and the Contract and financed by the Bank may have their origin
Services in any country subject to the restrictions specified in Section

W. Eligible Countries. and all expenditures under the Contract
will not contravene such restrictions. At the Emplover's
request. Bidders may be required 1o provide evidence of the
origin of materials. equipment. and services.

Official Use Ondy



Section | — Instructions to Bidders (1TB) 13

B.  Contents of Bidding Document

6. Sections of Bidding 6.1 The Bidding document consists of Parts 1, 2, and 3, which
Document includes all the sections specified below. and “hp:.h should be
read in conjunction with any Addenda issued in accordance

with ITB &.

PART 1 Bidding Procedures
e Section | - Instructions to Bidders (ITB)
® Section 11 - Bid Data Sheet (BDS)
& Section 11 - Evaluation and Qualification Criteria
e Section [V - Bidding Forms
® Section V - Eligible Countries
& Section V1 - Fraud and Corruption

FART 2 Works Requirements
& Section VI - Works” Requirements

PART 3 Conditions of Contract and Contract Forms
= Section VI - General Conditions (GC)
= Section [X - Partiwular Conditions {PC)
» Section X - Contract Forms

6.2  The Specific Procurement MNotice - Request for Bids (RFB)

issued by the Emplover or the Notice of Request for Bids

{RFB)1ssued by the Emplover to the prequalified Bidders are
not part of the Bidding document,

6.3  Unless oblained directly from the Emplover, the Employer is
not responsible for the completeness of the Bidding document,
responses 1o requests for clarfication, the minutes of the pre-
Bid meeting (if any ). or Addenda to the Bidding document in
accordance with ITB K. In case of any contradiction,
decuments obtmned directly from the Employer shall prevail.

6.4 The Bidder s expected w examine all instructions. forms.
terms, and specifications in the Bidding document and to
furnish with its Bid all information and documentation as is
required by the Bidding document.

7. Clarification of 7.1 A Bidder !'qu.llﬂl‘lh. any clarfication of the Bidding document
Bidding Dcument, shall cong E mplm er mow rmnE. at the Emplover’s

|F=Nhe BDS or raise its emguiries during the

R Official Lse Onby



Section | - Instructions o Bidders (1TR) 14

Site Visit, Pre-Bid pre-Bid meeting if provided for in accordance with ITB 7.4
Mecting The Employer will respond in writing o any request for
clarification, provided that such request is received no later
than fourteen { 14) days prior to the deadline for submission of
Bids, The Emplover shall forward copies of its response to all
Bidders who have acquired the Bidding document in
accordance with ITB 6.3, including a description of the
inquiry but without identifying its source. If so specitied in
the BDS. the Employer shall also promptly publish its
response at the web page identified in the BDS. Should the
clarfication result in changes to the essential elements of the
Bidding document, the Emplover shall amend the Bidding
document following the procedure under ITB 8 and ITH 22.2,

7.2 The Bidder is advised 1w visit and examine the Site of Works
and s sumoundings and obtain for isell on Qs own
responsibility all information that may be necessary for
preparing the Bid and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the
Bidder's own expense.

7.3 The Bidder and any of its personnel or agents will be granted
permission by the Employver to enter upon its premises and
lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel. and agents will release
and indemnify the Emplover and its personnel and agents from
and against all liability in respeet thereof, and will be
responsible for death or personal injury. loss of or damage o
property, and any other loss, damage. costs, and expenses
incurred as a result of the inspection.

74 If so. specified in the BDS, the Bidder's designated
representative is invited to attend a pre-Bid meeting and/or o
Site of Works visit. The purpose of the meeting will be w
clarify issues and to answer guestions on any matter that may
be raised at that stage.

7.5 The Bidder is requested to submit any questions in writing. to

reach the Emplover not later than one week before the
meeting.

Official Use Only



Sectson | - Insructions to Bidders (1TB) ) 15

7.6 Minutes of the pre-Bid meeting, if applicable. including the
text of the questions asked by Bidders, without identifving the
source, and the responses given, together with any responses
prepared afier the meetng. will be transmitted promptly to all
Bidders who have acquired the Bidding document in
accordance with ITB 6.3, If so, specified in the BDS, the
Emplover shall also promptly publish the Minutes of the pre-
Bid meeting at the web page identified in the BDS, Any
madification to the Bidding document that may become
mecessary as a result of the pre-Bid meeting shall be made by
the Emplover exclusively through the issue of an Addendum
pursuant to |TE 8 and not through the minutes of the pre-Bid
meeting. Nonattendance at the pre-Bid meeting will not be a
cause for disqualification of a Bidder.

8. Amendment of 8.1  Atany time prior to the deadline for submission of Bids. the
Bidding Docament Emplover may amend the Bidding document by issuing
addenda.

8.2  Any addendum issued shall be part of the Bidding document
and shall be communicated in writing to all who have obtained
the Bidding document from the Employer in accordance with
ITB 63, The Employer shall also promptly publish the
addendum on the Emplover’s web page in accordance with
ITB 7.1,

8.3  Togive Bidders reasonable time in which to take an addendum
inte account in preparing their Bids. the Emplover should
extend the deadline for the submission of Bids, pursuant to

C.  Preparation of Bids

9. Cost of Bidding 9.1  The Bidder shall bear all costs associated with the preparation
and submission of its Bid. and the Employer shall not be
responsible or liable for those costs, regardless of the conduct
or outcome of the Bidding process.

10. Language of Bid 10.1  The Bid, as well as all correspondence and documents relating
to the Bid exchanged by the Bidder and the Employer, shall
be written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may
be in another language provided they are sccompanied by an
accurate translation of the relevant passages in the language
specified in the BDS, in which case. for purposes of

intgepfetation of the Bid. such wanslation shall govern.

_.l-f-r".__""ﬁ. =Ty
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Section [ [neruetions W Bidders (1TH) _ ri

11. Documents 11,1 The Bl shull comprise two Pares. namely the Technical Parl
Comprising the Bid and the Financial Mart. These twio Pans shall be submitcd
simulanecusly o bwe separate scaled cnvelopes  {twioe
envglope Biudding process). One envelope shall contain only
inforrnation relating to de Technical Paol wn:l be other. only
infoermation  relaling Lo the Financial Par. These twa
epvelopes shall be enclosed in a separate seales] ouler
covclope marked “ORIGiNaL Bin™,

11,2 The Tevhnicul Part shall contain the following:

{a)  Lenter of 3id — Technical Pat. propared in accordance
with [TB [2:

thy  Bid Seconiy or Bid-Secuting Declaration, in accordance
with ITE [9.1;

(e} Alernative Bid - Toclwical Pace if pernussible in
aecerdancs with [TB 13, the lechnical Parl ol any
Alternative Bid;

{0} Authonzation: written  confirmation anthonizing  Lhe
signatory of the Bl 1o eommit the Bidder. in accordance
wilk [TS 20.3;

(=) Qualitications; documenlary evidence in accordance with
ITE 17 cstablishing the Bidder's  eligibility  ancl
gqualifications:

fly  Conlommity: a technical propasal in ascordance with TR
16

and
te} any other document required in the BDS.
L1.3 The Ficancial Iart shall ¢ontain (he fo]lowine,

(u}  Lerter of Bid — Financial art: prepared in aecordangs
with I'TH 12 ancl ITE 14:

{b)  Schedules meluding pricecd Bill of Quaniilies, completeld
i aceorlance with ITB 12 and ITE 14:

{c1  Albternative Bid - Vieancial Pacl il permissible in
aegarclunee with [TB 15, the Financial Pac of any
Alternative Bid: and

() any other decument requived in the BIXS.

11.4  Fhe Technical Part shall not include any informacion related
 tothe Bid price. Where material linuncial information related
fo Lthe Rl pricy 15 contained in the Technical Iart the Bid shall

b declared non-fesponsive

ATz
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Section | - Instructions to Bidders (1TH) 17

1.5 The Bidder shall furnish in the Lemter of Bid-Technical Pan
the names of three potential DAAB members and attach their
curriculum vitae. The list of potential DAAB members
proposed by the Emplover (Contract Data 21.1) and by the
Bidder { Letter of Bid) shall be subject to Bank™s No-objection.

116 In addition to the requirements under ITB 11.2. Bids
submitted by a JV shull include in the Technical Part a copy
of the Joint Venture Agreement entered inte by all members.
Alternativelv, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Bid shall be signed by
all members and submitted with the Bid, together with a copy
of the proposed Agreement,

1.7 The Bidder shall furnish in the Lewer of Bid- Financial Pan
information on commissions and gratuities. if any, paid or o
be paid to agents or any other party relating to this Bid.

12. Letters of Bid and 12.1  The Letter of Bid- Technical Par, Letter of Bid- Financial Part
Schedules and Schedules, including the Bill of Quantities. shall be
prepared using the relevant forms furnished in Section 1V,
Bidding Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted
excepl as provided under [TB 20.3. All blank spaces shall be

filled in with the information requested.

1) Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall
not be considered.

13.2  When alternative times for completion are explicitly invited. a
statemnent to that effect will be included in the BDS. and the
method of evaluating different  altemative times for
completion will be described in Section [11, Evaluation and
Qualification Criterin

133  Except as provided under ITB 13.4 below. Bidders wishing o
offer technical alternatives to the requirements of the Bidding
document must first price the Employer’s design as described
in the Bidding document and shall further provide all
information necessary for a complete evaluation of the
alternative by the Emplover, including drawings. design
calculations, technical specifications, breakdown of prices.
and proposed construction methodology and other relevant
details. Only the technical alternatives. if any, of the Bidder
with the Most Advantageous Bid conforming w the basic
technical requirements shall be considered by the Employer.
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134 When specitied in the BDS, Bidders are permitted 1o submit
alternative technical solutions for specified parts of the Works,
and such parts will be identified in the BDS, as will the
method for their evaluating, and described in Section VII,
Works" Requirements.

14. Bid Prices and 4.1 The prices and discounts {incleding any price reduction)
Discounts quoted by the Bidder in the Letter of Bid - Financial Part and
in the Bill of Quantities shall conform 1o the requirements

specified below,

|4.2 The Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantitics. Items against which
no rate or price is entered by the Bidder shall be deemed
covered by the rates for other items in the Bill of Quantities
and will not be paid for separately by the Emplover. An item
not listed in the priced Bill of Quantities shall be assumed w0
be not included in the Bid, and provided that the Bid is
determined substantially responsive notwithstanding  this
omission, the average price of the item quoted by substantially
responsive Bidders will be added to the Bid price and the
equivalent total cost of the Bid so determined will be used for
price comparison.

143 The price to be quoted in the Letter of Bid- Financial Part, in
accordance with ITB 12.1, shall be the total price of the Bid,
excluding anv discounts offered.

144 The Bidder shall quote any discounts and the methodology for
their application in the Letter of Bid- Financial Part. in
accordance with [TB 12,1,

14.5 Unless otherwise specified in the BDS and the Conditions of
Contract, the rates and prices quoted by the Bidder are subject
to adjustment during the performance of the Contract in
acecordance with the provisions of the Conditions of Contract.
In such a case, the Bidder shall fumish the indices and
weightings for the price adjustment formulae in the Table of
Adjustment Data and the Emplover may require the Bidder to
justify its proposed indices and weightings.

14.6 1fsospecified in ITB 1.1, Bids are being invited for individual
lots [contracts) or for any combination of lots (packages).
Bidders wishing to offer discounts for the award of more than
one Contract shall specify in their Bid the price reductions

applicible 10 cach package. or altematively. w individual
Co 'ﬁr_iﬁ'_‘tgjhc package. Discounts shall be submitted in
By R L
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accordance with ITB 144, provided the Bids for all lots
(contracts ) are opened at the same time. However, discounts
on condition of award of more than one contract will not
be used for Bid evaluation purpose,

14.7  All duties, taxes. and other levies pavable by the Contractor
under the Contract, or for any other cause, as of the date 28
davs pror to the deadline for submission of Bids. shall be
included in the rates and prices and the total Bid Price
submitted by the Bidder.

15. Currencies of Bid 15.1 The currency (ies) of the Bid and the cumency (ies) of
and Payment payments shall be the same and shall be as specified in the
BDS,

152 Bidders may be required by the Emplover to justify. 1o the
Emplover's satisfoction, their local and foreign currency
requirements. and to substantiate that the amounts included in
the unit rates and prices and shown in the Table of Adjustment
Data in the Appendix to Bid are reasonable. in which case a
detailed breakdown of the foreign currency requirements shall
be provided by Bidders.

16. Documents 16.1 The Bidder shall furnish a technical proposal in the Technical
Comprising the Part of the Bid including a ststement of work methods,
Technical Proposal equipment, personnel. schedule, and any other information as

stipulated in Section [V, Bidding Forms. in sufficient detail 1o
demonstrate the adequacy of the Bidder's proposal to meet the
work’s requirements and the completion time.

17. Documents 17.1 To establish Bidder's eligibility in accordance with ITB 4,
Establishing the Bidders shall complete the Letter of Bid-Technical Part,
Eligibility and included in Section IV, Bidding Forms.

Qualifications of the |75 1, acordance with Section 111, Evaluation and Qualification

Bidder Criteria, to establish its qualifications to perform the Contract,

the Bidder shall provide the information requested in the
cormesponding information sheets included in Scction 1V,
Bidding Forms,

173 If a margin of preference applies as specified in accordance
with ITB 36.2. domestic Bidders. individually or in joint
venlures, applyving for eligibility for domestic preference shall
supply all imformation required to satisfy the criteria for
eligibility specified in accordance with ITB 36.2

174 Am L-!‘I.I.H!'Il._!d. in the structure or ﬁ:!-nmnm ufu I:'!Ld{h.r after h«e.'1r||E
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member and also including any change in any specialized
subcontractor  whose qualifications were  considered 1o
prequalifv the Applicant) shall be subject to the wrilten
approval of the Employer prior to the deadline for submission
of Bids. Such approval shall be denied if (i) a Bidder proposes
to associate with o disqualified Bidder or in case of
disqualified joint venture, any of its members; (1) as a
consequence of the change, the Bidder no longer substantially
meets the qualification critenia; or (iii) in the opinion of the
Emplover. the change mayv resull in a substantial reduction in
competition. Any such change should be submined to the
Employer not later than fourteen (14} days after the date of the
notice for RFB sent to the pregualified Bidders.

Subcontractors

17.5 Linless otherwise stated im the BDS, the Emplover does not
intend to execute any specific elements of the Works by
subcontractors selected in advance by the Employer.

176 Bidders may propose subcontracting up to the percentage of
total value of contracts or the volume of works as specified in
the BDS. Subcontractors proposed by the Bidder shall be fully
qualified for their parts of the Works.

17.7 In case prequalification has not been camied, for the purpose
of assessment of qualifications of the Bidder, subcontractor’s
qualifications shall not be used by the Bidder 1o qualify for the
Warks unless their specialized parts of the Works are
designated by the Emplover in the BDS as can be met by
subconiractors  referred  to hereafier as  Specialized
Subcontractors, in which case, the specific experience of the
Specialized Subcontractors proposed by the Bidder, as
specified in Section [1-A. Qualification, may be considered
in the assessment of the qualifications of the Bidder. The
peneral expenence and financial resources of the Specialized
Subcontractors shall not be added w those of the Bidder for
purposes of qualification of the Bidder,

| 7.8 In case prequalification has been carried out. subject o ITB
174, the Bidder's Bid shall name the same specialized
subcontractor as submitted in the prequalification application
and approved by the Emplover.
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I8, Period of Validity of 181 Bids shall remain valid until the date specified in the BDS or
Bids any extended date if amended by the Employer in accordance
with I'TB 8. A Bid that is not valid until the date specified in

the BI}S, or any extended date if amended by the Emplover in

accordance with ITB B, shall be rejected by the Emplover as

RONIESPONSIvE.

8.2 Inexceptional circumstances, prior to the date of expiration of
the Bid validity, the Employer may reguest Bidders 1o extend
the period of validity of their Bids, The request and the
responses shall be made i wrtmg. If a Bid Security 18
requested in accordance with [TB |9, it shall also be extended
for tweniy-eight (28) days bevond the extended date for ad
vahidity, A Bidder may refuse the request without forfeiting its
Bid secunty. A Bidder granting the request shall not be
required or permitted 1o modify its Bid. except as provided in
ITB 18.3.

183 If the award is delayed by a period exceeding fifty-six (56)
days beyond the date of expiry of the Bid validity specified in
accordance with ITB 18.1. the Contract price shall be
determined as follows:

(a) in the case of fixed price contracts, the Contract price
shall be the Bid price adjusted by the factor specified in
the BI¥S:

{h} in the case of adjustable price coniracts, no adjustment
shall be made; or

ie) inany case. Bid evaluation shall be based on the Bid price
without taking into consideration the applicable
correction from those indicated above.

19, Bid Security 19.1 The Bidder shall tumish as part of the Technical Part of its
Bid. either a Bid-Securing Declaration or a4 Bid Security as
specified in the BDS, in original form and, in the case of a Bid
Security, in the amount and currency specified in the BDS,

192 A Bid-Securing Declaration shall use the form included in
Section 1V, Bidding Forms.

193 If a Bid Security is specified pursuant 1o [TB 19 1, the Bid
Security shall be a demand guarantee in any of the following
fvrms at the Bidder's option:

{a} an unconditional guarantee issued by a bank or non-bank
finapeial insttution (such as an msurance, bonding, or
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(b} an irrevocable letter of credit:
(¢} acashier's or centified check: or
id)  another security specified in the BDS,

from a reputable source from an eligible countrv, [T an
unconditional guarantee is issued by a non-bank financial
mstitution located outside the Employer’s Country, the issuing
non-bank financial institution shall have a correspondent
financial institution located in the Emplover’s Country to make
it enforceable unless the Emplover has agreed in writing. prior
to Bid submission, that a correspondent financial mstitution is
not required. In the case of a bank guarantee, the Bid Security
shall be submitted either using the Bid Security Form included
in Section [V, Bidding Forms, or in another substantially
similar format approved by the Emplover prior o Bid
submission. The Bid Security shall be valid for twenty-eight
(28) days beyond the original date of expiry of the Bid validity,
or bevond any extended date if requested under ITB 18.2.

194 If a Bid Security or Bid-Securing Declaration is specified
pursuant to ITB 191, any Bid not accompanied by a
substantially responsive Bid Secunity or Bid-Securing
Declaration shall be rejected by the Employer as non-
FESpPONSIvE,

195 If a Bid Secunity 15 specified pursuant 1o [TB 19.1, the Bid
Security of unsuccessful Bidders shall be returmed as promptly
is possible upon the successful Bidder's signing the Contrac
and furnishing the Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Secunity pursuant to [TH 49,

196  The Bid Secunty of the successiul Bidder shall be returned as
prompily as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security, and
if required in the BDS. the Environmental and Social (ES)
Performance Security,

19.7 The Bid Secunty mayv be forfented:

{a) il a Bidder withdraws its Bid prior to the expiry date of
the Bid validitv specified by the Bidder on the Letter of
Bid, or any extended date provided by the Bidder: or

iby  if the successful Budder fails 1w
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i1} sign the Contract in accordance with [TB 48; or

(it} furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES)
Performance Security in accordance with ITB 49,

19.8 The Bid Security or the Bid-Securing Declaration of a IV shall
be in the name of the JV that submits the Bid. If the JV has not
been legally constituted into a legally enforceable JV at the
time of Bidding, the Bid Security or the Bid-Secunng
Declaration shall be in the names of all future members as
named in the letter of intent referred o in [TB 4.1 and ITB
11.6.

19.9 1f a Bid Security is not required in the BDS. pursuant to ITB
19.1. and:

{a) if a Bidder withdraws its Bid prior o the expiry date of
the Bid validity specified by the Bidder on the Letter of
Bid or any extended date provided by the Bidder: or

{b) il the successful Bidder fails to:
(i) sign the Contract in accordance with I'TB 48; or

(ii} furnish a Performance Security and, if required in the
BDS, the Environmental and Social (ES)
Performance Security in accordance with [TB 49,

the Borrower may, if provided for in the BDS, declare the
Bidder ineligible to be awarded a contract by the Employer for
a period of time stated in the BDS.

20). Format and Signing 20.]1 The Bidder shall prepare the Bid, in accordance with this
of Bid Instruction, ITB 11 and ITB 21.

20,2 Bidders shall mark as "CONFIDENTIAL™ all information in
their Bids which is confidential to their business. This may
include proprietary information, trade secrets, or commercial
or financially sensitive information.

203 The original and all copies of the Bid shall be typed or written
in indelible ink and shall be signed by a person duly authornzed
to sign on behalfof the Bidder. This authorization shall congist
of a written confirmation as specified in the BDS and shall be
attached to the Bid. The name and position held by each
person signing the authorzation must be tvped or printed
below the signature. All pages of the Bid where entries or
amendmenis have been made shall be signed or imitialed by
the pecser=igniag the Bid.

T gk
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204 In case the Bidder 15 a JV, the Bid shall be signed by an
authorized representative of the JV on behalf of the 1V, and so0
as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized
representatives,

205 Any inter-lingation, erasures, or overwriting shall be valid
only if thev are signed or initialed by the person signing the

Bid.
D.  Submission of Bids
21. Sealing and 21.1 The Bidder shall deliver the Bid in two separate, sealed
Marking of Rids envelopes (the Technical Part and the Financial Part.} These

two envelopes shall be enclosed in 4 separate sealed outer
envielope marked “Original Bip™, In addition, the Bidder shall
submit copies of the Bid in the number specified in the BDAS.
Copies of the Technical Part shall be placed in a separute
sealed envelope marked “Cores: TECHNICAL ParT™. Copies
of the Financial Part shall be placed in a separate sealed
envelope marked “CopiES: FINANCIAL PART™. The Bidder
shall place both of these envelopes in o separate, sealed outer
envelope marked “Bip Cories™. In the eveni of any
discrepancy between the original and the copres. the original
shall prevail.

21.2 If alternative Bids are permitted in accordance with [TB 13,
the alternative Bids shall be submitted as follows: the original
of the alternative Bid Technical Part shall be placed n a sealed
envelope marked “ALTERNATIVE BID = TECHNICAL PART™ and
the Financial Part shall be placed in a sealed envelope marked
“ALTERNATIVE BiD - FisanciaL ParTt” and these two
scparate scaled envelopes then enclosed within a sealed outer
envelope marked “ALTERNATIVE BiD — ORIGINAL™, the copies
of the altermative Bid will be placed in separate sealed
envelopes marked “ALTERNATIVE Bib - Copies OF
TECHNICAL PART™. and “ALTERNATIVE BID - Copmies OF
Fmiancial ParT” and enclosed in a separate scaled outer
envelope marked “ALTERNATIVE BID - COPIES”.

21.3 The envelopes marked “ORIGINAL BID” and “Bip Comes”
{and. if appropriate, a third envelope marked “ALTERNATIVE
B shall be enclosed in a separate sealed outer envelope lor
submission o the Emplover.

214 Allinner and ouer envelopes shall:
fg-n '-ﬁmurﬁs of the Bidder:
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(b} be addressed to the Employer in accordance with [TB

= b

{c) bear the specific identification of this Bidding process
specified in accordance with BDS 1.1; and

id) bear a warning not to open before the time and date or
Bid opening.

21.5 If all envelopes are not sealed and marked os required. the
Emplover will assume no responsibility for the misplacement

or premature opening of the Bid.
22. Deadline for 22.1 Bids must be received by the Employer at the address and no
Submission of Hids later than the date and ume specified in the BDS. When so

specified in the BDS, Bidders shall have the option ol
submitting their Bids electronically. Bidders submitting Bids
electronically shall follow the electronic Bid submission
procedures specilied in the BDS.

222 The Emplover may, at its diseretion, extend the deadline o
the submission of Bids by amending the Bidding document in
accordance with ITB B, in which case all rights and obligations
of the Emplover and Bidders previously subject to the
deadline shall thereafter be subject to the deadline as extended.

23. Late Bids 23.1  The Employer shall not consider any Bid that arrives after the
deadline for submisgion of Bids. in accordance with ITH 22
Any Bid received by the Emplover after the deadline for
submission of Bids shall be declared late, rejected. and
returmned unopened 1o the Bidder.

24, Withdrawal, 24.1 A Bidder may withdraw, substitute, or modify its Bid after i
Substitution, and has been submitted by sending a written notice, duly signed
Maodification of Bids by an authorized representative. and shall include a copy of

the authorization in accordance with ITB 20.3. {except that
withdrawal notices do not require copies), The comesponding
substitution or modification of the Bid must accompany the
respective written notice.  All notices must be:

(a) prepared and submitted in accordance with ITB 20 and
ITB 21 {except that withdrawals notices do not reguire
copies), and in addition, the respective envelopes shall be
clearly marked “WITHDRAWAL,” “SURSTITUTION,”
“MopiFicaTion.” and

b} received by the Emplover prior to the deadline prescribed
forsghmmiEstan of Bids, in accordance with [TH 22,
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24.2 Bids requested to be withdrawn in accordance with [TB 24.1
shall be returned unopened to the Bidders,

243 No Bid may be withdrawn, substituted, or modified in the
interval between the deadline for submission of Bids and the
date of expirv of Bid validity specified by the Bidder on the
Letter of Bid or anv extended date thereof.

E. Public Opening of Technical Parts of Bids

25. Public Bid Opening  25.1 Except in the cases specified in ITB 23 and ITB 24.2, the
of Technical Parts Employer shall publicly open and read out in accordance with
of Bids this ITB all Bids received by the deadline, at the date, time and

place specified in the BDS, in the presence of Bidders
designated representatives and anyone who chooses o attend.
Any specific electronic Bid opening procedures required if
electronic Bidding 1s permitted in accordance with ITB 221,
shall be as specified in the BDS.

25.2 First. envelopes marked “WiTHDRAWAL™ shall be opened and
read out and the envelope with the corresponding Bid shall not
be opened but returmed to the Bidder, No Bid withdrawal shall
be permitted unless the corresponding withdrawal notice
contains a valid authorization 1o request the withdrawal and 1s
read out at Bid opening.

25.3 Next, envelopes marked “SUBSTITUTION™ shall be opened and
read oul and exchanged with the corresponding Bid being
substituted, and the substituted Bid shall not be opened, bt
returned to the Bidder. No Bid substitution shall be permitted
unless the corresponding substitution notice contains a valid
authorization 1o request the substitution and is read out at Bid

opening.

254  Next, envelopes marked “MoDiFicaTion” shall be opened and
read out with the corresponding Bid. No Bid modification
shall be permitted unless the corresponding modification
notice contains a valid authorization o request the
modification and is resd out at Bid opening.

25.5 WNext. all other envelopes marked “TECHMICAL ParT™ shall be
opened ome Bt a time. All envelopes marked “SECOND
ExvELOPE: Financial PART™ shall remain sealed and kept by
the Employer in safe custody until they are opened at a later
public opening, following the evaluation of the Technical Par
paris of the Bids. On opening the envelopes marked
"'I'F.WT-?Pﬁlli'" the Emplover shall resd out: the name of
t?{ﬁjﬁjﬂ:ﬂy&_ presence or the absence of a Bid Security, or

AL

= Official Use Onky



Seotion | — Instructions to Bidders (1TH) 7

Bid-Securing Declaration, if required, and whether there 15 a
madification; and Altemative Bid - Technical Part; and any
other details as the Employer may consider appropriate.

256 Only Technical Pans of Bids and Alternative Bid - Technical
Parts that are read out at Bid opening shall be considered
further for evaluation. The Letter of Bid- Technical Part and
the separate scaled envelope marked “SEconD ENVELOPE:
FivanciaL PART™ are 1o be initialed by representatives of the
Employer attending Bid opening in the manner specified in
the BDS.

25.7 The Employer shall neither disciss the merits of any Bid nor
reject any Bid (except for late Bids, in accordance with ITB
231k

25.8 The Emplover shall prepare a record of the Technical Parts of
Bid opening that shall include; as & minimum:

{a) the name of the Bidder and whether there is a
withdrawal, substitution. or modification:

(b the receipt of envelopes marked “SECOND ENVELOPE:
FinasCial PArT™:

(¢} if applicable, any altemative Bid- Technical Part;

(d) the presence or absence of a Bid Security if one was
required,

259 The Bidders’ representatives who are present shall be
requested 1o sign the record, The omission of a Bidder's
signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed
to ull Bidders.

F. Evaluation of Bids- General Provisions

26. Confidentiality 26.1 Information relating to the evaluation of the Technical Pan
shall not be disclosed 10 Bidders or any other persons not
officially concermned with the Bidding process until the
notification of evaluation of the Technical Part in accordance
with ITB 33. Information relating to the evaluation of
Financial Part, the evaluation of combined Technical Part and
Financial Part, and recommendation of contract award shall
net be disclosed to Bidders. or any other persons not officially
concemed with the RFB process until the Notification of
Intention to Award the Contract 15 transmitted to Bidders in
accordance with ITH 44
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262 Any effort by a Bidder w influence the Employer in the
evaluation of the Bids or Contract award decisions may resull
in the rejection of its Bid.

26.3 Notwithstanding [TB 26.2, from the time of Bid opening to
the time of Contract award, if a Bidder wishes to contact the
Emplover on any matter related to the Bidding process, it shall
do 50 in writing.

27. Clarification of Bids 27.1 To assist in the examination, evaluation. and comparison of
the Bids, and qualification of the Bidders, the Employer may,
at its discretion, ask any Bidder for a clarification of its Bid,
given a reasonable time for a response. Any clarification
submitted by a Bidder that is not in response (o a reguest by
the Employer shall not be considered. The Emplover’s request
for clarification and the response shall be In writing. No
change, including any volumary increase or decrease, in the
prices or substance of the Bid shall be sought, offered, or
permitted. except to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids, in
accordance with [TB 35

27.2  Ifa Bidder does not provide clanfications of its Bid by the date
and time set in the Employer’s request for clanficanon, its Bid

may be rejected.
I8, Deviations, 28.1  During the evaluation of Bids, the following definitions apply:
gf;i::th“" Lt fa)l  “Deviation™ 15 a departure from the requirements
= specified in the Bidding document;

(b} “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of  the
requirements specified in the Bidding document; and

{¢)  “Omission” is the failure to submit part. or all of the
information or documentation required in the Bidding
document.

29, Nonmaterial 29,1 Provided that a Bid 15 substantially responsive, the Emplover
Nonconformities may waive any nonmaterial nonconformities in the Bid.

26.2  Provided that a Bid is substanually responsive, the Emplover
mary request that the Bidder submit the necessary information
or documentation. within & reasonable period of time, w
rectify nonmaterial nonconformities in the Bid related to
documentation  requirements, Reguesting  information  or
doe wgn on such nonconformities shall not be related 1o
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any aspect of the prnice of the Bid, Failure of the Bidder to
comply with the request may result in the rejection of jts Bid.

G. Evaluation of Technical Part of Bids

3 Determination of 3.1 The Employer's determinaiion of the Technical Part’s
Responsiveness of responsiveness shall be based on the contents of the Bid. as
Technical Part specified in ITB 11.

30.2 Preliminary examination of the Technical Part shall be camed
oul to wdentify proposals that are incomplete, invalid, or
substantially nonresponsive to the requirements of the Bidding
documents. A substantiglly responsive Bid 15 onc that
materially confirms to the of the Bidding document without
material deviation, reservation, or omission. A material
deviation, reservation. or omission is one that,

(a}) if accepted. would:

(i) affect inany substantial way the scope, quality, or
performance of the Works specified in the
Contract; or

(1)  limn in any substantial way, inconsistent with the
Bidding document, the Emplover's rights. or the
Bidder"s obligations under the proposed Contract;
aor

(b} if rectified, would unfairly affect the competitive
position of other Bidders presenting substantiafly
responsive Hids,

303 If the Technical Part 15 not substantially responsive o the
requirements of the Bidding document, it shall be rejected by
the Employer and may not subsequently be made responsive
bv correction of the material deviation., reservation. or

OSSO,
31. Eligibility und 31.1 The Emplover shall determine to its satisfaction whether the
Cualifications of the Bidders that have been assessed 1o have submtted
Bidder substantially responsive Bids are eligible, and either continue

to  meet (if prequalification applies) or meet (il

prequalification has not been carried out). the gualifyving

eriteria specified in Section |11, Evaluation and Qualification
Criteria.

1.2 The determination shall be based upon an examination of the

x try evidence of the Bidder's. eligimlity and

;msuhmiltrd by the Badder. pursinm o ITB 17,
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The determination shall not take im0 consideration the
qualifications of other firms such as the Bidder's subsidiaries,
parent entities, affiliates, subcontractors (other than
Specialized Subcontractors il permitted in the bidding
document ). or any other firm.

31.3 Pnor to Contract award, the Emplover will verify that the
successful Bidder (including each member of a V) is not
disqualified by the Bank due to noncompliance with
contractual SEA/SH prevention and response obligations. The
Emplover will conduct the same verification for each
subcontractor proposed by the successful Bidder. If any
proposed subcontractor does not meet the requirement, the
Emplover will require the Bidder to propose a replacement
subcontractor

3l 4 Only substantially responsive bids submitted by eligible and
qualified bidders shall proceed to the detailed technical
evaluation specified in ITH 32,

32, Detailed Evaluation 32.1 The Employer’s evaluation of Technical Part will be camied
of Technical Part out as specified in Section 11, Evaluation and Qualification
Criteria.

322 The scores and weightings to be given to Rated Criteria
{including technical and non-price factors and sub (actors) are
specified in the BDS.

H. Notification of Evaluation of Technical Parts
and Public Opening of Financial Paris

33, Notification of 33.1 Following the completion of the evaluation of the Technical
Evaluation of Parts of the Bids, the Emplover shall notify in writing those
Technical Parts and Bidders whose Bids were considered substantially non-
Public Opening of responsive to the bidding document or failed to meet the
Financial Parts eligibility and gualification requirements. advising them of the

tollowing information:
(a) the grounds on which their Technical Part of Bid failed to
meet the requirements of the bidding document;

{b) their envelopes marked “SECOND ENVELOPE: FINaNCIAL
PART™ will be returned to them unopened afier the
completion of the selection process and the signing of the
Contract; and

(€} notify them ol the date. time. and location of the public
opening of the envelopes marked “SEconD ExvELDPE

Fi"-.".':/j.Arl'F"F‘R"r
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332 The Employer shall, simultaneously, notify in writing those
Bidders whose Technical Part have been evaluated as
substantially responsive to the bidding document and met the
eligibility and qualification requirements, advising them of the
following information:

(a) their Bid has been evaluated as substantially responsive
to the bidding document and met the eligibility and
qualification requirements;

(b} therr envelope marked “SECOND ENVELOPE: FINANCIAL
ParT” will be opened at the public opening of the
Financial Parts: and

(¢) notify them of the date, time, and location of the second
public opening of the envelopes marked “SECOND
EnvELOPE: FINaNCIAL PART™ as specified in the BDS.

333  The opening date shall be not less than ten (10) Business
Davs from the date of notification of the results of the
technical evaluation, specified in ITB 331 and 33.2.
However, if the Emplover receives a complaint on the resulis
of the technical evaluation within the ten (10) Business Davs,
the opening date shall be subject w ITB 50.1. The Financial
Part of the Bid shall be opened publicly in the presence of
Hidders” designated representatives and anyone who chooses
to attend,

334 At this public opening, the Financial Parts will be opened by
the Employer in the presence of Bidders, or their designated
representatives and anyone else who chooses o attend.
Bidders who met the eligibility and gualification reguirements
and whose bids were evaluated as substantially responsive will
have their envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” opened at the second public opening. Each of these
envelopes marked “SECOND ENVELOPE: FiNanciaL Part”
shall be inspected to confirm that they have remained sealed
and unopened. These envelopes shall then be opened by the
Emplover. The Emplover shall read out the names of each
Biadder, the technical score, and the total Bid prices. per loi
(contract) il applicable, including anv  discounts and
Alternative Bid - Financial Part, and any other details as the
Employer may consider appropriate.

335 Only envelopes of Financial Part of Bids, Financial Parts of
Alternative Bids and discounts that are opened and read out al
Bid opening shall be considered further for evaluation, The

Leter of_Bid - Financial Pant and the Priced Activity
Sch ;a_r_e':mnt'n: mitialed by a representative of the
N
M5 |
.I|
X .-"
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Employer attending the Bid opening in the manner specified
in the BDS.

336 The Emplover shall neither discuss the merits of any Bid nor
reject any envelopes marked “SECOND ENVELOPE:; FINANCIAL
ParT™ at this public opening,

337 The Emplover shall prepare a record of the Financial Part of
the Bid openimg that shall include. a5 a minimum:

{a)  the name of the Bidder whose Financial Part was opened:

(b} the Bid price. per lot (contract) if applicable, including
any discounts; and

(¢} applicable, any Alternative Bid - Financial Par.

33,8 The Bidders whose envelopes marked ~“SeconD ENVELOPE!
FINANCIAL PART” have been opened or their representalives
who are present shall be requested 1o sign the record. The
omission of a Bidder's signature on the record shall not

mvahidate the contents and effect of the record. A copy of the
record shall be distnbuted to all Bidders.

I. Evaluation of Financial Part of Bids

34, Adjustments for 341 Provided that a Bid is substantially responsive, the Emplover
Nonmaterial shall rectify quantifiable nonmaterial nonconformities related
Nonconformities to the Bid Price: To this effect, the Bid Price shall be adjusted.

for comparnison purposes only to retlect the price of a missing
or pon-conforming item or component, by adding the average
price of the item or component guoted by substantially
responsive Bidders. If the price of the item or componem
cannol be derived from the price of other substantially
responsive Bids, the Employer shall use its best estimate.

A5, Correction of 35.1 In evaluating the Financial Part of each Bid. the Employer
Arithmetic Errors shall correct arithmetical errors on the following basis:

{a) i there is a diserepancy between the unit price and the
tetal price that is obtained by multiplying the unit price
and gquantity. the unit price shall prevail. and the tol
price shall be corrected. unless in the opinion of the
Employer there s an obvious misplacement ol the
decimal peint in the unit price, in which case the 1ol
price as quoted shall govern and the unit price shall be
cormected:

thi  iF there 15 an error in a lotal corresponding o the addition
1on of subtotals, the subtotals shall prevail. and

sublitLio
,’h}fﬂ!'ﬂptl‘lf cormected: and
[ =
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(e} if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amoum
expressed in words 15 related o an anthmetic error. in
which case the amount in figures shall prevail subject to
(a) and (b) above,

35,2 Bidders shall be requested to accept correction of arithmetical
errors. Farlure to acoept the correction in accordance with [TH
35.1. shall result in the rejection of the Bid,

36. Conversion to Single 36.1 For evaluation and comparison purposes. the currency(ies) of

Currency and the Bid shall be converted into a single currency as specilied
Margin of in the BDS,
Preference

36.2  Unless otherwise specified in the BDS, a margin of preference
for domestic Bidders' shall not apply,

37, Evaluation Process, 37.1 Toevaluate the Financial Part, the Emplover shall consider the
Financial Parts following:

(a) the Bid price. excluding Provisional Sums and the
provision. if any, for contingencies in the Summary Bill
of Quantities, but including Daywork® items, where
priced competitively!

{b) price adjustment for correction of arithmetic errors in
accordance with ITB 35;

(c) pnee adjustment due to discounts offered in accordance
with ITB 14.4;

(d) converting the amount resulting from applying (a) w (¢)
above. if relevant, to a single currency in accordance with
ITB 36.1;

(e¢) price adjustment due to guantifiable nonmaterial
nonconformities in accordance with [TH 34;

" An mdividunl firm s considered o domestic Bidder for purposes ol the margin of prelenence 10 i s regraered m the couniny

o the Empdiyer, hs maore than 530 pervent awnershap by nationaks of the cowniry of the Employer, amd if i does nisl sabscomirac
morg thim 11} percent ol the controc] price, cucliading provisbonal sums. o forcien comructors, s are conshlened us domestic
Dtididers aiwl cligible far dimestic preference onby i the individund member firms are registered i the country of the Emphosver
or have mare (han 50 percent ovwmership by patsonals of (b coumtry of the Emplover, amad e 1Y shall be reghsterad in the
iy ol the Barrower. The 1% shall sot subcontract mare than 1 percent of the contract prive, exchiding prosisonnl s,
i Foneign firms, s bepagen fomeign and oational firms will pot be sligihle for domestie prelommnes

© Puywork is work carried out Follois ng insinections of the Enginoer aml paad G on the hases of time spens by workers, and
e s of materinds amd the L onirsctor s cojaipment, o the rnl-:'-u guided im the Bid, For Dhiywork 1o ke pricad compeiiivedy
fiwr Hiid evnbunrion purpiesss. the Emplayer mus st eniusarilacs: {or |r:|JH||J|.-.|I e i h.: corsded Jq.:.nnu lm-.-.mL
b g, mospecific nomiber of tacior driver seaiT=tuy s or _-.':'. o
ol rtes apk inclusded in the wial Bal proce '
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(f)  and the additional evaluation factors are specified in
Section 1, Evaluation and Qualification Criteria.

372 If pnce adjustment 15 allowed in accordance with ITB 4.5,
the estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account in Bid
evaluation,

373 If this bidding document allows Bidders W quote separate
prices for different lots (contracts), each lot will be evaluated
separately to determine the Most Advantageous Bid using the
methodology specified in Section 1ll, Evaluation and
Cualification Criteria. Discounts that are conditional on the
award of more than one lotor slice shall not be considered
For Bid evaluation.

38. Abnormally Low 381 An Abnormally Low Bid is one where the Bid price, in
Hids combination with other elements of the Bid, appears so low
that it raises material concerns as to the capability of the
Bidder mn regard to the Bidder’s ability w perform the Contract
for the offered Bid Price,

38.2 In the event of identification of a potentially Abnormally Low
Bid. the Emplover shall seek writien clarifications from the
Bidder, including detailed price analyses of its Bid price in
relation to the subject matter of the contract, scope, proposed
methodology. schedule. allocation of nisks and responsibilities
and any other requirements of the Bidding document,

383 After evaluation of the price analvses. in the event that the
Emplover determines that the Bidder has failed to demonstrate
its capability to perform the Contract for the offered Bid Price.
the Employer shall reject the Bid.

19, Unbalanced or 39.1 I the Bid that is evaluated as the lowest evalunted cost 15, in
Front Loaded Bids the Emplover’s opinion, seriously unbalanced or front loaded.
the Emplover may require the Bidder 1o provide written
clarifications. Clanfications may include detaifed price
analyses to demonstrate the consistency of the Bid prices with
the scope of works, proposed methodology, schedule. and any
other regquirements of the Bidding document.

39,2 Afier the evaluation of the information and detailed price
analyses presented by the Bidder, the Emplover may as
appropriote:

() ﬁm f:ud-. or

*__ - Ty 1l.:.|
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(b} require that the total amount of the Performance
Security be increased at the expense of the Bidder 1o
a level not exceeding 20% of the Contract Price; or

(e} reject the Bid.

J.  Evaluation of Combined Technical and Financial
Parts, Most Advantageous Bid and Notification of
Intention to Award

40. Evaluation of 40.1 The Emplover's evaluation of responsive Bids will take into
combined Technical account technical factors, in addition o cost factors in
and Financial Parts accordance with Section [I1 Evalustion and Qualification

Criteria. The weight to be assigned for the Technical factors
and cost is specified in the BDS. The Emplover will rank the
Rids based on the evaluated Bid score (B).

41. Most Advantageous 41.1 The Employer shall determine the Most Advantageous Bid.
Bid The Most Advantageous Bid is the Bid of the Bidder that
meets the Qualification Criteria and whose Bid has been
determined to be substantially responsive to the Bidding
document and 15 the Bid with the highest combined technical

and financial score.

42. Employer’s Rightto 42.1 The Emplover reserves the right to accept or reject any Bid

Accept Any Bid, and and 1o annul the Bidding process and reject all Bids at any time

to Reject Any or All prior 1o Contract Award, without thereby incurring any

Bids liability to Bidders. In case of annulment. all Bids submitted
and specifically, Bid securities, shall be promptly returned to
the Bidders,

43, Standstill Period 43.1 The Contract shall not be awarded earlier than the expiry of
the Standstill Period. The Standstll Period shall be ten (10}
Business Davs unless extended in accordance with ITB 47.
The Standstill Peniod commences the dayv afier the date the
Emplover has transmitted to each Bidder the Notification of
Intention to Award the Contract. Where only one Bid is
submitted, or if this contract is in response © an emergency
situation recognized by the Bank. the Standstill Period shall

not apply
4. Notification of 44.1 The Employer shall send to each Bidder the Noufication of
Intention to Award Intention to Award the Contract 1o the successful Ridder, The
"'h.rh!ll.mmn of Intention tw Award shall contain, at a
mi the following information:
i Do
i ‘\ |l
()9 4
1":2.'- &, ‘."II
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iaj the name and address of the Bidder submitting the
successiul Bid:

{b)  the Contract price of the successful Bid;
(¢} the wtal combined score of the successful Bid;

(d} the names of all Bidders who submitted Bids, and their
Bid prices as readout, and as evaluated and technical
SCOTES;

e} astatement of the reasonis) the Bid (of the unsuccesstul
Bidder 10 whom the notification is addressed) was
unsuccesstul:

(f)  the expiry date of the Standstill Period: and

(g} instructions on how to request a debriefing and/or submit
n complaint during the standstill period.

K. Award of Contract

45. Award Criteria 45.1 Subject w ITB 42,1, the Emplover shall award the Contract to
the successful Bidder. This is the Bidder whose Bid has been
determined 1o be the Most Advantageous Bid.

46. Notification of 46.1 Prior to the date of expiry of the bid validity, and upon expin
Award of the Standstill Period specified in ITB 43.1 or any extension
thereof, and, upon satisfactorily addressing any complaint that
has been filed within the Standstill Period. the Employer shall
notify the successful Bidder, in writing. that its Bid has been
accepted. The notification of award (hereinafter and in the
Conditions of Contract and Contract Forms called the “Letter
ol Acceptance™) shall specify the sum that the Employer will
pay the Contractor in consideration of the execution of the
Contract (hereinafter and in the Conditions of Contract and
Contract Forms called “the Contract Price™).

46.2  Within ten { 10) Business Days after the date of transmission of
the Letter of Acceptance, the Employer shall publish the
Contract Award Notice which shall contain, at a minimum, the
[ollowing information:

(a) name and address of the Emplover:

th) name and reference number of the contract being
awarded. and the selection method wsed;

e} names of all Bidders that submitted Bids, and their Bid
prices as read outl at Bid opening. and as evaluated:

Official Use Only
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{d} namesof all Bidders whose Bids were rejected, with the
reasons therefor;

{e¢) the name of the successful Bidder, the final total
contract price, the contract duration. and a summary of
its scope; and

(f)  successful Bidder's Beneficial Ownership Disclosure
Form.

46.3 The Contract Award Notice shall be published on the
Employer’s website with free access if available, or in at least
one newspaper of national circulation in the Emplover’s
Country. or in the official gazette.

46.4 Linnl a formal Contract is prepared and executed. the Letter of
Acceptance shall constitute a binding Contract,

47. Debriefing by the 47.1 On receipt of the Emplover's Notification of Intention w0
Employer Award referred o in ITB 44.1, an unsuccessful Bidder has
three {3) Business Davs to make a written request to the
Employer tor a debriefing. The Employer shall provide a
debriefing to all unsuceessful Bidders whose request is

received within this deadline.

47.2 Where a request for debriefing is received within the deadline,
the Employer shall provide a debriefing within five (5)
Business Days, unless the Emplover decides. for justifiable
reasons, to provide the debriefing outside this timeframe. In
that case, the standstill period shall automatically be extended
until five {5} Business Days afier such debriefing is provided.
If more than one debriefing is so delayed, the standstill period
shall not end earlier than five (5) Business Days afier the lasi
debniefing takes place. The Employer shall promptly inform,
by the quickest means available. all Bidders of the extended
standstill period.

473 Where a request for debriefing 15 received by the Emplover
later than the three (3) Business Day deadline, the Emplover
should provide the debriefing as soon as practicable. and
narmally no later than fifieen (15) Business Days from the
date of publication of Public Notice of Award of contract.
Requests for debnefing received outside the three (3)-doy
deadline shall not lead o extension of the standstill period.

474 Debriefings of unsuccessful Bidders may be done in writing
or verbally. The Bidder shall bear its own costs of anending
such a debriefing meeting.

48. Signing of Contract  4%.1  T'he EpwfRErshall send 1o the successtul Bidder the [eter of

o, S
Ty o
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te submit the Beneficial Ownership Disclosure Form
providing additional information on its beneficial ownership.
The Beneficial Ownership Disclosure Form shall be submitted
within eight (8) Business Days of receiving this request,

48.2 The successful Bidder shall sign, date. and returm to the
Employer, the Contract Agreement within twenty-cight (28)
days of its receipt.

49. Performance 49.1 Within twenty-eight (28) days of the receipt of the Letter of
Security Acceplance from the Emplover, the successful Bidder shall
turnish the Performance Security and, if required im the BDS,
the Environmental and Social (ES) Performance Security in
accordance with the Conditions of Contract, subject to ITB
39.2 (b). using for that purpose the Performance Security and
ES Performance Security Forms included in Section X,
Contract Forms, or ancther form acceptable to the Emplover.
If the Performance Security furnished by the successful Bidder
15 in the form of a bond. it shall be issued by a bonding or
insurance company that has been determined by the successtul
Bidder to be acceptable to the Employver. A foreign institution
providing a bond shall have a cormespondent financial
institution located in the Emplover’s Country, unless the
Employer has agreed in writing that a correspondent financial
institution is not required.

49.2 Failure of the successful Bidder o submit the above-
mentioned Performance Security and, if required in the BDS,
the Environmental and Social (ES) Performance Security. or
sign the Contract shall constitute sufficient grounds for the
apnulment of the award and forfeiture of the Bid Security. In
that event the Employer may award the Contract to the Bidder
offering the next Most Advantageous Bid,

50. Procurement 50.1  The procedures for making a Procurement-related Complaint
Related Complaint are as specitied in the BDS.

Orficial Use Ondy
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Section Il - Bid Data Sheet (BDS)

The following specitic data for the Works to be procured shall complement. supplement, or
amend the provisions i the Instructions to Bidders (1TB). Whenever there is a conflict. the
provisions herein shall prevail over those in ITB.

A. General

ITB 1.1 The reference number of the Reguest for Bids (RFB) is:

Package # WRRHD -4

The Emplover is;: Roads and Highways Department

Represented by Project Director. Bangladesh Road Safety Project

The name of the RFB is:
Prioritized Mass Action Package 3 - Southwestern Zone ( Kholna, Gopalganj)

Description of works: Construction and development of road safety measures
on Mational (N7, and NT02) and Regional (R745 and R747) highwavs,

The number and identification of lots (contracts) comprising this RFB is:
01 {one) lot

ITR 1.2 Electronic — Procarement System
Not Applicable
ITB 2.1 The Borrower 15; Government of Bangladesh

Financing Agreement amount: SDR 257, 3M
Ihe name of the Proyect 15: Bangladesh Road Safety Project

ITE 4.1 Muasximum number of members in the IV shall be: Three

ITH4.5 A list of debarred firms and individuals 15 avatlable on the Bank s external
website: http/‘www worldbank, org/debarr. and bppa.cov.bd

ITB4.11 This Bidding Process is mof subject 1o prequalification.

B. Contents of Bidding Document

-. q-\-\-\l\.
N
§
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ITH 7.1 For Clarification of Bid purposes only, the Emplover's address is:
Addinonal Project Director (SE, CC), RHD
Bangladesh Road Safety Project
Cell: 1 T13401810
Email: apd.brsp@gmail.com
Room# 202, Block-A, Sarak Bhaban, Tejgaon, Dhaka
ITB 7.4 A Pre-Bid meeting shall take place at the following date, time and place:
Date: July 9, 2025
Time: 11 pm
Place: Room-201, Block-A, Sarak Bhaban, Tejgaon, Dhaka
A site visit conducted by the Emplover shalf mof be organized, Bidders
may visit sites at their own arrangement. BRSP will assist,
ITB 7.6 Web page: rhd.portal. gov.bd — BRSP Tab - Notices
C. Preparation of Bids
ITB 1.1 The language of the Bid 13: Engilish
All correspondence exchange shall be in English language.
Language for translation of supporting documents and printed lierature 15
English
ITB11.2(g) The Bidder shall submit the following additional documents in the

lechnical Part of its Bid:
Code of Conduct for Contractor's Personnel (ES)

The Bidder shall submit its Code of Conduct that will apply to
Contractor’s Personnel (as defined in Sub-Clause 1.1.17 of the General
Conditons of Contract), o ensure compliance with the Contractor's
Environmental and Social (ES) L'lh]igi!.liun:. under the Contract. The Bidder
shall use for this purpose the Code of Conduet form provided in Section
IV, No substantial modifications shall be made to this form, except that
the Bidder may introduce additional requirements, including as necessary
to ke into account specific Contract issues/risks,

Management Strategies and Implementation Plans (MSIP) 1o manage
the (ES) risks

The Bidder shall submit Management Strategies and Implementation Plans
(MSIPs) o manage key Environmental and Social (ES) risks

Ofificial Use-Oanby
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Sexual Exploitation and Abuse (SEA) prevention and response action
plan;

Traffic Management Plan 1o ensure safety of local communities from
construction traffic.

11.3{d) The Bidder shall submit the following additional documents i the
Financial Part of its Bid: NONE

ITE 141 Alternative Bids shall notf be considered,
ITB 132 Altemative times for completion shalf mef be permitied.
ITB 134 Alternative technical solutions : Not allowed
ITB 14.5 [he prices quoted by the Bidder shall be:
subject to adjustment
ITB 15.1 Any materials recovered from the site (soil, pavement materials,

abandon traffic sign/post ete) will be the property of the contractor.
The contractor will be liable for its safe disposal from the site. The
contractor will consider all these during bid submission. Contractor
may reuse the recovered materials wpon prior approval of the
Engineer.

The currencyiies) of the Bid and the payment currency(ies) shall be in
accordance with Alternative-A as described below:

Alternative-A (Bidders to gquote entirely in local currency):

(a) The unit rates and the prices shall be quoted by the Bidder in the Ball
of Quantities, entirely in BDT. and further referred to as “the local
currency.” A Bidder expecting to incur expenditures in other
curmrencies for inputs 1o the Works supplied from ouside the
Employer's Country (referred w0 as “the forcign  currency
requiremnents”) shall indicate in the Appendix 1o Bid - Table C. the
percentage(s) of the Bid Price (excluding Provisional Sums). needed
by the Bidder for the pavment of such foreign currency requirements.
limited to no more than three foreign currencies.

ih) The rates of exchange to be used by the Bidder in arriving at the
focal currency equivalent and the percentage(s) mentioned in (a)
above shall be specified by the Bidder in the Appendix 1o Bid -
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Table C and shall apply for all payments under the Contract so that
no exchange nsk will be bome by the successiul Bidder.

ITB17.5 At this time, the Emplover does not imtend 10 execute certain specilic parts
of the Works by subcontractors selected in advance.

ITB 1.6 (a) Contractor's proposed subcontracting: Maximum  perceniage ol
subcontracting permitted is: 25% of the toral comiract amor,

(b} Bidders proposing to subcontract shall specify in Section 1V- Bidding
Forms, the sctivity (ies) or parts of the Works to be subcontracted along with
complete détails of the subcontractors and their qualifications.

ITR 17.7 Specialized Subcontractor: N/A
ITE 18.1 I'he Bid shall be wvalid until: 180 dayvs from the deusdline of the hd
submission

ITE 183 (a) The Bid pnice shall be adjusted by the following factorsi: No adjustment

ITRE 1%.1 A Bid Secunty shalf be required.
The amount and currency of the Bid Security shall be

BDT 40.000,006.00 (BT Forty million onivl or LISD 330,000.00 (LTS0
I'hree hundred thirty thousand only ) or an equivalent amount in any freely
convertible foreign currency.

Bid Security beneficiary is Project Director, Bangladesh Road Safety
Project.

ITE 193 (d) Chher types of acceptable secunties: None

ITE 1.9 MM

ITE 20,3 The written confirmation of authorization to sign on behalf of the Bidder
shall consist of:

should be authorized by top brace of the firm or its governing body.
NID or Passport or other government documents of the top brace {or
authorizing body ) and authorized person must be provided with the
Rid 1o verify signature.
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D. Submission of Bids

ITh 21.1 In addition to the original of the Bid. the number of copies 15: Ome

ITh 22.1 For Bid submission purposes only. the Employer’s address is:
Attention: Project Director, Bangladesh Koad Safety Project
Room# 207, Block-A. Sarak Bhaban, Tejgaon, Dhaka
Country: Bangladesh

he deadline for Bid submission is:

Date: August 6, 2025
Time: 02:08 PAS

Bidders shall ot have the option of submitting their Bids electronically .

E. Public Opening of Technical Parts of Bids

ITB 25.1 The Bid opening shall ake place ar: same as I'TB 22.1
Date: same as [TB 22.1
Time; (12035 pm

ITB 25.6 I'he electronic Bid opening Not Applicable

(:. Evaluation of Technical Part of Bids
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ITB 32.2

The weighting to be 2iven for Rated Critetia {meluding technical angl nin-

price factors) is: 58 %

Thes wechmical faedors (amd sub-Factrrs), which for parpoeses of this document sans
h: sarme meaning a5 Rated Citers, and the conesponding weight in %o are

Technical Factor Wekght in | Relerence
Percetrnge | Dovuments
(*uh
Intendsd preliminary Work Program of the 13% secrion [V-Bidding
bidder. sheraing the s=quence and fiming of Foimz-
Fehabilication and Improvement works., Mobilization  aned
eoLFHUSrIon
sebdu 2
Chalivy of Condrasooc™s stall 384, Section M'v-Ridding
Fomms — PER-I and
Assess capacily of bidder’s human resources MER-2
[pTuject mieer aod key staft}.
Are 4 Roed Safety Speciolist and a Tratfic
Officer part ot the ream?
Ml of the Condractor for deliveringe S Sectinn 1V -Ridding,
the prajec. Foprng -hethind
Assess  bidder's umderstandmr af Sratarienr
reuirements for specific componzots and
hose oL intends 4o implement them {major ar
crilivid components ta be identified).
Traffic management  approach  af  the
L cntractar.
Decriplion ol the cvmposition and intznded |0, Bection [V -
(uoctoing, wl the cundractor’s Selt-Confrol Bidding Froms -
Coi (5T Dudeeawees joclode the clacioy of Comtractar s Relf-
SCUN strustuee, quidilicatoons ol personael, Coartrel Dmit
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Section 1] - Bid Datn Sheet (BDS) _ 45

H. Notification of Evaluation of Technical Parts and Public Opening of
Financial Parts

ITH 335 The Letter of Bid — Financial Part and Schedules shall be imitialed by
opening commitiee as required.

I. Evaluation of Financial Part of Bids

ITH 36.1 The currency that shall be used for Bid evaluation and comparison
purposes to convert at the selling exchange rate all Bid prices expressed in
various currencies into a single currency is; BDT (Bangladesh Taka)

The source ol exchange rate shall be: Bangladesh Bank
The date for the exchange rate shall be.

The exchange rate is published 21 days before the bid submission
deadline. The highest interbank USD/BDT exchange rate for USD and the
SellingHigh Rate for other currencies. IF the exchange rate is unavailable
on the specihed date, the rate published on the immediate next available
date will be considered.

The currency(ies) of the Bid shall be converted into a single currency in
accordance with the procedure:

For comparison of Bids. the Bid Price, corrected pursuant to [TH 33, shall
first be broken down into the respective amounts payable in vanous
currencies by using the selling exchange rates specified by the Bidder in
accordance with [TB 15.1.

In the second step. the Emplover will convert the amounts in various
currencies in which the Bid Price is pavable (excluding Provisional Sums
but including Daywork where priced competitively ) to the single currency
identified above at the selling rates established for similar transactions by
the authority specified, and on the date stipulated above,

ITE 3.2 A margin of domestic preference shall not apply.

ITB 37.1i0 Additional requirements apply. These are detailed in the evaluation criteria
in Section [11. Evaluation and Qualification Criteria.

{Hficlal Use Only
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J. Evaluation of Combined Technical and Financial Parts and Most
Advantageous Bid

ITH 4.1 The weight to be given for cost 1s; 50%
The weight to be given for technical factor 1s: 50%
k. Award of Contract

ITE 49.1 and | The successful Bidder shall NOT be reguired to submit an Environmental
49.2 and Social {ES) Performance Security.

ITE 50.1 The procedures lor making o Procurement-related Complaint are detailed
in the “Procurement Reculations for IPF Borrowers {Annex 11137 If a
Bidder wishes to make a Procurement-related Complaint. the Bidder shall
submil its complaint following these procedures, In Writing (by the
quickest means available, such as by email or fax), to:

For the attention:

Title/position: ( hief Engineer

Employer: Roads and Highwavs Depariment

Email address:
In summary, a Procurement-related Complaint may challenge anv of the
Tollowing:

1. the terms of the Bidding Documents;

2, the Employer’s decision to exclude a Bidder from the procurement
process prior to the award of contract; and

X. the Employer™s decision 10 award the contracL.
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Section III - Evaluation and Qualification
Criteria (After Prequalification)

NOT APPLICABLE
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Section 111 - Evaluation and Qualification Criteria 4%

Section 11l - Evaluation and Qualification
Criteria (Without Prequalification)

This section contains all the criteria that the Employer shall use to evaluate Bids and qualifv Bidders.
No other factors, methods or criteria shall be used other than specified in this Bidding document. The
Bidder shall provide all the information requested in the forms included in Section 1V, Bidding Forms.

Wherever a Bidder is required w state a monetary amount. Bidders should indicate the USD
equivalent using the rate of exchange determined as follows:

®  For construction tumover or financial data required for each year - Exchange rate prevailing
on the last day of the respective calendar year (in which the amounts for that vear are to be
converled) was orginally established.

®  Value of single contract - Exchange rate prevailing on the date of the contract.

Exchange rates shall be taken from the publicly available source identified in the ITB 36.1. Any
efror in determining the exchange rates in the Bid may be comrected by the Employer.
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Section 1] - Evaluation and Qualification Criteria 44

Evaluation of Bids
1. Qualification

- Update of Information

The Bidder's qualification shall be assessed in accordance with the Qualification table
included in this section.

Subcontractors

Only the Spectalized Subcontractors as approved by the Emplover will be considered.
The bidder shall provide in Section [V-Bidding Forms the relevant details of all
proposed subcontractors.

Financial Resources

Uising the relevam Form 3.1 in Section IV, Bidding Forms, the Bidder muse
demonstrate access to. or avalability of, linancial resources such as liquid assets,
unencumbered real assets. lines of credit, and other financial means, other than any
contractual advance payments to meet the overall cash flow requirements for this
Contract and its current Works commitment.

Contractor’s Representative and Kev Personnel

The Bidder must demonstrate that it will have a suitably gualified Contractor’s
Representative and suitably qualified (and in adequate numbers) Key Personnel, as
descnbed in the Specification.

The Bidder shall provide details of the Contractor’s Representative and Key Personnel
and such other Key Personnel that the Bidder considers appropriate to perform the
Contract, together with their scademic qualifications and work experience. The Bidder
shall complete the relevant Forms in Section IV, Bidding Forms.

Minimum gualification of required Key Personn

SL | Designation Educational gualification | Experience ‘

| As mentioned in Section-VI Works™ Requirements |

e — d

Officiat Use Only



Section ] - Evalustion and Cualifeation Criters

]

- Equipment

The Bidder must demonstrate that it has access to the key equipment histed hereafier:

No Equipment Type and Characteristics Minimum Numhber
Required
| Crusher Plant { 1 50-200 ton‘hour) 02
p Excavator {1.3-2.0 m*) i
3 Bulldozer (36-42 1on) 03
4 Pay Loader (1.5 m?) 0
3 Dump Truck (13 ton) 30
& Motor Grader (Min, Blade Width 3.0 m) 03
7 | Vibratory Roller (10-12 ton) e
8 WMM Paver(3.0-7.5 m) 2
9 Water Browser (9000 litre) (15 ]
.10 | Congrete Batch Plant {50 m" hour) 2
|11 Conerete Mixer Truck (6 m")) (8
12 | Asphalt plant (Batch Mix Type) (120 ]|
tonhour)
13 | Asphalt paver (3.0 - 7.5m} (2
14 | Bitumen Distributor (6000 litre) 2
15 | Preumatic {Rubber) Tyre Roller (15 1on) 02
16 | Tandem Roller (B - 10 ton) 02
17 | Air Compressor 02 N
18 | Rammer Compactor 165.0 kg) (2 '
19 | Trailer 02
20 | Sheep Foot Roller 0l
21| Wet Mix Plamt (100 — 300 ton/hour) i1
22 | Flood Light Set with Generator O
23 | Laboratory with full set of road safety 02
eguipment.

I'he Bidder shall provide further detils of proposed items of equipment using the relevant Form
in Section [V, Bidding Forms.

1. Evaluation of Technical Proposal

Assessment of adequacy of Technical Proposal with Reguirements in accordance with
ITe 321,

The technical tactors. and sub factors if any, 10 be evaluated and the scores to be given
10 each technical factor and sub faciors are specified in the BDS ITB 32.2

Official Lisa Only



Section 111 - Evalustion and Quelification Criteria

Technical Propesal Scoring Methodology

|

Score (of the | Description Remarks
total score for
the
factor/subfactor
os applicable
0w 50% Required feature is absent: no relevant
information o demonsirate how the
| requirement is met
51% 10 70% | Required  feature  present  with
deficiencies such as insufficient or
information that lacks clarity
71 to B0% Sufficient information o demonstrate
hiow the requirement will be met
Bl wo90% | Sufficient information o demonstrate
that the requirement will be marginally
exceeded
91% to 100% | Sufficient information that significantly
exceed the  requirement/proposal
contributes to significant value addition |

The score for each sub- factor (i) within a factor (j) will be combined with the seores of sub-
factors in the same factor as a weighted sum to form the Factor Technical Score using the

following formula:

where:

]
J..;f = Zf-“ L “.."

ty = the technical score for sub- factor “i” in factor “j",
wy = the weight of sub- factor “i” in factor “j",
k = the number of scored sub-factors in factor “j”, and

i
S, =
=l

The Factor Technical Scores will be combined in a weighted sum to form the total Technical
Proposal Score using the following formula:

where:

% = the Factor Technical Score of factor =",
I, = the weight of factor 7™ as specified in the BDS,

r=%s o,

Hileial Use Dby
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" = the number of Factors, and

3. Financial Evaluation

Margin of Preference : Not Applicable
Criteria for Financial Evaluation : Not Applicable
4. Combined Evaluation

I'he Emplover will evaluate and compare the Bids that have been determined to be
substantiallv responsive.

An Evaluated Bid Score (B) wall be calculated for each responsive Bid using the

following formula, which permits a comprehensive assessment of the evaluated cost
and the technical merits of each Bid:

Clowr T
BE—rX"* e - XK)
‘ X*100 + ngﬁ*'[l A"} 100
Where:
[ = Evaluated Bid Cost

C w = the lowest of all Evaluated Bid Costs among responsive Bids
r = the total Technical Secore awarded to the Bid

Twge = the Technical Score achieved by the Bid that was scored best among all
responsive Bids

. 4 = weight for Cost as specilied in the BDS

The Bid with the best evaluated Bid Score (B) among responsive Bids shall be the Most
Advantageous Bid provided the Bidder is qualified to perform the Contract.

5. Multiple Contracts : Not Applicable

LR L]
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Letter of Bid- Technical Part

| INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bidl om statiomery with its fetterhead cleariy showing the
Bidder 's complete name amd business address,

R i - St

Diate of this Bid submission: [invers date fas day, month, and vear) of Bid submission|
Request for Bid No.: [insert fdentification)

Alternative No.: [insert idemtification No if this is a Bid for an alrernative|
To: |insert complete name of Employer]

We, the undersigned. hereby submit our Bid. in two parts, namely:
ta) the Technical Part, and

(b} the Financial Part

In submitting our Bid, we make the following declarations:

(a) No reservations: We have examined and have no reservations to the bidding document.
including Addenda isswed in accordance with Instructions to Bidders (ITH 8);

() Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with [TB 4:

(¢} Bid-Securing Declaration: We have nol been suspended nor declared meligible by the
Emplover based on execution of a Bid-Securing Declaration or Proposal-Securing Declaration
in the Emplover’s country in accordance with ITB 4.7;

id) Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [selecr the
appropyiate option from (i) to (v below and delete the others|.

We fwhere JI, insert: “including any of our JYV members™ [, and any of our
subcontractors;

ity [have not been subject to disqualification by the Bank for non-compliance with
SEA/ SH obligations. |

{ii}  |are subject 1o disqualification by the Bank for non-compliance with SEA/ SH

ohligations. | f“:"__-:\\

for ¢ |
(o ) e
i'"ml '
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(iii}  [had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations. An arbitral award on the disqualification case hos been made in our
favaor. |

{ivi |had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two vears. We have subsequently provided and
demonstrated that we have adequate capacity and commitment to comply with SEA
and SH prevention and response obligations. |

(v} [had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a penod of two years. We have attached documents
demonstrating that we have adequate capacity and commitment o comply with
SEA and SH prevention and response obligations. |

i¢) Conformity: We offer to execute in conformity with the bidding document the following
Works; [insert a brief descripiion of the Works]

(f) Bid Validity: Our Bid shall be valid until [inserr day, month, and yvear in accordance with
ITR i8.1], and it shall remain binding upon us and may be accepted at any lime on or before
this date;

ig) Performance Security: If our Bid is accepted. we commit to obtain a Performance Secunty
[cmed an Environmental and Social (ES) Performance Security, Delete if mot applicable] in
accordance with the bidding document;

(h) One Bid Per Bidder: We are not submitting any other Bidis) as an individual Bidder. and we
are not participating in any other Bid{s) as a Joim Venture member or as a subcontractor, and
meet the requirements of [TB 4.3, other than alternative Bids submitted in accordance with
ITB 13;

{i) Suspension and Debarment: We, along with any of our subcontractors, suppliers.
consultants, manufacturers, or service providers for any part of the contract. are nol subject
Loy, and not controlled by any entity or individual that is subject to. a temporary suspension or
a debarment imposed by the World Bank Group, or a debarment imposed by the World Bank
Ciroup in accordance with the Agreement for Mutual Enforcement of Debarment Decisions
between the World Bank and other development banks. Further. we are not ineligible under
the Emplover's country laws or official regulations or pursuant to a decision of the [nited
MNations Secunty Council;

{j) State-owned enterprise or institution: [seleci ihe appropricie option and deleie the other |
| We wre nol a siaie-owned emterprise or bstinition] | [We are a state-owned enterprise or
nseivution bt meet the requirements of ITB 4.6];

(k) Binding Contract: We understand that this Bid. together with your written acceptance thereof
wncluded in your Letter of Acceptance, shall constitute a binding contract between us. until a
formal contract is prepared and executed;

i1} ™ot Bound to Accept: We understand tha
cost Bid, the Most Advamageous Bid, o

arg not bound © accept the lowest evaluated

r:mh-rrilid that vou may receive: and
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{m} Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Cormuption;

(n) Potential DAAB Members: We hereby propose the following three persons. whose
curriculum vitee are attached, as potential DAAB members:

Mame Adidress

T e

(]

Name of the Bidder: *[inserr complete name of the Bidder)

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complere
name of person duly authorized 1o sign the Bid)

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose noame and capacily are
shown above |

Date signed |insert date of signing| day of [insert month|, [insert yvear]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be antached with the
Bid

Official Use Only



Secction 1V - Bidding Forms o6

Appendix to Technical Part of Bid
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Technical Proposal

Site Organization

Method Statement

Sustainable Procurement Proposal

Mobilization Schedule

Construction Schedule

ES Management Strategies and Implementation Plans
Code of Conduct for Contractor's Personnel (ES)
Equipment

key Personnel Schedule

Others
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Site Organization

finsert Sire Urganization information]
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Method Statement

finsert Method Statement |

[Nete to the Bidder: In addition 1o providing method siatement for construction activities (and
design, iFany ), If the coniract has been assessed lo present potential or actual cyber security risks,
include method statement, management strafegies, implementation plans and innovations to
mamage cyber security risks, Stmilarly, If there are assessed supply chain risks, the method
siarermentt miust include supply chain risk assessment and proposed management plan. |

Officiat Lise Only
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Sustainable Procurement Proposal

[Note to Bidder: In addition o submitting the required ES Management Strategies and
Implementation Plans, the Bidder shall provide its proposal to demonsirate how additlonal
sustainable procurement reguirements, if any, specified in Section V- Works " Requirements
would be addvessed. The Bidder shall alvo provide its proposal, i any, for excecding the
sustainable procurement requirements, |

Official Use Only
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Maobilization Schedule
Jinsert Mohilization Schedule |

In accordance with the Particular Conditions, Sub-Clause 4.1, the Contracior shall not carry out
maobilization to Site unless the Engineer gives consent that appropriate mieasures are in place to
address environmental and social nsks and impacts, which as a minimum shall include applying
the Management Strategies and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel, submitted as part of the Bid. and agreed as part of the Controact.

Dfficial Use Only
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Construction Schedule

[insert Construction Schedule |

The construction sehedale shall inchude the following kev milestones:
o No-objection to the Contractor s MSIPs. which collectively form the C-ESMP, in
accordance with the Particular Comditions - Special provisions Sub-Clawse 4.1,
o Constitution of the DAAR
& SEA and SH orfenlalion coniference

- “‘\1

> e
-~y
\ / :;'
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ES Management Strategies and Implementation Plans (ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.2 (g) of the Bid Data Sheet.
These strategies and plans shall deseribe in detail the actions, materials. equipment. management
processes ¢te. that will be implemented by the Contractor. and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of the
comract im¢luding those as may be more fully descnbed in the Works Requirements in Section

VL,
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Code of Conduct for Contractor's Personnel (ES) Form

Note to the Employver:

The following minimum reguirements shall not be modified The Emplover may add
additional requirements 1o address identified issues. informed by relevant environmental and
secial assessment,

The nvpes of issues identifivd conld include rixks avsociated with: labowr influx, spread of
commmicable diveases, Sexuval Exploitation and Abuse (SEA), Sexual Harassment (SH) erc,

Delete this Box prior o isswance of the bidding documenis,

Maote to the Bidder:

The minimum content of the Code of Conduet form as set out by the Employer shall not
be substantially modified. However, the Bidder may add requirements as appropriate.
including o take into account Contract-specific issues/risks,

The Bidder shall imtial and submit the Code of Conduct form as part of its bd.

CODE OF CONDUCT FOR CONTRACTOR'S PERSONNEL

We are the Contractor, [enter mame of Contracior]. We have signed a contract with |emter mame
af Emplover| for [emter description of the Works], These Works will be carried out at [emter the
Site and other localtons where the Works will be carried owr]. Our contracl requires us Lo
implement measures to address environmental and social risks related o the Works, including the
risks of sexual exploitation, sexual abuse, and sexual harassment,

This Code of Conduct is part of our measures 1o deal with environmental and social fisks related
o the Works. It applies 1o all our staff, labourers and other emplovees al the Works Site or other
places where the Works are being carried out. 1t also applies to the personnel of each subcontractor
and any other personnel assisting us in the execution of the Works, All such persons are relerred
10 a8 “"Contractor's Personnel™ and are subject (o this Code of Condugct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel

Our workplace is an environment where unsafe, offensive. abusive. or violent behavior will not be
tolerated and where all persons should feel comfonable rassing issues or concerns without fear of
retalsation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out his'her duties competently and diligently:

Citficial Lise Only
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[ B ]

. comply with this Code of Conduct and all applicable laws, regulations. and other
requirements, including requirements o protect the health, safety and well-being of other
Contractor's Personnel and any other person;

3. maintain a safe working environment including by

a. ensuring that workplaces, machinery, equipment, and processes under each
person’s control are safe and without risk 1o health;

b. wearing required personal protective equipment;
C. using appropriate measures relating tw chemical. physical and biological
substances, and agents; and

d. following applicable emergency operating procedures.

4. report work situations that he/she believes are not safe or healthy and remove
himself'hersell from a work situation which he'she reasonably believes presents an
imminent and serious danger to hisher life or health:

5. treat other people with respect. and not discriminate against specific groups such as women,
people with disabilities, migrant workers, or children;

6, not engape in Sexual Harassment, which means unwelcome sexual advances, requests for
sexual favors. and other verbal or physical conduct of a sexual nature with other
Contractor's or Employer’s Personnel:

7. not engage in Sexual Exploitation, which means any actual or atempted abuse of position
of vulnerability, differential power, or trust, for sexual purposes, including, but not limited
Lo, profiting monetarily, socially, or politically from the sexual exploitation of another:

8.  not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a
sexual nature, whether by force or under unequal or coercive conditions:

9, not engage in any form of sexual activity with individuals under the age of 18, except in
case of pre-existing marmiage;

10. complete relevant training courses that will be provided related to the environmental and
social aspects of the Contract, including on health and safety manters, Sexual Exploitation
and Abuse (SEA), and Sexual Harassment { SH )

11. report violations of this Code of Conduct; and

12. not retaliate against any person who reports violations of this Code of Conduct, whether to
us or the Emplover, or who makes use of the gnevance mechanism for Contractor’s
Personnel or the project’s Grievance Redress Mechanism,

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concems him'her, he/she should mise the issue promptly. This can he
done in either of the following ways:

1. Contact |emter name af the Comtractor 's Social Expert with relevant experience in humedling
sexsad explofiation, sexmed ahuse ;ﬁﬂ' Liltrmﬁkjfuru-.mmm cuses, or if such person s mor
¥ P o

-

L
'r1"|.
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required under the Contract, another individual designated by the Contracior to handle these
miafiers| in writing ai this address [ | or by telephoneat | |orinpersonat| |:or

2. Call[ ] voreach the Contractor’s hotling fif awnv) and leave a message,

Thie person’s identity will be Kept confidential. unless reporting ol allegations is mandated by the
country law. Anonymous complainis or allegations may also be submitted and will be given all
due and appropriate consideration. We take seriously all reponts of possible misconduct and will
investigate and take appropriate action. We will provide warm referrals to service providers tha

may help support the person who experienced the alleged incident, as appropriate.
There will be no retaliation against any person who raises o concern in good laith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this Code
of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT
Any violation of this Code of Conduct by Contractor's Personnel may resull in serious
comsequences, up 10 and including termination and possible referral to legal authorities.
FOR CONTRACTOR'S PERSONNEL:

| have received a copy of this Code of Conduct written in a language that | comprehend. |
understand that if | have any questions about this Code of Conduct, | can contact [enter name of
Contractor s comtact personis) with relevani experience | requesting an explanation.

Name of Contractor’s Personnel; [insert name|

Signature:

Date: (day month vear):

Countersignature of authorized representative of the Contractor:
Signature:
Date: {day month vear):

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors and
bihaviors constituting Sesual Harassment (SH)

Offecial Use Only
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA )} AND
BEHAYIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The folkowing non-exhaustive 1ist is intended to illustrate types of prohibited bebaviors.,
(1) Examples of sexual exploitation and abuse include. but are not fimited o

s A Contractor’s Personnel tells @ member of the community that he/she can get them jobs related
to the work site {¢.g., cooking and cleaning) in exchange for sex.

o A Contractor’s Personnel that is connecting electinicity input 1o households savs that he can
connect women headed households to the grid in exchange for sex.

o A Comractor's Personnel rapes. or otherwise sexually assaulis a member of the communiny
o A Contractor’s Personne] denies o person pocess to the Site unless he'she performs a sexual favor.

o A Contractor’s Personnel tefls a person applving for employment under the Contract that he/she
will onty hire him/er if he/she has sex with him/her.

(21 Examiples of sexual harassment in a work context

o Contractor’s Personnel comment on the appearance of another Contracior’™s Personnel (either
positive or negative) and sexual desirabiliny.

*  When a Contractor’s Personne! complains about comments made by another Contractor's
Personnel on hisher appearance, the other Contractor’s Personnel comment that he'she 1s “asking
for it” because of how he/she dresses.

¢ Llpwelcome touching of a Contractor’s or Emplover™s Personnel by ancther Contractor’ s
Personnel.

# A Contractor’s Personnel tells another Contractor”s Personnel that he'she will get himher a
salary raise, or promotion i he'she sends him/her naked photographs of himselfherself.

CiHfeciadl Use Only
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Form EQU: Contractor's Equipment

The Bidder shall provide adeguate information to demonstrate clearly that it has the capability to
meel the requirements for the key equipmeni lisied in Section 111 Evalustion amd Qualification
Criteria. A separate Form shall be prepared for ¢ach item of equipment listed, or for allernative
equipment proposed by the Bidder,

Item of equipment
Equipment | Name of manufacturer Muodel and power rating
information

Capacity Year of manufacture
Current Cumrent location
SLatLs

Details of current commitments
Source Indicate source of the equipment

0O Owned O Rented O Leased O Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner MName of owner
Address of owner
lelephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project

Official Use Only
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Subcontractors

[ Nate to Bidder: As appiicable, select either Cption | {f prequalification process has not been
carried endt or Option 2: if prequalification process has been carvied o, and delete the option that
is not applicable |

Chption [- Withenn Prequalification
fa) Specialized Subcontraciors

The following Specialized Subcontraciors are proposed for parts of the Works permitted by the
Emplover in accordance with BOS TTB [7.7 [ state "Not Applicable ”, if not permitted]

No. Part of the Works | Specialized Narionality Specific Experience
for he Stihcontractor s
srihcomtracted nepme el acledress

The fellowing [ add: “other” if Specialized Subcontractors are ncluded above. Bidders are free
ter prapose more than one subcomiracior for cach part of the Works. | Subcontractors are
proposed.

No Part of the Works i Subcontractor's | Natfenality Specific Experience
fer Pt rctme aired calilress
subcontracted

CHficaal Use Only
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Form PER -1: Contractor’'s Representative and Key Personnel Schedule

Bidders should provide the names and details of the suitably qualified Contractor’s Representative
and Key Personnel to perform the Contract. The data on their expenence should be supplied using
the Form PER-2 below for each candidate,

Contractor’ Representative and Key Personnel

| L[ Tithe of position:
Mame of candidate:
Duiration of [trmers phe whole period Pitart and end darexd for whegh dfis position will be
Mppointment: | engaged]
Time commitment; | [fnserd the muwrber of davs weel monnfes’ that fas beon sohedided for this
for ihis posithon: prinitiov]
Expected time [freserd the expected Hme sohedule for this poitbon (e g, anach higd leve!
schedule for this Craedt chari]
position:

1

Offecial Use Only



Section [ - Bidding Forms ) Bl

Form PER-1: Resume and Declaration Contractor’s Representative and Key
Personnel

Name of Bidder

Position [#1): |title af position from Form PER-1]

Personnel MName: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency: [langwage and levels of speaking, reading, amd writing
skills]
Details
Address of emplover:
Telephone: Contact (manager |/ personnel
officer):
Fax:
Job title: Years with present emplover:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial expenience relevant 1o the project.

Duration of
invalvement

Project Role Relevant experience

[main [frole arul
profect | responsibilities on the | ftine in role |
detanlv) | project)

[descritbe the experience relevami fo thix
psiiion |

Oificisl Use Onily
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Declaration

I, the undersigned [insert ecither “Confrocior’s Representative” or “Key Persosmel” ax
applicable |, certify that o the best of my knowledge and belief, the information contained in this
Form PER-2 correctly describes myself. my qualifications, and my experience.

| confirm that | am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Bid:

Commitment

Details

Commitment to  duration of
contract:

finsert period (start and end dates) for which this
Comfractor s Represemtative or  Key  Personmel s

availahie to work on thix comfract |

Timie commitment:

[insert period (start and end diates) for which this
Comractor's  Representative or  Key  Personnel s

aveaiiahie to work on this conract]

| understand that any misrepresentation or omission in this Form may:

I. betaken into consideration during Bid evaluation;
. result in my disqualification from participating in the Bid

2
3. result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: |insert name|

Signature:

[hane: (day month vear):

Countersignature of authorized representative of the Bidder:

Signature: —

Date: (day month year):

_—

e Dy
[ Dok I.‘.ir
F:- - :;;:II

- N

e
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Form ELI -1.1: Bidder Information Form

Date:
EFB Mo, and title:

Page of pages

Bidder's name

In case of Joint Venture (JV), name of each member:
Bidder's actual or intended country of registration:
[indicate country of Constitutionf

Bidder's acrual or intended vear of incorporation:

Bidder's legal address [in country of registration|:

Bidder's authorized representative information
Name:
Address:
Telephone/Fax numbers:
E-mail address:
1. Antached are copies of original documents of
O Articles of Incorporation {or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with [TB 4.4
O In case of IV, letter of intent to form JV or IV agreement, in accordance with ITB 4.1
O In case of state-owned enterprise or institution. in accordance with ITB 4.6, documents
establishing:
# Legal and financial autonomy
s (peration under commercial law
o Establishing that the Bidder s not under the supervision of the Emplover
2. Included are the organizational chart. a list of Board of Directors. and the beneficial ownership.
The successful Bidder shall provide additional information on beneficial ownership, using the

Beneficial Ownership Disclosure Form.

Offieial Lise Only
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Form ELI -1.2: Bidder's JV Information Form
{to be completed for cach member of Bidder's JV)

D
EFE Mo, and titbe:
Page of pages

Bidder’s .I'iu' e

IV member’s name:

IV member's country of registration:

!;'H' member’ s }'I:Il'Dfl.}l'.l'l'!\l.il‘uI:iI:.'lr]:

IV member's legal address in country of constitution:

IV member's authonzed representative information

Mame:

Auldress:

TelephoneFax numbers;

E-mil adelress:

| Attached are copies of original documents of

O Anicles of Incorporation (or equivilent documents of constitution or associstion). and/or registration
docurments of the legnl entity named ahove, i accondance with [TB 4.4.

O In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,

operation in accordance with commercial law, and that they are not under the supervision of the Emplover,

in accordance with 1TH 4.6,

[ncluded are the organcabional chant, a list of Board of Directors, and the beneficial ownershup. The

successful Bidder shall provide additional information on beneficial ownership for each JV member using

the Bepeficial Ownership Disclosure Form.

b
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Form CON - 2: Historical Contract Non-Performance, Pending Litigation
and Litigation History

Bidders Mame: S
Dt g
JV Member's Name
RFB MNo. and title:
Page . _of === pwes
Mon-Performed Contracts in accordance with Section 1, Evaliation and Qualification Criterin

J Contract non-performance did not occur since 1™ lamuary finsert vewr/ O Contractiz) ok

performed since 1* January finsert year]

Year Non- Contract ldentification Total Contract
performed Amount {current
portion of value, currency,

contract exchange rate
and USS
equivalent)

finsert  finsert  amount Contract [dentification: [indicate complete comract — [insert ameta |
vear| el percentage | nome member, o any other identificationf
Name of Emplover: finvers frdf mame [
Address of Emplover: [inserr street vt country [
Reason(s) for nonpertormance: findicate miin
reasons) |
Pending Litgation, in accordance with Section 1. Evaluation and Qualification Criteria
01 No pending litigation
O] Pending litigation
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Yearof | Amount in Contract ldentification Total Contract
dispute dispute Amount
{currency ) (currency ), USD
Equivalent

{exchange rate)

Contract [dentification:
Name of Emplover:
Address of Emplover:
Matier in dispute:
Party who initiated the dispute:

Status of dispute:

Contract Identification:
Name of Emplover:

Address of Employer:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:
Litgation History in accordance with Section (11, Evaluation and Qualification Criteria
O No Litigation History O Litigation History
Year of Outcome as Contract ldentification Total Contract
award percentage of Net Amount
Warth jcurrency), USD
Equivalent
{exchange rate)
[insert [insert percentage/ | Contract Identification: [indicate | [trsert amoww ]
vear/ complete contract name, number, and any
other identification]

Name of Emplover; [inser? full name |
Address  of  Employer:  finsert |
| sireet el couniry| |
Matter in dispute: [indicate main Bisues in |
dispuste | |
Party who imbated the dispute: [indicare
“Emplover " or “"Contracior "]
Reasonis) for Litigation and award decision
finglicate matn reasonis) |
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Form CON = 3: Environmental and Social Performance Declaration

[ The following rable shall be filled in for the Bidder, each member of o Joim Vemre and each
Specialized Subcontractor |

Bidder's Name: [insert fifl meme ]

Diate; finsert dery, momth, vear|

Joint Venture Member's or Specialized Subcontractor’s Name: finsert full name |
RFB No. and title: [insert RFB number and ritle |

Page [insert page mmber | oF [insert total mumber | pages

Environmental and Social Performance Declaration
in accordance with Section 111, Qualification Critenia, and Requirements

[J No suspension or termination of contract: An emplover has not suspended or terminated a
contrect and/or called the performance security for a contract for reasons related W Environmental
or Social (ES) performance since the date specified in Section 111, Qualification Criteria, and
Reguirerments, Sub-Factor 2.5,

O Declaration of suspension or termination of contract: The following contractis) hashave been
suspended or terminated and/'or Performance Secunty called by an emploven(s) for reasons related
o Environmental or Social (ES) performance sinee the date specified in Section 11, Qualification
Criteria, and Reguirements, Sub-Factor 2.5, Details are deseribed below:

Year Suspended or Contract ldentification Total Contract
fermiraied Amouni {current
portion of value, currency,

contract exchange rate
amd L'SS
equivalent)

[ insery ﬁmcﬂ amonnt Contract Identification; Jimcdicate  complete  controct [insers amot |
v arnd percemtaee ] name’ mumber, ared army other identificarion]

Name of Emplover: finsert full nome [
Address of Employer: finsert street cify comiry |

Reason(s) for suspension or ermination: [iadicane mein
recsoris) e, penderhased  viodemce:  sexhal
expileitarion or sexual abiese breaches |

finseri  [insert amt Contract - Identification: [imaicate compiele  contract {insert ammomi |
vesar] el perceniage ]| mame mumber, and amy other identification|

Name of Employer: [insert full name |

Address of Employer: [omert sireer cirv cowmry |

Reasonis) for suspension or termination: [findicare mein

Fecivenisi |
flist all applicable ooRRNE" >,
T 1.;.-_.- '..:' i
EI k. 'I 4 " ';
.f.. - i
F i ‘:— . .-..-__r
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Performance Security called by an employer(s) for reasons related to ES performance
Year Contract ldentification Total Contract
Amount  (current
value,  currency,
exchange rate and
LSS equivalent)
[imsert ‘Contract Identification: findicate complete contract pame mamber, andfinsert amo |
vear any other identificasion |
Mame of Emplover: finsers fudl mame |
Address of Employer: finsers soreet city'country |
Reasonis) for calling of performance security: [indicate main reasonis)

e, for pender-baved violence: sexual exploitation or sexwal abuse
hreaches|

Officiad Lise Only
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Form CON — 4: Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration

[T feallonw iz tabde shoal be filledd in by the Bidder, each member af o Joint Vernare and each sboonractor
propeesed by the Bidder |
Bidders Mame: [imsers full nome |
Deate: finsert okn, moenth, vear|
Jomt Venture Member's or Subcontractor’s MNume: [irserr ol momie ]
REB Mo, and title: fowsert RFB neosher ard 1itle ]
Page finsers page mmber | of finsers otal momber] pages
SEA and/or SH Declaration

in aceordance with Section 111, Oualification Criterta, and Reguirements

We
O {a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
O (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

0 ic) had been subject to disqualification by the Bank for non-compliance with SEAS SH obligations. An
arbitral award on the disqualification case has been made in our favor,

O (d)had been subject 1o disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two yvears. We have subsequently demonstrated that we have adequate capacity and
commitment o comply with SEA/ SH abligations,

O {e) hod been subject 1o disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached evidence demonstrating that we have adequate capacity
and commitment to comply with SEA/ SH obligations,

L ch above is applicable, attach evidence of an arbifral award reversing the findings on the boues
underlying the disgualiffcation. |

Hf () or fe) above are applicable, provide the folfowing infarmation:f

Perod of disqualification; From o

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/ SH obligations {as per (d) above)

Mame of Emplover:
Mume of Project:

Contract deseniption;
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Contact Information: { Tel. email, name of contact person:

As an alternative to the evidence under (d), other evidence demonsirating adequate capacity and
commiitment 1o comply with SEA/ SH obligations (as per (e} above) fattach details as appropriate |

CHficial Lise Only



Section 1V - Bidding Forms N

Form FIN — 3.1: Financial Situation and Performance

Bidder's Mame: -
Date; )
IV Member’s Name =
RFR Mo, and title: .
Page ~of pages
I. Financial data
Type of Financial information Historie information for previous vears,
in
{currency) {wmount in currency, currency, exchange rate®, USD
equivalent)

Year | Yiear 2 Year 3 Yeard Year 5
‘Statement of Financial Position (Information from Balance Sheet)

Towml Assets {TA)

Towl Liabilities (TL )

Total Fquity/Net Worth (NW)
Cument Assets (CA)

Current Liabilities (CL)
Working Capital ( WC)

Information from Tncome Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information
Cash Flow from Opemting

Activities

*Referto 1TH 36,1 for the exchange rate C: y
[

Officlal Use Only



Sexction I - Bidding Forms 91

2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress
and for future contract commitments.

No. Source of finance Amount (USS equivalent)

1

2. Financial documents

The Bidder and s parties shall provide copies of financial statements for VEArs pursuant
Section 1. Evaluation and Qualifications Criteria. Sub-factor 3.1. The financial statements shall:

ia) reflect the financial situation of the Bidder or in case of JV member. and not an affiliated
entity (such as parent company or group member).

(b} be independently sudited or certified in accordance with local legislation.
fc) be complete, including all notes to the financial statements.
{d) correspond o accounting periods already completed and audited.

O Attached are copies of financial staternents' for the vears requined above: and
complving with the requirements

"I the most recent set of Tinanciil statemenis 15 for a ptr'll.:;lf carticr thari {2 months from the date of Bid, the reason
firr this shaaakd be justified f . 1V oell ﬁ!

A
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Form FIN = 3.2: Average Annual Construction Turnover

Bidder's Name:
Diatee: [
IV Member's Name
RFB No. and ithe:
Page of pages
Annual turnover data (construction only)
Year Amount Fxchange rate USD equivalent I
Currency |
[indicare [insert amouni and indicaie
vear] currency/
f
Average
Amul |
Construction |
Tumover * ]

*  See Section 11, Evaluation and Qualification Criteria, Sub-Factor 3.2,
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Form FIN = 3.3: Financial Resources

Specily proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, met of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section 111,
Evaluation and Qualification Criteria

M Source of inancing Amaunt (LSS equivalemt)

L
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Form FIN - 3.4: Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or scceptance has been received,
or for contracts approaching compietion, but for which an ungualified, full completion certificate
has vet to be issued

Currenl Conlrse! Commilmenis

Yalue of _
No Mame of Contract Contact Address, Tel, Wark Completion | 10 g LVEY LA
g ; -- Hin Months
Fax [Current LSS Dhute USS‘menth
Equivalent] [USs‘monta)|
|
4
== |
A
e
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Starting

Year

Form EXF - 4.1: General Construction Experience

Ending
Year

Hidder's Name:
Dt
IV Member's Name
RFB No. and title:

Page of ~ pages

Contract [dentification Raole of
Bidder

Contrsct name:

Brief Description of the Works performed by the
Bidder: B
Amount of contract:
Name of Emplover:
Address:

Contrach o
Briel Description of the Works performed by the
Bidder:

Amount of contract:
Name of Emplover:
Address:

Contract name:;
Brief Deseription of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:
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Form EXP - 4.2(a): Specific Construction and Contract Management
Experience

BiddersName:
[are:
JV Member's Name
RFB Mo, and title: =
Page of _____pages
Similar Contract No. Information
Contract Identification
Award date
Completion date
Rl in Contrac i .
: Prime Member in Management Subcontra
Contractor v Contractor ctor O

O O O
Total Contract Amount : UE§$
If member in a JV or Subcontractor.
spectfy participation in total
Contract amouit
Emplover's lName:
Address:
Telephone/fax number
E-mail:

o D,
A vl By ’
(3 e 218
I.".:*_ :\h_‘-__ : I
ey
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Form EXP - 4.2(a) (cont.): Specific Construction and Contract Management
Experience (cont.)

Similar Contract No, Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section [11:

. Amount _
2. Physical size of required works items

3. Complexity -
4. Methods/ Technology

5. Construction rate for key activities

6. Other Characteristics L

Official Use Only
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|g

Form EXP - 4.2(b): Construction Experience in Key Activities

Bidder's Name:
Date:
Bidder's IV Member Name: N
Subcontractor’s Name” (as per ITB 17}
RFB No. and title:
Page of puies

All Subcontractors for key activities must complete the information in this form as per [TB 17
and Section [, Evaluation and Qualification Criteria. Sub-Factor 4.2,

l. Bey Activity No One;

Information
Comtract Identification
Award dnse
Completion date
Role:in Contract Prime Memberin ~ Management o o
Contractor N Conirnctor .
O O O
Totad Ciomitragt Aumsoumi |
Uss
Ciuantiny (% olume, number, or rmte of | Total quantity m . P:mmtu,g: Actual
production, as applicable) performed the contract participation Cuantin
under the contract per vear or part of the i} (i) Performed
Sear (1) % i)
Year |
Year 2
Year 3
Year 4
Emplosver’s Nime:
“ 1T appilacable
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Information
Audldress:
Telephone/fax mumber

E-mail:

Information

Description of the key activities in
secordance with Sub-Factor 4.2(b) of
Section [11:

3. Aetivity No. Two

Official Use Only
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o o o 101

Form EXP - 4.2(c): Specific Experience in Managing ES aspects

[The following table shall be filled in for comiracis performed by the Bidder, and each
member of a Joint Venture [

Bidder's Name:
Dhate:
Bidder's JV Member Name:
RFB No.and title:
Page of

pages

1. Kev Requirement no | in sccordance with 4.2 (e):

Contract ldentification

Award date
Completion date
Htri;: in Contract ; ;
Prime Memberin  Management
Contractor n Contractor E"h“gm'm
i a O
Toald Ciontract Aamdoeni
LSS

Details of relevant experience

key Requirement no 2 in accordance with 4.2 (¢):

3
J Kev Requirement no 3 in accordance with 4.2 (e
4.

i
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Form of Bid Security —

Bank Guarantee
Heneficiary: e
Request for Bids No:
Dane:
BID GUARANTEE No.:
Guarantor:
We have been informed that _ihereinafier called "the Applicant”)

has submitted or will submit 1o the Beneficiary its Bid (heremafier called "the Bid") for the
execution of under Request for Bids No. (“the RFB").

Furthermore, we understand that. according o the Beneficiary’s conditions, Bids must be
supported by a Bid guarantee.

Al the request of the Applicant, we. as Guarantor, hereby irrevocably undertake 1o pay the
Benelictary any sum or sums not exceeding in total an amount of e i =3
upon receipt by us of the Benchciary™s complyving demand, supported by the Beneliciary's
statement. whether in the demand itsell or a separste signed document accompanying or
identifying the demand. sinting that either the Applicant:

(a) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Applicant’s Letter
of Bud. or any extended date provided by the Applicant: or

(b} having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date
of the Bid validity or any extension thereto provided by the Applicant, (1) has failed 10
execute the contract agreement, or (ii) has failed 1o fumish the Performance Secunty and, il
required, the Environmental and Social (ES) Performance Security, in accordance with the
Instructions o Bidders (*ITB™) of the Beneficiary s Bidding document.

This guaramee will expire: (a) if the Applicant is the successiul Bidder, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, iF required,
the Environmental and Social (ES) Performance Security, issued to the Beneficiary m relation to
such contract agreement; or (b) il the Applicant is not the suceessful Bidder. upon the earlier of (1)
our receipt of a copy of the Beneficiary 's notification 1o the Applicant of the resulis of the Bidding
process; or (1) twenty-eight days after the expiry date of the Bid validity,

Consequently, any demand for payvment under this guarantee must be received by us at the office
indicated above on or before that date.

This guarantee is subject 1o the Uniform Roles for Demand Guarantees (URDG) 2000 Revizsion,
ICC Pubhication No, 738,

[slgnatirefs) f
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Letter of Bid - Financial Part

INSTRUCTIONS TO BIDDERS: DELETE THIN BOX ONCE YOU HAVE COMPLETED THE
DECUMENT

The Bidder must prepare this Letter of Bid on stationery with s letterhead clearly showing the
Bidder 's complete name and business address.

Note: Al fialicized text is o help Bidders in preparing this form.

Date of this Bid submission: [imsery dore qay day, moweh, end vear) of Bid submizsion]
Request for Bid No.: [insert fdenilification)
Alternative No.: |insert identification No if this s a Bid for an alternative|

To: |insert complete name of Emplover|

We, the undersigned, hereby submit the second part of our Bid, the Bid Price, and Bill of
Chuantities. This accompanies the Letier of Bid- Technical Part.

In submitting our Bid. we make the following additional declarations:

(2) Bid Validity; Our Bid shall be valid until [insers day. month, and year in accordance with
ITR 1K 1], and it shall remain binding upon us and may be aceepted at any time on or before
this date;

ih) Total Price: The iotal price of our Bid. excluding any discounts offered in item (1) below is:
[Insert one of the options below as appropriate|

[Uption {, in case of one loi: ] Total price is: [insert the total price of the Bid in wordy and
flgures, indicating the various amounts and the respeciive crrencies |

O

[Option 2, in case of multiple lots. [ (a) Total price of each lot [insert the toial price of each
ot in words and figures, indicating the various amowns and the respective currencies |
and (b) Total price of all lots (sum of all lots) | insers the toral price of all lots in words and
figures, mdicating the various amownis and the respective currencies|:

ic) Discounts: [he discounts offered and the methodology for their application ane:

(1) The discounts offered are: [Specif in cdenag

P offered]
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LR

{ii) The exact method of calculations 1o determine the net price afier application of discounts
is shown below: [;"SEDEC{,I"I. irt detail the method that shall be wsed to qr:!l-jf}' e disconnix |;

{d} Commissions, gratuities, and fees: We have paid. or will pav the following commissions.

gratuities, or fees with respect to the Bidding process or execution of the Contract: [insers

compleie name of each Recipient, its full address. the reasen for which each commission or

gratuity was paid and the amowmt and currency of each such commission or gratuiny],

Name of Recipient Address Reason

Amount

{If none has been paid or is to be paid. indicate “none.™)

Name of the Bidder-*[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [invert compleie

name of person duly authorized o sign the Bid)

Title of the person signing the Bid: [insert complere title of the person signing the Bid)

Eigll.il'l.lrt of the person mamed ahove: | frrsert sigmalnire qf';mrmu whase nante and capacily are

sherwn above |

Date signed [invert dale of signing| day of [inverr monch). [insert vear|

*{ Inthe Gase ol the Rl submitted by o Jind Vemare specify the name of the Jaim Venture & Badder

Lk Persoi sipning (he Bed shall have the power of abomes given by e Bidder The pater ol attomey shall be attiched with the

[id Schedubes

Crfficial Lise Dnly



Section [V - Bidding Forms 104

Appendix to Financial Part
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Table of Adjustment Data
Table A. Local Currency

Index podde Index Source of Rase value Bidder's Bidder's
deseription index* and date* | related corrency | proposed
amount weighting
L Monadjustable WA WA a: 020
2 Labor i b:
} Cement i _—
i Gaind RIS d:
5 Stane B gt
6 Brick FEFES =N
Tatal I .in

The formulae for price adjustment shall be:

Po=a + b Labor n'Labor o + ¢ Cement n/ Cement 0 + d Sand n' Sand o + ¢ Stone_n/ Stone o +

Brick_n'/ Brick: o

1|'||Iilt'.l"l'_‘.'

“Pn” is the adjustment multiplier to be applied 1o the estimated contract value in the relevant
currency of the work carried out in period “n”, this penod being a month unless otherwise stated
in the Contract Data;

Fixed part { non-adjustable),

L.abor part,
Cement part.

Sand part,
Stone part.
Brick part.

b=0.15t0 0.20
c=0151t0 020
d=0201w0025
e=01510 020
F=015w 020

a=10.20

{ Fixed)

*For Local Currency, both Base Cost Indices and Current Cost Indices of Labor, Cement. Rebar,
Stone and Brick will be taken from Bangladesh Bureau of Statistics (www,bbs.gov.bd )

Base and Current Indices: | he base cost indices or prices shall be those prevailing on the day 28
dove prior 1o the closing date for submission ol bids, Current indices or prices shall be those

prevailing on the day

28 davs prior 1o the L
Certificate 15 related, I at any nime the curment i

H

s AP oL ay

|z

mrlable, the latest available comem

:}!r‘fﬁnt f_hf: peniod e whnch a particular interim
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indices will be used subject to subsequent correction of the amounts paid 1o the Contractor when
the current indices become available.

Adjustment after completion: [T the Contractor fails o complete the Works within the Time
completion. adjustment of prices thereafier shall be made using either (i) each index or price
applicable on the date 49 days prior 1o the expiry of the Time for Completion of Works. or (ii} the
current index or price, whichever is more lavorable to the Emplover.

Crfficial Lse Dnly
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Table B. Foreign Currency (FC)

Same as Table A

Official Use Only



Section |Y - Bedding Forms

Table C. Summary of Pavment Currencies

lable: Alternative A

PO o corieiciarinmns ... [Imsert name of Section of the Works|
|"heiiss mienbion mrmouil of Tacign cimensh ey b m Bail porceniogs of 1ol emoten e OO0 T SIRCEY el armsond m L0118 ™A
A B C D
Name of Amount of Rate of Local currency Percentage of
payment currency exchange equivalent Tuotal Bid Price
Currency (local currency C=AxB (TBP)
per unit of LM%
foreign) TBP
Local currency 1.00
Foreign
currency #1
Foreign i
currency #2
Foreign
currency ¥
Total Bid Price 10000
Provisional BOT 100 BDT
sums expressed | 187 258 000 187,258,000.00
in local | 90
CUrrency
TOTAL  BID i
FRICE
{including
provisional
SHIm )
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Bill of Quantities
A, Preamble

l. The Bill of Quantities shall be read in conjunction with the Instructions 1o Bidders, General
and Particular Conditions, Technical Specifications, and Drawings.

b

The quantities given in the Bill of Quantities are estimated and provisional and are given to
provide a common basis for bidding. The basis of pavment will be the actual quantities of
work ordered and carried out, as measured by the Contractor, and verified by the Engineer and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix within the terms of the Contract.

3. The rates and prices bid in the priced Bill of Quantities shall. except insofar as it 15 otherwise
provided under the Contract, include all Constructional Plant, labour, supervision, materiuls,
erection, maintenance, insurance, profit, taxes, and duties, together with all general risks,
liabilities, ‘and obligations s¢t out or implied in the Contract.

4. A mate or price shall be entered against each item in the priced Bill of Quantities. whether
quantities are stated or not. The cost of Ttems against which the Contractor has failed to enter
a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of
(ruantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the ltems
provided in the priced Bill of Quantities, and where no llems are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related ltems of Work.

6. General directions and descriptions of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against each item in the priced Bill of
Cruantities.

7. Provisional Sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with Sub-Clauses
13.4 and 13.5 of the General Conditions except with respect to DAAB Fees and Expenses for
which no instruction will be required from the Engineer,

8. Any materials recovered from the site (soil, pavement materials, abandon traffic
sign/post etc) will be the property of the contractor. The contractor will be liable for its
safe disposal from the site. The contractor will consider all these during bid submission.
Contractor may reuse the recovered materials upon prior approval of the Engineer,
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B. Work ltems

1.  TheBill of Quantities contains the following part Bills, which have been grouped according
to the nature or timing of the work:

Division-01 General & site facilities
Division-02 Earth work

Division-03 Pavement work
Division-03 Structures

Division-06 Incidental

PWD & LGED ltems

Special ltems

Environmental and Social Management
Dayvwaork schedule

Summary of bill of guantities

Crfficial Lse Dndy
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Bill of Quantities

Attached as Annexure -1

{.-":-"..’ﬂ 'I'I"-""".l...
.'::;,‘:4 vk
. i;l
iy % 1 *
': TS 1 g
|-
b .-H:'—." -
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Daywork Schedule

General

{a) Reference should be made to Sub-Clause 13.5 of the General Conditions. Work shall not be
executed on a daywork basis except by written order of the Engineer. Bidders shall enter
basic rutes for daywork items in the Schedules, which mies shall apply to any quantity of
daywork ordered by the Engineer, Nominal quantities have been indicated against each item
of daywork. and the extended total for Daywork shall be carried forward as a Provisional
Sum to the Summary Total Bid Amount. Unless otherwise adjusted. pay ments for daywork
shall be subject to price adjustment in accordance with the provisions in the Conditions of
Contract.

Daywaork Labour

(b} In calculating payments due to the Contractor for the execution of daywork. the hours for
labour will be reckoned from the time of amival of the labour at the job site to execute the
particular stem of daywork to the time of retum o the onginal place of deparure, but
excluding meal breaks and rest periods. Only the nme of classes of labour directly doing
work ordered by the Engineer and for which they are competent 1o perform will be
measured. The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

(¢) The Contractor shall be entitled to payment in respect of the total time that labour is
emploved on daywork, caleulated at the basic rates entered by the Contractor in the
Schedule of Daywork Rates: 1. Labour, together with an additional percentage payment
on basic rates representing the Contractor’s profil. overheads. eic.. as described below:

{a) The basic rates for labour shall cover all direet costs 1o the Contractor, including (but
not limited to) the amount of wages paid o such labour, transportation time, overtime,
subsistence allowances, and any sums paid 10 or on behall of such labour for social
benefits in accordance with Bangladesh law, The basic rates will be pavable in local
currency only.

(b} The additional percentage payment to be quoted by the bidder and applied 1o costs
incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads,
superintendence, liabilities; and insurances and allowances 1o labour, imekeeping, and
clerical and office work, the use of consumable stores, water, lighting. and power; the
use and repair of stagings, scaffolding. workshops, and stores, portable power 1ools,
manual plant, and tools: supervision by the Contractor’s staff. foremen. and other
supervisory personnel; and charges incidental to the foregoing. Payvments under this
item shall be made in the BDT.

Draywork Materials

miaterials used for daywork excep
e addition to labour costs as

Gl )5 #
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detailed heretofore). ai the basic rates entered by the Contractor in the Schedule of
Daywork Rates: 2. Materials, together with an additional percentage pay ment on the basic
rates 1o cover overhead charges and profit, as tollows:

(a) the basic rates for matenals shall be calculated on the basis of the invoiced price,
freight, insurance. handling expenses, damage. losses, etc., and shall provide for
delivery to store for stockpiling at the Site. The basic rates shall be stated in local
currency, but payment will be made in the currency or currencies expended upon
presentation of supporting documentation,

(b} the additional percentage pavment shall be quoted by the bidder and applied to the
equivalent local currency payments made under (a) above. Payments under this item
will be made in the following currency proportions:

(i) foreign: _ percent (to be stated by the bidder);'
(i} loeal: percent (Lo be stated by the bidder):

(e} the cost of hauling materials for use on work ordered 1o be carned out as davwork from
the store or stockpile on the Site to the place where it is (0 be used will be paid in
accordance with the terms for Labour and Construction in this schedule.

Daywaork Contractor’s Equipment

fe) The Contractor shall be entitled to payments in respect of Contractor’s Equipment already
on Site and employed on daywork at the basic rental rates entered by the Contractor in the
Schedule of Daywork Rates: Y, Contractor’s Equipment. Said rates shall be deemed 1o
include due and complete allowance for depreciation, interest, indemnity, and insurance,
repairs. maintenmance. supplies. fuel, lubricanis, and other consumables. and all overhead.
profit. and administrative costs refated to the use of such equipment. The cost of drivers,
operators, and assistanis will be paid for separately as described under the section on
Daywork Labour.

{1} In calculating the payment due to the Contractor for Contractor’s Equipment emploved on
daywork, only the actual number of working hours will be eligible for payment, except that
where applicable and agreed with the Engineer. the travelling time from the pan of the Site
where the Contractor’s Equipment was located when ordered by the Engineer to be
emploved on daywork and the time for return journey thereto shall be included for payment.

{£) The basic rental rates for Contractor™s Equipment emploved on davwork shall be stated in
local currency. but pavments 1o the Contractor will be made in ¢urrency proportions, as

tollows:
{a) foreign: percent (1o be stated by the bidder).
(b} local: percent {to be stated by the bidder).

The bidder shall soate the pefcenlide i i tingke I'iﬂlpl Exi
soaances used
The bidder shall state the percentage in o single lorei lent amd the exchange rates and officiol

somances used |I.I i | é%}"

guivalent and the exchange rates and officind
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Schedule of Dayvwork Rates:

Bidder will include all relevant costs like Contractor’s .
overhead, profit, et for all daywork rates,

Daywork for Labour. Materials, Contractor’s Equipment efe are included in Bill of Quantity
(Annexure-1).

Official Use Cnly
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e

Davwork Summary

Amount®
(BOT)

Fareign

. Total for Daywork: Labour
2. Total for Daywork: Materials
3. Total for Daywork: Contractor’s Equipment

Total for Daywork (Provisional Sum)
{carried forward o Bid Summary. p. )

a. The Emplover should insere local currency bnit.
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Summary of Specified Provisional Sums
in the Bill of Quantities

Prioritized Mass Action Plan-3 (Southwestern Zone- Khulna, Gopalganj)

Package No: WP{RHD)-04

bt |
by [

ltem Code No

Deseription

Amount (BDT)

Specified Provisional Sums not included in subtotal of bills

0], Ps-01 Road Mameenance (Constriction Phase) <0000, D000
0. P5-02  JRelocation of Services, Soctal and Religiows structures, etc. I F.LLLI'I:]"LHHF.IHQ
03 PS-03 [ Additional Special Test |, 500,000.00]
(M, P-4 |Prevention of the spillage and leakage of the poliuting | §8_000.00
materials as per direction of Engeneer in Charge (EC)
5, P5-05  |Construction of iemporary earthen drain and its 50,000,100
munienance (1o druin out the surfece water during rains, o
avoid waler stagnant in the whole construction site as per
direction of EC)
1, P506  JGreen' vegetation cover: Plantation with trees and herbs (i) 3['.1]1]I.'II.L1{I1
live tencing along the ferifert with bushi plants along with
suitable tree species; (i) decorative plant aleng with suitable
tree species insde the compound.
7 P07 |implementation of GRM for 300,000,004
workers: Implementatson cost of GRC decistons which 15 not
covered by the Insurance/Job conract, {Moximum Tk
1R D00 ase )
Sub-total = 57258000, 00
bpecified Provisional Sum for price adjustment | 300, 0, (W0, M
Total Provisional Sum = 187,258,000, 00|
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Grand Summary

Prioritized Mass Action Plan-3 (Southwestern Zone- Khulna, Gopalganj)

Package No: WPRHD)-IM

Creneral Summeary

Page

Awmeent it BOT

Division-01 General & site facilities

Division-02 Earth work

Diviston-03 Pavement work

Division-05 Structures

Division-06 Incidental

PWD & LGED ltems

Special ltems

Environmental and Social Management

Subrotald of Bilfx;

)

Total for Davwark (Provisfonal Sum) *

iB)

Spve(fied Provistanal Swows mol imelindad in seibional of Hills'

(]

| 57.258,000.00

Specified Provisional Sum jor price adjustment®

(h

1 300,000 (0K (K0

Bid Price (4 = B + C. + Dy iCarried forward to Letier of
Rty

iE)

1) All Provisional Sums are 10 be expended in whole or in part at the direction and discretion of the Engineer in
accordance with Sub-Clouses 134 and 13,5 of the General Conditions except with respect to DAAR Fees and

Expenses for which Sub-Clause 13 .4 of the Partbeular Conditions - Part B shall apply,

it} To be enteréd by the Employer.

* For evaluation purposes, Provisions! Sum, other than Dinwork will be excluded
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works, and Non Consuliing Services in
Bank-Financed Procurement

In reference to ITB 4.8 and 5.1, for the information of the Bidders, at the present time firms, goods
and services from the following countries are excluded from this Bidding process:

Under ITH 4.8 {(a) and 5.1: lsracl
Linder ITB 4.8 (b and 5.1 Isrmel
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Section VI - Fraud and Corruption

I. Purpose

1.1 The Bank’s Anti-Corruption Cuidelines and this annex apply with respect o procurement
under Bank Invesiment Project Financing operations.

1. Requirements

21 The Bank requires that Borrowers (including beneficianes of Bank financing): bidders
{applicants/proposers), consultants, contractors, and suppliers: anyv sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or noth; and any of
their personnel. observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Froud and
Corruption.

2.2 To this end, the Bank:
a.  Defines. for the purposes of this provision, the terms set forth below as follows:

i. “corrupt practice™ is the offering, giving. receiving, or soliciting, direetly or indirectly,
of anything of value to influence improperly the actions of another pany;

. “fraudulent practice™ is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead. a party to obtain linancial or
other benefit or to avoid an obligation:

i, “collusive practice”™ 15 an arrangement between two or more parties designed 1o achieve
an improper purpose, including to influence improperly the actions of another party;

iv. “epercive practice” is impairing or harming, or threaiening to impair or harm, directly
of indirectly. any party or the property of the party to influence improperly the actions
of a party;

v. “obstructive practice™ is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence material
o the investigation or making false statements to investigators in onder 1w
materially impede a Bank investigation into allegations of a corrupt. fraudulent,
coercive, of collusive practice: and/or threatening. harassing, or intimidating
any party o prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(b} acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below

muines that the firm or individual
Bls, or ils sub-consultants, sub-
has. directly or indirectly,

b. Rejects a proposal for award if the Bonk de
recommended for award, any of its personnels G
contractors, service providers, suppliers and/ #ig)
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engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing
for the contract in question;

¢. Inaddition 1o the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the Bank determines at any
time that representatives of the Borrower or of a recipient of any parn of the proceeds of
the loan engaged in cormupt. fraudulent, collusive, coercive, or obstructive practices during
the procurement progess, selection and/or execution of the contract in guestion. without
the Borrower having taken timely and appropriate action satisfactory to the Bank to address
such practices when they occur, including by failing to inform the Bank in a timely manner
at the time they knew of the practices;

d. Pursuant to the Banks Anti-Corruption Guidelines and in accordance with the Bank's
prevailing sanctions policies and procedures. may sanction a firm or individual, either
mdefinitely or tor a stated period of time. including by publicly declaring such firm or
mdividual ineligible (1) 1o be awarded or otherwise benefit from a Bank-financed contract.
financially or in anv other manner;| (ii} to be a nominated® sub-contractor, consultant,
manufacturer or supplier, or service provider of an otherwise ¢ligible firm being awarded
n Bank-fingnced contract; and (iii) to receive the proceeds of any loan made by the Bank
or otherwise 1o participate further in the preparation or implementation of any Bank-
financed project;

¢. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicams/proposers). consultanis.
contractors, and suppliers: and their sub-contractors. sub-consultants. service providers,
suppliers. agents. personnel, permit the Bank to inspect’ all accounts, records and other

documents relating to the procurement process, selection and/or contract execution, and to
have them audited by auditors appointed by the Bank.

Foar the avasidance of doubl, o senctioncd pary s incligebalny 1o beawarded a comroct shadl inclade, svithom mviation. (@b
applying for pre-qualification, expressing ntevest o consaltanes, and bidiing, elther diredily or as o pominaisd sub-
conifracior, nisminaod consubant, nominmed mandlsciorer or supplicr. of porminaied service provider, in respect of such
congract, and (i} emiering mio oo addendum or smendmend introducing o materinl modificstion v any exisimg coninct

A povsietead sish-comirscton, pominiled consiltenl. nominsted manulsdisns of supplier, of nominsled service proybder
{different mumes are used depending on the pamiculur bidiing docurment) is one which bis heen: (i included by the bidder in
its pre-yualification application or bid boomise iz brings spealic and critcal expericnee and knov-how jhar allow e bidder
ty et the qualificalion ceguirements for the pariculer bk or (i oppotimed by the Bosmower

Imspectmns in this consest usunlly are investigaive (Le. foransic) in netoge  Thes mvolbve lwa-inding sctivities imdenaken
by e Honk Gr petrsons appsombed by the Bank i sdifress specilic matbers redaled oinvesdigations omdsis, such us ey glunting
e seracity of an allegubion of possiile Fraud asd Corrpiion, drough s appropriae mechani=ms Sach actisis imchide:
b |s cod Timmilsad fis: scossing and caminmy o frm's ) it revivrds andl imbiemuston, anl moking oopies
theneol s mebevami; peeessing aml esuminmp any other do indimmation jwhether i haed copy o ek
el s nelevamnl iEler e ing Sall sl idber

refesont ansln ichels, perlmmring physscal inspectiom. sl dig El-m- drd sl aming thinl party verifcatim ol mfmmution
AT B gl a :
- §I5H Fa
! - E;;
o - ""‘.'-’j;'
g T T
-\.\_\_‘-_\_'__' -
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PART 2 —Works’ Requirements
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Scope of Works

Globally, around 93% of road fatalities occur in low- and middle-income countries ( LMICs), with
the South-East Asia region expeniencing the highest increase in road deaths compared w other
pans of the world. In response, the Government of Bangladesh (GoB) has secured financing from
the World Bank to implement the Bangladesh Road Safety Project (BRSP). Led by the Roads and
Highways Department (RHD) and jointly implemented with the Bangladesh Road Transport
Authonty (BRTA). Bangladesh Police (BP). and the Directorate General of Health Services
(DGHS), the BRSP aims to strengthen GoB's road safety management capacity and achieve a
targeted reduction in road traffic injuries over the next decade.

Under the current civil works package—implemented by RHID's Project Implementation Unit
(PIU y—the primary focus 15 on improving road infrastructure and introducing speed-calming
measures W enhance user safety. Once these interventions are complete, other stakeholders such
as the Bangladesh Police, DGHS, and BRTA can more effectively address the remaining pillars—
such as speed enforcement and post-crash response—io reduce crash exposure, crash risk, and
severity of injuries, ultimately preventing fatalities on the road.

In Bangladesh, national and regional highways represent the highest category of the road network.
carrying significantly higher traffic volumes and speeds than other roads. Pedestrians are
especially vulnerable on these highways, as drivers often fail to yield when they attempt to cross.
Data from the Accident Research Institute (ARID) between 2006 and 2015 shows that 42% of
pedestrian casualties occur during road crossings, 29% while walking along the madside or
shoulder, and 19% when standing still. Recent data {rom the Bangladesh Road Safety Foundation
also indicates a severity of motoreyele crashes on highways comparable 1o those involving

pedesinans.

An International Road Assessment Program (iRAP) study in 2013 rated 97% of Bangladesh’s
major road network as either one- or two-star for pedestrian safety. reflecting insufficient
infrastructure for vulnerable road users. Under the BRSP. iRAP recently evaluated 3,400 km of
major roads revealed that similar star ratings for vulnerable road users | pedestrians, motorey elists,
and biwoyvchists). Certain tvpes of adjacent land use—such as educational. industrial., and
commercial areas—{further increase pedesinan crossing volumes, placing students and workers at
greater risk when walking o schools or workplaces.

IRAP conducted an investment plan for Cluster 3 — Mass Action Treatment, covering total seven
road corridors including the package corridors N7, N702, R4S, and R747, The assessment
revealed that 100% of these package corridors have pedestrian facilities rated below three stars,
while 66% are below three stars for vehicle occupants. The proposed interventions were projected
tr prevent approximately 30900 fatalities and serious injuries (F51), yielding a Benefit-Cost Ratio
(BCR) of 20.1. The Safer Roads Investment Plan (SRIP) recommended several low-cost
countermeasures, such as wide centerlines, improved delineation and signage. curve delineation,
roadside barners, enhanced pedestrian facilities, raised grossings, side-road crossings, school zone
tlashing beacons, improved sight distances, and tage measures. However. due 1o limited
budget and the need for efficient resource alloe W m;\;g_r"n_mr:m of Bangladesh and the World
4 \
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Bank jointly decided to reduce the scope of interventions along these corridors. The Roads and
Highway s Department { RHD) subsequently reviewed the corridors analy zed by iIRAP and selected
priority roads based on factors such as Annual Average Daily Traffic (AADT). current site
conditions, and the approach of applving full-length interventions to maximize impact, rathér than
sporadic treatments across all roads, The finalized roads under this contract package include
construction and development of road safety measures on National (N7 and N702), and Regional
(R745 and R747) highways, where mass action treatments will pow be implemented.

In line with the 1IRAP findings. the Project Implementation Umit (PIU) reviewed cach
recommended treatment along with iIRAP SRIP idemified treatments according to site conditions,
consulting experts and stakeholders 1o refine the designs. Following consensus. some [RAP
templates will be applied to the Mass Action corridors, while others have been modified. For
example. PwC introduced gateway treatments with traffic calming measures, such as speed humps
with flashing beacons, to address sporadic habitation and devélopments, including residential and
industrial areas, However, RHD has observed that speed humps are ofien misused by pedestrians,
potentially creating unmintended safety risks. To ensure effective speed management, RHD has
adopted a more comprehensive approach by installing rumble sirips before entering core built-up
areas. implementing road diets 1o reduce shoulder width. and placing overhead pedestrian crossing
signs with Nashing beacons over raised speed tables. These measures aim 1o address the prevalent
issue of drivers’ unyielding behavior in Bangladesh, ensuring a safer transition between high-speed
and low-speed zones while mitigating risks associated with both pedestrian and driver behaviour.

The works under this package include safety improvements on total 193.42 km of Mass action
comdors of 69.2 KM of Dauladia-Faridpur {Goalchamot )-Magura-Jhenaidah-Jlessore-Khulna-
Mongla (Digraj) Road N7 (Ch: 28+674 w0 434374 km & Che 514792 10 106+292 km), 44.42 KM
of Jessore (Daratana More)-Magura (Vaina More) Road N 702 (Ch: Q0+ 1o 444120 km), 36.7
KM of Kushtia { Tamohoni l-Maherpur-Chuadanga-Thenaidah Road R745 (Ch:79+493 10 116+ 193
km, and 43.4 KM of Kustial Bonoli )-Poradah-AlamDanga-Chuadanga Road R354 (Ch: 79+493
to 116+193 km),
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The civil works include:

Intervention type

Nos of
siles/
length)

N7
Amount

NT02
Amount

R745
Amount

R747
Amount

Total

ete. ) in multiple similar sites.

Minor works { pedestrian crossing. footpath, surfacing, NMVY lane

Major-Minor
Junction with
Single-Side Road
Template
Drawing 01

Mo

27

11

B9

Major-Minor

Junction with

Upposite-Side
Road Template

Drawing 02

No

L]

School Zone
Template
Drawing 03

M

Muorket zone
Template
Drawing (4

Mo

13

12

41

Mid-block
crossing 2 lane
Template
Drawing 05

No

15

13

45

Rail crossing (6

Mo

Curve Treatment
Template
Drawing 07

Meter

6104

9140

Narrow bridge
treatment
Template

Drawing 08

No

1

33

attached)

I
Note: Other treatments for signs, markings, and beacons throughout the corridor drawing
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Description of Drawings

Major-Minor Junetion with One-Side Road - Template Drawing 01: Ideal for T-junctions
where the side road is at the same level as the main carriageway, ensuring a smooth transition and
improved visibility for safer traffic flow.

he treated road will have a length of 100 meters. Traffic calming devices will be implemented on
side roads 1o slow approaching vehicles before merging onto the main road. The junction will be
widened 10 ensure clear visibility for drivers on both roads. The design will also include rumble
strips, along with necessary road markings and signage to enhance the safety of the main

carriageway.

Mujor-Minor Junction with Opposite-Side Road Template Drawing 02: Suitable for the
location where oppoesite side road and a demand of pedestrian crossing.

The trested road will have & length of 150-200 meters, Side roads will merge into the main
carriageway via separate merging lanes, while the main carriageway will provide diverging lanes
for exits to side roads. The design will include a raised pedestrian crossing with rumble strips,
footpath, along with necessary road markings and signage for mimimizing conilicts and enhanced
sufety.

Additionally, the template includes a shorier 15-meter raised footpath (1.5 meters wide) will be
constructed to protect vulnerable road users and control side road vehicle entry onto the main road.
Shoulder improvements will also be implemented over approximately 200 meters.

School Zone Template Drawing 03: Designed for areas near schools, prioritizing iraflic calming
and pedestrian safety. The 200-meter zone includes speed reduction measures, clear markings,
pedestrizn crossings, and signage to alert drivers and protect students. A 1. 5-meter-wide footpath
{60 m) will be provided on both sides, separated from the carriageway by a | meter-wide uniblock
shoulder. Key safety features include a raised pedestrian crossing with overhead signage, flashing
beacons, high-friction surfacing to reduce skidding, and essential markings and lighting for

improved visibility.

On regional highways, where pedestrian volumes are lower, right-of-way is limited, and traffic
speeds are relatively slower, the approach is adjusted for practicality, Instead of footpaths, the
entire 200-meter zone will be treated with colored uniblock paving and shoulder improvements,
scparated from the main carriageway by sudible edge markers. This provides a cost-effective,
context-sensitive solution that enhances safety for vulnerable road users without compromising
traffic flow.

Market zone Template Drawing 04: A market zone, 1ypically 200 meters depending on the buil-
up area. The design includes bus bays, lighting, road markings, signage, raised and level pedestrian
crossings, shoulder treatment, and Foolpaths with fencing and drainage will be included based on
site conditions. The entire 200-meter zone will be treated with colored uniblock paving and
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shoulder improvements. Two 50-meter-long, 3 -meter-wide bus bay will be installed in market
zones, ['he bus bay reduces conflicts by keeping stopped buses off the main carriageway. Signage
and markings enhance driver awareness and traffic flow,

Safety benefits include safer pedestrian movement along the roadside footpath and crossings,
improved passenger safety at bus bavs, and enhanced visibility.

Mid-block (2-lane) crossing Template Drawing 05 : A raised pedestrian crossing with overhead
beacon and crossing sign with rumble strips and zig-zag markings in isolated low built up locations
or peripheral zones of major built-up areas. A shared footpath / hard shoulder will be included as
per site condition,

The speed reduction measures will help calm traffic by providing clear visual cues from a distance
through overhead crossing signs, beacons, rumble strips, and zig-zag markings: These elements
will enhance driver swareness, increase traffic gaps, and encournge motonsts o yield w

pedestrians.

Treatment at rail crossing Template Drawing 06: Installing countdown signs and speed
reducers at rail crossings will significantly help in improving safety. The countdown signs will
provide advanced warning 1o motorists. indicating the time remaining before the train's amival,
allowing them o slow down and prepare for the crossing. Speed reducers, such as rumble stnps
or speed bumps, will encournge drivers to reduce their speed when approaching the crossing,
reducing the risk of accidents caused by high-speed vehicles.

Curve Treatment Template Drawing 07: To improve safety on sharp curves, additional
pavement widening will be implemented along with multiple sets of rumble strips, chevron
signage, edge rumble strip road markings, and W-beam barriers in eritical areas such as near trees,
roadside ditches, ponds, or other hazards.

The rumble sirips and edge line markings will alert motorists to reduce speed, minimizing the nisk
of run-off crashes in hazardous areas. The chevron and curve waming signs will provide ¢lear
guidance. enhancing driver awareness, particularly at might, reducing night-time crashes. The W-
beam barriers will add an extra laver of protection, preventing vehicles from veering into
dangerous roadside obstacles,

Narrow bridge treatment~ Template Drawing 08: Delineation of the narrow section at the
bridee will be achieved through advance waming signs and road markings to channelize traffic
and alert motorists to the approaching bridge or culvert. No-overtaking signs will be placed on
highway approaches 1o enhance safety near the cross-drainage structure. Implementing these
measures will improve visibility, guide vehicles smoothly through the narrow sone, and create o
safer environment for all road users. Enhanced conspicuity and traffic channelization will help
drivers clearly recognize the bridge’s cross-sectional elements, maintain safe operating speeds.
and reduce the risk of errant vehicle crashes
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Descriptions of other treatments with safety henefits:

Flashing beacons or solar powered blinkers: Flashing beacons or solar powered blinkers serve as
a supplement to traditional road signs and wam motonsts of impending hazards. At isolated
Junctions, failure 1o yvield is a leading cause of right-angle and other junction crashes and beacons
have proven to be an effective way 1o draw attention 1o motonsts of the presence of the junction
and improve driver response. This beacon will also be paced in sccident prone arcas,

Installing traffic signage and markings in speed transition zones: In areas with core built-up zones,
a 40 km'h speed limit can be designated, with 23 kmv'h allowed in particularly sensitive arcas, such
as school zones. While the national speed limit is 30 km/h, the transition between the national
speed limit and the reduced limits in built-up areas will be managed effectively. To comply with
BRTA-prescribed speed limits, taftic signs will clearly indicate the speed limit reduction, starting
from 80 km'h to 60 km'h, followed by a series of rumble strips and speed limit signs redecing
further from 60 km/h to 30 km/h and finally 40 km/h in sensitive areas. This phased approach to
speed reduction ensures a smooth transition for drivers. gradually decreasing speeds as they
approach more densely populated or sensitive areas.

Installing directional and route conformational signs for junctions: At key junctions, directional
and route conformational signs will be installed 1o guide drivers and ensure smooth navigation.
These signs will clearly indicate the direction of travel, the name of the roads, and upcoming
intersections, helping drivers make informed decisions and navigate complex junctions with ease.
The signs will be strategically placed at key points before and at junctions to provide adeguate
information.

The locations of countermeasures are shown in Annexure-2.

Key steps to follow:
1. Pre-Construction and Design Compliance
(a) Design Coordination and Road Safety Audit (RSA) Inputs

Provide required design drowings of all listed countermeasures tor each site,
specifications, or data to the Consultant for review and Road Safety Audit {RSA).
While developing the site-specific drawing, the bidder should incorporate the
safery features outlined in the site-specific countermeasure list and
countermeasure drawing. and adhere o the dewlled descriptions provided for
each intervention in the 'Descriptions of Drawing” Section. This ensures the
correct translation of template drawings into site-specific drawings, mimmizing
the need for further revisions and ensuring the design meets the baseline quality
for design audit/review,
Incorporate and implement any design revisions or recommendations issued by
the Consultant or Project implementation unit { PIL prior W commencement of
civil works,
Collaborate with the Consuliant 1o
recommended adjustments are regh

tlied salety ssues, ensunne all
unstruction documents
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(b} Mobilization and Planning
Develop and submit a detailed Work Program. organizational structure, and
resource plan (equipment, labor, materials) for review and approval by the
Consultant.
Before construction, prepare Work Zone Safety Plan, Traffic Management
Flan, Labor Management Plan, and method statements detailing construction
methodology, quality assurance procedures, and proposed sources of materials.
Set oul initinl survey points or provide support to the Consultant in establishing
control/reference points for construction activities,
Ensure worksite safety and maintain existing roads and 1o ensure safe and
continuous traffic low throughout the construction period.

2. Construction and Implementation

{a) Execution of Civil Works
Carry out all construction activities strictly in sccordance with the approved
drawings. specifications, and contract documents.
Maintain quality control procedures (as per the Contractor’s Quality Management
Plan) and rectify non-compliant work as directed by the Consuliant.
Submit Reguests for Inspeetion (RFT) at appropriate stages to confirm
satistactory completion of work segments before proceeding.

{b} Mnt:ml Testing and Enmpli.inu

o Source and test construction materials in accordance with contract requirements

and applicable standards.
Facilitate on-site and off-site testing (field and laboratory) and provide test results
to the Consultant for verification,
Promptly address any non-conformities or defiects reported by the Consultant,
nking cormective measures 45 Necessary,

) Environmental, Social, Health, and Safety (ESHS) Compliance

- Implement all measures prescribed in the project’s Environmenta and Social

Management Plans (ESMP), Labor Management Plan; Gender and Disability
Action Plan, and other relevant ESHS documemtation.
Ensure worker health and safety through appropriate personal protective
equipment (PPE), site safety protocols, and adherence to approved Traffie
Management Plans,
Maintain a grievance redress mechanism (GRM) at the site level and coordinate
with the Consultant and PIL to address and resolve any E&S issues or incidents
promptly.
Motify the Consultant and PIU immediately of any accidents, incidents. or
allegations of Gender-Based Violence (GBV), Sexual Exploitation or Abuse
{SEA), or Sexual Harassment (SH).

{d} Progress Monitoring and Reporting
Maintain daily site logs (equipment. labor. materials, and activities) and submit
regular progress updates o the Consultant,
Assist in periodic inspections by the Consultant or PIL, ensuring timely resolution
of observed deficiencies, o

I
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Prepare and submit monthly progress reporis. including ESHS compliance status,
schedule updates, and any anticipated delays or cost variations,

3. Variations and Contractual Obligations
(a) Variations and Claims
> Promptly submil vanation requests or notifications to the Consultant when design
changes, unforeseen site conditions, ur other factors necessitate modifications to
the works.
Provide all supporting documentation and cost implications for the Consultant and
PIL"s review and approval.
Adhere to the contract’s dispute resolution procedures in coordination with the
Consuliant and PIU if any contractual disputes arise.
(b} Compliance with Instructions and Approvals
= UObtain explicit approval from PIU (through the Consultant) for any
subcontracting of works, proposed extensions of time. or significant changes in
key personnel.
Seck the Consulant’s approval for any design adjustments or material
substitutions before implementation.

4. Post-Construction, Handover, and Defect Liability

(h) Com plctmn and Handover
L'pon completion of the works (or sections thereof), request an inspection and
Taking Over Centificate from the Consultant.
Rectity any outstanding defects identified duning the inspection 1o ensure final
acceptance,
Submit As-Built Drawings reflecting all revisions made during construction.
certified accurate by the Contractor, for the Consultant’s approval,

(e} D«rftﬂ Liability Period
Carry out all necessary remedial works during the Defect Liability Period as
specified in the contract.
Coordinate with the Consultant to address any issues that arise post-completion,
including environmental and social mitigation measures thal require ongoing
atlention.

{d) Support to Before-and-After Evaluation

- Safety criteria cover traffic calming. pedestrian facilities, motoreyvele lanes,

intersection improvemenis. and roadside safety features. Performance metrics,
including speed reduction. crash reduction rates. and behavioural observations
{ pedestnan & drvers) compliance. will assess effectiveness through a before-after
evaluation, Provide data or facilitate access for any before-and-after studies
{e.g., crash data, video observations) to evaluate the effectiveness of implemented
road safety countermeasures.
Assist the Consultant in identifying and resolving any post-implementation issues
to improve safety and performance on the completed sections.

5. General Responsibilities P ““:\
{a) Liaison and Communication f;‘;‘f . ..c{;,.-

‘\ %
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Maintain effective communication channels with PIU, the Consultant, local
authorities, and stakeholders
Participate in regular site meetings, progress reviews, and audits as requested by
the Consultant or PILT

{h) Documentation and Record-Keeping

> Keep comprehensive and up-to-date records of all construction activities. lesting,

inspections, and instructions received.
Ensure that all documentation (daily logs, test certificates, ESHS compliance
records, etc.) is properly archived and available for review by the Consultant and
PIL.

ie) Compliance with Laws and Regulations
Comply with all relevant Bangladeshi laws. regulations. and standards (including
labor laws, environmental regulations, and road safety standards).
Follow the World Bank’s guidelines and procurement regulations as applicable
under the financing agreement.
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Specification

A. General Specification (Technical Specifications) June 2016 of Roads and Highways
. Far items which ane not covered in above specification will be governed by
I. General Specification { Technical Specifications) January 2025 ( 2nd draft) of Roads and Highways
2. MVD Sehedules
3. LGED Schidiiles
4. DNCC Schedules
5. Special Items as described in BOO

Rosd Safery Works Manual (RHD

Road Safery Engineering Toolkit (RHD)

Road Safiety Audit Manual (RHD} 2008

Traffic Sign Manual- Volume] & 2

ESMF (Environment & Social Management Framework )

gl ol '
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Environmental and Social (ES) requirements

Clause 4.1: Contractor General Obligations

In preparing the specification for ES requirements, the WB ESF, ESMF, ESA, ESMP, EHS guidelines,
GHP and relevant national lows have been consulted and followed. The ES requirements have been
prepared in o manner that do not conflict with the relevant Creneral Conditions of Contract and Particular
Conditions of Contract, Contractor need fo follow the above guidelines and documents for Green and
Climate Resiliem Development (GCRD).

The following are the additional requirements to the relevant Conditions of Contract:

Clause 4.6; Co-operation

The subproject implementation includes direct involvement of RHD, BRTA, DGPH and BP under the
umbrella of PIL!, Contractor’s cooperation along with other relevant agencies are required in ES assessment
in subproject implementation. Contractor to provide necessary support 1o conduct these ES assessments
during different phases of project implementation considering Green and Climate Resilient Development
(GCRD.

Clause 4.8: Health and Safety Obligations

The Contractor shall submit to the Engineer for Review a health and safetv manual which has been
specifically prepared for the Works, the Site and other places (if any) where the Contractor intends 1o
execute the Works. The health and safety manual shall set out following health and safety requirements:

OH> Requirements
Managing Physical Hazards on Construction Sites: The Hierarchy of Control Methods:

a. Elimination/ Substitution: Not practiced during construction unless applied in design
phase

b, Engineering controls: Second most effective means of profecting employees from hazards
however, limited due to costs. resources and time constrains.

c. Administrative and work practice controls: Most effective include most of the control
MeRsures

d. PPE: - last resort; it is least effective.

Excavations and Trenching: Safeguards and Control Measures:

a  Excavmed materials: Excavated materials'equipment that could pose a hazard by falling

of rolling into excavations should be kept at least | meter from the edge

Dust: Dust should be kept 10 a minimum by spraying water or other means

Plan safety into the job by considering Traffic, soil, water table.

d Trenches of 1.2 or mone meter deep need a sofe means of egress (e.g. ladder, stairaay,
ramps|

e Conduct daiby inspections for possible cave-ins.

fi- =
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Heavy Equipment: {Heavy Equipment includes but is not limited 1o Backhoes, Bulldozers,
Road Graders, Excavators, S¢rapers Loaders, Dump Trucks, Earth Movers, Trucks 2 Tons
GV'W or Greater. )

a.  Owperstors should have: icense, traiming. qualifications, centifications and medical fitness
b, Safeguard and Control Measures
i. Heavy Equipment should be equipped with: back-up alarm, hom and seat belt.,
. All Motorized Heavy Equipment should require Rollover Protective Structures
{ROPS) with seat restraints.
iil. Inspections Before use
iv. Traffic Management Plan (TMP: TMP should be developed for project’ site to
ensure safe interactions between work activities, equipment, people and
environmeni.

Matertal Handling: Safeguard and Control Measures for Loading and Unloading Huzards,

fa) Use of mechanical lifting equipment e.g.. Cranes, Forklifts and slings.
{h) Safe Wok zone during loading' unloading, inspection.

Hot Work - Welding, Brazing and Cutting: Safeguard and Control Measures include but not
limited o

a. Fire prevention: Remove all combustible materials from the area
b. Fire prtection: Establish fire watch and install Fire extinguisher

e. . PPE
. Skin protection: (ire resistant aprond jacket and gloves, leather safety boots;
welding helmet
i, Eye protection: Welding helmet with UV protecied shades and face shields for
grinding

iil.  Respiratory protecrion: Use filter respirators in ventilated areas and supplied air
respirators { SARs) in confined spaces

Electrical Safety Safeguurd and Control Measures include but not limited o]

a.  Insulation - insulate electrical conduictors with glass, rabber or plastic

b, Electrical protective devices - internipts current flow when it exceeds conductor
capacity likes fuses, circuit breakers & ground fauh circuit interrupters (GFCIs)

. Only competent persons who are rained and qualified to work on elecirical
equipment

d. PPE for electrical work includes: Hard hat. Safety glasses. Long sleeve cotton shin
and long non-meling pants

Safery measures associated with the handling and wse of bitumen:

n. Muost significant hirard in the use of bituminous binders is exposure 1o elevated
temperature which s often handbed at temperatures above | 3000

b, Plant, equipment and processes shoubd be planned o minimaze the hikelibood of
personal contact with hot hitumen,

€. Alwayscarmy out bitumen mwmlhnlwkr\np:mturr
) gy
ﬁ:._.“j;'i.; ::“x
ol \§ /ﬁl
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d.  Good personal hygiene in respect of hands and inner clothing must be
maintained.

e, PPE like fiace shield, suitable eve protection (goggles), hand protecting Heat-
resistunt/chemical resistant gloves 1o be used. For foot protection heat-resistant
heavy duty safety boots (o be used, under no circumatances light shoes or sandals
i be worn,

I  Emergency response planning - bitumen burns:

i Burns 1o the skin or eves should be cooled immediately b-} drenching the

burmed area of the body under clean cold, preferably ninning water

. Emergency water showers with a minimum flow of 73 liters a minute a1
2.1 bar should be delivered for a minimum of 15 minutes. Eve bath
fucilities should be available in close proximity to the working site.

i, First-nid workers must be specifically trained for this bitumen accident
purpose

v. An adequate number of approved bitumen burns first aid kits should be
provided

Disposal of bituminous waste: Waste derived from bituminous binder

applications to be disposed of at approved waste disposal sites. Biluminous

binder waste includes spills, scrapings, flushing residue. contammated product
and bituminous mixtures,

b,  Precautions during heating of Bitumen

I Dk mot leave the tanker unatended when burmers are on:
. Discharge product from the tanker only when the bumers have been
turned off:
i Do notstand directly behind bumers when lighting or adjusting:
. Donot smoke or use cell phones during the heating operation,
i. Transportation of hot bitumen:
I Tankers must not be offloaded during heating.
i, During loading no source of ignition should be allowed in the viciniy of
the receiving tank;
iii. Earthing the vehicle to eliminate the accumulation of electrostatic charge
15 necessary during the loading or offloading of cuthack bitumen
iv. At least |0% space should be lefi after loading to allow for expansion
resulting from any subsequent heating.

Clunse 4. 18: Protection of Environment

For proftection of enyironment, the contractor would take appropeiale mitigation measures o control air,
water, noise pollution as per the national ActsRules’Standards. In case of non-avmlabilin of such
standards. the GHP is to be followed.

Clawse 4.21; Security of the xite

Contractor would take approprate measures for the security of the sites from all possible risks that may
arse form any environmental’'climatic. operational health and safety or societal threats’ hazards.

Clanse 4.23( C): Archavolagical and Geological Findings
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For protection of archaeological and genlogical resources, contractor would take appropriate measures for
preservation of its both mngible and intangible values,

Clause 6.2: Rate of Wages and Conditions of Labour
The Contractor shall:
. Provide written agreement of contract to workers and payment slip
i Ensure discrimination on employment and payment of wages are avoided
iii. - Pay wages as per current Labor Law and Government regulation

iv. Keep records of hours worked, remuneration and deductions (including overtime), collective
bargaining agreements;

v. Record incidents and comesponding Root Cause Analysis (lost time incidents, medical trestment
cases ). first aid cases, high potential near misses, and remedial and preventive activities required
(for example, revised job safety analysis. new or different equipment. skills training, and s0
forth)

vi.  Establish o GRM to raise worker grievances

Im the connection of the above, refer 1o Particular Conditions of Contract (SECTION IX) {Sub Clanse
4.24,4.25,6.1. 6.2 (6.21-6.27), 6.5-6.9.

Clawse 6.5: Working Hour

Conptragtor o follow the Bangladesh Labour Act 2006 ( Amendments 2003, 2008, 20237 and rebevant
Labour Rules, Maximum working hours in a day and a week which are restricted to & hours and 48 hours
respectively.

Clavse 6.28: Training of Contractor's Personnel and Code of Conduct (Col)
As per ESMP outlined in the ESA the contractor to armangze traming for the workers on the following issues:

SEASSH (Sexual Exploitation and Abuse’ Sexusl Harassment'GBY awarencss and sensitization
Health and hygiene

Awareness trunimg about the communicable diseases like STD=s, HIV/AIDS etc.

Training on resource efficiency

CHS and Wasie mianagement

Labour management procedures

- B ® ® ® ®

Contracior will aiso indicate the duration. frequency and timing of thiese training.

Contractors will need to maintain labour relntions with local communities through a code of conduct
(CaC). The Col commits all persons engaged by the comtractor, including sub-contractors and
aippliers. 1o acceptuble standards of behaviour, The Col must include sanctions for non-compliance,
inluding non-complianée with specific policies related 10 gender-based violence. sexual exploitation
and sexual haressment (e.g., termination), The CoC should be written in plain language and signed by

each worker indicate that they have:
(o B\ 5

7
o
v
L
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- received a copy of the CoC as pant of their contract;

- had the CoC explained w them as part of induction process;

- acknowledged that adherence 1o this CoC is a mandatory condition of employvment;

- understood that violations of the Col’ can result in serious consequences, up to and mcluding
dismissal, or referral 10 legnl authorties.

A copy of the CoC shall be displaved in a location easily accessible 1o the community and project
affiected people. It shull be provided in English and Bangla.

In addition to the sub-clauses of the Conditions of Contract mentioned above contractor will also
comply with following requiremeni:

Munagement and Safety of Hazardous Materials

Contractor will avoud or minimize community exposare to hazardous materials and substances that may be
released by the sub-project activities, project-related traffic and road safety risks, discases and hazard due
to use of vibratory equipment. construction debris handling and disposal etc. Contractor will ensure
effective measures n place o address emergency events. Ensure that safeguarding of personnel and
property is carried out in a manner that avoids or minmmizes risks to the project affected communities,

Resource Efficiency and Pollution Prevention and Management

For Resource Efficiency, the contractor will identify feasible measures for efficient use of resources
through:

Energy: Optimum energy use by introducing energy efficient machinery and working processes
Water usage and management to minimize water usage during construction, conservation measures
to oifset wotal construction water demand and maintain balance for demand of water resources

= Lse of raw materials by exploring use of local materials, recyeled aggregates, use of innovative
technology so as o minimize project’s foot prints on finite nafural resources,

Pollution prevention and management

Control of Air Pollution:
Air pallution will occur due 1o site preparation. earth filling. subgrade & 156G preparation, stack vards and
labour shed construction, grading and movement of vehicles and the mitigation messures are

» Ensure that all vetucles and machines comply with technical and environmental safety regulations

* Schedule the operation times for vehicles, machines working in the construction area to reduce air

embssions

* Regular watering and sprinkling for dust suppression are 1o be done properly,

 Stockpiles of dusty materials will be covered by palythene or tarpaulin

 Speed of vehicles on site and approoach road will be limited to 15-20 km/hr

Contral of water pollution:
Surface and groundwater can be contaminated by sewage & wastewater from labour camp, dumping of
maist soil for prolong period and efMuent disposal and the mitigation measures are suggested below:

* Labour camp should be constructed at a safer distance from the waterbody with septic tnks and soak

wells:

o Arrangement of mobile toilets may be set at work sites

« Waste disposal 15 prohibited o waterbodies, reuse/recycle.

* Fuel, oil and used oil stornge areas shall be contained in concrete Noor;
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o Excavated soil will not be kept for prolonged period to avoid leaching

& Treated effluent will be discharged after achieving norms prescribed by the Dok Drain outlet should
be regularly cleaned

« Proper storage area will be proposed with lining to avosd leakage

o Periadic imspection of the leachate collection svstems

& Provision of primary treatment of storm water shall be arriged

Contral of 5ol Pollution:

Project site soil and sediment can be polluted due 1o disposal of solid and liquid waste of diversified
construction works, operation of heavy equipment, oil spillage of construction vehicles, bitmmen discharge
ete. Mitigation Measures:

& Construction vehicles will remain on compacted gravel roads

® Fuel, lubricating oil, and used oil storage areas will be in the desi ared.
= Contractor shall ensure daily collection and disposal of construction waste, debris. oil, foel spillage,
used oil ete.

o Covering the road shoulders and slopes by the first growing turf,

Control of Moise Pollution:
Maoise polhition may ocour because oft Operation of vehicles and equipment during the she preperation,
bituminous work, earth work, stack vards and labour shed construction, transportation of construction
matertals, Operation of batching plant 1.¢.. concrete. asphalt and mitigation measures are suggested below:
o Construction activities in doy time and minimize night time working.
» Regulnte the speed for traffic in and around the project areas.
» Regularhy carmy out maintenance and routine inspections on vehicles and construction machineries
i ensure the technical standards,
= Ensure the construction equipment are with proper silencer and mufTler, padding/notse isolator and
select the least noisy machine.
® The personnel involved in high noise generating activities shall be provided with personal
protective devices like ear plug

Management of Hazardous and non-haeardous waste

The Project will generate both solid non-hazardous and hazardous wastes throughour the constrection
phase. The anticipated non-hazardous waste tvpes include excavated material, broken aggregates,
Municipal Solid Waste, concrete from broken piles, wastewster e1c. While harardous waste may inclde
used oil, empty drams or replaced parts of the construction machinery, used banery, road marking pain
ete. Mitigation Measures are given below:
& The hazardous wiste'e-waste 1o be collected in steel drums and stored in o segregated roofed area
and periodically disposed at approved waste disposal facilitares
® The camp site shall have compost pits for treating organic waste and separate bins for collecting
the inorganic waste, which shall be disposed at nearest disposal sites.

Biodiversity Conservation and Sustainable Management of Living Natural Resources
MNegative Impacts on Eco-system and Biodiversity {Aquatic & Terrestrial Ecology ) may occur becatise of
spillage or disposal of solid & hoguid wastes from onsite development activities and vehicles & squipment
will disturb the habitat of fishes. Mingation Measures:
& Activities near natural hiabitar should be avoided.
o No waste should be dumped in water bodses without proper tre h
& construction sites should not be disposed off in the waterbodies®
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& Mo Stomge of raw material. diesel, paint et near waterbodies
s No tree cutting even if any tree is to be cut, then plantation should be undertaken i minimum
ratio of 1:3.

Traffic Management:
Materials carrying vehicles and construction vehicles ( Excavator, pay loader. grader, dump-truck etc.) may
damage environment in the construction area and may be a disturbance 10 nearby population. Withow
proper traffic management accidents may also occur. Consequence Mitigation Mensures are suggestid
helow:

¢ Defensive driving training of drivers and proper maintenance of vehicles,

¢ Establishing diversion roads during the construction;

» Place traffic sign/cantionary sign o avoid undue traffic congestion

& Al night, the passage shall be delineated with lantems/ suitable light source.

» For regulation of traffic. the Mlagmen shall be equipped with red and green flags and illuminating

viest at night especially near al intersection.
o Development and implementation of traffic management plan.

Ranad Safeiy

The Contractor shall ke all necessany safety measures 1o avoid the occurrence of incidents and
injuries 1o any third party, associated with the use of, if any, Contractor’s Equipment on public
roads or other public infrastructure.

The Contractor shall monitor road satety incidents and accidents to identify negative safetly issues
and establish and implement necessary measures to resolve them.

To comply with the ES requirements the contractor shall submit along the bid number of
Management Strategies and Implementation Plans ( MS51Ps) which may include the following but not
limivied fo:

Air, water and notse pollution prevention plan and resource efficiency measures
Traffic Management Plan

OHS Plan for Workers

Emergency Response Plan

Cirtevance Redress Mechanism (GRM)

Contractor will also submit with the bid a monitoring plan for monitoring of ES parameters mentioned
above which should include but not limited to the following:

Ambicnt Air Quality

Moise

Water Cuality

Soil pollution

SEASH and Discrimination
®  Waste disposal

Pavment for ES Reguiremenis

All the ES requirement related cost i inclieded in the BOO and payment will be made based on the progress
of the activities mentionesd above. e e
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Contractor’s Representative and Key Personnel

51 | Designation/Position Relevant Minimum Years of
No Academic Experience/Relevant Work
Qualifications Experience

I. | Project Manager-01 | B.S¢, Engg, in Civil | Total Work Experience: 12 vears (for
No. ( Shall b M.Se. qualified) or 15 vears (for B.Sc.
Highway Engineer. qualified).
nominated from Lead 10 (Ten) vears' Experience in road
Partner, in case of JV) construction  contracts  with  FIDIC

Conditions; Expenience in  similar
capacity for at least two similar projects.
Must be capable 10 communicate
properly in English or Bangla language.

2. | Deputy Project | B.Sc. Engg. in Civil | Total Work Experience: 10 years. 07

| Manager-02 Mo, {Seven) wears' experience in Road
(Shall be Highway construction contract: Experience in
Engineer) similar capacity for m least one similar
project.
' 3 | Highway/Pavement | B.Sc. Engg. in Civil | Total Work Experience: 12 years. 07 |
Engineer - 02 No. {Seven) vyears in road construction |
| contract; Shall have experience in |
pavement surface improvement for road |
| safety,

4. | Traffic B.S¢. Engg. in Civil | Total Work Experience: 12 years. 07
Engineer/Safety (Seven) wears' experience in road
Engineer-02 No. | construction  contracts  in safety

| management.

5. | Planning Engineer - | B.Sc. Engg. in Civil | Total Work Experience: 12 years. 07
01 Mo, (Seven) yvears' experience in planning &

programiming. Must have expertise on
M3 Project/Primavera or similar kind of
software.

6 | Quality | B.Se. Engg. in Civil | Total Work Experience: 12 years. 07

Assurance Quality
Control Material
Engineer -02 No.

[(Seven) vears' experience in Quality |
Assurance Quality of Road construction |
contracis and shall have _
experience in pavemenl materrals. Must |
have rience of Asphalt Pavement '
' v following both Marshall

%‘Eﬂ@lﬁﬂih design procedure.
E N, ) i e

-
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51 Designation/Position Relevant Minimum Years of '
No Academic Experience/Relevant Work

 Qualifications Experience

7 | PlantEguipment B.Sc. Engg. in Total Work Experience; 12 vears. 07
Engineer-02 No Civil'Mechanical | (Seven) years' experience as  a

PlantEquipment  Engineer in  road
construction and road safety contracts,

[ 8 | Quantity Surveyor - | B.Sc. Engg. in Civil | Total Work Experience: 12 vears. 07

02 No. (Seven) years' experience as a CQuantity
Engineer in Road construction contract,

9 | Environmental B.Sc.Engg in Civil/ | Total Work Experience: 08 vears, 05
Momitoring Officer - | Environmental (Five) years' experience in ESMP/EMP
Ol No. Science preparation’ implementation of Civil

works contracts.

10 | Oecupational Health | BSe.  Engg  in | Total Work Experience: OB vears 05
and Safety (OHS}01 | CivilEnvironmental | (Five) years' experience in preparing and
™o, Science executing health and safetv plans in Civil

works contracts,

11 | Social Development | Bachelor Degree in | Total Work Experience: 08 vears. 03
and Stakeholder | Social Science or | (Five) vears' expenence in resettlement
Engagement Expert | equivalent and social impact management including
01 No. monitoring and responding to  nisks

| related to lnbor influx and GBV. as well
as experience with Grievance Redress
Mechanisms (GRM).

12 | Gender and SEA/SH | Bachelor Degree in | Total Work Experience: 08 vears. 03

Specialist-01 No. Social {Five) years' experience as a Gender or
scienee/Gender SEA/SH Specialist  in  construction
Studies Or | projects. |
equivalent !

13 | Highway Supervisor - | Diploma in Unil | Total Work Experience: 10 years. 07
08 MNos. Engg. {Seven) yvears' experience as a Highway

Supervisor i road construction, ]

14 | Surveyor-08 Nos. Diploma in Civil | Total Work Experience: 10 years. 03

Engg./Certified {Five) years’ expenence in survey of road

| from Survey | construction’ topographic survey’ CAD
; Institution operation etc. .
15 | Electrical Engineer - | B.5¢.  Enge  in | Total Work Experience: 08 vears, '
Electrical 03 { Three) vears” experience in solar and !

| sustaimable energy.
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Sl | Designation/Position Relevant Minimum Years of
No Academic Experience/Relevant Work
Qualifications Experience
16 | Junior QAQC | B.Se. Engg. in Civil | Total Work Experience: 05 years. 03
Engineer-01 No. (Three) wyears' experience in  road
construction.
17 | Junior Engineer | B.Sc. Engg. in Civil | Total Work Experience: 05 vears. 03
| {Highwayv }-02 Nos. {Three) wvears' experience in  road
construction works,
18 | Laboratory Diploma in Civil | Total Work Experience: 10 years. 07
Technician-04-Nos. | Engg, (Seven) years' experience as a Laboratory
Technician in Road construction works,
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Drawings

Drawing files are attached as Annexure-3
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Supplementary Information

ES Screening report is attached as Annexure-4
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PART 3 — Conditions of Contract and
Contract Forms

N
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P

Section VIII - General Conditions (GC)

Red Book:
L FIDIC 201 7-2022, All nghts reserved.

I'he Conditions of Contract are the “General Conditions™ which form part of the “Conditions of
Contract for Construction for Building and Engineering Works Designed by the Emplover {("Red
book™ Second edition 2017, reprinted 2022 with amendments™ published by the Federation
Internationale Des Ingenieurs — Conseils (FIDIC) and the following “Particular Conditions™ which
comprise of the World Bank’s COPA and the amendments and additions to such General
Conditions.

An original copy of the above FIDIC publication i.¢.. “Conditions of Contract for Building and
Engineering Works Designed by the Emplover™ must be obtained from FIDIC,

International Federation of Consulting Engineers (FIDIC)

FIDIC Bookshop — Box- 311 = CH = 1215 Geneva |5 Switzerland

Fax: +41 22 799 49 (54

Telephone; +41 22 799 49 01

E-mail: Hidiea fidic.org

www. dic.ory

FIDIC code : ISBN13 : 978-2-88432.084-9
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Section IX - Particular Conditions

The following Particular Conditions shall supplement the General Conditions. Whenever there 1s
a conflict, the provisions herein shall prevail over those in the General Conditions.
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Conditions | Sub-Clause | Data
Where the Contract allows  1.1.20
for Cost  Plus  Profit NA

percentage profit 1o be added
1o the Cost

Employer's mname  and

address

Engineer's name and address 1.

Bank's name
Borrower's name
Time for Completion

Defects Notification Period
Sections
Electronic transmission
system

Address of Employer for
COM MUAICAlons:

Address of Engineer for
communications:

Address of Contractor for
communications:

Governing Law

Ruling language

Language for
communications

Time for the Parties o signa
Contract Agreement
Number of additional paper
copies of Contractor's
Documents

fotal liability of  the
Contractor o the Employer

1.1.31

13 (@) (i)

L3

1.3¢d)
1.3(d)
1.4
| .4
1.4
1.6

.8

Project Director

Bangladesh Road Safety Project
Roads and Highways Department
Room No. 207, Level-2, Block-A
Sarak Bhaban, Tejgaon, Dhaka-1208,
E-mail: pd.brspidgmail.com
Website: www.rhd gov bd

730 davs

: _T_EE days. {one vear)

NA

' As per GOC

Project Director. BRSP

Room No, 207, Level-2. Block-A
Sarak Bhaban, Tejgaon, Dhaka-1 208,
E-muail: pd.brspi gmail.com

<to be given a1 the time of contract=

<10 be given at the time of contract>

Law of Bangladesh
English
English

 <supervision consultant — will be mentioned later>
- The World Bank
- People’s Republic of Bangladesh

28 days after receipt of the Letter of Acceptance

Tan

NP,
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| Conditions Sub-Clause | Data

under or in connection with

the Coniract i

Site 1.174 Bangladesh National and Regional Highways (N7
NTO2, R745. and BR747) and adiacent areas. Site {ivt
ix provided in Section-Vif

I'ime for access o the Site 2.1 The nght of access 1o and possession of all pants of
the "Site™ under N7, N2, R743, and 8747 will be
Eiven [0 contractors ay per uppn.lw'd work plan
affer sipning the contract

Engineer's Duties and 3.2 Written consent of the Emplover is required for any

Authaority _ variation.

Cyber security- Contractor’s 4.1 N/

obligations [ .

Performance Security 42 The Performance Security will be in the form of a
Bank guwaramiee in the amount(s) of 10% (ten
percent) of the Accepted Contract Amount and in
the same currency (ies) of the Accepled Contract
Amount,

Enviconmental and Social 4.2 NIA

({ES) Performance Security

Period for notification of 4.7.2(a) 28 Days

errors  in the items of

reference

Period of payvment for 4.19 The Contractor shall be responsible for the

temporary utilitics provision of all power, water and other
services/utilities he may require tll the issue of the
Taking-Over Certificate,

Number of additional paper 4.20 Two

copies of progress reports

Cyber security 4.20 N4

Cyber  security-immediate  4.20 Ned

reporing

Maximum allowable 5.1{a) 25%

accumulated value of work

subcontracted (as a

percentage of the Accepled

Contragt Amaunt)

Parts of the Works for which  3.1th) None

subcontracting s not

permiited :

Normal working hours 6.5 haﬁmﬁj’d.wmm Ram to Hpm

:|.5 T -
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| Conditions | Sub-Clause | Data ]
' & days m & weck, except Fniday and govermment
|  holidays,
MNumber of additional paper 83 Two
copies of program _ _
Delay damages pavable for 8.8 0.01% of Total Contract Value per dav.
each day of delay
Maximum amount of delay 8.8 10%% of the Accepted Contract Amount.
damages
Method of measurement 122 As per GOC and other clauses
Percentage profit 12.3 N/A
Cyber secunty- Vanation 13.3.1 (a) N/A
Percentage mate to be applied 134 (biin) NA
to  Provisionsl Sums for
overhead charges and profit
Total advance payvment 14.2 | 0% Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which
the Accepted Contract Amount is payable
Repayment of Advance 1423 {a) minimum amount of certified interim payments
payvment 1o commence repayment of the Advance Payvment,
as o percentage of the Accepted Contract Amourit
payable in that currency 0 %
ih) percentage deductions for the repayment of the
Advance Pavment 30%
Period of payment 14.3 Period of pavment is Two months
Employer may allow to submit earlier
MNumber of additional paper 14.3(b) Two
copies of Stalements
Percentage of retention | 4. 3¢kii) 3%
Limit of Retention Money 14 3{iii) 3%
(s o percentage of Accepted
Contract Amount)
Plant and Materials Not Applicable
14.5(bi)
_ | 4.3(c i) Not Applicable
Minimum Amount  of 14.6.2 5% of the Accepted Contract Amount,
Interim Payment Certificates
Cyber security- withholding 14.6.2 Nid
payments
Penod of payment of [14.7(a) 28 days

Advance Payment L the
Contractor
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Conditions | Sub-Clause | Data

iod for the Employer o 14,7001 B0 days
make interim payvments to
the Comtractor under Sub-
Clouse 1 4.6 (interim
Payment) I
Period for the Employer to  14.7b{ii} 6l davs
make interim payments to
the Contractor under Sub-
Clouse 14.13 {Final
Payment) |
Period for the Emplover to  14.7(c) 6l days
make final payment to the
Contractor |
financing  charges  for 14.8 I %
delaved payvment
| percentage points above the
average bank  short-ternm
lending rate as referred to
under sub-paragraph {a)l . .
Number of additional paper 14.11.1{h) Six
copies of draft Final
Statement |
Forces of nature, the nsks of  17.2(d) Fire
which are allocated 1w the Rain
{Contractor Flood

_ Damage of utility lines
Permitted deductible limits 191 insurance required for the Works: The contractor
will insure for works for 100% contract value.
insurance required for Goods: N/A
insurance required for Lability for breach of
professional duty: Yes
insurance required against liability for fitness for
purpose {if any is required): N/A
msurance required for imjury (o persons and
damage to property:  Yes.
insurance required for injury 0 employees: Yes.

Additional amount w0 be 19.2.1{b) 15%

insured (as a percentage of
the replacement value, if less
or more than 15%)
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Conditions Sub-Clanse

Data

List of nsks ansmg lrom  19.2.101v)
Exceptional Events which
shall not be excluded from

the mmsurance cover for the

Works

Extent of insurance required 1922

for Goods

Amount of  Insurance

required for Goods

amount  of  insurance 19.2.3(a)

required  for liability for

breach of professional duty

Insurance required against 19.2.3(b)

lisbility for fitness for

purpose !

Period of insurance required 1923

for liability for breach of

professional duty

Amount of  insurance 19.2.4

required for injury to persons

and damage to property

Crther insurances required by

Laws and by local practce

i give details) _ _

Time for appointmenmt of 21.]

DAAB member (s}

The DAAB shall be 21.1

comprised of |

List of proposed members of 211

DAAB

Rules of arbitration 21.6ia)
21.6 (b)

Place ol arbitration 21.6{a)

Fire, flash fiood and MNatural Catastrophes such
as heavy rainfall. flood inundation, cyclone,
landshides, major earthquakes etc.

I NIA

MA

I 100 % of Contract Value
Mo
Until defect Liability period

For Injury to Person: Full Coverage.

For Propenty: Full Coverage for replacement of the
property,

As per law

42 davs after signatur-l.' by both parties of the
Coniract Agreement
One sole Member

Pﬁ}pused by Emi:l'u}'nzf:
011, President. Institution of Engmeers, Bangladesh
Proposed by Contractor [dttach CUs 1w the

Comntraci
I

3

1o be decided during contract signing -
<t be decided during contract signing:
o b decided during contract sigring

Table: Summary of Sections (if any): NOT APPLICABLE,
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Part B - Special Provisions

Sub-Clause 1.1.49 I'he Sub-Clause is replaced with:

Laws “Laws”™ means all national (or state) legislation, statutes,
ordinances and other laws, and regulations and by -laws of any
legally constituted public authorny.”

Sub-Clause 1.1.74 The Sub-Clause is replaced with:

Site “Site” means the places where the Permanent Works are to be
executed, including storage, and working area, and 1o which
Plamt and Materials are 1o be delivered. and any other places
specified in the Contract as forming part of the Site.”

Sub-Clause 1.1.89 to 1.1.92 are added after Sub-Clause 1.1.88

Sub-Clause 1.1 89 Bank “Bank”™ means the financing institution {if anv) named in the
Contract Duta,

Sub-Clause 1.1.90 “Borrower” means the person (il any ) named as the borrower
A in the Contract Data.

Sub-Clause 1.1.91 “ES"™ means Environmental and Social (including Sexual
ES Exploitation and Abuse (SEA ). and Sexual Harassment (SH)).
Sub-Clause 1.1.92 “Sexual Exploitation and Abuse™ “(SEA)™ means the
Sexuval Exploitation and following:

Abuse (SEA), and Sexual Seaual Exploitation is defined as any actual or
Harassmeni (SH) atternpied abuse of position of vulnerability.

differential power. or trust, for sexual purposes.
meluding, but not limited to, profiting monetartly.
socially, or politeally from the sexual exploitation
of another;

Sexual Abuse is delined as the actual or threatened
physical intrusion of a sexual nature, whether by foree
or under unequal or coercive conditions; and

“Senual Harassment™ “(SH)™ is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or phyvsical conduct of & sexual nature by the
Contractor’s  Personnel with other Contractor’'s or
Fmplover's P:rrg.mn;_l

o
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Eemamcamm oo 2 s R o EEE———

Sub-Clause 1.2 Sub-paragraph (a}) is replaced with the following:
Interpretation (a) “Words indicating one gender include all genders:
“he/she™ 15 replaced with:™ it™;
“him'er™ 15 replaced with ~it™;

“his™ and “lis’her” are replaced with: “its™;
“himselfherself™ are replaced with: “itself™.”

Further, “and” is deleted from the end of sub-paragraph (1) and
added at the end of sub-paragraph (j).

sub-paragraph (k) is added:

{k) “The word “tender™ is synonvmous with “bid™ or
“proposal”, the word tenderer with “bidder” or “proposer”
and the words “tender documents™ with “request for bids
documents™ or “request for proposal documents™, as
applicable.™

Sub-Clause 1.5 The following documents are added in the list of Priority

Priority of Documents Documents after (e):

(N * the Particular Conditions Part C- Fraud and
Corruption;

(g} the Paricular Conditions Part [D- Environmenial
and Social (ES) Metrics for Progress Reports;

{h} Particular Conditions- Pant E- Sexual Exploitation
and Abuse (SEA) and'or Sexual Harassment
Performance Declaration for Subcontractors:™

and the list renumbered accordingly.

Sub-Clause 1.6 The last paragraph is replaced with:

Contract Agreement “If the Contractor comprises a JV, the authorised
representative of the JV shall sign the Contract Agreement in
accordance with Sub-Clause 1.14 [lloint and Several

Lichility. [
Sub-Clause 1.12 The following 15 added at the end of the second paragraph:
T “The Contractor shall be permitted 10 disclose information
ContMeitinny required to establish its qualifications to compete for other
projects.”

“or” at the end of (b 15 deleted.
“of " al the end of (¢} is added.

The InJIumn;, 5 lllen,qnchslad:qe () “is being provided o the
Bank . _: --if--.Jh . \

Q\ -’ ) 5=
o h-
o
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Sub-Clause 1.17 The tollowing Sub-Clause 15 added after Sub-Clause 1.16:
Inspections & Aundit by “Pursuant 1o paragraph 2.2 e. of Particular Conditions - Pan C-
the Bank Fraud and Corruption, the Contracior shall permit and shall

cause its apents (where declared or not). subcontractors.
subconsultants, service providers, suppliers, and personnel, 1o
permit, the Bank and/or persons appointed by the Bank 1o
inspect the site and/or the accounts, records and other
documents relating to the procurement process, selection
and/or contract exccution. and to have such sccounts, records
and other documents audited by auditors appointed by the
Bank. The Contractor’s and ity Subcontractors’ and
subconsultanis” attention i1s drawn o Sub-Clause 15.8 (Fraud
and Corruption) which provides, inter alia. that acts intended
to materially impede the exercise of the Bank's inspection and
audit nghts constitute a prohibited practice subject to contract
termination {as well as to a determination of ineligibility
pursuant to the Bank’s prevailing sanctions procedures).”

Sub-Clause 2.4 The first paragraph is replaced with:

Employver's Financial “The Employver shall submit, before the Commencement Date.

Arrangements reasonable evidence that financial arrangements have been
made for linancing the Emplover’s obligations under the
Contract.”
The following sub-paragraph is added at the end of Sub-Clause
2.4:

“In addition, if the Bank has notified to the Borrower that the
Bank hes suspended disbursements under 15 loan, which
finances in whole or in part the execution of the Works, the
Emplover shall give notice of such suspension to the
Contractor with detailed particulars. including the date of such
notification, with a copy to the Engineer. within 7 days of the
Borrower having received the suspension notification from the
Bonk. If alternative funds will be avalable in appropriate
currencies 1o the Employer to continue making pavments o the
Contractor beyond a date 60 days after the date ol Bank
notification of the suspension, the Employer shall provide
reasonable evidence in i1s notice of the extent to which such
funds will be available,”

Sub-Clause 1.6 flf Emplover- Supplied Moerigls are listed in the Woarks'
Reguirementy for the Confractor’s wse in the execution of

ﬁﬁ;f:i{::‘f:dpplim Works. the folfowing provisions sy be aded|
Employer’s Equipment The following is the lost paragraph of Sub-Clause

|:.-|

6 £
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“The Employer shall supply to the Contractor the Employer-
Supplied Materials listed in the Specification. at the time(s)
stated in the Specification (il not stated, within the times that
shall be required to enable the Contractor to proceed with
execution of the Works in accordance with the Programme).

When made available bv the Emplover. the Contractor shall
visually inspect the Emplover-Supplied Materials and shall
prompily give a Notice to the Engineer of any shortage. defect,
or default in them. Thereafier, the Contractor shall rectify such
shorage. defect or default to the extent instructed by the
Engineer. Such instruction shall be deemed 1o have been given
under Sub-Clause 13.3.1 [Variation by Insiruction].

After this visual inspection, the Emplover-Supplied Materials
shall come under the care, custody. and control of the
Contractor. The Contractor’s obligations of inspection, care,
custody, and control shall not relieve the Employer of liability
of any shortage, defect, or default not apparent from a visual
inspection.”

Lff Emplover s Equipment are listed in the Specification for ifhe
Comractor's use in the execution of Works, the following
provisions may be added]:

The following is added after the last paragraph of Sub-Clause
2.6

“The Emplover shall make the Employer’s Equipment listed in
the Specification available to the Contractor at the time(s)
stated in the Specification (if not stated. within the times that
shall be required to enable the Contractor o proceed with
exccution of the Works in accordance with the Programme).

Unless expressly stated otherwise in the Specification, the
Employver’s Equipment shall be provided for the exelusive use
of the Contractor.

When made available by the Employer. the Contractor shall
visually inspect the Emplover's Equipment and shall promptly
give a Notice to the Engineer of any shortage, defect, or default
in them. Thereafier, the Contractor shall rectify such s e,
defect or default to the extent instructed by the Engineer, Such
instruction shall be deemed 1o have been given under Sub-
Clause 13.3.1 | Variation by Instruction).

The Conirsctor shall be responsible for the Employer’'s
Equipment while it is under the Contractor’s control and/or any
of the Contr grsonnel 15 operating il driving i
directing it. WEadE+=oF in control of it,

_.._1 o ] 1|

L]
rl

\ i."'.‘h iy
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The Contractor shall not remove from the Site any items of the
Emplover’s Equipment without the consent of the Emplover.
However, consent shall not be nrequired for wehicles
transporting Goods or Contractor’s personnel to or from the

site.”
Sub-Clause 3.1 The following is added at the end of the first sub-paragraph:
The Engineer “The Engineer’s staft shall include suitably qualified engineers
and other professionals who are competent to carmy oul these
duties.”
Sub-Clause 3.2 The Engineer shall obtain the consent in writing of the
Sniineis’s. Dhiies snd I-_ilmpln.'n}'er l'lefnrer mk:mlg action under the following Sub-
Authority Clauses of these Conditions:

(al Sub-Clause 13.1: Right to vary - instructing a vanation,
excepl;

i} inanemergency situation as determined by the
Engineer: or

)y  (if such a Vanation would increase the
Accepted Contract Amount by less than the
percentage specified in the Contract Data.

(b} Sub-Clause 13.2 {Value Engineering): stating consent or
otherwise to a value engineering proposal submitted by
the Contractor in accordance with Sub-Clause 13.2.

MNotwithstanding the obligation, as set out above, 1o obtain
consent in writing. if, in the opinion of the Engineer. an
emergency occurs affecting the safety of life or of the Works
or of adjoining property, it may. without relieving the
Contractor of any of his duties and responsibility under the
Contract. instruct the Contractor to execute all such work orto
do all such things as may, in the opinion of the Engineer, be
necessary o abate or reduce the risk. The Contractor shall
forthwith comply, despite the absence of comsent of the
Emplover, with any such instruction of the Engineer. The
Engineer shall determine an addition 1o the Contract Price, in
respect of such nstruction, and EOT if any, i accordance with
Clause 13 and shall notify the Contmctor accordingly, with a
copy 1o the Employer,

Sub-Clanse 3.3 The following is added at the end of Sub-Clause 3.3:
Engineer's “The Engineer shall obtain the consent of the Emplover before
Representative appointing or replacing an Engincer’s Representative.”

Sub-Clause 3.4 The fellowing
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Delegation by the “If any assistants are not fluent in this language, the Engineer
Engineer shall make competent interpreters available during all working
hours, in a number sulficient for those assistanis to properly
perform their assigned duties and/or exercise their delegated

authonity.”
Sub-Clause 3.6 In the first paragraph. =42 days” is replaced with: “21 days™
Replacement of the In the third paragraph, “shall” is replaced with; “should”
Engineer
Sub-Clawse 4.1 The following is inserted after the paragraph “The Contractor
Cont s Ceneral shall execute the Works. ..
Obligations “The Contractor shall not post and shall ensure that its

Subcontractors’ suppliers’ manufacturers and Contractors”
Personnel shall not post, any signage on the Site. or in any
other place where the Works will be carried out. except such
signage as 15 required under the Contract. including by the
Laws of the Country, or has been approved by the Emplover.
For the purpases of this sub-clause, signage shall include.
inter alia, flags. billboards, advertising materials and any
other similar item separately posted on the Site.”

The following is inserted afier the paragraph “The Contractor
shall provide the Plant (and spare pans, if amyv) ...™

*All equipment, material, and serviees to be incorporated inor
required for the Works shall have their origin in any eligible
source country as defined by the Bank.™

The following is inserted after the paragraph “The Contracior
shall. whenever required by the Engineer...":

“The Contractor shall not carry out mobilization to Site (e.g.
limited clearance for haul roads, site accesses and work site
establishment, geotechnical investigations or investigations 1o
sclect ancillary features such as quamies and borrow pits)
unless the Engineer gives a Notice of No-objection 1o the
Contractor, @ Notice that shall not be unreasonably delayved,
w0 the measures the Contractor proposes o manage the
environmental and social  risks and impacts, which al a
minimum shall include applving the Management Stralegies
and [mplementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed
as panl of the Contract.

The Contractor, Fﬁ.a]ln -submil 1o the Engineer for Review any
additional M!?fF'i;rﬂic'urc'hcccm:} o manage the ES risks and
5=
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impacts of ongoing Works (e.g.. excavation. earth works,
bridge and structure works, stream. and road diversions,
quarrving of extraction ol matenals, concrele batching, and
asphalt manufacture). These MSIPs collectively comprise the
Contractor’s Environmental and Social Management Plan (C-
ESMP)Y. The Contractor shall review the C-ESMP,
periodically (but not less than every six (6) months). and
update it as required to ensure that it coniains measures
appropriate to the Works, The updated C-ESMP shall be
submitted to the Engineer tor Review,

The C-ESMP shall be part of the Contractor’s Documents.
The procedures for Review of the C-ESMP and its updates
shall be as described in Sub-Clause 4.4.1 [Preparation amd
Review]. ™

The following 15 added as (g); (g) and (h) of the Sub-Clause

are then renumbered as (h) and (1) respectively. “il 5o stated in
the Specification, the Contractor shall:

(i) design structural elements of the Works taking into
account climate change considerations:

(i) apply the concept of universal access (the concept of
universal access means unimpeded sccess for people
of all ages and abilities i different situations and
under various circumstances;

(iii) consider the incremental risks of the public’s
potential exposure to operational accidents or natural
hazards, including extreme weather events; and

(iv) any other requirement stated in the Specification.”™
The following is added at the end of the Sub-Clause:

“The Contractor shall provide relevant contract- related
information, as the Emplover and/or Engineer may
reasonably request to conduct Stakeholder engagements.
“Stakeholder”™ refers to individuals or groups who:

i1) are affected or likely to be affected by the Contret; and
(1) may have an interest in the Contract,

The Comractor shall also directly participate in Stakeholder
engagements, as the Emplover and/or Engineer ma
reasonably request.

Pursuant w0 the Contract Diata, the Contractor. including its
Subcontractors’ suppliers’ manufacturers shall take all

lechnical and org _ CANUTes MeCessany 1o prolect
the informationg systems and daa used o
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connection with the Contract, Without limiting the
foregoing. the Contractor, including its Subcontractors/
supphiers’ manufacturers, shall use all reasonable efforts to
establish, maintain, implement and comply with, reasonable
information technology. information security, cyber security
and data protection controls, policies and procedures,
including oversight, access  confrols,  encrvption.
technological and  physical safeguards and  business
continuity/disaster recovery and security plans thai are
designed to protect against and prevent breach, destruetion,
loss, unauthorized distribution. use, access. disablement,
misappropriation or modification, or other compromise or
misuse of or relating to any information technology system
or data used in connection with the Contract.”

Sub-Clause 4.2 The first paragraph is replaced with:

Performance Security “The Contractor shall obtain (at its cost) a Performance
and ES Performance Security for proper performance and, if applicable, an
Security Environmental and Social (ES) Performance Security for

compliance with the Coniractor’s ES obligations, in the
amounts stated in the Contract Data and denominated in the
currency(ies ) of the Contract or ina freely conventible currency
accepinble to the Employer. I amounts are not stated in the
Contract Data, this Sub-Clause shall not apply.”

In the following Sub-Clauses of the General Conditions, the
term “Performance Security™ is replaced with: “Performance
Security and, if applicable. an Environmental and Social (ES)
Performance Security™:

2.1- Right of Access 1o the Site;

14.2- Advance Payment:

14.6- |ssue of IPC:

14.12- Discharge:

14.13- lssue of FPC:

14.14 Cessation of Emplover's Liability:
I5.2- Termination for Contractor’s Default;

15.5- Termination for Emplover’s Convenience.

Sub-Clause 4.2.1 I'he first paragraph s replaced with;
Contractor’s “The Contractor shall :
applicable, an ES Pedy
28 days after receiving

Q:ﬂuﬂnun::c Security and. if
v 1o the Emplover within
j,_n:l_t-:r“uf{l..n eptance and shall send

obligations
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a copy to the Engineer, The Performance Sccurity and, if
applicable, the ES Performance Securnity, shall be issued by a
reputable bank or financial institution selected by the
Contractor. The Performance Security shall be, as stipulated in
the Contract Data, and shall be in accordance with the form
included in the request for bidding documenis for the subject
contract of in another form agreed by the Employer.”

Thereafier. throughout Sub-Clause 4.2 “Performance Security™
15 replaced with* “Performance Security and, if applicable, ES
Performance Security.”

Sub-Clause 4.2.2 The lirst paragraph is replaced in its entirety with: “The
: Employer shall not make a claim under the Performance
Claims under the /
_ Security, except for amounts for which the Employer is entitled
HENIRCOE S under the Contract.™
Sub-Clause 4.12.3 In sub-paragraph {a) “21 days™ 15 replaced with: “28 days”
Return of Performance
Security
Sub-Clause 4.3 The tollowing is added at the end of the last paragraph: “1f any
C § of these persons is not fluent in this language. the Contractor
ontractor s s : . : :
Represcatative shall make competent interpreters available during all working
hours in o number deemed sufficient by the Engineer.”
Sub-Clause 4.6 The tollowing is added after the first paragraph:
Co-operation “The Contractor shall also, as stated in the Specification or as
instructed by the Engineer, cooperate with and allow
appropriate opportunities for the Employer’s Personnel 1o
conduct any environmental and social assessment.”
Sub-Clause 4.8 The following are included after deleting “and™ at the end of
Health and Safety () and replacing =.” with " at the end of (g):
Ohligations -

(h}  provide health and safety training ol Contractor’s
Personnel as appropnate and muntain  training
reconds;

(i) actively engage the Contrsctor’s Personnel in
promoting  understanding. and  methods  [or,
implementation of health and safety requirements. ns
well as in providing information o Contractor's
Personnel, and provision of persomal protective
n]mpmu:m m expense 1o the Contractor s

Person ”‘_“ﬁ ""1
[ ( SO
'||Il - |

w3 o

% - 4
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(i) put in place workplace processes for Contractor's
Personnel 1o report work situations that they believe
are not safe or healthy, and to remove themselves from
s work situation which they have reasonable
justification to believe presents an imminent and
serious danger to their life or health:

ik) Contractor's Personnel who remove themselves from
such work situations shall not be required w0 retum o
work until necessary remedial action to correct the
situation has been taken, Contractor’s Personne] shall
not be retaliated against or otherwise subject 1o
reprisal or negative action for such reporting or
removal;

i1} subject to Sub-Clause 4.6, collaborate with the entitics
and Personnel under paragraph (a). (b) and (¢) of Sub-
Clause: 4.6. in applying the health and safety
requirements. This is without prejudice to the
responsibility of the relevant entities for the health and
safety of thewr own personnel; and

{m)  establish and implement a system for regular (not less
than six-monthly) review of health and safery
performance and the working environment.”

The second and third paragraphs are replaced with the
following:

“Subject to Sub-Clause 4.1, the Contractor shall submut to the
Engineer for Review a health and safety manual which has
been specifically prepared for the Works, the Site, and other
places (if any) where the Contractor intends to execute the
Works, The procedures for Review of the health and safety

manual and its updates shall be as described in Sub-Clause
4.4.1 [Prepararion and Review .

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and Laws,

The health and safety manual shall set out all the health and
safiety requirements under the Contract,

ia)  which shall include at a mimmum:

{i} the procedures 1o establish and maintain o sale
working environment without risk 1o health at all
workplaces, machinery.,  equipment. and
processe et the control of the Contractor,
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including control measures  for  chemical,
physical and biological substances, and agents:

{ii)  details of the training to be provided, records to
be kept;

(1) the procedures for prévention, preparedness, and
response activities 1o be implemented in the case
of an emergency event (i.e. an unanticipated
mcident. arising from both natural and man-
made hazards. typically in the form of fire.
explosions, leaks, or spills, which may occur for
a variety of different reasons including failure 10
implement operating procedures that are
designed to prevent their occurrence. extreme
weather, or lack of early waming);

(iv)  the measures to be taken to svoid or minimize the
potential for community exposure 0 waler-
borne, water-based, water-related, and vector-
bome diseases,

(v} the measures to be implemented to aveid or
minimize the spread of communicable discases
(including transler of Sexually Transmitted
Diseases or Infections (STDs), such as HIV
vinus) and non-communicable  diseases
associated with the execution of the Works,
taking into consideration differentiated exposure
w and higher sensitivity of vulnerable groups.
This includes taking measures W avoid or
minimize the transmission of communicable
diseases that may be associated with the influx of
temporary or permanent Contract-related labour;

ivi) the policies and procedures on the management
and quality of sccommodation and  welfare
facilities if such accommaodation and welfare
facilities are provided by the Contmactor in
accordance with Sub-Clause 6.6; and

(h}  any other requirements stated in the Specification.

The paragraph starting with: “In addition to the reporting
requirement of..." is deleted and replaced with the addition 1o
GC Sub-Clause 4.20 in Sub-Clause 4200 of the Special
Provisions,
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Sub-Clause 4.15 The following is added at the end of Sub-Clause 4.15:

Access Route “The Contractor shall take all necessary safery measures 1o
avoid the occurrence of incidents and injuries 1o any third
party. associated with the use of, if any, Contmctor's
Equipment on public roads or other public infrastructure.

The Contractor shall monitor road safety incidents and
accidents o identify negative safety issues and establish and
implement necessary measures to resolve them.”

Sub-Clause 4.18 Sub-Clause 4.18 Protection of the Environment is replaced
Protection of the .
Environment “The Contractor shall take all necessary measures 1o:

{a) prodect the environment { both on and off the Site); and

ib) limit damage and nuisance 1o people and property
resulting from pollution, noise, and other results of the
Contractor’s operations and’ or activities,

The Contractor shall ensure that emissions. surface discharges.
effluent and any other pollutants from the Contractor's
activities shall exceed neither the values indicated in the
Specification, nor those preseribed by applicable Laws.

In the event of damage to the environment, property and’'or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Engineer the
appropriate actions and time scale to remedy, as practicable,
the damaged environment o iis former condition. The
Contractor shall implement such remedies at its cost o the
satisfaction of the Engincer.”

o e 4:49 Replace “4.20 (g} with: “the Environmental and Social (ES)
Progress Reports metrics set out in Particular Conditions - Part D™

The following paragraph is added prior to the paragraph
starting with: “However, nothing stated. ., ™ “Unless otherwise
stated in the Contract Data, progress reports shall include status
of compliance to cvber security risks management. and any
foreseeable cvber secunty nsk and mitigation.™

The following is added at the end of the Sub-Clawse:

“In addition ta the reporting requirement of this sub-paragraph

() of Sub-Clause 4.20 [ Progress Reports] the Contractor shall

mform the Engineer immediately of any allegation, incident, or

accident, which has or is likely w have a significant adverse

effect on the enyiron =affected communities, the

public. Employer’s P }pfl‘-él'-.‘rﬁ.@"&i:{.mclur's Personnel. This
e \ =W

II!:'; 1'\ .._ Il- ‘_ ; :.-j_-ll ‘,:%
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ncludes, but 1s not limited to. any incident or accident causing
fatality or senous injury; significant adverse effects or damage
to private property: any cvber security incidents as specified in
the Contract Data: or any allegation of SEA andior SH. In case
of SEA and/'or SH. while maintaining confidentiality as
appropriate. the tvpe of allegation (sexual exploitation. sexual
abuse. or sexual harassment), gender and age of the person who
experienced the alleged incident should be included in the
information.

The Contractor, upon becoming aware of the allegation,
incident, or accident, shall also immediately inform the
Engineer of any such incident or accidemt on the
Subcontractors” or suppliers’ premises relating 10 the Works
which has or is likely to have a significant adverse effect on the
environment, the affected communities. the public, Emplover’s
Personnel or Contractor’s, its Subcontractors’, and suppliers”
personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall
provide full details of such incidents or accidents 1o the
Engineer within the timeframe agreed with the Engineer.

The Contractor shall reguire its Subcontractors and suppliers
(other than Subcontractors) to immediately  notifty  the
Contractor of any incidents or accidents referred to in this

Subclause.”
Sub-Clause 4.21 Sub-Clause 4.21 Security of the Site is replaced with:
Security of the Site “Sub-Clause 4.21 Security of the Site
The Contractor shall be responsible for the security of the Site.
and:

ia}  for keeping unouthonsed persons off the Site;

by authorised persons shall be limited to the Contractor’s
Personnel. the Emplover’s Personnel, and 1o any other
personnel identified as authorised personnel {including
the Emplover's other contractors on the Site), by a
Notice from the Emplover or the Engineer o the
Comtractor.

Subject 1w Sub-Clause 4.1, the Contractor shall submit for the
Engmmeer’s No-objection a security management plan that sets
out the security arrangements for the Sie.

The Contractor shall (i) L‘m]du:‘l appropriate  background
checks on any personnel fo provide security: (i) train
the security personnel fm' determine |.1u| lim e
property trained) in

e
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firearms), and appropriote conduct owards Contractor’s
Personnel. Employers Personnel and affected communities;
and (iii) require the security personnel lo act within the
applicable Laws and any requirements set out in the

specihication.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for
preventive and defensive purposes in proporiion to the nature
and extent of the threat.

In making security arrangements, the Conmtractor shall also
comply with anv additonal requirements stated in the
Specification.”

Sub-Clause 4.23 The first paragraph is replaced with the following:
Archacological and “All fossils, coins, articles of value or antiquity, structures.
Geological Findings groups of structures, and other remains or items of geological,

archaeological, paleontological, historical, architectural, or
religious interest found on the Site shall be placed under the
eare and custody of the Emplover. The Contractor shall:

(a) take all reasonable precautions, including fencing-off
the area or site of the finding, w0 avoid further
disturbance and prevent Contractor’s Personnel or
other persons from removing or damaging any of these
findings;

(b) trmn relevant Contractor’s Personnel on appropriate
actions 1o be taken in the event of such findings; and

(¢) implement any other action consistent with the
requirements of the Specification and relevant Laws.”

Sub-Clause 4.24 4.24.1 Forced Labour
Suppliers {other than The Contractor shall take measures 1o require its suppliers
Subcontractors) [other than Subeontractors) not to employ or engage forced

labour including trafficked persons as described in Sub-Clause

6.21, If forced lnbour/tmfficking cases are identified. the
Contractor shall take measures 1o require the suppliers (o take
appropriate steps to remedy them. Where the supplier does not
remedy the situation, the Contractor shall within a reasonable
penod substitute the supplier with a supplier that is able o
manage such risks,

4.24.2 Child lahour
The Contractor shall tak s 10 require its suppliers
{eiher than Subcontrac fo ”‘Emp-lm or engage child

labour as desenbed in H—l'."lmtsc . "2 IF child labour cases

L1
|"‘ | |
- K i
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are identified, the Contractor shall take measures o reguire the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation. the Contractor shall
within a reasonable period substitute the supplier with a
supplier that is able to manage such nsks.

4.24.3 Serious Safety Issues

The Contructor. including its Subcontractors. shall comply
with all applicable safety obligations. including as stated in
Sub-Clauses 4.8, 5.1 and 6.7, The Contractor shall also lake
measures 1o require its suppliers (other than Subcontractors) to
adopt procedures and mitigation measures adequate to address
safety 1ssues related to their personnel. If serious safety issues
are identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them, Where the
supplier does not remedy the situation. the Contractor shall
within a reasonable period substitute the supplier with a
supplier that is able to manage such risks,

4.24.4 Obtaining natural resource materials in relation to
supplier

The Contractor shall obtain natural resource materials from
suppliers that can demonstrate, through compliance with the
apphicable verification and/ or certification requirements, that
obtaining such materials is no1 contributing 1o the risk of
significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood
products, gravel or sand extraction from riverbeds or beaches.

I a supplier cannot continue to demonstrate that obtaining such
materials 18 not contnbuting to the nsk of significant
conversion or significant degradmion of natural or critical
habitats, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able o
demonstrate that they are not significantly adversely impacting

the habitms.
Sub-Clause 4.25 The Contractor shall heve a Code of Condoect for the
Code of Conduct Contractor's Personnel.

T'he Contractor shall ke all necessary measures to ensure that
each Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited and
understands the consequences of engaging in such prohibited
behaviors,

These measures  inclhyc -Ela_.widim_z instructions -and
documentation that S -&'§ unu.'l‘eﬁl.md by the Contractor’'s
Personnel and secking /o ﬂhu.'li]n that person’s signature
o | ey el
BN~y 2f
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acknowledging receipt  of such instructions andior
documentation, as appropriate.

The Contractor shall alse ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areay
outside the Site accessible to the local community and project
alfected people. The posted Code of Conduct shall be provided
in languages comprehensible o Contractor’s  Personnel,
Emplover's Personnel, and the local community.

The Contractor’s Management Strategy and Implementation
Plans shall include approprate processes for the Contractor to
verily comphance with these obligations,

Sub-Clause 5.1 The following is added at the beginning of the second

Subcontractors paragraph.
“The Contractor shall require in all subcontracts relating 1o the
Waorks that Subcontractors execute the Works in accordance
with the Contract, including complying with the relevant ES
requirements and the obligations set out in Sub-Clause 4.25
above.”

The following is added after the first sentence of the fourth
paragraph: “The Contractor’s submission to the Engineer shall
also include such a Subcontractor’s declaration in accordance
with the Particular Conditions- Part E- Sexual Exploitation
and Abuse (SEA) and/or Sexual Harassmenl Performance

Declaration for Subcontractors,”

The following is added at the end of the last paragraph of Sub-
Clause 5.1

“All subconmtracts relating to the Works shall include
provisions which entitle the Emplover 1o require the
subcontract to be assigned o the Employer under sub-
paragraph (a) of Sub-Clause 15.2.3 | dffer Termination].

Where practicable, the Contractor shall give fair and
reasonable opportunity for contractors from the Country 1o be
appointed as Subcontractors.™

Sub-Clause 5.1.2 In sub-paragraph (¢):

Objection to Nomination  “and™ is deleted from the end of (i)
=7 ot the end of {11) 15 replaced with: =, and”™
The followmg is then added as (i
“iii) be paid only if and etich the, Contractor has recerved
from the Emplover mmnrh-n: 1% due under the

|l'_'|. i
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Subcontract referred 1o under Sub-Clause 5.2.3 [ Payvment 1o
nomingted Subcontractars].”

Sub-Clause 6.1 The following paragraphs are added at the end of the Sub-
Engagement of Staffand  ©13use:
Labour “The Contractor shall provide the Contractor’s Personnel

mformation  and  documentation  that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set out
their rights under relevant labour Laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rghts related to hours
of work, wages, overtime, compensation. and benefits, as well
as those arising from any requirements in the Specification.
The Contractor’s Personnel shall be informed when any
material changes to their terms or conditions of employment
OCCUr.

The Contractor is encouraged, to the exient practicable and
reasonable, 1o employ staff and labour with appropriate
gualifications and experience from sources within  the

Couniry,”
Sub-Clause 6.2 The following paragraphs are added at the end of the Sub-
Rates of Wages and Clause:
Conditions of Labour “The Contractor shall inform the Contractor's Personnel about:

{a} any deduction to their payment and the conditions of such
deductions in accordance with the applicable Laws or as
stated in the Specification: and

{b) their liability to pay personal income taxes in the Country
in respect of such of their salaries. wages. allownnees, and
any benefits as are subject to tax under the Laws of the
Country for the time being in force.

The Contractor shall perform such duties in regard 1o such
deductions thereof as may be imposed on him by such Laws.

Where required by applicable Laws or as stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel wntten notice of termination of employment and
details of severance pavmenis in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) all due wages
and entitlemenis including. as applicable social security
benetits and pension contribut or before the end of their

engagement’ employment”. i
2 e T '\II |
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Sub-Clause 6.5 Working  The following is inserted at the end of the Sub-Clause:

Hours “The Contractor shall provide the Contractor's Personnel

annual holiday and sick, maternity and family leave, as
required by applicable Laws or as stated in the Specification.™

Sub-Clause 6.6 I'he following is added as the last paragraph:
Facilities for Stafl and “1f stated in the Specification, the Contractor shall give access
Labour 1o or provide services that accommodate the physical, social,

and cultural needs of the Comtractor’'s Personnel, The
Contractor shall alse provide similar facilities for the
Emplover's Personnel as stated in the Specification.™

Sub-Clause 6.7 In the second paragraph, *“The Contrctor™ is replaced with:
Health and Safety of “Except as otherwise stated in the Specification, the
Personnel Contractor...”

Sub-Clause 6.9 The Sub-Clause is replaced with:

Contractor’s Personnel “*The Contractor’s Personnel {including Kev Personnel. if anv)
shall be appropriately qualified. skilled, experienced. and
competent in their respective trades or occupations,

The Engineer mav require the Contractor 1o rémove (or cause
e be removed) any person emploved on the Site or Works,
including the Contractor’s Representative and Key Personnel
{ifany ), whi:

{a) persists in any misconduct or lack of care;

(b) carries out duties incompetently or negligently:

je) fails o comply with any provision of the Contract:

(d) persists in any conduct which is prejudicial o safety.
health, or the protection of the environment:

fe) based on reasonable evidence, is determined to have

enguged in Fraud and Corruption during the execution of
the Works:

ifi has been recruited from the Emplover's Personnel in
breach of Sub-Clause 6.3 [Recruitment of Persons|:

ig) undenakes behaviour which breaches the Code of Conduct
for Contractor’s Personngl (ES),

It appropriate. the Contractor shall then prompily appoint (or
cause 0 be appointed) a suitable replacement with equivalent
skills and expenience. In the case of replacement of the
Contractor's  Representative, Adaime 4.3 [Comrracior s
Representative| shall apply, ﬁm{\]ﬂ

&
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Personnel (il any), Sub-Clause 6.12 [Key Personnel] shall
apply.

Subjeet to the requirements in Sub-Clause 4.3 [Condractor s
Represemiative] and 6,12 |[Key  Persommel].  and
notwithstanding any requirement from the Engineer to remove
or cause to réemove any person. the Contractor shall take
immeediate action as appropriate in response to any violation of
ia) through (g) above, Such immediate action shall include
removing (or causing 10 be removed) from the Site or other
places where the Works are being carried out. any Contractor’s
Personnel who engages in (a), (b}, (). (d). (e} or {g) above or
has been recruited as stated in () above.”

Sub-Clause 6,12 The following is inserted at the end of the last paragraph:;

Key Personnel “Ifany of the Key Personnel are not fleent in this language. the
Contractor shall make competent interpreters available during

all working hours in a number deemed sufficient by the
Engineer.”

The following Sub-Clavses 6.13 to 6.27 are added after sub-clause 6.12

Sub-Clause 6.13 The Contractor may bring into the Country any foreign
personnel who are necessary for the execution of the Works to
the extent allowed by the applicable Laws, The Contractor
shall ensure that these personnel are provided with the required
residence visas and work permits. The Emplover will, if
requested by the Contractor, wse 11s best endesvours in a imely
and expeditious manner to assist the Contractor in obtaining
any local, state. national, or government permission reguired
for bringing in the Contractor’s personnel.

Foreign Personnel

The Contractor shall be responsible for the retum of these
personnel 1o the place where they wene recruited or o their
domicile. In the event of the death in the Country of any of
these personnel or members of their families, the Contracior
shall similarly be responsible for making the appropriate
arrangements for their return or burial

Sub-Clause 6.14 Ihe Contractor shall arrange for the provision ol a sufficient

Supply of Foodstuffs supply of suitable food as may be stated in the Hpcciﬁ:.:_l.tinn il

: reasonable prices for the Contractor’s Personnel for the
purposes of or in connection with the Contract,

Sub-Clause 6.15 The Contractor shall. having regard 1o local conditions, privide
Supply of Water on the Site an adequate supply ! Erﬁgw.{-nd other water lor

the wse of the Contractor™s Pe

u
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Sub-Clause 6.16

Measures against Insect
and Pest Nuisance

Sub-Clause 6.17

Aleoholic Liguor or
Drugs

Sub-Clause 6.18
Arms and Ammunition

Sulb-Clause 6,19

Festivals and Religious
Customs

Sub-Clause 6.20

Funeral Arrangements

Sub-Clause 6.21
Foreed Labour

I 76

The Contractor shall at all times take the necessary precautions
to protect the Contractor’s Personnel emploved on the Sile
from insect and pest nuisance. and to reduce the danger to their
health. The Contractor shall comply with all the regulations of
the local health authorities, including wse of appropriae
insecticide.

The Contractor shall not, otherwise than in accordance with the
Laws of the Country, imporn, sell. give, barter, or otherwise
dispose of any aleoholic liquor or drugs. or permit or allow
importation,  sale, gift, baner, or disposal thereto by
Contractor’s Personnel.

The Contractor shall not give, barter, or otherwise dispose of,
lo any person, any arms or ammunition of any kind. or allow
Contractor's Personnel 1o do so.

The Contractor shall respect the Country’s recognized
festivals, days of rest and religious or other customs.

The Contractor shall be responsible, to the extent required by
local regulations, for making any funeral amangements for any
of its local employvees who may die while engaged upon the
Works.

The Contractor. including its Subcontractors, shall not employ
or engage forced labour. Forced labour consists of any work or
service, nol voluntanly performed. that is exacted from an
individual under threat of force or penalty, and includes any
kind of involuntary or compulsory labour, such as indentured
labour, bonded labour, or similar labour-contracting
arrangements.

Mo persons shall be emploved or engaged who have been
Sl-lh.jt':t to trafficking. Trafficking in persons is defined as the
recruilment, transportation, transfer, harbouning or receipt of
persons by means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or recenving of
payments or benefits to achieve the consent of a person having
control over another person. for the purposes of exploitation.

Ohcial Lse OnRly
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Sub-Clause 6.22 The Contractor, including its Subcontractors. shall not employ
Child Labour or engage & child under the age of 14 unless the national law
specifies a higher age (the minimum age).

I'he Contractor, including its Subcontractors, shall not employ
or engage a child between the minimum age and the age of 18
in a manner that is likely to be hazardous, or to interfere with.
the child’s education, or 1o be harmful to the child's health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors. shall only employ
or engage children between the minimum age and the age of
18 after an appropriate risk assessment has been conducted by
the Contractor with the Engineer’s consent. The Contractor
shall be subject to regular monitoring by the Engineer that
includes monitoring of health, working conditions and hours of
work.

Work considered hazardous for children is work that. by its
nature or the circumstances in which it is carried out, is likely
to jeopardize the health, safety, or morals of children. Such
work activities prohibited for children include work:
{a) with exposure o physical. psychological, or sexual
abusg;
{b) underground, underwater, working at heights or in
confined spaces;
ich with dangerous machinery, equipment, or tools, or
involving handling or transport of heavy loads:

(d) in unhealthy environments exposing children to
hazardous substances, agents, or processes, or to
temperatures, noise or vibration damaging 1o health: or

(e} under difficult conditions such as work for long hours,
during the night or in confinement on the premises of

the employer.
Sub-Clause 6.23 The Contractor shall keep complete and accurate records of the
Esisilon t Records of  SMPloyment of labour at the Site. The records shall include the
wnmtu o names, ages, genders, hours worked. and wages paid 10 all

workers. These records shall be summarised on a monthly basis
and submitted o the Engineer. These records shall be included
in the details to be submitted by the Contractor under Sub-
Clause 6.10 [Records of Contractor's Personnel and
Equipmeni],

Sub-Clause 6.24 In countries where the relevant Jabour laws recognise workers”
nghts o form and o join ]q'l'j;i[ki:m' organisations of their

| LS
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Workers' Organisations  choosing and 10 bargain collectively without interference, the
Contractor shall comply with such laws. In such circumstances.
the role of legally established workers' organizations and
legitimate workers” representatives will be respected. and they
will be provided with information needed for meaningful
negotiation in a imely manner. Where the relevant labour laws
substantially restrict workers' organisations, the Contractor
shall enable alternative means for the Contractor’s Personnel
1o express their grievances and protect their rights regarding
working conditions and terms of employment. The Contractor
shall not seek to influence or control these alternative means,
The Contractor shall not discriminate or retaliate against the
Coniractor’s Personnel who participate, or seek to participate,
in such organisations and collective bargaining or alternative
mechanisms. Workers™ organisations are expected to fairly
represent the workers in the workforee.

Sub-Clause 6.25 The Contractor shall not make decisions relating o the
: employment or trestment of Contractor’s Personnel on the
2::?&:?::‘:;" e basis of personal characteristics unrelated to inherent job
requirements. The Contractor shall base the emplovment of
Contractor's Personnel on the principle of equal opportuniiy
and fair treatment and shall not discriminate with respect to any
aspects of the employment relationship, including recruitment
and hiring, compensation (including wages and benefits),
working conditions and terms of employment. access w0
training. job assignment, promotion, termination of
employment or retirement. and disciplinary practices,

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrnimination. The Contractor shall provide protection and
assistance as pecessary 1o ensure non-discrimination and equal
opportunity, including for specific groups such as women,
people with disabilities. migrant workers. and children (of
working age in accordance with Sub-C'lause 6.22).

Sub-Clause 6.26 The Contractor shall have a grievance mechanism for
Contractor's Personnel. and where relevant the workers’
organizations stated in Sub-Clause 6.24, 1o raise workplace
concerns. The grievance mechanism shall be proportionate to
the nature, scale. nisks. and impacts of the Contract. The
mechanism  shall address concems promptly. using an
understandable and transprent. process that provides timely
feedback to those copterned-in a language they understand,

%
'

Contractor's Personnel
Grievance Mechanism
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without any retnibution. and shall operate in on independent
and objective manner.

The Contractor’s Personnel shall be informed of the gnevance
mechanism at the time of engagement for the Contract. and the
measures put in place to protect them against any reprisal for
its use. Measures will be put in place to make the grievance
mechanism easily accessible to all Contrsctor™s Personmnel.

The grievance mechanism shall not impede access to other
judicial or administrative remedies that might be available, or
substitute for pgrievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns prompily, and are readily
accessible to Contractor’s Personnel, Existing grievance
mechanisms may be supplemented as needed with Contract-
specific arrangements,

Sub-Clause 6.27 The Contractor shall provide sppropriate training to relevant
Contractor’s Personnel on ES aspects of the Contract,
ineluding appropriate sensitization on prohibition of SEA and
SH. and health and safety training referred to in Sub-Clapse 4.8

As stated in the Specification or as instructed by the Engineer.
the Contractor shall also allow appropriate opportunities for the
relevant Contractor’s Personnel 1o be trained on ES aspects of
the Contract by the Employer’s Personnel,

The Contractor shall provide training on SEA and SH,
including its prevention, o any of its personnel who has a role
1o supervise other Contractor’s Personnel.

Training of Contractor’s
Personnel

Sub-Clause 7.3 Inspection  The tollowing is added in the first paragraph after “Employver’s
Personnel” “{including the Bank stafl or consultanis acting on
the Bank's behalf. stakebolders and third parties, such as
independent experts. local communities; or non-governmental
organizations)”

The following 1s added as (b} (ivE

“(iv ) carrvout environmental and socal audit. and™

Sub-Clause 7.7 The following is added belfore the first paragraph;
Urwaership of Plant and “Except as otherwise provided in the Contract,”
Materials
s
Sub-Clause 8.1 The Sub- € lause is replaged inis entirety with the following:
I-I;. i "-_'-“.F
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Commencement of Work  “The Engineer shall give a Notice to the Contractor stating the
Commencement Date, not less than 14 davs before the
Commencement Date.

The Notice shall be isssed promptly afier the Engineer

determines the fulfilment of the following conditions:

(a)  signature of the Contract Agreement by both Parties,
and if required. approval of the Contract by relevant
authorties of the Country:

(b} delivery to the Contractor of reasonable evidence of the
Emplover’s financial arrangements (under Sub-Clause
2.4 [Employer’s Financial Arrangements|):

e} except il otherwise specified in the Contract Data.
effective access to and possession of the Site given to
the Contractor together with such permissionis) under
(a) of Sub-Clause 1.13 [Compliance with Laws] as
required for the commencement of the Works;

(dy  receipt by the Contractor of the Advance Payment
under Sub-Clause 14.2 [Advance Pavment] provided
that the corresponding bank guarantee has been
delivered by the Contractor;

(e} constitution of the DAAB in accordance with Sub-
Clause 21,1 and Sub-Clause 21.2 as applicable.

Subject 1o Sub-Clause 4.1 on the Management Strategies and
Implementation Plans and the C-ESMP and Sub-Clause 4.3 on
the health and safety manual, the Contractor shall commence
the execution of the Works as soon as is reasonably practicable
after the Commencement Date and shall then proceed with the
Works with due expedition and without delay.”

Sub-Clause 11.7 In the second paragraph, “Whenever the Contractor intends to
Right of Access after access any part of the Works during the relevant DNFP:™ s
Taking Over replaced with:

“Whenever. until the date 28 days after issue of the

Performance Certificate. the Contractor intends 1o socess any
part of the Works:™

Sub-Clause 13,31 Subparagraph 13.3.1 (a) is replaced with: “a description of the
varied work performed or to be performed. including details of

EWFULESN Uy KEdEN the resources and methods adopted or 1 be adopted by the
Contractor, and .-iul'ﬁ:‘.'-:?&‘:ﬁ:ﬁ ation to enable an
i

evaluation of ES risks an 'Wf'{ ufficient mformation
¥ | T | : I|
b ¥ ;"‘_F-.
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10 enable assessment of cyber secunty nsks as specified in the

Contract Data.”
Sub-Clause 13,4 The following is inserted as the penultimate paragraph;
Provisional Sums “The Provisional Sum shall be used to cover the Emplover's

share of the DAAB members® fees and expenses. in accordance
with Clause 21. No prior instruction of the Engineer shall be
required with respect to the work of the DAAB. The Contractor
shall submit the DAAB members” invoices and satisfactory
evidence of having paid 100%% of such invoices as pan of the
substantiation of those Statements submitted under Sub-C lause

1437
Sub-Clause 13.6 The following paragraph is added at the end of the Sub-Clause:
Adjustments for Changes “Notwithstanding the foregoing, the Contractor shall not be
in Laws entitled to an extension of time if the relevant delay has already

been taken into account in the determination of a previous
extension of time and such Cost shall not be separately paid it
the same shall already have been taken into account in the
indexing of any inputs 1o the Table of Adjustment Data in
accordance with the provisions of Sub-Clause 13.7
[ Adjustments for Changes in Cost].”

Sub-Clause 14.1 [Note to the Employer: include one of the following wo
The Contract Price alternative fexts as ﬂ'ppiﬁ.‘ﬂ'ﬂﬂ'f

The followine is acded af the end of the Sub-Clause:

[ Alternative 1]

“Notwithstanding the provisions of subparagraph (b,
Contractor’s  Equipment,  including  essential  spare  parts
therefor, imported by the Contracior for the sole purpase of
execiiing the Contract shall be exempe from the payment af
impurt duties and taxes upon imporiation.

fAlrernative 2f

“Notwithstanding  the  provisions of subparagraph (b,
Comractor’s  Eguipment,  inclhading  essential  spoare. parts
therefore, imported by the Contractor for the sole prrpose of
executinmg the Contraci shall be temporarily exempt from the
perviment of import duties and taxes upon initial importation,
provided the Contractor shall post with the customs authorities
at the port of entry an approved export bond ar bunk
srnecarcemtee, valtd il the Time for Completion plus vicmnths,
i e amont equal to che full impors duties and taves which

wailld be pavable on the assgsses wied valie of stoh
T -pE{F.ﬁ; amed callable in the

Contractor’s Equipment ang®
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Sub-Clause 14.2.1

Advance Pavment
Guaranter

Sub-Clause 14.3

Application for Interim
Payment

Sub-Clagse 14.6.2

Withholding {amounts in}
an IPC

event the Comtractor's Equipment is mnt exported from the
Country on compiedion af the Contract. A copy of the bond or
hank guaraniee endorsed by the customs authorities shall be
provided by the Comtracior (o the Emplover wpon the
imporiation of individual items of Contractor's Equipment and
spare parts. Lpon export of individual items of Contractor’s
Equipmeni or spare parts, or wpot the completion of the
Contract, the Contracior shall prepare, for approval by the
customs authorities, an assessment of the residucl valie of the
Contractor'’s Equipment and spare part (o be exporied, hased
on the depreciation scale (% and other criteria wsed by the
customs anthorities for such purposes under the provisions of
the applicable Laws. Import duties and taxes shall be dwe and
pavable 1o the customs awhorities by the Contracior on (a) the
difference between the initial imported value and the residal
valwe of the Coniractor’s Eguipmeni and spare parts 1o
exported, and b} on the inftial imported value of the
Contractor's Eguipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of
suech dues within 28 dayvy of being invoiced the bond or bank
graraniee shall be reduced or released accordingly, otherwise,
the security shall ke called in ihe full amount remaining, ™

The first paragraph is replaced with:

“The Conmtractor shall obtain (at the Contractor’s cost) an
Advance Payment Guarantee in amounts and currencies equal
to the advance pavment and shall submit it to the Emplover
with a copy 1o the Engineer. This guarantee shall be issued by
reputable bank or financial institution selected by the
Contractor and shall be in accordance with the form included
in the request for bidding documents for the subject contract or
in another form acceptable to the Employver.”

The following is inserted at the end of (vi) after: [dgreement
ar Determinatton]: “any reimbursement due to the Contractor
under the DAAR Agreement. (Appendix General Conditions
of DAAB Agreement).”

“and/or” from subparagraph (b) is deleted.

The following is then added as subparagraph (¢) and sub-
paragraph (¢} of the Sub-Clause 15 renumbered as (d):

“ic) if the Contractor was, or 15 failing to perform any ES
obligations or work under the Contract. the value of this
work or obligation, as il the Engincer. miy
be withheld untl iganon has been
performed,  and/or . 'ilrll:cﬂﬁcuh'im i
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Sub-Clause 14.7

Pavment

replacement, as determined by the Engineer. may be

withheld until rectification or replacement has been

completed, Failure 1w perform includes, but is not
limited 1o the following:

(i) failure o comply with-any ES obligations or work
described in the Works' Requirements which may
include:  working  ouwtside  site  boundanes,
excessive dust, damage o offsite vegetation,
pollution of water courses from oils or
sedimentation, contamination of land e.g.. from
oils, human waste, damage to archaeology or
cultural heritage features, air pollution as a result
of unauthorized and/or inetticient combustion;

4 F

(i) fmilure to regularly review C-ESMP and/or update
it in a timely manner o address emerging ES
issues, or anticipated nsks or impacts;

{ii1) failure to implement the C-ESMP eg., failure to
provide required training or sensitization:

{iv) failing to have appropriate consents/permits prior
wr undertaking Works or related activities:

(v) failure to submit ES report's (as described in
Particular Conditions - Part D), or failure 1o submit
such reports in a timely manner:

ivi) failure to implement remediation as instructed by
the Engineer within the specified tmeframe (e.g..
remediation addressing non-compliance/s).”

The following is added as penultimate paragraph: “As
specified in the Contract Data, if the Contractor fails to perform
its evber security obligations under the Contract, an assessed
amount, us determined by the Engineer. may be withheld until
the obligation has been performed.”

At the end of sub-paragraph (b): “and” is replaced with “or”™
and the following inserted as (i)

“{iii} at a time when the Bank"s loan or eredit { from which part
of the payvments 1o the Contractor is being made) 15
suspended, the amount shown on any statement submitted
by the Contractor within 14 days after such statement 15
submitted, any discrepancy being rectified n the next
payment 1o the Contractor; and™

At the end ol sub-paragraph
the fallowing insered:
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“or, at a time when the Bank’s loan or credit {from which
part of the payments to the Contractor is being made) is
suspended the undisputed amount shown in the Final
Statement within 36 days after the date of notification of the
suspension  in  accordance  with  Sub-Clause 162
| Termination by Contractor].”

Sub-Clause 14.9 The following is added at the end of Sub-Clause 14.9:
Release of Retention “Unless otherwise stated in the Contract. when the Taking-
Money Ower Centificate has been issued for the Works and the first

half of the Retention Money has been certified for payment by
the Engineer, the Contractor shall be entitled to substitute a
garantee, in the form annexed 10 the Particular Conditions or
in another form approved by the Employer and issued by a
reputable bank or financial institution selected by the
Contractor, for the second half of the Retention Money. The
Contractor shall ensure that the guarantee is in the amounts
and currencies of the second half of the Retention Money and
is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified
for the Performance Security and. if applicable, an ES
Performance Security in Sub-Clause 4.2, On receipt by the
Emplover of the required guarantee, the Engineer shall cenify.
and the Employer shall pay the second half of the Retention
Money. The release of the second halt of the Retention Money
against a guarantee shall then be in lieu of the release afier the
latest of the expiry dates of the Defects Notification Periods.
The Employer shall retum the guarantee to the Contractor
within 21 davs after receiving a copy of the Performance
Certificate.

If the Performance Security and. if applicable, an ES
Performance Security required under Sub-Clause 4.2 is in the
form of a demand guarantee. and the amount guaranieed under
them when the Taking-Over Centificate is issued is more than
half of the Retention Money, then the Retention Money
guarantee will not be required. 1f the amount guaranteed under
the Performance Security and. if applicable, an ES
Performance Security, when the Taking-Over Certificate is
issued is less than half of the Retention Money, the Retention
Monev puarantee will only be required for the difference
between halt of the Retention Money and the amount
mmance Security and. if applicable,
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Sub-Clause 14.15 Throughout Sub-Clause 14,15, “Contract Data” is replaced
Currencies of Payment with: “Schedule of Payment Currencies™.

Sub-Clause 15.1 “and” is deleted from (b} and

Notice to Correct “." is replaced by: = and™ in (c).

The following is then added as (d)

“(d) specify the time within which the Contractor shall respond
to the MNotice (o Correct.”

In the third para., “shall immediately respond”™ is replaced with:
“shall respond within the time specified in (d)”. Further. in the
third para., “to comply with the time specified in the Nofice to
Correct.” is replaced with: “to comply with the time specified

inie)”
Sub-Clause 15.2.1 Sub-paragraph (h) is replaced with: “based on reasonable
Notice evidence, has engaged in Fraud and Corruption as defined in

paragraph 2.2 of the Particular Conditions - Pant C- Fraud and
Corruption, in competing for or in executing the Contract,”

Sub-Clause 15.8 The following new Sub-Clause is added:

Fraud and Corruption *15.8.1 The Bank requires compliance with the Bank’s Anti-
Corruption Guidelines and its prevailing sanctions
policies and procedures as set forth in the Bank's
Sanctions Framework, as set forth in Particular
Conditions - Part C- Fraud and Corruption,

15.8.2 The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are o
be paid to agents or any other party with respect to the
bidding process or execution of the Contract. The
information disclosed must include at least the name
and address ol the agent or other party, the amount and
currency, and the purpose of the commission, gratuity,

or fee.”
Sub-Clause 16.1 The following paragraph is inserted after the first paragraph:
Suspension by “Notwithstanding the above, if the Bank has suspended
Contractor dishursements under the loan or credit from which payments o

the Contractor are being made. in whole or in part, for the
execution of the Works. and no alternative funds are available
as provided for in Sub-Clause=24-[Emplover’s Financial
Arrangements], the Contract J;;u.\—h-\.nuhs.n. stspend work o
reduce the rte of work at ml{ time. but navt less than 7 davs

"'*..__ ‘-{"P-
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after the Borrower having received the suspension notification

from the Bank.”
Sub-Clause 16.2.1 Sub-paragraph () is deleted in its entirety
Notice At the end of sub-paragraph (1): “; o™ is replaced with: ="
sub-paragraph () is replaced with:

N the Contractor does not receive a Notice of the
Commencement Date under Sub-Clause 8.1 [Cammencement
of Works] within 180 days afier receiving the Letter of
Acceptance, for reasons not attributable to the Contractor.”™

Sub-Clause 16.2.2 The following is added at the end of Sub-Clause 16.2.2:

Termination “In the event the Bank suspends the loan or credit from which
part or whole of the payments to the Contractor are being made,
if the Contractor has not received the sums due 1 him upon
expiration of the 14 days referred to in Sub-Clause 14.7
[Payment] for payments under Interim Payvment Certificates.
the Contractor may, without prejudice 1o the Contractor's
entitlement to financing charges under Sub-Clause 14.8
[Delaved Payment], take one of the following actions, namely
(i) suspend work or reduce the rate of work under Sub-Clause
16.1 above, or (ii) terminate the Contract by giving notice 10
the Emplover, with a copy to the Engineer, such termination to
take effect 14 davs after the giving of the notice.”

Sub-Clause 16.3 [If the Empiover has made available any Emplover- Supplied
Materials and'or Emplover's Equipment in accordance with

) izt l
i:t::'r'.l"::n:l:ﬂll::? % Sub-Clause 2.6, include the following: |
=and” is deleted from the end of sub-paragraph (h), sub-
paragraph (c) deleted and the following added:
¢y deliver 1o the Engincer all Employer- Supphied
Materials and/or Emplover's  Equipment  made
available to the Contractor in accordance with Sub-
Clawse 2.6 [Emplover-Supplied  materials  and
Emploner s Equipment | and
id} remove all other Goods from the Site, except as
necessary for safety, and leave the Sine.”
Sub-Clause 17.1 [If Emplonver- Supplicd Materials are listed tn the Specificarion
Responsibility for Care of  for the Contractor s use in the execution of Works, include the
the Works following  provivion  See alvo SubsCilomse 26 | Emplover-
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After the two instances of “Goods™ in the last paragraph, the
following is added: “Employer- Supplied Materials™

flf Emplover's Equipment are listed in the Works'
Reguiremenis for te Contraclor's wse in the execution of
Works, include the following provision. Se¢ also Sub-Clatise
26  |Emplover-Supplied  Materials  and  Employer s
Equipment] |

After the two instances of “Goods™ in the last paragraph, the
following is added: “. Employer’s Equipment,”™.

Sub-Clause 17.7 The following Sub-Clause is added as 17.7:

Use of Emplover’s “The Contractor shall take full responsibility for the care of the

Accommodation/Facilities Employver-provided accommodation and facilities, if any, as
detailed in the Specification, from the respective dates of hand-
over to the Contractor until cessation of occupation (where
hand-over or cessation of occupation may take place afier the
date stated in the Taking-Over Certificate for the Works)

If any loss or damage happens to any of the above items while
the Contractor is responsible for their care arising from any
cause whatsoever other than those for which the Emplover is
liable, the Contractor shall. at its own cost, rectify the loss or
damage o the satisfaction of the Engineer.”

Sub-Clause 18.1 Sub-paragraph (¢} is substituted with:

Exceptional Events “(¢) riot, commotion, disorder, or sabatage by persons other
than the Contractor’s Personnel and other emplovees of
the Contractor and Subcontractors:”

Sub-Clause 18.4 The following is added ot the end of sub-paragraph (b) after
C deleting the =™

onsequences of an
Exceptional Event * including the costs of rectifving or replacing the Works

and‘or Goods damaged or destroyed by Exceptional Events, to
the extent they are not indemnified through the insurance
policy referred to in Sub-Clause 19.2 [ Insurance tw be provided
by the Contractor].”

Sub-Clause 18.5 In sub-paragraph (¢). “and necessarily™ is inserted after *~was
Optional Termination reasoriably”.

Sub-Clause 19.1 The following paragraphs are added afier the first:

General Requirements “Wherever the Emplover is the insuring Party. each insurance

shall be effected with insurers and in "Fﬁw%ﬁ:-.hh to the
Contractor. These terms shall be congtsténi-with fegms Of any )

5
L
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agreed by both Panies before the date of the Letter of
Acceplance,

This agreement of terms shall take precedence over the
provisions of this Clause.”

Sub-Clause 19.2 The following is inserted as the first sentence in Sub-Clause
)5

insurance to be provided | >

by the Contractor “The Contractor shall be entitled to place all insurnnces relating

to the Contract (including. but not limited 0 the insurance
referned to Clause 19) with insurers from any eligible source

country,”
Sub-Clause 19.1.5 The second paragraph is replaced with:
Injury to employees “The Employer and the Engineer shall also be indemnified

under the policy of insurance, against liability for claims,
damapes, losses, and expenses (including legal fees and
expenses) arising from injury, sickness. disease. or death of any
person emploved by the Contractor or any other of the
Contractor”s Personnel, except that this insurance may exclude
losses and claims to the extent that they anse from any act or
neglect of the Employer or of the Employer's Personnel.”

Sub-Clause 20.1 In a): “any additional payment” is replaced with “payment”™,
Claims

Sub-Clause 20.2 The first paragraph is replaced with:

Claims for Payment I either Party considers that it is entitled to claim under 2001
and'or EOT () or (b), the following claim procedure shall apply:™
Sub-Clause 21.1 In the second paragraph, at the end of the first sentence afier

deleting: .", the following is added: =, each of whom shall
meet the eriteria set forth in Sub-Clause 3.3 of Appendix-
General Conditions of DAAB Agreement.”

After the second paragraph insen the following paragraph: “1f
the Contract is with a foreign Contractor, the DAAB members
shall not have the same nationality as the Employer or the
Contractor ™

Constitution of the DAAB

Sub-Clause 21.2 For both (a) and {b): “by the date stated in the first paragraph
of Sub-Clause 21.1 [Constitution of the DAAB]™ is replaced

L‘:’:‘;:‘:;;‘“““'“' DAAB . with: “within 42 days from the date the Contract is signed by
both Parties™ i 4
(fr .H-.'l :I'\ll'
1 alF T =1
“n
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Sub-Clause 21.6 In the first paragraph., “unless otherwise agreed by both
Arbitration Parties:” is deleted and replaced with: © The Parties agree:™

Sub-Cluuse 21.6 In the first paragraph, delete starting from: “international
Arbitration arbitration” up to the end of (¢}, and replace with the following:

=arhitration. Arbitration shall be conducted as follows:

{a) if the contract is with foreign contractors. unless
otherwise specified in the Contract Data; the dispute shall
be finally settled under the Rules of Arbitration of the
International Chamber of Commerce: by one or three
arbitrators appointed in accordance with these Rules. The
place of arbitration shall be the neutral location specified
in the Contract Data; and the arbitration shall be
conducted 1n the ruling language defined in Sub-Clause
|.4 [Law and Language].

(b} If the Contract is with domestic contractors. arbitration
with proceedings conducted in accordance with the laws
of the Employer’s country.”™

Appendix- General Conditions of DAAB Agreement

1. Definitions In Sub-Clause 1.8 a(i): “authorised representative of the
contragtor or of the Emplover™ is replaced with: “Contractor’s
Representativi or authorised representative of the Emplover”.

L. General Provisions Sub-Clause 2.2 1s deleted in its entirety,

3. Warranties Sub-Claunse 3.3 is deleted and replaced with the following:

“When appointing the DAAB Member, each Party relies on the
DAAB Member's representations. that he/she:

a) has at least a bachelor's degree in relevant disciplines
such as law, engineering, construction management or
contract management:

b} has at least ten years of experience in contract
administration'management and dispute resolution, out of
which at least five vears of experience as an arbitralor or
adjudicator in construction-related disputes:

¢} has received formal training as an adjudicator from an
internationally recognized orgamzation,

4y has experience andior is knowl able m the npe of
work which the Contractor: {50V ¢
Conteact: Ly
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¢) has experience in the interpretation of construction and/or
engineering contract documents;

f) has familiarity with the forms of contract published by
FIDIC since 1999, and an understanding of the dispute
resolution procedures contained therein: and

g} is fluent in the language for communications stated in the
Contract Data (or the language as agreed hetween the
Parties and the DAAB).”

7. Confidentiality In Sub-Clause 7.3: “or” is deleted after sub-paragraph (b,
and the following added:
“or (d) is being provided to the Bank.”

9. Fees and Expenses In Sub-Clause 9.1 (c); "business class or eguivalemt™ is
replaced with: “in less than first class™.

In Sub-Clause 9.4: “and air fares™ and “other™ are deleted from
the first and second sentences respectively.
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Particular Conditions

Part C- Fraud and Corruption
(Text in this Particular Conditions - Part € shall not be modified)
L. Purpose

1.1  The Bank's Anti-Corruption Guidelines and this annex apply with respect to
procurement under Bank Investment Project Financing operations.

!‘d

Hequirements

2.1 The Bank requires that Borrowers (including beneficianes of Bank fimancing);
bidders, consultants, contractors, and suppliers; any sub-contractors, - sub-
consultants, service providers or suppliers; any agents (whether declared or not);, and
any of their personnel, observe the highest standard of ethics during the procurement
process, gelection and contract execution ol Bank-financed contracts, and refrain
from Fraud and Cormuption.

Iad
.
I

I'o this end. the Bank:

Defines, for the purposes of this provision, the terms set forth below as follows:

=

i, “corrupt practice” is the offering. giving. receiving, or soliciting, directly or
indirectly. of anyvthing of value to influence improperly the actions of another
party:

i, “fraudulent practice”™ is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempis to mislead. o party to obtain
financial or other benefit or to avold an obligation:

ith. “collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose. including 1o influence improperly the actions
of another party;

iv. “coercive practice” is impairing or harming, or threatening 1o impair or harm,
directly or indirectlv. any party or the property of the party 0 influence
improperly the actions of a party;

v. “ohstructive practice” is:

ja} deliberately destroving, falsifying. altering, or concealing of evidence
material to the investigation or making fa nils o investigators
in order 1o materially impede a Bank i e anto allegations of a
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corrupt, fraudulent, coercive. or collusive practice: and/or threatening.
harass or intimidating any party o prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation: or

(b} acts intended to materially impede the exercise of the Bank's inspection
and audit rights provided for under paragraph 2.2 . below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel. or its agents. or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has. directly
or indirectly, engaged in corrupt, fraudulent. collusive, coercive. or obstructive
practices in competing for the contract in question;

g In addition to the legal remedies set out in the relevant Legal Agreement, may lake
other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipiem of any
part of the proceeds of the loan engaged in corrupt. fraudulent, collusive. coercive,
or obstructive practices during the procurement process, selection and/or execution
of the contract in question, without the Bormrower having taken timely and
appropriate action satisfactory to the Bank 1o address such practices when they
occur, including by failing 1o inform the Bank in a timely manner at the time  they
knew of the practices:

d. Pursuant to the Bank's Anti- Corruption Guidelines and in accordance with the
Bank's prevailing sanctions policies and procedures. may sanction a firm or
individual. either indefinitely or for a stated period of time. including by publicly
declaring such firm or individual ineligible (i) 1o be awarded or otherwise benefit
from a Bank-financed contract. financially or in any other manner': (i) to be a
nominated ¢ sub-contractor, consultant, manufacturer or supplier. or service provider
of an otherwise eligible firm being awarded a Bank-financed contract: and (in) 1o
receive the proceeds of any loan made by the Bank or otherwise to participate further
in the preparation or implementation of any Bank-financed project:

e. Requires that a clause be included in bidding/request for proposals documents and
in contracts financed by a Bank loan, requiring (i) bidders, consultants, contractors,

Fur the avikdance of Goaby, o snctioned pariy"s ingligihility 1o he aworded scontrao shall inelude. withoi | bstion, (1) apply g
foor pre<qunblicaiion, expredsdilg interst in i comsaltings, and balding, cither directly or as 0 nominsed sub-contrucior,
sovnsnated comsitin, nominmted imanulfEciumer o suppdier. or nominmed seryioe peos dder, i respect of such contrsc, amd 1))
grilering inko on oddendam of msendment inimodacing o muoberiol modification fe any cxastin

L a4 pomimabad sub-comracton, nomimsied corsullant, nominaied momifsciars o supplier. or ris bt {aliiTereni
naimes dre wsod depeniding on the purticulor badding docamenil boine which has been [lI'lTl'h- Jhishidder in ds pre-
queslification applicstion or bad because it brngs specilie and erinenl experiency and k _'P o |l1-I-I| l"'llhl- MI'HIJ'IJ'IJ' Lk micel
i qualilcution roquiremenis for ibe particalor hek o () appoinked By the Borrswer. ||
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and suppliers. and their sub-contractors. sub-consullants, service providers,
suppliers, agents, personnel, permit the Bank to inspect * all sccounts, records and
other documents relating 1o the submission of bids and contract performance, and to
have them audited by auditors appointed by the Bank.

! Inspections in this comtext wsually g investigative (e, Forema) m natune. They tmvslve Gact-finding activitaes undenakon by
ihe Hank or persons appobntad by the Bamk w address spocific matters reluied i imvestigations audits, sach as evalusing the
serscity of un allegation of possitie Frasd and Cormiption, through the appropriate mechamims. Such actiy ity i lilés hin
i muil Trrmidend b0 scceswing amd eximaning o firm's of indis duals 13 el amd niformatnoe, and msking copics therel

Jwhesther in hard copy or clevtons et

theris mgkvuinl; imberviesing =kalT amd ol rebovanl

r\'wmm_! v pml:. vxibicaiion ol misrmation

deemcd relevum lor the imoestigation audel. and making <
iveli didals: perfornang plocsical irapect b and e visits:
oo
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Particular Conditions
Part D- Environmental and Social (ES)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifies of the
Contract. The Emplover shall ensure that the metrics provided are appropriate for the
Warks and impacts key issues idemiified in the environmental and social assessment. |

Metrics far regular reporiing:

o environmental incidenis or non-compliances with contract reguirements, including
comtamination, polfution, or damage to ground or water supplies,
b fealth and safery incidents, accidents, infuries that require treaiment and all fatalities;
¢ imteractions with reewlators:  identify azency, daves, subjects, outcomes (report the
negative if nonel,
d. status of all permits and agreements.
(i) work permits: number required, number received, actions taken for those not
received:
(1) staws of permits and consents:

s |ist areas/facilities with permits required (quarries. asphalt & batch plants).
dates of application, dates issued (actions to follow up if not issued), dates
submitted to resident engineer (or equivalent), status of area (waiting for
permits, working, abandoned withour reclamation, decommissioning plan
being implemented, etc.);

o list areas with landowner agreements required (bommow and spoil areas. camp
sites), dates of agreements, dates submitted 10 resident engineer (or
equivalent);

s identify major sctivities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary
marking. topsoil salvage. traffic management. decommissioning planning,
decommissioning implementation )

o for quarries: status of relocation and compensation (completed. or details of
activities and current status in the reporting period ).

e fealth amd safery supervision
(i)  safety officer: number davs worked., number of full inspections & partial
inspections, reports Lo construction/project management:
{ii) number of workers, work hours, metric of PPE use (percentuge of workers with
full personal protection equipment ( PPE Lpartial. etc. ). worker violations observed
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(by tvpe of violation, PPE or otherwise), wamings given, repeat warnings given,
follow-up actions taken (if any k

f warker accommodaiions;

(i)  number of expats housed in accommodations, number of locals:

(i) date of last inspection, and highlights of inspection including status of
sccommodations’ compliance with national and local law and good practice,
including sanitation, space, elc.:

{iii} actions taken to recommend'require improved conditions, or W improve
conditions.

¢ Health services: provider of health services, information and or training, location of
clinic, number of non-safety disease or illnesy treatments and diagnoses (no names fo
be provided)

i gender (for expaty and locals separately); mumber of female workers, perceniage of
warkforce, gender ixsues raised and dealt with (cross-reference grievances or other
sections as needed).

I frainimi;

(i} number of new workers, number receiving induction training, dates of induction
training;

(i) number and dates of toolbox talks. number of workers receiving Occupational
Health and Safety (OHS), environmental and social training:

{iii} numberand dates of communicable diseases {including STDs) sensitization and/or
training, no. workers receiving training (in the reporting period and in the pastk
same questions for gender sensitization, flag person training.

{ivl number and date of SEA and SH prevention sensitization and/or training events.
including number of workers receiving training on Code of Conduct for
Contractor’s Personnel (in the reporting period and in the past), ete.

J. envirommenial and social supervision:

(i) environmemalist: days worked, areas inspected and numbers of inspections of
each {road section. work camp. accommodations, quarries, borrow areas. spoil
aress, swamps, lorest crossings. ete.), highlights of activities/findings {including
violations of environmental and/or social best practices. actions taken), reports o
environmental and/or social specialist’constructiion/site management;

(i) sociologist: davs worked. number of partial and full site inspections (by aren: road
section, work camp, accommodations. quames, borrow areas. spoil areas. climic.
HIV/AIDS center. community centers, etc. ), highlights of activities {including
violations of environmental and/or social requirements observed, actions aken),
repons to environmental and/or social specialist/'construction/site. management:
and
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(iii) community liaison personis): days worked (hours community center open).
number of people met, highlights of activities (issues raised, ete.). reporis o
environmental and/or social specialist /construction/site managemenL

k. Grievamces: list mew grievances (e.g.. number of allegations of SEA amd SH) received
inn the reporting period and number of wnresolved past grievances by date received,
complainant s age and sex, how received. fo whom referved to for action, resolution,
andd date (if complered), dava resolution reported to complainant, any required follow-
wp (Cross-reference other sectiony ax needed):

(1) Worker grievances:

(it} Community grievances

L Traffic, road safety and vehicles equipment:

(i) traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, lfollow-up;

{ii) traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date. location, damage,
cause, follow-up;

{iii} overall condition of vehicles'equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed 1o improve safety
and/or environmental performance (to control smoke, ete. ).

m.  Ermvironmental mitigaiions and ixsues (what has been dore).

(i) dust: number of working bowsers, number of watenings/day, number of complaints.
warnings given by environmentalist, actions taken to resolve: highlights of quarry
dust control (covers, sprays, operational status): % of rock/ spoil lormes with covers.
actions taken for uncovered vehicles:

{ii} erosion control; controls implemented by location. status of waler crossings,
environmentalist inspections and results. actions taken to resolve issues.
emergency repairs needed to control erosion/sedimentation;

{iii) quarries, borrow areas, spoil areas. asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking. topsol
salvage, traffic management, decommissioning planning. decommissioning
implementation

(iv) blasting: number of blasts (and locations). status of implementation of blastimg
plan (including notices, evacuations, etc.), incidents of off-site damage or
complaints (cross-reférence other sections as needed

(v) spill clean-ups. if any: material spilled. location. amount, actions taken, material
disposal (report all spills that result in water or soil contamination:

ivi) waste management: types and quantities generated and managed. including
amount taken offsite (and by whom) :}gdmﬁft}cledfdiﬁmmd on-ste:

A

! |'Il-.
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(vii) details of tree plantings and other mitigations required undertaken in the reporting

period;

(viii) detuils of water and swamp protection mitigations required undertaken in the

reporting period.
n compllance.

{i)  compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or 1o be taken) to reach compliance;

{ii) compliance status of C-ESMP/ESIP requirements: statement of compliance or

listing of issues and actions taken (or o be taken) 1o reach compliance

(i1} compliance status of SEA and SH prevention and response action plan: statement

of compliance or listing of issues and actions taken (or to be taken) to reach
compliance

(iv) compliance status of Health and Safery Management Plan re: statement of

compliance or listing of issues and actions taken {or W be taken) W reach
compliance

{v) other unresolved issues from previous reporting periods related to environmental

and social: continued violations, continued failure of equipment. continued lack of
vehicle covers, spills not dealt with, continued compensation or blasting 1ssues.
ete. Cross-reference other sections as neaded.
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Particular Conditions

Part E- Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration for Subcontractors

[ The fisllowideng table shll be filled e by coch subcontracior propesed by the Contracior, thal wias not seammreed in
Hhe Covetranct]

Subeontractor’s Name: [insert full name |
Dte: finsert ckay, mmetiy vear|

Contract reference [insert controct reference ]
Page [insert poge minnber] of fiesert total mumber) pages

SEA andfor SH Declaratwon

We

O ia} have not been subject 1o disqualification by the Bank for non-compliance with SEA/ SH
ehligations.

O ib) are subject to disqualification by the Bank for non-compliance with SEA' SH obligations,

O ic) had been subject 1o disqualification by the Bank for non-complisnce with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O id) had been subject to disqualification by the Bank for non-complisnce with SEAS SH obligations
fior & period of two years. We have subsequently demonstrated that we have adequate capacity
and commitment to comply with SEA /SH obligations.

O (e) had been subject 1o disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two vears. We have attached specific evidence demonstrating that we have adequate
capacity and commitment to comply with SEA and SH obliganons,

IF jc) whove is applicable, attach evidence of an arbitral award reversing the findingy on the isues
underlying the disgualification. f

[If idi or (e} above are applicable, previde the following information:|

Period of disqualification; From: __ Ta

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA'SH obligations (as per (d) above)

Mame of Emplover:

o e e R
Name of Project _ : ' ; - B
Contract description: I'I:’ -.{ - :.. i
I.: -4 d ol - =
N
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Brief summary of evidence provided:

Contact Information: | Tel, email, name of contact person):

As an alternative 1o the evidence under (d). other evidence demonstrating adequate capacity and
commitment to comply with SEA/SH obligations {as per (¢} above) ) fartach derails as appropriaie].

Name of the Subcontractor

Name of the person duly authorized w sign on behalf of the Subcontractor

Tithe of the person signing on behalf of the Subcontractor

Signature of the person named above

Drate signed day of :
Countersignature of authorized representative of the Contractor:

Signature:

Date signed day of

ffcial Use Qnly
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Notification of Intention to Award

| This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid unless
the Bidder has previewusly received notice of exclusion from the process at an interim stage of
the procuarement process. f

| Send this Netification to the Bidder's Authorized Representative named in the Bidider
Information Form|

For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Represeniative s name |

Address: finvert Auihorized Representative s Adidress]

Telephone/Fux numbers: [insert Authorized Representative s telephone fax mumbers |
Ermail Address: [insert Authorized Representaiive 's email address |

JIMPORTANT: insert the date that this Notification is transmitted to all participating Bidders.
The Notification must be sent to all Bidders simultaneously. This means on the same date and
as close to the same time as possible,

DATE OF TRANSMISSION: This Notification is sent by [email fax| on |date] (local time)

Notification of Intention to Award

Employer: [insert he name of the Emplover]

Project: [insert name af project |

Contract title: [inseri the name of the conrraci |

Country: [insert couriry where RFB iy bssued]

Loan Neo. /Credit No. / Grant No.: [insert reference number for loan crediv gran {
RFB No: [insert RFB reference mimber from Procurement Plan/

This Notification of Intention to Award (Motification) notifies vou of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstil] Period you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or
b1 submit a Procurement-related Complaint in relation to the decision o award the

contracl

I. The suecessful Bidder

M ame finserr name of successful Bidder

Address: [insert address of the suceessfind Sid #J_:HH
I : S )

=
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|
Contract price: [insert comract prive of the successful Bidder | '
Toaal combined [insert the toral combined score of the successfl Bidder

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders thar submitted o Bid, Bid
price as read out and evaluated, technical and combined scores. |

. Technical P Evaluated Bid Combined
Name of Bidder Soode Bid price Cost Score
finsers . finser
finsert name| Fechnical finsert Bid price] {J::}'H valuisted combined
score] socoref
finsert _ ins -
: " ert evaluated frsert
fimserrt same | Techmical [insert Bid price | ¢ piat] 5 Mb'lrim.d ey
searef
[imsert insert evidfwmted insert
fimsert same | Techeical {insert Bid pricef f coxt] rrmrhjl-'ﬂ-l'.'d-f-“"-"""l"
siore] -
firsert frsers evelienled [ir
_ , o B Tvert
fimsert mame Technical finsert Bid price] ¢ cost] combined score]
. soare ) = : |
Jimsery p o . .
finsert name] Techmical | finsers Bidprice] | 1 | el
kcoe | — .

3. Heason's why vour Bid was unsuccessful [Delete if the combined score already reveals
the reason/

JINSTRUCTIONS: State the reason's why this Bidder's Bid was unsuccessful. Do NOT
include: {a) a paint by point comparison with another Bidder's Bid or (b) information
that is marked confidential by the Bidder in its Bid. [

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on |insert date| (local
fime).

You may request a debriefing in relation 1o the results of the evaluation of vour Bid. IF you
decide 1o request a debriefing vour written request must be made within three (3] Business
Days of receipt of this Notilication of Intention 1o Award.

Provide the contract name, reference number. name of the Bidder, contact detatls; and address
the request for debriefing as follows:

Attention: [insert full mame of person, i applicvable |
Title/position: |fnsers e position]
Agency: | insert rame of Emplayer|

Cifficial Use Cnly
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Email address: [inserr email address)
Fax number: |insert foax mimber| defete if mot used

If your request for a debriefing is received within the 3 Business Days deadline. we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period. the Standstill Period shall be extended by
five (5) Business Days after the date that the debriefing is provided. I this happens, we will
notifv you and confirm the date that the extended Standstil]l Period will end.

The debriefing may be in writing, by phone. video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.,

If the deadline 1o request a debriefing has expired, you may still request a debriefing. In this

cuse, we will provide the debriefing as soon as practicable, and normally no later than fifieen
{15 Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaim challenging the
decision o award the contract expires on midnight, finsert datef (local time).

Provide the contract name, reference number, name of the Bidder. comact details; and
address the Procurement-related Complaint as follows;

Attention: [insers full name of person, if applicable |
Title/position: [insert title position|

Ageney: [insert name of Emplaver)

Email address: [imseri email adiress|

Fax number: [insert fav mumber| defete if not uved

At this point in the procurement process, vou may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or
received, a debriefing before making this complaint. Your complaint must be submitted
within the Standstill Period and received by us before the Standstill Period ends.

Further information:
For more information see the Procurement Regulations for IPF Borrowers ( Procurement

Regulations) (Annex [}, You should read these provisions before preparing and
submitting vour complaint. In addition, the World Bank’s Guidance “How o make a

Procurement-related Complaint”™ provides a useful explanation of the process, as well as o

sample letter of complaint.
In summary, there are four essential requirements:

|. You must be an “interested party”. In this case, that means a Bidder who submitted a
Bid in this bidding process and is the recipient of a Notification of Intention to Award.

. The complaint can only challenge the decision w award the ::untm\'t‘.”'__'_"::'_ =
. You must submit the complaint within the period stated above, /2 /7 00

Lad  L=d
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4. You must include, in yvour complaint, all of the information required by the
Procurement Regulations (as described in Annex 111},

6. Standstill Periosd
DEADLINE: The Standstill Period is due to end at midnight on |inserr dare] (local
time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this
Matificanon of Intention to Award,

The Standstill Period may be extended. This may happen where we are unable to provide
a debriefing within the five (5) Business Day deadline. If this happens. we will notify you
of the extension.

If vou have any guestions regarding this Notification, please do not hesiiate to contact us.
On behall of the Emplover:

Signature:

Name:

Title/ position:

Telephone:

Email:
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Beneficial Ownership Disclosure Form

INSTRUCTIONS T0) BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
FHE FORM

This Beneficial Cwnership Disclosure Form (Form "} is to be completed by the successful
Bidder In case of {oini venture, the Bidder must submit a separate Form for each membiér.
The beneficial awnership infarmation to be submitied in thiv Form shall be current as of the

| date of its submission

For the purposes of thix Form, a Beneficial Owner of a Bidder is any natural person wiho
ultimutely owns or controls the Bidder by meeting ome-or more of the following conditions

o directly or indirectly holding 25% or more of the shares
s directly or indirectly holding 253% or more of the voting rights

o directly or indirectly having the right to appaint o mafority of the board of
directors or eguivalent governing body of the Bidder

RFB No.: [inseri number of REB process|
Request for Bid No.: [insert identification]

To: [insert complete name of Employer|

In response o vour request in the Letter of Acceptance dated [insert daie of letter of Acceprance
1o furnish additional information on beneficial ownership: [select one oprion as applicable and
delete the options that are not applicable |

(i) we hereby provide the following beneficial ownership information.

Details of beneficial ownership
Idemity of Benetical | Directly or indireetly Dit‘ﬁ!l‘]}'ﬂi‘il‘hﬁl‘ﬂﬂﬂ}'! Directly or indirectly
Owner holding 25% ormore of|  holding 25 %or |  having the right 10
the shares more of the Voting | appont a majority of
Righis the board of the
! (Yes{No) s | N directors oran |
(Yes /Noj equivalent governing
body of the Bidder
1Yes | No)
finchicle  frall _rmrm:
flst,  mnichdle,  firstl | .
| nmartiooality. coniry of -

restdence |

L -4
! | r'f.-"' S '1'.1I
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OR
(i) We declare that there ix no Beneficial Owner meeling one or more of the following conditions,

directly or indirectly holding 25% or more of the shares

directly or indireetly holding 25% or more of the voting nghts

directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OR

(it} We declare that we are wnable to identify any Beneficial Chener meeting one or more of the
follmwing conditions. [If this oprion is selected, the Bidder shall provide explanation on why it is
enable to identify any Beneficial Chener [
o directly or indirectly holding 23% or more of the shares
o directly or indirectly holding 25% or more of the voting rights
s directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body ol the Bidder]”

Name of the Bidder: * [insert complere name of the Bidder|

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [inseri complete
name of per ly i » sign the Bid)
Title of the person signing the Bid: [J ; i ; won signing the Bidd

Signature of the person named above: [insert signature of person whose vame and capactiy are
shown abave]

Date signed [insert daie of signing| day of [insert month], [insert vear]

* In the case of the Bid submitied by o Joint Venture specify the name of the Joint Venture s Bidder. In the event thal
the Bidder i a joint venture, each reference to “Bidder”™ in the Benzficial Ownership Disclosure Form (including this
Intreduction thereto) shall be read to refer to the joint venture member.

** Person signing the Bid dhall have the power of attorney given by the Bidder. The power of afierney shall be attached
with the B Schedules,
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Letter of Acceptance

[letrerhead paper of the Employer |

fdare]

To: [frame and address of the Contractor |

This is 1o notify vou that vour Bid dated [elare [ for execution of the fmame of the Contract arnd
identification number, as given in the Contract Dara] for the Accepted Contract Amount [amouwnt
in mmbers and words] fname of currency/, as corrected and modified in accordance with the
Instructions to Bidders, is hereby accepted by our Agency,

You are requested to furnish (i) the Performance Security and an Environmental and Social
Performance Security [Delete ES Performance Security if it iv not required under the contract|
within 28 days in accordance with the Conditions of Contract, using, for that purpose. one of the
Performance Security Forms and the ES Performance Security Form, [Delete reference to the ES
Performance Security Form if it is not required ander the contractf and (i1 the additional
information on beneficial ownership in accordance with ITB 48.1, within eight (8) Business dayvs
using the Beneficial Ownership Disclosure Form, included in Section X, Contract Forms. of the
bidding document,

Authonzed Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMENT made the day ol - " . between

of {hereinafter
“the Emplover™, of the one part, and of
{hereinafier “the Comractor™), of the other part:

WHEREAS the Employer desires that the Works known as
should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution
and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents relerred Lo,

2 The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

{a) the Letter of Acceptance:

ib} the Leter of Bid:

() the addenda Nos (i any )

(d)y the Particular Conditions:

{e)  the General Conditions:

(fi  the Specification;

(g) the Drawings; and

(h) the completed Schedules and any other documents forming part of the contruct,
including. but not limited to:

i, the ES Management Strategies and Implementation Planss and
ii. Code of Conduct for Contractor’'s Personnel (ES).

1. In consideration of the pavments to be made by the Employer o the Contractor as specified
in this Agreement. the Contractor hereby covenants with the Employer to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4, The Emplover hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or such other
sum a5 may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract,

IN WITNESS whereof the parties hereto have caused this Agreement to be gxeealed n i'l:"ﬂfddHLE
with the lawsof ___ on the day, month a IJ' 'fra.r ‘i]‘r:'.‘t.l?!ﬁ:d ahove
.\ |
e 'f:d;é'
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Signed by i for the Employer)
Signed by (for the Contracior)

Official Use Only



Saction X — Contract Forms 211

Performance Security Option 1: Demand Guarantee

[Guarantor letterhead or SWIFT identifier code|
Bencficiary: [imsert name and Address of Emplover/

Drate: Jinsert date of ivsue

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, wunless imdicated in the leterhead |

We have been informed that {hereinafter called "the Applicant™) has entered
into Contract No, dated with the Beneficiary, for the execution of
(hereinafier called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a perlormance
guaraniee is required,

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake 1o pay lh:
Beneliciary any sum or sums not exceeding in total an amount of o !
such sum bemg pavable in the types and proportions of currencies in which the Contract Price is
pavable. upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary s
statement, whether in the demand iself or in a separate signed document accompanying or
identifving the demand, stating that the Applicant is in breach of its obligation(s) under the
Contract, without the Beneficiary needing to prove or to show grounds for vour demand or the
sum specified therein.

This guarantee shall expire, no later than the ... Day of ... 2., *, and any demand for payvment
under it must be received by us at this olfice indicated ﬂ'l:rmrl: on or h:f'ur: that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication Mo, 758, except that the supporting statement under Anticle 15(a) is hereby
excluded.

The Guarantor shall invert an amount represemting the percentige of the Aecepted Contrict Amoun specified in
thee Lener of dccepiance, lesy provisional sume i arry, and denomiicted cither in the cirrencieles) of the
¢ ymitract or o freely comveriible cirremcy dbceptabile fo the Beneficiary

Iexert the dute twentv-slght days after ihe expecied completion dare o devertbed in GO Clanese 119 The
Emplayer showlad wate that in the event of an evtiension of this date for compltion of e Contract, the Employer
wendid need fo rogieent e extovion of this gueatee from the Guaramtor. Such request musi be in writirg and
arras)d b e prine fo the expivation date extablished in the yieramiee. In peeparing dis guarmmtee. e Emplover
might cesnsicler odefing the fodlinwing fext o the form, ar the end of the pemiltimate paraggraple. D Oivaranior

ey phe Benaficiary s weilern reguest for secle exferiihos, sicll regiest io e presyide
PRy o i iR

e Crfficial Lise Qnky
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Section X — Contmact Forms |

[signatureis}]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleied from the final produci.
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Performance Security Option 2: Performance Bond

Not Applicable
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Section X — Contract Fonms 214

Environmental and Social (ES) Performance Security

ES Demand Guarantee

[Graranior letierhead or SWIFT identifier code |
Beneficiary:  [insert mame and Address of Employer/
Date:  [Insert date of fssue/
ES PERFORMANCE GUARANTEE No.: [Insert guaraniee reference number |
Guarantor: [lnsert name and address of place of issue, unless indicated in the letterhead |

We have been informed that {hereinafter called "the Applicant”) has entered
into Contract No. daved with the Beneficiary, for the execution of
(hereinafter called "the Contract”),

Furthermore, we understand that, according to the conditions of the Contract, a performance
guaraniee is required.

At the request of the Applicant. we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )
such surn being pavable in the types and proportions of cummencies in which the Contract Price is
pavable, upon receipt by us of the Beneficiary s complying demand supported by the Beneficiary"s
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Applicant is in breach of its Environmental and/or Social
{ES) obligationis) under the Contract, without the Beneficiary needing 1o prove or 1o show grounds
for vour demand or the sum specified therein.

This guaraniee shall expire, no later than the ... Day of ., *, und any demand for payment
under it must be received by us at this office indicated :Lhm: nn or bcmn: that date.

The Cincrranateor shadl irveert i amiosant represemting the percentage of the Accepied Comtract Amoum specified dn
the Letter of dcogprance, fexy provisional sums, if any, oul denominated either fn the currency (uhes) of the
Camtract ar o freely comvertiible currenoy accephite o the Benefictany

frsert the choie nwennv-eight days after the expected completion date o deseribed i GO Clinse 1.9 The
Emplover showld note that in the event of an extension of ts date for compledion of the Conmtract, the Empluyer
wonldd meed fo request an extension of this guarantee from the Gierantor. Swcol reguest moast be in weiting and
mntist Be macle prioe o the expirainn date established fn the guarantee In preparing this gaarantee, the Employe
mighi conasider cddimg the following st o the form. at the e of the penultimate pavagraph " The Guarantor
dgirees i d one-time exiension of this graraniee for @ period mor to exceed [viv mogE] [omsgar], e response
i il Beneficiiry s weitten reguest for such exiension, such regueest to b )mmf:u ii'il.n.‘ Lrancarcanior
hafowre the cxpiry of the guaranies, |l~

'.'.*

:
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Section X — Contragt Faorms X3

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication NMo. 758, except that the supporting statement under Article 15(a) is hereby
excluded.

[slgnarure(s) [

Note: ANl italicized text (including footmotes) is for ase in preparing this form and shall be
deleted from ihe final product.
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Section X — Contract Fonms X

Advance Payment Security

-Demand Guarantee

[Cuaranior letterhead or SWIFT identifier code [

[Cinaranior letterhend or SWIFT identifler codef

Beneficiary: [liesers name amd A ddress of Emplover |

Date: [insert date of issue ]

ADVANCE PAYMENT GUARANTEE No.: [Insert guaraniee reference number |
Guarantor: [fnsert name and address of place of tssue, unless indicared in the letterhead]

We have been informed that (hereinafter called “the Applicam™) has entered
into Contract No. _lated with the Beneficiary. for the execution of
(hereinafier called "the Contract™),

Furthermore, we understand that. according to the conditions of the Contract. an advance payment
in the sum i ) is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor. hereby ievocably undertake o pay the
Beneficiary any sum or sums not exceeding in total an amount of i )
upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary's
staternent, whether in the demand itself or in a separate signed documient accompanying or
identifving the demand. stating either that the Applicant;

(a)has used the advance payment for purposes other than the costs of mobilization in respect
of the Works: or

{b) has failed to repay the advance payment in accordance with the Contract conditions.
specifving the amount which the Applicant has faled to repay.

Thiv Cimarartor shall mserd e amom? ropresenfing e amon of e adveiree pavser! anted ofgnompnted i ey
in e earraeviies) of e gchvamce. prorvime uy speaified o i ill'lh" . |ﬂ' i jg}:'l canmiiriie cErrehc
acceptnlle o e Engliner

J'--.' n "
W e

A
o
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Séction X — Contract Forms o4 i)

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificute from the Beneficiary's bank stating that the advance payment referred o above has been
credited to the Applicant on its account number at 2

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance pavment repaid by the Applicant as specified in copies of interim statements or payment
certificates which shall be presented 1o us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the
Accepted Contract Amount. less provisional sums. has been cenified for payment, or onthe ___
day of .2 whichever is earlier. Consequently. any demand for payment under this

puamntee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) 15 hereby
excluded.

[signeaureis) |

Note: Al italicized text (including foommotes) is for use in preparing this form and shall be
defeted from the final product.

frwery thee erpecied eaprirution afare of the Time for L iprleriom e Emplinver sl sote Sl i ot even of o
exiersionr o the fme for compliziinn of the Canteoct, e Emplover wrrslid med 0 regasl an extemsion of
sranieg from the Gugramtor. Such reguest mudt b Gr weiring g mus? be mode peiore fe the expreation date
pxid abfishiod 1 phe puarnrtee. b preparing o gaaroeiee. i Ewgpilover megph cowiivr aobfig SR fodiowimg! el
feo Blner Fowns, gtd gl ol f e premmdtiveine pardgranie. The Daerdfor agrees by opTL, A i o T
enarantee for a peeiod nod o exceed iy momtis ffone vear), in response fo il mil ratnisl foar

, g " o
sic e, ARCI Feqrest for P preseited o fine Chaneunitor: beleee B @xpiry Ji-!,l"'j:'l'ill-n-'ﬂﬂ"q' \

G e
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Secton X - Contract Forms 4

Retention Money Security

Demand Guarantee

JGuaruntor lefterhead or SWTET jdentifier code]

Beneficiary: _ [nsert name and Address of Employet]

Date: [fnsert dare of issuef

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number |

Guarantor: [fnsert mame and address of place of issue, unless indicated in the leterfiead|]

We have been informed that fimert mame of Comracior, which in the case of a join
venure vhall be the mame of the joint vennoe] (hereinafter called "the Applicant™) has entered into
Contract Mo. finsers reference number of the confract] dined with the
Beneficiary, for the execution of [ivnvert mame off contract and briel description
af Works] { herenafter called "the Contract” ).

Furthermore, we understand that. according to the conditions of the Contract. the Beneficiary
retains moneys up 1o the limit set forth in the Contract (“the Retention Money ™). and that when the
Taking-Over Certificate has been issued under the Contract and the first half of the Retention
Money has been certified for payment, pavment of fmsen the second half of the Retention Money
ar if the amouni guaranived wnder the Performance Guarantee when the Taking-Cver Certificate
is issuted v less than half of the Retention Money, the difference between half of the Retention
Money and the amount guaranteed under the Performance Security and. if required. the ES
Performance Security] is to be made against o Retention Money guarantee,

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake 1o pay the
Beneficiary any sum or sums not exceeding in total an amount of ___ [imsers umouni in
Fgures | | } fumonnt in words ) upon receipt by us of the Beneficiary s complying demand
supported by the Beneficiary's statement. whether in the demand itself or in a separate signed
document accompanying or identifying the demand. stating that the Applicant is in breach of its
obligations) under the Contract, without vour needing to prove or show grounds for your demand
or the sum specified therein.

=

Tha Clagramior sl iisert an amon Feprevenring the amomns of dhe seconid Bl of the Betemion Momey oe f

thir ot graranrged wader the Performance Guarantee when the Takmg-Over Cenrificane o issied 15 less Hhan

freadf o e Rierendfews Aoy, the differonce hemcen half of the Retentioon Aoiey aorad e g  gnarritovad il

e Perfewmamoe Securiny ard desranineted sufer o the carremoiiesd of the s uf :ul-fl'h Ruteutiun Money

s specifiod in the Comiract, oe i a freely comiertifle cirreney acoepiatils 1ot l(ﬁum' _' 1
E La LY

e ) %

ey Cfficial Lise Only




Section X - Contract Forms I

A demand under this guaranice may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary™s bank stating that the second half of the Retention Money as
referred 0 above has been credited to the Applicant on its account number at
[insert mame and address of Applicant s bank].

This guarantée shall expire no Bater than the ... Day of ... . 2...% and any demand for payment
under 1t must be received by us at the office indicated above on or before that date,

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication Mo. 738, except that the supporting statement under Article 15(a) is hereby
excluded.

[signatureis) |

Note: Al italicized text fincluding footmotes) is for use in preparing this form and shall be
deleted from the final product.

Trsert thar setimiy expiey dite g sed firoh i e perfiritancg Secirity, representing the date ieeaicecfele devs afiter
dhie coampet o dite describedd i GC Clamse 119 The Emplever shesudid smete that i the evens of un extension of
shis chte fiare pompletion of the Uontract, the Exgalover would meed fo reguest an extension of this grarimies freom
e Ciararentor Sncl reggriesi maist be dn writime and smas be macle prioe o the copivation date eaahlobed (i
wuwimee. I preparing this guarantee. the Enrplover menpin consider adidmg the fulloaving rev to the Kem, ar the
ened eof phe ponliimute parageapd. T G aranror ggrees 1o o one-time aeterriin of this les Jor o reiod
il pop exeeedd v months [fone vear) G response to tle Semsficury s weiilen Pl . ;
riggeal ie b presenied o e Coaorurnifar hefowd lie expiry of e tiranies. ::.'.'?4
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Pricritized Mass Action Plan-3 (Southwestern Zone- Khulna, Gopalganj}
Package No; WP{RHD}-04

Division-01 ;| General & Site Facllifies
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Prioritized Mass Action Plan-3 (Southwestern Zone- Khulna, Gopalganj)
Package No: WP (RHD)-04
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Prioritized Mass Action Package 3 - Southwestern Zone {Khulna, Gopalganj)

= number: WP(RHD)-04
Environmental and Social (ES) Management
5L Unit Rate (BDT)
No Description of Work Unit | Quantity ﬁr{::“] In W Il!imunltﬂﬂ‘l‘,l

Part: A [ Environmental Management)
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il Feludes measwres 6 conird 8¢, nose, and waler poliulion, manage wasie
prevedl 601l eoson whils proledting bodiversty. Sotiat aspects focis onosl
engagenen, worker safety, and communly wel-bang. Tha plas gisa includas
managenert culiral hortage praseralon, and amirgenty pripaedes
monfiemg and ompkance checks ansune adhersnce 10 gQualelnes. A
implemestaton sTEEgy, noudng hudge alociion ssunes sfeciive srEcuion
fcflowing the SHESMP, the projec mnimizes negatve pacts whils
sus|zinabdily @ social responsibdEy.

|

Sie Officie aad Labor Camp Faciklies: Estatiish 5 Sie Office Compound aquipped|
wihy the recessary offon Tacilies (4 stesy Adciionrally, sl op @ fenpoiany Lo
camp comsisimg o (i} & make shed (prelenably 15m x Him)and a femals shesd [12m
& 15m) Dol wih Sardsnd Ining FINgemETS eoludng adegusle veniiahon,
Iy, Gask fumtuse. and cleaniness proviscns. The lackies should alse indisle:
Baireng, washing and waer slorese areas. Milchen ond diring space Prayer soeoe,
Sepaais resl aea ond lofels Tor female workers. Salp drinking waler supgiy,
Ciodking amangements, Masquilo rets. Wasia bng and propss wasiswaler dsposal
gyssamp, Asy other required amenies 1 esune ihe well-berg of warkers

L&

1,00

&l armngl the proect s#e. wncovered aggregses and Dose matenEs sudh
sicckples ol Mhe - sand Extiwaied SaTh congiiucion weTies &0 and over
consincaon works an par mpammmant

Dhust suppression maussungs (by wale' sprayng Seoughoul the conssrucion m:{
il

£

Wierksie wastes depotal facily dung Ihe CONSTUCHCN Deend |CORSCHON,
Franspodsion and dumgeng of fha wasles & desgniled dumpng sie proterably al
City Ciomp. {separate bng bao-degradsble. non-tindsgradabls. and hazamous wasla
dimnossd arikles)

L

Prowding salsty gear paciages (b hand giowes; speciaches for sypo prokechon
Fedmeds, aa phug. masks. wisibie Bokel, safory shoes)

Frsl @8 bog Wi necessary scoessories and medornes (contracior will provide
recessay madicnes salirg aulficen! gauge, bandage pAtseplc ceam. 8l as per
requifemen doring amine consiucion penod)

Bk

Pravitieg and Maintsnirg Adequate Potatde Water Supply and Sanitatan
Faciliien o Wark Site

Adeume supply of potstee waner, through msiailEion of Deep Tube Weell (250-300m
dapthios par agueilar degth wham polabls waler i aviable and 15 mm da pipe
Doving). with 3 easl Gm Straner Submergible pump # 25m dapih, wih 3 HP
dafivaty pursg for ol purpdses, I pipe seding |25 and wharn requaied). Amangarman
af waker reservoire. 1 5 cum plasiic seerread @ok at sie, suiface waer reseriois o
coratruchon (ot least 3m & Sm s masonny fank on grooed wih §.0 m depih)

LR
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Description of Work Unit

Unit Rate {BOT)

figures)

in |[|n Words)

I.ﬁml:rwﬂ{ﬂﬂ‘ll

Wiorsis saniaton faciiles (senarme tor make and Semala) (2 least S 0 BN ue
prataratty GO Noor wit tr-shed maling] al iwo sepamin comers of e bourdary| Mo
wall 38 per cemcton of EC

16.00

L]

|wmmwmmm

—

Cautinnary sgns 10 nos. (Flana sheei sze 21 * 3 . Bachgroond oolor of he
shasl- Whia Foal-aerial § bold wilh black color bet, Font size al east 50 or b

Sz 1 Mgk B s o af el 200 distancd| a8 pef diection of EC

k|

r avery wiek and res! moniha once in 8 month) by angaging Cily Comp peogie ha

tﬁmdmmwmw.m|mw
bleachmy powdsr and replacng the cunng

41

Arrargement of slockire sies (hisugh moper Sancing mound for shorng Mo
maletia

4K

Cranrall wcrk onyvinoremend and safaly-marianng sately ol corsinaclion sz

nangng red Spe (3l very profective sies) and yefiow Boe (& modarstely protect
piaces| wound Pe consiruction work places o snsse salely for the o
especialy for sals mavemant foifes as per direction of EC

10

Instailzion of the wasla bins lobowing desgn & vanous shalegoc ponds 85 per
anechon of EC (location wil be finafied pror jo the nsislation of wasle bim)

a1

Ervirpemantal Menitaring-Anatytical activities during Construction Period

Alr puakly [SP0, PM2S. M0, CO2, 50x and NOx) massuremant [Teice 8

by a recognited efvnormental suriy company’ puliic Falfube’ universty duting
consinacion phasa-M hours coniinuous: mondiorng with #e heip of b
instrumants and snalyrers|

el

Pisa and yitration level mapsuraman| |imambyamqﬁadmmmm
survey compary! public Feliule’ unseisdy during comsinaclion phasa) e

o

witer (pH, Color-ne of sppanes, urtidly, tobdl hamreas O TDS, Mn b,
FC) magsuemont (Twicg 3 yeiar by @ mcogresed ecvronmantal suray compan
public inshuisy urnersily dorng constnicton phasa)

MWMMMWWWEHL&G&W
Fa, TC
]

20

Suriace waier quakly parameters- wasio walei 1o be genensied from fhe consinachion|
aciiviies. - |pH. TDE DO, CO0 8008 Colorine or apparent furbiciy
haranass 1 TOS, M &4 Fe T0 FC) melsuiement [Texs 0§ pidr By
recogrized  amenonmentsl gufvey company! publc msdlute! wnversily during
COnETLCicT phass|

rm

Part B: Social (ES) Management

=t

Giender Sensdizabon on GEVISEASH Refreshar frainng for all st on Gendar
Based Viclenoe (GBY), Sexal Esplofaion and Abuse [SEA] and Sewu
Herassment (5H! =500 3l sach w82 offioe =nd PiU level Tha: Conimoe
conduct sne-day seftesher Irsining sessons on Gender-Based Viokencn (GEV)
Sexual Explodgabon and Abuse (SEA| and Saxsal Harsssment (SH) for ol siaf
et i oflize and DL lewsl The inenieg ol e deduetead by gualfiad sanety
include &l natessary prowsions venua frainam, traning matenals. feireshments
aup-vicd apupmen, nd offer isgetngl needd  Alerdsnce Musi be recored
ared 3 deladed training ragor sutemited o he Employar

hig

500




SL Unit Rate (BDT)
L[] Descri of Work Linit
ption Quantity ﬂpﬁnml (in W ”Ii.lnmmtmﬂn

Tranng on Gander-Bassd iokenos | Seusl Expisiiafion and Abusa: Trasng for
stalf @ he worshe on Gender-Based Viclenos (GBV) Sewsual Exploilntion
Abisse (SE&) and Seausl Haassmani (SH) The mining session musi te a
et wilh o Basl 3 seitions 31 esch e oScalcamp and 1 3t e PIU el T
sunud, sfreshments. ranersiEsoutes persons, NG malenals, snd @l ofeslhlo
NECESEETY MEa0Umes sl b induded in he irening provisons: AHandance musl bae|
pecoried. ard a delaied raning fepod submiSid i e Employer

13.00

SEASH Conlerenca: The comterence shall be organad after the constiunon of ine|
DAAR and befome the commenceenent of any physical work. The SEASH oneniation|
musi ha aflended by the Corfracio®, it Subconiracians, the Engineer
DAAR mombers. and &l other relevand partes The ofeecte ol e SEAS
anenision conisencs 8 0 anute 8 oyeeen undefslandng of al K
conbtacial requinemints and mmidices. The verisa,. rafreshments. resnume parssr
and d@l other recessary reseates must be icluded In e provaions &
Fieisd D feconied. and @ delaied conlomnoe sepor submiSed ia the Employer

AwatEnssi-Feny taning pograEms oncommunicable deesses [luch & HL
iu-n Hepsotiz A&H #ic) Awarenessfasng ¥aiing progams on

crieases for e @ the siaf and [abotiworters 3 each site officetabor camg. T
VENUS, IEieshmanis. Tanersresouiies persons, UEinng malenals and @
Immmum#rﬂnhmqm Atiendance misi
recoried. and & detaed Faning repor submised 1o e Employer

ELLE

TrainiFg program on overal Labor Mansgement Proceduies fr (he slakefuidens and
workerkLabor. The Irsining session must be 3 ful-cay everd it 3i easl 3

gl sach she officeicamp The wenue. meireshmanis ITanemsfesnucey pirsons fo
irEning maieais, and Ml O necesaary resources must ba indutdad in the
PONISD.

1300

Commenty and stassholdsr angagament mosf Be snsursd thaowsh

porisuligsons and fos ol SECuSsIn MiEngs ol each work she. with a focus

foad salvly. gender-fased volonce (GBV] HIVAIDS. and other related msues,
Waintaning documentation o siseholder corsultaions and fecus grog

8 required

B0

L ianensd program oh Grgvercs Ridess Mechansm (GRM) al sech sk sis
awareess pogram on fhe Grevance Redress Mechanem [GRM) shal
prorcuchnd At sact workshy 1o infom il wodrnrs and staisholdens aboul the

[fof Indging complants. the roles and responsibdaes of the GRM commtiee,

for resciulion, and avalable suppor channels The progfam  should ™
wtiractye setsions, dsiation of mimational malends, and ciear insrucions
fiow B0 sccess and @ the GRM, The senue lecdtsiors maleias, pnd
ogisbedl aranginas mus| be adequately provided 0 ansus adive pan

and understanding

Bl 00




Prioritized Mass Action Package I - Southwestern Zone (Khulna, Gopalganj)

Package number. WPRHD-04
BoQ for Daywork
Schedule of Daywork : 1. Labour
— Description tiak Nominal Unit Rate (BOT) Amaunt in
quantity |{in figures)[ {inWords) | 80T
01, [Mason Mar-day 100.00
02, [Mason helper Man-day 10000
83, [Carpenter Man-day 100.00
4 |Elecincian Man-day 100.00
5. |Welder Man-gay 100.00
06 |Semi-Skiled Labous Man-day | 500.00
0T, |Unghkifled Labour Man-day 500.00
02 |Skilled Labour Man-day 500.00
Schedule of Daywork : 2. Materials
al Unit Rate Amount in
Item no. Description Unit m s ﬂﬂ'ﬂhr 8O
1. |Brcks hos 4050000
B2 |Cement-CPC Ton 100.00
(3. {5oand = Coarse Fhi=1.5 Cum 160.00
4 |Rebar Kg 427500
05 |SandFM =25 Cum RO0.00
Schedule of Daywark : 3. Contractor's Equipment
F— Description an | Neminal DA RV NG
gquantity |fin figures)| (in Words) BOT
i1, [|Mechanical Excavalor day 1200
02, |Truck {5 lons) day 1200
03, iu-m: fruck day 12.00
04, |Dugital Batching plant, 0.5-1 0 cumbalch day 10.00
with GEmeraion
05 |Submersible waler pumg, capacity 3HP day 10.00
06 |Pay fopder 35 cum day 25.00
07.  |Vibrator Roller (14 3 bani) diy 800
08 |[Vibrator Folier (7 to 10 ton) day 800
19 |2HP Diesel Pump day 8.00
(2f

R
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Prioritized Mass Action Plan - 3 (Southwestern Zone- Khulna, Gopalgani)
Package No: WP (RHD)-04

Road Name Road No | Length (KM) Chainage
147 Change JA+674 1o 43+374
Cauladia-Fandpur | Goalchamot-Magura-Jhenaidsh-Jessane-Khulria- N7
Mangia (Digray) Road
545 Chainge 514792 1o 106+ 292
Jessore {Daratana More|-Magua (Vaina More) Road W-702 4412 Chainage: D+000 o 444120
|Kushfia [Trimaboni-Mehempur-Chusdanga-Jhenmdah Foad R-745 =7 Chianage: TH+453 o 115+183
Fisha Boriok)-Fomdah-Alam Danga-Cnuadangs Road R-747 434 Chanage: TH+493 1o 116+183
Total = 193.42
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1. Project Background

Globally, around 83% of road fatalities occur in low- and middle-income countries (LMICs), with
ihe South-East Asia region experiencing the highest increase in road deaths compared to other
parts of the world. In response, the Government of Bangladesh {GoB) has secured financing from
the World Bank to implement the Bangladesh Road Safety Project (BRSP). Led by the Roads
and Highways Department (RHD) and jointly implemented with the Bangladesh Road Transport
Authaority (BRTA), Bangladesh Police (BP), and the Direclorate General of Health Services
{DGHS), the BRSF aims to strengthen GoB's road safety management capacity and achieve a
targeted reduction in road traffic injuries over the next decade.

The BRSP applies Safe System principles in two pilol corridors, N4 and N6, addressing road
safaty holistically across five key pillars: safe users, safe roads, safe vehicles, safe speed, and
post-crash care. Under the cument civil works package—mplemented by the Project
Implementation Unit (PIU) of RHD —the primary focus is on improving road infrastructure and
introducing speed-calming measures to enhance user safely. Once these interventions are
complate, other stakeholders such as the BP, DGHS, and BRTA can more effectively addrass
the remaining pillars—such as speed enforcement and post-crash response—to reduce crash
exposure, crash risk, and severity of injuries, ultimately prevanting fatalities on the road.

in Bangladesh, national and regional highways represenl the highest category of the road
network, carrying significantly highar traffic volumes and spasds than other roads. Pedestrians
are especially vulnerable on these highways, as drivers often fail to yield when they attempt to
cross. Data from the Accident Research Institute (ARI) batween 2006 and 2015 shows that 42%
of pedestrian casualties occur during road cressings, 29% while walking along the roadside or
shoulder, and 19% when standing still. Recenl dala from the Bangladesh Road Safety
Foundation (BRSF) also indicatas a severity of molorcycle crashas on highways comparable to

those involving pedestrians.

An International Road Assessment Program (IRAP) study in 2013 rated 97% of Bangladesh's
major road network as either one- or two-star for pedestrian safety, reflecting insufficient
infrastructure for vulnerable road users. Certain types of adjacent land use—such as educational,
indusirial, and commercial areas—further increase pedesinan crossing volumes, placing
students and workers at greater risk when walking to schools or workplaces.

iRAP conducted an investmeant plan for Cluster 3 — Mass Action Treatment, covering total seven
road cormdors including the package corridors N7, NT02, R745, and R747. The assessment
revealed that 100% of these package corridors have pedestrian facilities raled below three stars,
while 66% are below three stars for vehicle occupants. The proposed interventions were
projectad to prevent approximataly 30800 fatalities and serous injunes (FSI1), yielding a Banefit-
Cost Ratio (BCR) of 20.1. The Safer Roads Investment Plan (SRIP) recommended several low-
cost countermeasures, such as wide centerines, improved delineation and signage, curve
dekneation, roadside barriers, enhanced pedestian facllities, raised crossings, side-road
crossings, school zone flashing beacons, improved sight distances, and traffic calming measures.



2. Description of the Sub-Project

The Roads and Highways Depariment (RHD) subsequently reviewed the cormridors analyzed by
iRAP and selected priarity roads based on factors such as Annual Average Daily Traffic (AADT),
current site conditions, and the approach of applying full-length interventions to maximize impact,
rather than sporadic treatments across all roads. The finalized roads under this contract package
include 6920 km of Dauladia-Faridpur (Goalchamot)-Magura-Jhenaidah-Jessore-Khuina-
Mongla (Digraj) Road, Ch: 28+674 to 43+374 km & 514792 to 1064292 km (N7), 44.12 km of
Jessore (Daratana More}-Magura (Vaina More) Road,Ch: 0+000 to 44+120 km (N702), 36.70 km
of Kushtia (Trimchoni}-Maherpur-Chuadanga-Jhanaidah Road, Ch: 79+493 to 116+193 km
(R745), and 43.40 km of Kustia(Bottoli}-Poradah-Alamdanga-Chuadanga Road, Ch. , Ch: 0+000
to 43+400 km, whera mass action treaiments will now be implemented.

2.1 Location of the Sub-Projects

The works under this package include safety improvements on lotal 193,42 km of Mass action
comidors containing (i) N7 (69.20 km of Dauladia-Faridpur (Goalchamot)-Magura-Jhanaidah-
Jassore-Khulna-Mongla (Digraj) Road, Ch: 2B+674 to 43+374 km & 51+792 to 106+292 km), (ii)
NT02 {44.12 km of Jessore (Daratana More)-Magura (Vaina More) Road, Ch: 0+000 to 444120
krm), (iii) RT45 (36.70 km of Kushtia (Trimohaoni)-Maherpur-Chuadanga-Jhenaidah Road, 79+493
to 116+193 km), and (iv) R747(43.40 km of Kustia (Botioli)-Poradah-Alamdanga-Chuadanga
Road, Ch: 0+000 1o 43+400 km).

1.2 Proposed Interventions

The interventions will be installed on the hazardous road sections along with the iraffic road signs
and road markings along the entire corridor of 183.42 km of Mass action corridors N7 (69.20 km,
Ch: 28+674 to 43+374 km & 51+782 to 106+282 km), N702 (44.12 km, Ch: 0+000 lo 44+120
km), R745 (36.70 km, 79+493 to 116+193 km), and R747 (Ch: 0+000 to 43+400 km). Site-
speacific interventions are placed in Table 1 and Table 2.

Table 1 : Descriptions of works (pedestrian crossing, footpath, surfacing, NMV lane etc.)
in multiple similar sites.

SL. Sub-Project Dasign Locations Description of Works
Haod
E Major-hinos Template &b Ideal for T-junctons whare the side road is at the same
Junetion with Drawing 01 | Locabions level as the main carmagewsy, ensuring B smooth transition
Single-Sule | and improved wisibility for safer traffic flow.
Road |
Thie treated road will have B length of 100 maters. Traffic
calming devices will ba implemenied on side mads o slow
{ approaching vehicles bedore maerging onio the main road.
| The |unciion wil be widened 1o ensure clear wisibility for
drivars on both moads. The dasign will also include rembbe
I strips, along with necessary road markings and signage 1o
| enhanca the safaty of the main carmageway,
i Major-Minor | Template 20 Locations | Suilable for the location whens opposite side road and a
Junction with | Drawing 02 demand of pedesirian crossing,
Opposite Road |
| The reated road will M'-ﬁjﬂ_ﬁgm of 150-200 melers, Side
roads will menge into, e e wia separale
I merging lanes, whfg:the-mesa, c2 y will provide
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#
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T

Description of Works

diverging Enes for axits lo side roads. The design will
include a raised pedesiran crossing with rumble strips,
footpath, along with necessary road markings and signage
for minimizing confiicts and enhanced safety.

Additionally, the templale includes a shorer 15-meter
raised footpath (1.5 meiers wide) will be constructed o
protect vulnerable road usars and control side road vehicle
antry anlo tha main road. Shoulder improvemeants will alsa
be implemanted over approximataly 200 metars,

Temgplata
Diranwing 03

Designed for areas near schoots, prianitizng fraflic caliming
and padesirian safety. The 200-meaier zona includes speed
reduciion measures, clear markings, padesirian crossings.
and signage 1o aler drivars and prodect studanis. A 1.5-
mater-wida footpath (80 m) will be provided on both sides.
separaled fom the carmiapesay by a 1 meler-wide
uniblock shouldes, Key safety features include a raised
pedestrian  cfossing with overhead signage, flashing
beacons, high-friction surfacing to reduce skitdng, amnd
essential markings and lighting for improved vissbdlity,

On regionadl highways, where pedestian volumes are
bowar, nghi-of-way I8 limited, and treffic speeds are
ralatively slower, the approach s adjusied for practicality.
Instead of footpaths, the enlre 200-maier zone will be
treated with colored uniblock paving and - shouldes
improvemeants, separated from the main carmageway by
auditis edpe markers. This prowides a cosl-offeciive,
context-sensdive  solulion thal enhances safety for
w#rmm“mﬁﬂmmwmmm

Markat rone

| Tamplate
| Drawing 04

& rmarke! zons, mﬂr.‘ﬂ]mtamdmnﬁmmﬁutumt
up area, The design incledes bus bays, lighteng, moad
markings, signage, raised and level pedesirian crossings,
shoulder treatment, and Footpaths with feancing and
drainage will ba included based on site condiicns, The
antire 200-matar zone will ba treated with colored uniblock
paving and shouldar improvemsanis. Two 50-meterdong, 3
“matar-wide bus bay will be instalied in market zones. The
bus bay reduces conflicts by keeping stopped buses off the
msin carmageway. Signage and markings enhance drives
awaranass and fraffic fow,

Safaty banefits intlude safer pedestrian movemant along
the roadside footpath and crossings, mproved passenges
safely Bt bus bays. and enhanced visibity.

croasing 2 lane

Tamplats
Drawing 05

45
Locations

M ramed pedestian crossing with ovarhesd bescon and
cIoasing sign with rumble sirips and zig-zag makings in
iwolated ow built up kcations or perphveral 2ones of major
bulli-up anses. A shaned fooipath | hard shoulder will be
included as per aile condition,

The speed reducton measures will belp cabm iraffic by
providing clear visual cues from & distance through
overhesd crossing signs, baacons, rumbe sifips, snd zig-
ZBg markings. Thess elements will enhance driver
awarenesa, increass traffic gaps, and encourage motorsts
bo yield io pedesinans.

Treatment ai rail g Te te Drawing 06; Instaling
countdown signs and speéd reducers at rail crossings will

4 }{ﬂv |




e

Sub-Project

Design

Description of Works

significantly halp in improving safety. The countdown signs
will pravide advanced waming fo molorsis, indicating the
tirm remaining bifora thae train's amval, allowing them to
slow down and prepane for the crossing, Speed reducers,
such as rumble sirips or speed bumps, will enocourage
drivers (o reduce thelr speed when approaching the
crossing, reducing the nsk of accadents caused by high-
speed vehicles.

| Trealment &

rall criossing

Tamplata
Drawing 6

12
Locations

inslalling counidown Signs and Spedd reducess at rail
crossings will significanily help in improving safety. The
counldown  signg will provide advanced waming 1o
modorisis, indicaling the iime remaining befors the frain's
arrivad, allowimg them to siow down and prepare Tor the
croasing. Speed reducers, such as rumble sirips or apsed
bumps, will encourage drivers 1o reduce their spaed whan
approaching the crossing, reducing the nsk of accldents
caused by high-spead vehicles.

Curve
Traatmeni

?mqiuu

Drawing 07

|40

To Imgwove safety an sharp curves, additional pavement
widening will be implemeanted along with multiple sels of
rumile strips, chevron signage, edge rumble siip rosd
markings, and YW-baam barmers in critcal arsas such as
naar trees, roadside dilches, ponds, or other hazasds,

Tha nmmble siips and e&dge line markings will aler
motorsts 1 reduce spesd, minimizing the sk of run-off
crashes In hazardous areas, The chevron and curve
warning signs will provide chear guidance, enhancing driver
awareneas, pariculardy @t night, reducing night-time
craghes, The W-beam barmers will add an exira layer of
profeciion, preventing vehicles from  veering  inkD
dangenous radsde obalachkes,

Marrow bridge
treafmant

E Tamplate

Drawing 8

33 Locations

Delineation of the namow section at the brdge will be
achiewad thwugh asdvance waming signs and road
markings to channelize iraffic and alerd motcnsts o the
approaching brdge or culverl. Mo-overiaking sigre will be
placed on highway approaches o enhance safaty near the
cross-drainage structure. Implemeanting thess measures
will improve vislbility, gusde vehicles smaoothly through the
narrow zone, and creabe a safer anvironmant for all road
users. Enhanced conspicuity and traffic channafization will
help drivers clearly recogniza the bridge's cross-sectional
risk of errand vehicle crashes.

Table 2: Location-wise civil works include:

Minor works {pedestrian crossing, footpath, surfacing, NMV lane etc.) in multiple similar sites.

Nos of NT NTO2 —_ RT4T
ImiEryention altaa!
!n- Anwount | Ameunt | Amou | Amount | TS
tength)
Major-Minor Junchon wih Sngle-Sade
Read Entry Mo 27 b 22 1" BG
Template Crawing 01
e | e | o [ ® | st [ m
L L .|"




Nesot | wr | wro2 | Rras | FTH
Intervention type X Amount Total
Amount | Amount | Amount
langth)
| Ternplate Drawing 02
' School Zone | 2 lana)
| Ma 10 7 B 1 26
| Temgplate Drawing 03
| Mlarket zome
) Ma 13 12 12 4 &1
Template Drawing 04
Mid-block cressing 2 lang |
Mo 15 12 13 5 i5
Template Drawing &5
Treatment at rail crossing ' | i
Mo 4 " - A 12
Template Drawing 06
Curve Treatment [Nationaf) {
Watar G100 1840 500 TO0 8140
Tamplate Drawing 07 |
MNarrow bricige Treatment
No | 10 B g 8 23
Template Drawing 08

3. Environmental and Social Screening

The Environmeanial and Social Commitment Plan (ESCP) outlines the requirement of site specific
erwvironmental and social (E&S) screening of works package (sub-project), to identify potential
E&S issues and public concems and determine the level of E&S analysis of the sub-project. In
preparing the specification for E&S requirements, the Project Environmental and Social
Framework (ESMF) along with the Stakeholder Engagement Plan (SEP), Labor Management
Proceduras (LMP) and Resettlemeant Policy Framework (RPF) — together referred to as ESMF -
were followed in addition to the relevant naticnal laws and Good International Industry Praclices
{GlIP). The EAS requirements have been prepared in 8 manner that do not conflict with the
ralevant General Condibons of Contract and Particular Conditions of Contract,

This report has been prepared based on information collected through visiting the selected sites
and filing out the E&S screening form, as appended al Annex-C of the Project ESMF. The
screening data and information including screening summary for thrae sub-projects have been
shown in Appendix-1, Appendix-2, Appendix-3, and Appendix-4 respectively.

3.1 Environmental and Social Impact

The sub-project interventions include some minor works (pedestrian crossing, footpath,
surfacing, NMV lane, etc.) in multiple similar sites (Table 1 & Table 2).

Key environmental risks are associated with construction works, which may include air pollution
due to dust emission; soll and water (surface water and ground water) pollution from construction
dabris including different solid and liquid wastes, spillage of cilf grease, ecosystem degradation
and biodiversity loss; and Occupational Health and Safety (OHS)-rel issues, The movemeni
of high-speed vehicles on the highways where civil works will bein progress would pose an
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additional safety concemn for workers, Labor influx associated with the civil works confracts on
the highway cormdors may induce issues of community health and safety (CHS),

As per the proposed design for WP (RHD)}04, no land acquisitions will be reguired for
construction, All proposed sites will be constructed on the existing Right of Way (RoW). However,
some non-titled people (sguatters) who are living or doing business on existing RoW are partially
or fuly affected. Tentatively, commercial structures: partially—5880, fully—180; residential
structures: 75 (partiallyTully); community structures (mosque/clubs/educational institutions): 17
(partially/fully) will be affected. The affected list will be finalized while preparing tha RAP befaore
construction started, As thare will be no land acquisition, private trees and crops will nol be
affected. It might be that some trees on the existing RoW (owned by the RHD/Governmeant) will
be cut down, subject to maintaining the prevailing rules and regulations. There is no need for the
construction of a resettlement site for the sub-project affected persons (PAPs) in these sub-
projects. No such hertage is found within the sub-project area, and no Indigenous Peaple (IP),
like ethnic minorities or tribal people, will be affected by the sub-project. The proposed sub-project
intervention is nol expected to generate any significant negative social impacl, The involvemenl
of relevant stakeholders in the sub-project’s implementation process will help to build a sense of
belanging within the community

1.2 Labor Management

Workforce (size of workforce will be mentioned in the ESIA) are expected to come from the local
community who belong to same socio-economic, cultural, religious and demographic background
except the skilledtechnical workforce, Based on consultations with local stakeholders,
contractors need to hire skilled workers from outside the sub-project area. Therefore, due to only
a small percentage of the workforce being from outside, the possibility of any conflicts within the
workforce is low,. It has been reported in consultation that women's participation in construction
work is vary limited. Due to female labor force participation being low, GBV/SEA/SH training at
the work sites will be ensured before the start of construction work to avoid any conflict with male
workers,

3.3 Traffic Management

The construction contractor will also ensure bath pedestrian and vehicles traffic management is
smoothly operated by providing maintaining traffic control system during the construction work,
Traffic management plan, for each of the intervention areas, will be prepared before
commencameant of site leveal work.

3.4 Monitoring System

The Project Assistance Consultants {PAC) is overall responsible for the project's implemantation
through the PIU. These stakeholders will be responsible for monitoring the progress of all
aspacts, delermining any significant impacts thal are raised and suggesting any actions to be
taken o address adverse impacis. There will be designated person from construction contractor
whic will be looking after the Social Safeguard issues at sub-project location and report 1o the
concermed authority. Field level data will be collected on a regular basis to check the progress on
whether sub-project activiies on track or not. ™




3.5 Grievance Redress

BRSP has established a two tier GRM where a local level Grievance Redrass Committea (GRC)
led by the Local People’'s representative and members from the Design and Construction
Supervision Firm is responsible for each sub-project site. A grievance register will be maintained
at the respective sub-project location. Community members are encouraged to present any
complaints to local level GRC and women are encouraged to complain at their place of
convenience, which are given to the GRC to resolve.

1.6 Institutional Arrangement

The PAC is overall responsible for the project's implementation through the PIU, PAC will alsa
arrange disclosure & orientation program regarding labour safety! GBY training before the start
of construction work whare Social Manageman! Specialist of PIU will play advisory role. Thay will
be respansible for monitoring the progress of all aspects, determining any significant impacts that
are raised and suggesting any actions lo ba laken to address adverse impacts. There will be
designated person from construction contractor who will be looking after the Social Safeguard
issues al sub-project location and report to the concemed authority. Field level data will be
collected on a regular basis to check the progress on whether sub-project activities on track or
not,

4. Environmental and Social Managamant
4.1 Mitigation and Managemant Measures

Considering the environmantal settings of the sub-project area, it can be assumed that possible
impacts would be largely construction-related, and could be addressed through adoption of good
anginearing practices; good housekeeping; better in-sitv construction materials management:
and observance of health and safety prolocols during the implementation period.

A peneral view of curment environmental conditions of individual sub-project in relation to
interested queries has been congregated in order to understand the degree of impacts
comesponding to safety interventions. A picture of relevant impacts and mitigation measures are
placed in Table 3,

Table 3: Key Environmental Impacts and Mitigation Measures

L. Ho | Sub-Project activities giving Mitigation measures to control |
# risa to impacis environmeniall social impaci Maasures /| Method |
from: |
A | PRE -CONSTRUCTION |
1 | Imclude climate change adapiation | Risk of increased eroalon and Include sdaplation measuras |
| measures in design | demage to road infrEstructure
;] | Site clearance, digging, Discovery of cullural hslorcal Stop work order I
excavalions | property |
| | Ramoval of rees and green cover | Afler compensation |
3 | Mabiization of contractor Socal disuption. Consultation
| | Health & eafety management Observation & consultation _
| Spregd of communicabila Pre-construction - check records
ldlumn -:-"';:_.’- L _.‘ .
a =5
A e
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SL. No Itﬁ-l’l'ﬂjlﬂmlhﬁuﬂﬁnu ii-ﬁmmnﬂumﬂ

L] risa to impacts anvironmentall social Impact Maasures | Method
from:

4 Pre-work suray Prepare construction ESMP Sibe survey foliowing the
{CESMF) engineening design

B CONSTRUCTION |

1 Dparalion of construction Emissions & dust from plant & Wisual inspection, complaints

eguipment maiarials
F Works adiacant o water bodies Erosécn & physical changes fo Check design, visua observation
rver bed & culvens and cther consultation with users
BrEas.
k] Spurcing of materials Emiiling GHGE, against Visual inspection; raview of
edaptation and mitigation o material specification and
chmate change rehabilitation
L Spodl  dsposal, dscanded Impacts 1o habitats & water Visual Inspaction
rhacadam paveameni 'E_:Iﬂl‘lll

-] Claaring, cut & fill activities, Soil erosion & sediment ‘Wisual Inspectian
embankments; Stockpls and contamination of rivers & turbidity
stageng areas lead to koss of land

[ Run-off, discharges genaration of | Impacts on waber quality. Visual inspaction

| liquid wastes

7 General activitles - solid & iquid | Uncontrolled unmanaged waste | Visual inspection

| wasle anging disposal

8 Use of hazardous matenals ﬁ_h.hllmqp,m Inzpecton of siorage & review

amargancy responss plan.

e Accidental damaege o axisting Interierence with exesting Plan with wiility providers and

BETVICES infrastructurs; waler supply, avoid | re-provision,
power, ialecommunications,

0 Activilies outside road encroaches | Workars poach animals, eggs Inspections, camp & work sites

habitats. feathers gather fuel wood & | check food supply, re-vegetation. |
impact habitats.

il Accidental impacts histoncal [ impacis on PCR or cultural Siop work & dealt approprigiely

cuflural sites proparty sites

12 Molsy construction plant and Impacis community & workers, Consultation, feview work

eguipment N scheduie, GRM mgister

13 Wahicia parking, traffic safety and | Traffc disruption & safety affected | Inspection, review traffic

access o people's and managemani

14 Genaral work acuvities Worker health and salety risks | Inspection, review H&S Plan
16 Pragance of construction workers | Désruption, or antagonism, Inm.mmmmﬁ'
communicable diseases & managemant Az raguined;
community heath
18 Eite office, water use & alectricity | Stress on axisting rescurcas and | Consull with villages along road
supphas. Infrastructure
7 Laoss of income and Ivalihoods Cuftt off date dectaration identified PAPs will ba
due 1o Involurtary displacement | AMacied list finalization compansated and relocated
following the approved RAP
16 Grievances (if any) Formation of GRM and site Exscule GRS at sub-project sila
specific GRC commitises
18 Relocation of Common Properly | Consultations Wil foliow the best practices for
Rasources relocabing &s per RAF
20 Lebor managemant Traming and awareness on Lebor | Labor Managemen Procedune
rights Exacule GRC _
21 GBVSEA/SH msues Training and ewaneniss on As par GEVISEASH procedures
GEV/SEA/SH ssues IﬂEmu:teGREum-pmjmti
site
= OPERATION PHASE
1 aﬁfﬂﬁm of vahicles craating Emezsions incresse st i, inspeciion & complainis;
Bmissons
g 3 af
L] b'*‘-' '; i
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SL. No | Sub-Project activities giving Mitigation measures te control

L] rise fo impacis environmantall social mpact Measures | Method
from:

2 Rouline and w;':ﬁulng maintenance | Blocked drains. gravel  repalr | Fowine mainignance records;
matenals

3 Dralnage Adleration of natural flood cycles | Maonftor wel periods. Review

Rt
4 Run-off from road Loss of soés and water quality In | Routine maintenance
I fivers and noar Shons anms

- Chmate change issmss Unexpacted and costly fallure of | Visual; Review rainisll & fliooding
road infrastnecture & Depletion.

B Easy scocess o previously difficel | Social cime increases Manitanng & consullations

1o reach araas
T Increased traffic Molsa, nuisanca, accdants Monitoning and evaluston, data
i A collaction

B Spread of communicable disesses | Roads act as pathway for spread | 2 x & yvear for 3-year, mid-term
of communicable diseasas sich | and post-evaluation.
a8 HIV and STl= Consuliations with wikagers;

Review heahh records (STI data)
8 Any other Unintended o unanbicipated Az abowe, B regulied

impacts

4.2 Important Activities for Environmental and Social Management

In consideration to the above-mentioned environmental impacts and their mitigation measures,
soma important activities have been listed (Table 4) for ensuring Environmental and Social
Managemen! works.

Table 4: List of important activities for ensuring Environmental and Social Management

SL#

Description of Work

Unit

£

Environmental Managamant

Gty

Prepare site specific environment and social management plan
(One for each site in four volumes)

Mo.

Establishment of temporary labor camp for each of the site offices
{separately for male and female) with standard living arrangement
{adequate ventilation, lighling, furniture, cleaning, bathing, washing,
water storage facilities, kitchen, dining space, space for prayer,
separate labor shed/rest room and loilets for female elc.), drinking water
facilities, cooking amangement, mosguito nel, waste bins, disposal of
waste water facilities and other facilities as per requiramant)

LS

Dust suppression measures (by water spraying throughout the
construction period in and around the project site, uncovered
aggregales and loose malerials such as slockpiles of the sand,
excavaled earth, construction wasltes elc. and overall construction
works as per requirement)

Worksite wastes disposal facility during the construction period
{collaction, transportation, and dumping of the wastes at designated
dumping site preferably at City Corp. (separate bins bio-degratiable,

non-biodegradable, and hazardous waste disposal facilities),

MNo.

10




Description of Work

Uinit

PrmﬂdinE 'Ilf;l'l; anr packages (like hand gloves, spectacles for aye
protection, helmets, ear plug, masks, 'I.I'IHJbIE Ja::dml Er-BfaI'f shoes)

|

M.

400

Prevention of the spillage and lnluna of the p pﬂlmlnp materials as | | PS

per direction of Engineer in Charge (EC)

First aid box with necessary accessories and medicinas (contractor
will provide necessary medicines, saline, sufficient gauge, bandage,
antisaplic cream, etc. as per requirement during entire construction
period)

: Mo,

30

Construction of temporary earthen drain and its mainteanance (to
drain out the surface water during rains, to avoid water stagnant in the
whole construction site as per diraction of EC)

Ps

Providing and Maintaining Adequate Potable Water Supply and
Sanitation Facilities at Work Site

Adequate supply of potable water, through installation of Deap Tube
Well (including pump, delivery pipe and waler reservoirs).

Mo,

Worksite sanitation facilities (separate for male and female)

| Mo.

Environmental and Social Enhancement Measures

T —

16

1% |

plane sheet- White, Font-aerial & bold with black color text, Font size al

per direction of EC

least 50 or bigger size to make it visible from at least 200m distance) as |

Cautionary signs (Plane sheet size 2 it * 3 fi, Background color of the | No

Traffic control measures and accident mnu'nl following TMP

AN T EET e Sarmo

=

Provision of the site and campsite cleanliness, fogging

Mo

g

Maintenance and cleaning of the eguipment, machinery and
vehicles to be used in the construction activities

Mo,

40

Arrangement of stockpile sites through proper fencing arcund for
stonng construction materiais

40

Cverall work environment and safety-maintaining safety at
construction site, through hanging red tape (at very protective sites)
and yellow tape (al moderately protected places) around the
construction work places to ansure safety for the workers aspecially for
safe movement facilities as per direction of EC

PS

Engagement of a Occupational Health Safety Officer/ Site Safety
OfficerEnmvironmental Compliance Officer/

'Public consultation and information disclosure- prior 1o start site
works, local residents and establishments, local authorities and other
| stakeholders who are likely 1o be affected by the project shall be informs
| on the construction schedule and activities, potential environmental and
social impacts and mitigation measures through public consultation in
' the affected area

9  Awareness building program for the contractor and the workers on

| overall Environmental and Social Management including minimization
of the labor influx impacts and efficient workforce management and
efficient use of PPE and natural resources like waler, e1an:trhnll

| diesel, etc. (100 person-day)

11 -‘.'--_._ '.
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‘Description of Work

Unit

10

Awareness Eull:ﬂnu prdgrnm for the host community by engaging
local NGO for minimizing risks associated with labor influx in host
community (conducting workshops, distribution of leaflet, poster,
campaign efc.)

1

Provision of the vaccination program (Hepatitis A and B, rabies,
tetanus, diphtheria, polio, typhoid, influenza, pneumania ete.) for the
workers and site staffs to be involved in the project activities by
engaging local NGO for minimizing risks associated with vector borne,
water borne and infectious diseases as per requirement

12

Provision of recreation facilities-indoor and ocutdoor sports like
badminton, volleyball, Keram, cricket, football twice in a year

13

poinls as per direction of EC (location will be finalized prior to the
installation of waste bins)

Installation of the waste bins following design at various strategic |

14

Green vegetation cover; Planiation with trees and herbs (i) live fencing
along the periphery with bushy plants along with suitable tree species,
(il) decorative plant along with suitable tree species inside the
compound.

Environmental Monitoaring-Analytical activities during
Construction Period

Air quality (SPM, PM2.5, PM10, CO2, 50x and NOx) maasuremeant.
{Twice a year by a recognized environmental survey company/ public
institute/ university during construction phase-24 hours continuous
monitoring with the help of appropriate instrumeants and analyzers)

Na.,

a2

Noise and vibration level measurement. (Twice a year by a
recognized environmental survey company’ public institute/ university
during construction phase)

No.

Drinking water quality parameters -ground water/supply water to be
used as drinking water (pH, Color-true or apparent, turbidity, total
hardness, Cl, TDS, Mn, As, Fa, TC, FC) measurement. (Twice a year
by a recognized environmental survey company/ public insttute/
| university during construction phasa)

5

Surface water quality parameters- wasle water 1o be generalad from

the construction activities - (pH, TDS, DO, COD, BODS, Color-trus or

apparent, turbidity, total hardness, Cl, TDS, Mn, As, Fe, TC, FC)

measurement. (Twice a year by a recognized environmental survey
I company/ public institute/ university during construction phase)

5

: Soil q.mlit?plrlmmrl: physico-chemical parameters pH, Texture,
TOC, Nitrogen, Potassium, Phosphorous, etc. (Twice a year by a
recognized environmental survey company/ public instituta/ university

| during construction phase)

| Social Management

12 ;:' | b




Description of Work

Unit

' staff on Gender-Based Violence /Sexual Exploitation and Abuse/Sexual
Harassment at each site and PIU

| Training on Gender-Basad Violence / Sexual Explottation and

Abuse: Training to all staff at the worksite on Gender-Based Viclance
ISexual Exploitation and Abusa/Sexual Harassment

Gender Sensitization on GBV/SEA/SH: Refresher's training of all the | No

No

SEA/SH Conference: The Employer shall organize after the constitution
of the DAAB and prior to the commeancement of any physical work. The
SEA/SH orientation conference shall be attended by the Contractor, its
Subcontractors, the Engineer, the DAAB members and all other relevant
persons. The objective of the SEA/SH orientation conference shall be
o ensure a common understanding of all SEA contractual requirements
and remedies

Mo

Awareness-raising training programs for communicable diseases: such |

as HIV/AIDS and Hepatitis A&B

&

Training program on overall Labor Management Procedures: for the
stakeholders and workers

&

Community and stakehoider engagemeant: Community and stakeholder
angagement through stakeholder consultations and focus group
discussion meetings on road safety issues

Mo

Awareness program on Grievance Redress Mechanism (GRM) at each
work site

Mo

Implementation of GRM for workers: Implementation cost of GRC
decisions which is nol covered by the Insurance (Maximum Tk
18,000/Casa)

PS

8

Freparation and implementation of Resettiemant Plans

NoD.

T

5. Stakeholder Consultations and Information Disclosure

Stakeholder consultation has been taken up as an essential part of ES screening process of the
sub-project. Consultation is a process that involves interacting with relevani stakeholders fo
inform tham about the sub-project. Involving slakeholders in the process will ensure that the
opinions and concerns of various groups are taken into account to facilitate a smooth execution

of project.

During the site visit some focus group discussion (FGD) meeting have been conducted at N7,
NT02, R745 and R747 refer to Table 5, to know the perceptions, views and expectations from
the stakeholders. The PAPs, local Individuals, students, pedestrian, road users, committee of the
common resources properties (CPR), local govemment representatives and civil society
members at the Specific sites were participated in the survey process and consultation meetings.
The key outputs of stakeholder consultation meeting are;

Enhance their sense of belonging in the proposed sub-project
Identifying unavoidable adverse impacts and ensure effective mitigation measures
Griavance redress procedure during construction period

Fallowing labor laws strictly, including recruitment of child labor,
for labor, wages, avoiding discrimination between male and

13 |l




Engagement of wages labor both male and female labor including site security and facilities
Ensuring that GBV/SH/SEA is not occurring at the waork site

Effective coordination will be created between the stakeholders and the implementing agency
First-aid boxes at the proposed sub-project site

Training for concern stakeholders regarding social safety & security, traffic management,
labor influx, among others avoiding and minimizing adverse social impacts for the site
selection, design and construction

Table 5: Consultation Meeting with the Stakeholders

Locatian Date Method | Participanis Issue discussed

Al Kanalpur Bazar (NT), Rajbari 16" Aprdl | FGD With road usoms, | The natura of
Fastar More (NT), Central Bus 2025 ipadesirians, students, | Infanventions, impact
Terminal, Jehaidah (NT), Vayna roadside businessmen, | during projact,
Maore, Magura (WT02), Arpara moforcycle drivers, nick | environmendal is5LBS,
Bazar (NT02), Sarojgon) Bus drivers, bus drivers, elc.) | resettiement  provisions
Stand (RT45), and AlamDanga PAPs and CPRs, sub-
Bazar (R 747) project  benefits, survey

wbo

Besides these consultations, additional consultations will be camied out during implamentation
with the residents who reside along the vicinity of the sub-project site. residents will be briefed
about the sub-project, purpose and design and outcomes via a documented community
consuliation session, the community consultation session will be organized immediately after the
contractor is mobilized and the contractor will take note of all impacts, especially safety hazards
that will ba of concem to the residents and take necessary measures as stipulated in tha ESMP
to mitigata them, The contracior will maintain a log of any grievances/complains and actions
taken to resclve them,

. Conclusions

The overall ES impact of sub-project implementation has been assessed Substantial. It has been
observed that substantial ES Impact associaled with present environmental situation and
proposed interventions for two sub-projects (N7, N702) and moderate for two sub-projects (R745,
R747) . The proposed intervention is not expected to generale any significant negative social
impact,

The involvement of relevant stakeholders in the sub-project’s implemantation process will haelp to
build a sense of balonging within the community. Furthermore, establishing and maintaining an
effective Grievance Redress Mechanism will anable any affecied parties to presant thelr issues
and gain equitable solutions to their problems by impariial hearing. Issues of social safety are
important during the construction period. Before starting construction work, the stakeholders
need to be engaged for crientation course on necessary awareness, molivation and proper
compliance with their assigned responsibilities., RAP will be prepared following the ESMF of
World Bank. Tha PAPs will ba consulled and compensated before construction started. Labor
Management Procedures has to be prepared for the mitigation of problems if any arise during the
construction period.

14




E . aspy Aew sdnosd

,fﬂ.mW\ ue  paflejuespesip eyl

. S [ [ Ui Aures pa ap saog

spedi) pue ysiy (2105 7§ [EIUaWwUomau] jo Juawaleuely pue Jualwssassy (T-§53

| | pedu) anpeley awusod | oN S S on
- ] : Hacu - @) 03 asuodsay
SUONEDQ| PEI8ES 09 JO S3)IS
Jepuns ajdiyinw w ("n8 ‘sue)
" ; p AN ‘Bupepns ‘auoz jyew
Bujwyges ayen pue 'ssu0z DOYIS “SpU abnga

‘Busuay uensapad 'ebeulirs "u ks ‘ "aunz jpoyas Buissos ¥a0|g-pi
UBIpEW  [EAUSO  ‘SOURIEBID PUEZBY BPISPECI ‘YIME ‘OHM (eaug  Wiedioo) ‘Buissos ueuseped)
pue ‘swewssoudun souesip ubis  ‘syedioo)  pue ueusapad) SHIOM JOUIL BLIDS BPNEUI

‘Buiymey jenues Buipnpu) ‘sueuness) flayes oy siesn peOY suopuaneiu pelosd-gns ey pelud fejes peoy ysepejbueg

sanianay Aay pue E:nﬁmunﬂﬂnhn:m

Bujuieys ay) Wwouy sSYIuoW vz ajeq vonadwo) pue pEls
auou] 1Z'LET LOE JLEL pagEuine]
(uny ZEZ+901 0F ZEL+LS
¥ WY FIE+ER O) pL9+RE 4D 'peoy (leibig) efuop-eunp-aiossep-yepreuayr-emnbep-{joweyseos) uoneso Palosdgns
indpue4-eipeineq Jo wy 0Z'69) (N J0 suswasoidwy Aages apnou) oelosd-gns sy Japun sxiom ay|
Jwawedag shemydiy pue speoy Asuady Bunualajdu

(2w} waloig-ang jo Bujusaisg |BB0g PUR [BIUSWILOIAUT :L-X|pusddy



REPIOM SO} SHSL

ayur Auwa WO|12MISW03 saginie pajasd
Jual :ﬁlbﬁﬂng B3 Ag paroediu) a0 WED SIANI0M
' [ 3y} jo SHO Al Maianas moy |
diiigs smoge) £5IgE|
YSIMGETSE Of e B ag 1M aday) Byl o uonEpolileooIe Ay
. A Ji) e Jopey AU S6) aEsUL A q
“Edingae 13ajosd-gns
40 Bupmonauny Jyoads sof siagiom
paIELBi D) PABU B e [ diay] d1aeioid Mp
' I uj Joqe) paEifiG g A | §
{ B IO

S AR

Patud-qrs Joy  pasnbas  ag
[P S u0M jO Salodaned Juaaagin
£

[

Mununeoy  Siaaaosm  Addng
ARl SN MOM  PAIRNUOY

SO 13310 Buipni)
RAE Tl jo ETEINTH W = T

aAjoayl Pafoud-gns oYy 8og v

SUOIPUO] Buppiom pue Joqe (Z-553

fuilssap
afosd 8yl w apRw  uEag
anply ajdoad ago Ajjesaajp

Jo ApgFsaae PR TR E

£500)s Palosd auy ueg
JApEOIY BAUE 4O BJES [BuOilas B
18 ediy anp|suas ‘a|qrsiana
‘ajeas adue) {asnedau) asaspe
wexjuis uue -3uo| Aue o)
mnguues afosd-gns agl s

51y
afoud o) ssale @jqeunbaun

pedwisy

Epago Rujusens

= 2




LRI NIESUOT UOEU WL §O
Y5 1B auE JajEmpunold pue jajes
AFELENE Ylog ‘wopanasuod Buung

A

SHPOG JOYEM JO UGHINY|Od FSNED
Il 1Byl SEuEISQRS ajeiEuad
g asm WRAAE 3L IR

uojjuasalgd UoRN|Og pue AJUBpiLY] 324n0say (E-553

FLELIE TR
pue  Apaink  puodsas o)
pauBisap "SSA00E SABY SIEIOM
I Y2y O "a3ejd ul YD Joge]
e asey paford-gns ayl saog

Alessan aaiA
pue) saqdoad [EJ0) pUE SI2RI0M
LD INASU0D Uaamla Djyuoo
aoy o enumod  Aue adEg W

£ UORENIS GTAIADD
JO M@IA U SBUNWLILLIeD
PUE S30QE] U33ANEG UDRIRIEI
#NED SELATIDR 3L M

Lasuaeand
ARD ayr o ppE pRos aoge)
jo wawAodap pue saniMe
g Aggessod adagi s

EIOM 1A J0uEL PRIE
-Mages pecy Baey M suS(ed0|
14 JO TEOW pUR ‘SUDNEID) JUasaYip
W 3q (M saloudgns ayy s

L5y
{35 sengy pue wopeodsy
[ENxaS  puE  (ARD) SUAIA
paseg-lapuan ajFEIaprEund
Juasaid eaue Jalosd ayy saog

¢ 208
Pl "o Buppnpu) e
j@  sauofajes  ajgEsaupn
Auphogdiua jo Apppmssod 2081 5)

e Bujuang




dupaam-ap duipnpur) sajsem

L0 | Dwap A UD IS0
Buppnjzu  fraysesm  pnbyy  ao
pros aanpoud adosd syl i

Ao Aue s1onpoud
winaoiiag "|as310 aunogy] ay|
S[euEIEW SoEIWaYY SnopIezEy
jo sajuent BASSELW
“#a) souesgns  snouaduep
aroys 40 aEn ealoud Syl paA

yiaond paam o aldepuod
Jo mo|) e o uoneulies

up unsas pafosd Ayl M

4puE] ayl \njjod Jo
SPEUIUEYLOD. 1yl Jusuodueos

[EuEISONS J0 Alssatau Ay 5

£ SEEAIE
pajoud 01 anp Sujpooy HuEle|
Jayem al auasd
sEaiE SunARmo) Aue alagl ady

Jpaliaye ag ues
g woneso) Pafoid syl o
WIERISUMOp PUE weasdn e
aaunns Jages Buppusp Aue saagl
S| 'JanU B jO 3p(5 3y AQ a1
5 palosd-dns - Byl esed Wi

CHNEURUELUOT e

EFHINEE] Y 9
RN 40 UDRINIISU0T ay) Suunp
[ses  aagpnsfiempunoud)

BOELINS AN0S Jolew aue sdwed

epaLd Buusans




L]

jo saddy seqwis Buipiacid usagq
anpy oym ajdosd o pooy|Rpsg
S USIEIRY) AR 1P WOIEns
FaGEMT WEMAIIT AUl A

¢8u)sn ag g a Ayanize pasodosd
SUYl  IEY) S8NNOSA)  BLUES
ayl uo (Wepuadap awiooeq
DL H{LL o) Ap DU S LML
JagI0 PAyE SaniAOT AUl |

‘papaye aq Apw
aynosay Apadosd uowwo Jnoy

A

PSR
paltyd o) anp age  Wwagshs
Jyea ‘Ajpgssaane CAgadosd
oL =1 donydnismp
jeuaod jo Auggssod auagy §

[

¢ pooyrogiydiau
2w s Aages F
yapEay up ymeal afosd agl jpm

Ayajes pue yjjeay AjUnuwiwe) (p-553

[syeauqino asy
|epuatod “3'a] w5y juapoie
Jo  sased amDy  jo asEapEM
Joj [Epused Aue Byl 8

¢ IR UBNEIgIA
o uoinpod SE0w  DEEIdu)
Jo asnes  paload eyl A

FEIUBEII
Jopo o uopnpod eSSk
Jo asneay oafoud Ay s

{spinby| painod
HyEnp s oW “LOISEM

i

EpELD Bujuaas




e BT GE yaw s aaid ‘padnsip o paaa)e i saepad od woumao i

- [ ‘asa\y syEzap apiansd
oEEacd ERA g Jumouy  pue|
at A A Byl jo smqen diysiausmo oyl % | PIE
Jlualiaaiie
(IETEELS.E PRLNSL00

Agieday Aue Inoyym Sa5n ajeapd
‘upd uone Juawajneasas Pafosd | [BLEHEU) WLy pue] Jfqnd o
U Buo)0f SA3N DUEALD |ELLIGH) 3Y] W passassodas aq s pue) 3 qnd ‘pafoid-qns auy) jo aus aypads g oy Aressalau § | uorssassodad Aue 2q 2B M | ITE

FRITEIREEETE [
WL faseay PAYRISLO0
AeRa B yum sesn apeapd
(Puuoy woy pue) aggnd jo
¥/N | uossassoda Aue aq a4 M | 9TE

A pue) ayeaisd jo uonEnbay
WM | 1o usnminbor AU aq 2Byl A | ETE
‘paIagE aq Aew saounosa Auadodd UoWLoD JNOj UONIPPRE U palsae ARng so Aerued aie gy BUmisis uo SSeulsnGg Ay pajEIAp LM

Bulop so Sus) ase oy [sianents] apdodd pagl-uou SWOS SAASMOH "O5[E 380|410 3US SI01IRIIU0D PUE SIUGIS S0 jOEHEAT SPUT) Sy AO0Y | PUE MO[EG JmSuR ‘534 5) anoqe
Funspr ) U0 PAINASUOD ag jjjM sa)s pasodosd ||y “UoNInISuoD Jo) paumbas g (W suonmnboe pue) ou ‘ulisep pasodosd sy Jad sy | senh @yl jo Aue o JamsuE 341 1 | TE

JULagasal
Adeunpoau| angosu) Ayenuagod

I A sqanoe  pasodosd Byl UM | OF
awamasay ABjun|oau| pue asn pue uo suolasay ‘vosinbay pue 15-553
évaaband

M AQ papedw) ag yBw
Py N2 sjENdsoy  spooyRs
‘saouapsal 5B yons suojdasal
~ ~ 53 anysuas  Aue g Y | 2

h‘_u_EZEEE a4 LT S30UAREE

oF S g | on oN | W . =
y pseuay TR e 1 uopsenp | s




1z

| Husop Jo Buin aur oym [siapenbs]
aydoad  popg-uou  awos  AuD
‘et Jueagiulis pue uonsInbae
pue| ou ag [ asg se Palod
MYl Ul Sdvd pamaye ay) Joy
AU JUBLIIASA € JO UOGINSUED LANUSUAS Ajpeanynd
i Joj uoisiaoid ou s auBy) 1 » A5 UMUNUASA Byl PINOM | (TE
“SuoEnda pur sang Bujpesasd
ayl Buujepnew of algns ‘umoep
I ag e [IUSWWBA0 S THY
gl Ag Py MOy
Bupiea ayy Lo ERAI] HAADS 1B
aq B 3 papaye G 100 |
§doud pue saaly ayesiad ‘uopisinbae Ayasse paxy Aue so0 ‘ddoud
PUEl Ou B0 M audyl sy o A Bl Jo 550) Aue 3q 25341 M | YTE
£ FUORUIAIIUL O] anp
pataaje aq Anw oys siagienbs
ey M A jo  asussaud Aue asayl s | ITE
v aup Bupedad
(M PATIBUY 3G J|1M 151 Palaapy
(Mg fA pered)
¥0 Aqnia/spooyasfanbsop)
SRUNPINIEE
Apunuung TAng A persed)
SISMINIE  epuaEpssl oS
Agng pat-Ajjerieg cjeisalieoy ESMTINAS APMUND
‘janEiuE) 0 |BUBWIWOS  CjRuBpSa
2 [ A jo sso| due 3q auYl M | JTE
sy 571FI9p ApiA0d 3seapd
‘sad j| Juopeuop pue] AsEjUnos
it 2 ) [ jo  Aymssod B asayl 5 | BTE
T i e e uepsang b, 15




i
& sl AUl 15oad | _
BU1 AQ PRIDBYE BO DINOM B504 ! _
SAJEYE shoualipu) yies sa)dosd
Kl (] h [BQLY J2BHE SALAISE SUL A | 9E
sajdoad |equL/snouadipu) :-553
JUSLAIO AL
aenbe o uopepesifap Buipea) JIUALLIOURALD Jf3Enbe
seaie Bupd-mo)  pue  ued-poogy Agueau @yl oj uopepeidap
SUDMUAAIEINY  S3pUn  pead 3y f AUE BENE3 SIBAIE 3l [jiM | SE
¢ Allo|ooa je3o) uo
jaudur aspy Apw ey Buigng
.- A [ aan jo Aypoissod Aue Ayl % | BE
ETTE el B ITE FETTI o]
o uonepeidap _
Bupea) seasr  Buidi-mo  pue gsanme |
uigid-pooy Fwpngu) seaue e Palosd sy o) anp swarshsona |
puE uegin-iuss yAnouy sassed / puep o uonepesdap |
SUDIUAASEIML  BBPUN  peos @y A jo Aypgiseod Aue Byl % | EE
£ FRE UOHIRAas oD
pariufiooa) AEusnEusa pus
seue Ajsianipolg Ay nengey
[Eamps Buspnpul  aouedliuBie
[ENFOjOIS [0 SEIJE PUE SEIE
palxosd 9] GS0§ B0 UM
A [ PRIEI0) S0 FAPANIE SUL [BM | ZE
sannosay |eamiey Sujan jo Juawaleuely ajqeulelsns puE UORAIBSUD) ANISIBAIPOIE 19-553
'PAIRHE DG ABW $EIN0ER
Apadosd wowwo anoy ‘uoppE
U paRaye A0y o Aepued
e pod BupEpie uD SSaUREnG
oSt L L e uﬂ_.__ A T 0 a
ATl = o | _ wa? Jujusans i




ET

ok 1yagn ssajun Buiag- (s pu yieay uewny Bunoaye Ausiaapoig
J9 550] pUR WwaysAsood jo uopepeidesp o) peay w Duavied R PuR U saBueys yum Suope sajem punosl pue sdepns yiog jo
UONEUEILO]) UOHELILIEIL0D SIEM SIRLING 3UN0S Jofelrauesdiie) uonInIsu0] saisem pinb pue piios JuasmByp Supnu) spgap
uonINASU0D ‘asedd o jo alle|xds 01 3Np UDNEURUEILOD JO YSIH JE BUE JAJEMPUNOJE PUR JSIEM SIBLNS YI0T ‘UONINsU0T Buung

SANE UDTOMUIIUDD BAIE srau Buia) 3)doad 10 3IUBSINU SNOLEES B B0 UE3 AYIAIIE UORINISU0T Wodj
UOREIGIA PUE SSION 535N PUE| JO Wigied €] 0} anp saiis ay) uj uijieaaad Jolae) snoingo 5 asjou yagid yBiy ‘Agenb Jie sy og ejwrs

“iEay gnd ayl pur USWU0IIALS 31 1Iaje AjRLIaApe pur ‘Al|enb 1iE UasquIR ay] AEI0IIED [|IM LIy TUONSnGLIGD jan)
auiiua woy; (soH9) resel asnoyuaadd npom Jjeydse wouy suoissue pue (suoissiwa anyling sapiyan Wouy syes| pue vopeiodens
Put MjRi] UOIPNOSUOD pue ABUNEEW Jaylo ‘Juawdinba voREAEINE WOY SUDISSILD ‘UDIINUISUDY o] anp uopesauad jsng
[enueIsqns oedw) 53

sga00.d LoMeynTuED
IBpOYIYEIS PUE (094 yBnoayp 3 [

_n.u._u.m__.m...n_ pasodoud ay)
jo asese ajdoad (e30) 3y og

SEOT |14dy
91 #4) UO PANINPUOT idM SO A A

fduruaans Suunp
SED|OYENELS JUASBHID By YaIm

SUDEYNSUOD  AUE  papanpund
weay Juuaans a8y BH

2UNSOPSIQ UOREULION| PUE Juaw

afieSu3 s1aployaness 01-553

"EauE 1aiosd By
uRgM punoy s aBriuay yans oy A r

sailadond adeypay/emyng
U0 S 40 S50

adejap |eanyn) ‘8-553

JsuBuaaaiL 13afoud
W1 AQ payausq aq  pnom
AS0L] BaJE aauanju) 1afoud
u) s3|doad jegin Aue asay) auy

epano Bujuaainng




‘udig s

oy EEgasg pa ey Wy e grasig pae LT
4548 ruoneziuedig 458 wopezjuedin
Joprang yafoid rwoneudisaq 1012410 13aleld [Euoilippy ‘uoneulisag

UBL[Y UBSEH HOOELS PRIULLIPLIOW salUeN layies uaayeys pewweyo ia IALEN

dNs3 yads-ays B
uBjd Juawaasay S
e e

dINS3 PuUE Y153 pajioiag

‘Pa3ae aq Aew saunosal Apuadosd uowwes oy Ajaaseiay "usgippe ) Ajng 4o Ajjenied paisage ag
[ oy Bunispe wo ssauisng Buop Jo Buin aze oym (sranenbs) adoad paj-uou awos ‘1afosd-gns ayl Sujuswadwy 0y pagnbae
20 0} paau pue; aeasd ou SE YL B UOILBAIAIU 1afosd-gns Ayl woy) 1edw) Jwawagasad JWeauls ou pUBY JaL0 Ay ug

(dsyg)

alosg Aayes proy ysape(uey
‘pO-dM “ON aFeyed penuo)
Wea L [B0S PUE [EWALLGIALT

I

W T g ol - e |m_|......".. o’
e
e PTG L o

pannbay spuawnisu) 583



p n H51 AuEd pPafoud-gns syl seog | 1
spedul) pue ¥s[Y [BI20S 7§ |EIUSWILOIIAUT 0 JuswaFeuely pue JUaWSSassy (1-§53
i__;_ihl pedwy | aeduy |

=y fla a4 - - @y3 o3 ssundEay

SUONED0| pallalas G JO Sa)S

Jepus aydupmu u) (‘xe ‘eue|

L} L] E

"BUILED DjER PUB 'SBUOZ j00YSS 'Spueysi aBnjas O i e o

‘Bupuay ueuisapad abeulis ‘'voneauEp ‘siBUIEg SHOq 'dg uﬁﬁﬂ_nﬂﬁn Buissous ¥ooig-piw

UBIpSW  [BAUBD ‘EOURIESR PUEZBY  epispend WiIME 'OHM (sieaug yediony ‘Gussoun uewisapad)

pug ‘suswasudun  esuesmip  ybis  ‘syedioo)  pue UBLSapad) EMJOM JOUILL BLUOS BPNjIoU
‘Buyey |enuas Buipnpu) sjuswiean Aejes Aay  sesn pecy suouaniajul joaloid-gns ay)  pafoud fiajeg peoy ysapejfueg
o Sl e A S S R T e S I Ry S

. : T A e S
ISANAIY Aay pue _._u_._i_.ﬂmmﬁ “__.u_umEn.____:m

8J010 6¥° 8 L8 B SaAU] pajewI sy
(unf DZ 1 +vP OF DO0+0 ‘UD'PEOY (Buoy BURA) BINGEN-(BIoN uonese Pafosdgng
BUBJEIE(]) BI0SSA[ JO WY Z|'#h) 20N 10 siuawanosduw Ajajes apnjpu) jpaloid-gns sy Japun S¥I0m ay |

awyedagq shemydiy pue speoy Aoy S
A g e S gl R

(zoLN) 1wafoig-qng jo Bujusasag jeprog pue |RuswWUONAL] (Z-xpuaddy



Buihojdwrs yo Alygrssod 2y 5

SIaN0Mm JO] BYEL
JuBIBYUs ALTI S35 LOIDNAEUOD : . sagianoe Yafoid
puE AWATIIE WDIINIEU0T) ayyAq paoediuy 34 UBD SIH0M
— . Al Jo SHO M) AFUDASS MO
duEa snoge ¢ SI0qe|
YSHOEISE Of PadU € oy fjjs S 3yl jo uopepowlLoOE Al
§ Joy dused inge] Aue 30 2347 i A

"safuanIe alosd-gna

19 Supsopouny Jypads soy Lagiom
paesiiu Jo) padU DG | B4y ¢ 1rioad ay
’ u| Joqey pajesiing 2q 2041 gIM
J S EINBOIM
Auniuwny  ssaysas  Ajddns
TR, APl SINIOM  PEIIERLDT
wafud-gns  Joy  pannbas g Saanioe 13000 Fuiphu)

[[% SAEHI0M JO SaI0SHIEI UaEL0
3

oM B jusLn
anjonw Pafoid-qns ay) seoag

suoipuo] uiyiom pue Joge] z-553

Lulsap
paford Byl W BpEW uaag
angy sdoad ajge Apusiagp
o Aypgissacoe  JagIaym

FERIE 1aak0ad Ay wingg
Japroig eaie so ajess jruoiia o
IF 1Rdwl BALISUAT I|QISIBARL
‘apras alue| ‘(aapedau) aspe
wumnuis waay -Juoy Ave on

aungiiuos 12aload-gns Syl [ F

£l

| speramine

EpE Bujuasng




LT

TUDJEUILEUOT Jajtm

BIERING BN Jodiew aue sdwey
WODNASUDY "UOBU|LIEILGD JO
W51 1E AJE JAIEMPUNCUE puB Jsesm
a2epns yiog ‘uonanasuod Juung

[agesm  aaegnsfiajempuncad)
S3|POq Jaem yo vopn|pod asned
A% 1Byl saduEISQRs lelauSd
A 40 @ SRARSE Sl I

juawafeurpy pue UOUBABLY UOTIN|O4 PUE AJU3D1KY3 aUNOSaY (E-553

dhjaapanga
pue Axanb  puodsad 5
pAUBisap "S5AII0 BARY SINOM
(1 Y2y 07 “aigd Ul gD Joeqe
A A e aspy valodd-gns Syl saoQ

flEsian aom
pue) sajdond [E30) pUE SIaYM0M
LIOEINUSU0D UBamian 13a)juo

A A Joj epuajod Aue asan S
dUofiEnis gTOIADD

Jo Mmajs U SHMUMLRLG

PUT R0 ) WA LD P

M f SENED ENBAIE BT LAY

& Bauseaasd
ARS 341 0] ppE pEnoMm Joge|
jo Juawidopdap pue  Sajaande

A f 'y Awpgesed syl S

4¥5 [vas)

TR0 AR SO POYEL BENGQY PUE UoijElDpdxy [ENXG

-AJ3jES PEOU @ARY [ SUOKIEID| pue  (AgD) asusoly poseq
B 40 150U PUE *SUOKED| IUSaYYP ~apUAG Aygeiapisund Juasasd
up ag me sedond-gns ayy W [ A eaue  palosd-gns syl seoQ

dA0qE|
PIYS USu on Bupn e S0 m
o seuoBaEs aqgessulng

WM | jepumisgns | meapow | mon | pedwy | pedu
m = : ~uspEnD |




B

fisnp wsfenw ‘sagsem
Bujpaam-ap Buipnpul) sajsem

e JE| R fUORan w0 s
Buipnjaul  Sagsem  pinby  Jo
prjos asnpoud padosd ol [

2

Jaaio Aue ‘s3anpoud
winajoaay |35 "BuLofLD 2|
S|ELBIEW fS|ENWEYD SNOpURIY
Fle] salnuenb SAITETLY
“@a) souRsqrs  snosaluep
ap03% 20 asn psafoud Dyl B

ypsanud paam so adepuod
Jo o)) Jagem jo uoneudels
up  ynsad  wafosd BRI

ipue ay anjjod Jo
ayeuueiuod Wi Juauodesod
sy jo Aue [ afoud B g

. Apiog doj jo |EamLiks
E1IuEREg NS |0 A3TEaa0u Doy 5

LT

saianie
wafosd 01 anp Sujpooy/Hudol
JEEM el aunsd
seue Bud-moy Aue aiaag auy

JpataapiE ag ues
Yy woreso) jaalod syl jo
WEANFUMOR PUE WikalEdn je
aanos sEm Buiguup Aue aiEg
) "JBAL B §O DPIS BYY AQ PAJEID)|
#  palosd-dng. ayy eEEs W

E

Asane] 2yl jo
5N 0 UORINASUGD A Suunp

i

EpEye Buusass




jo sadiy sepuns Jurpiaosd uaag
aary Oym aydoad (0 pooyi@al
Snpl LagraUy) AL Lyl woiEng
B aEan  SAMATIAE Y] JEM

éursn aq |jim Apanoe pasodosd

Ayl Pyl S2OUMDSEl  BLNEY
ayy uo [uapuadap Swodag
YL 0] AjSd DM SAUNLULIOS
B0 PayE SoilAnae FUT (s

‘paaaye ag Aew
axnosas Apadoid Uowiios aaijp

éhpmne
paloud o3 anp e WwiagsAs
ey Chppgissasae “Auadoid
LELELIES aj i pEnEp
fenualod jo Ayjpgissod asay) 5|

i

LpoasogyBiau

TR T+ o 11T 1T S
yyeay

up ynsas palosd-gns ag |iwm

Ay3jes pue yijesH Ayunwiwo) p-553

(sye2sqIn0 3uy
[epuaiod “#a) sysu uappoe
o sasEd  JwOl  jo  SsEagRd
Joj |jepualod Aue auEy) S

£ [AA3] LOIIEIGuA
0 uonnjod  aSiEU  aSERIU)
o asnex  palood Gyl i

JEanesnu
Jopo o uopngod JjE asEau)|
Jo0 asnex pafoud A pse

£=pinby panpad




[ S8 G553 i qus| aseind ‘pagdnalp o pRRaje A saiedosd uowsas i |

[ 1gs = o if siJ _|_k-
e i = -

v a 'l e N
..r|r..l“|...r.. addly E||21dp ﬂﬂﬂ.:.-u.._um

aseapd ‘sal )| Jumouy pue|
at # [ au Jo SMERS diyssaumo 3y 5| | PTE

FRTTENTEES: 1
i fasea) pagnysund
Ajjea) Aue gnoyus seen aeapd
wepd uoioe Juaafiasas Pafosd | [BuLOjul woy puel wgnd o

=y l..._..m.x._:ﬁ_.u yeaud |ELLogu) 3yl Wwoyy passassodal aq |m pue| Jqnd ‘Bafosd-gns 3yl jo aus JyPpads g Joj Asessadau j| | usessassodas Aue Bg 33yl W | ITE

Jual fases| paAn{I5uwa
yeda) & yim Easn 31eaud
[euisty woy pur agoed o
viN | vesssassodas Aue @q Suaie s | 9TE

£pue aeald o uos)nba
W/N | Jo uojusinboR AUR 3q 3oyt M | BTE

‘pariaye ag Aew saamosas Auadoid uowiuod uEﬂEE_Euu | Cpaaage Aynj o Ageised aue poy TunsEs uo ssausng RISy pAjIEIAp AN
Bujop so Buia) ase oy [s1ajienbs) aidoad pani-uou 2W0S BB TOS|E 2310 235 SI0IIRILOD PUE SAJ0]S 40] B|QEHEAE SPUE]BUY| MOY | PUT MOEYG Jamsur sak 1 anoge
Hunsixa sy uo paganIIsU0D ag jipm 5aus pasodosd [I% "UHISUOY 0] primbal ag s suoisinboe pue) ou "ulisep pasodosd oyl sed Sy | SR0T OY] PO AUE O SMASUE SYL ) | TE

fILElayasa
Asequmpoau anoau) Agepuaod

[ [ saAgae pasodoud Ayl M | OF
WaWaNasay AIRJUn|OAU] pue s pue] U0 SUCSAY ‘vosINbay pue 15-553

¢ natod
an Ag papedw) aq JyBw
Py N2 sEydsoy  “spooys
‘sEauUDpisal 5B Yons siojdoiad

A M §3 aansues Aue asp Ay | 2
AAIUMLLED 8 Y U SROpAES
“pedui apelan aseg | oy | N | A iR on
Sy wedw) 53 i e %




_._ _“..l.“_._ ._

1E
Bujop so Buja) aue oym (Lanenbs]
sjdoad  pajyi-uou  awos Al
‘eduy Jwiyullis pue uonisinbe
PuE| ou aq |pw 3sEyl se paloud
MYl W Sdvd pandaye ayl so)
AR5 IS5 B |0 USansung ABARISUBS AjjEINgjna
| 3 ioy uoEioud 00 B syl A A aYs Juawaasal ayy pnog | ITE
‘susiiendag pue sapu Juriessd
Al Bujuseuew o) pafgns usop
Ny aq v [JUBLILADD kY
n An paumo) Moy
s 2y B0 SBas) auwes g
20 Wi 3 CpIRaE Bg I0U jjis
sda pur saan aleaud ‘uonisinbae §51a55E paxy) Aut Jo ‘sdoid
Pue| ou aq (e @yl Sy [ A ‘saall jo S50 Aue 3q auayl WM | YTE
L EUBIIEBALBEUI B DR
payagie ag Arw ouym Lapenbs
.0 A jo moussasd Aue adayy s | EE
dvl w1 Bunedasg )
AFIYM PDTIEUL G || 5] pRYIaY
(A fApenaed)
€0 Hanpyfsioouys/anbsoy)
SRINIINIS
Ajunureoy VA /A enaed)
OE-SsImDnIs  EQuapsad  DE
-Mind  BOT-ANEIEd  CJEDUSWIWGY JSAINGINIS AY|UNLHGDS
“haanejsa g 40 pErUauNL0)  (JRuapesal
[ A jo ssof Aur aq auayy M | JTE
"y s||elap apuoud asead
53k J1 ¢ uonEUOp pue] AJEIURIOA
n A A 0 Aypgissod B auayy % | BfE
T . ullju - sapisod | on i Sy Sugisaig .n_
b i edu 53 SR




It

JSunnuaau Jalosd

iy Aq pajsaye ag pinos asouy)
gnjeys snousipuy Yl sajdoad

A A [BOLL IDR4E SUADE Gyl BN | 9E
sajdoad |equL/snouadipu) 2553
JLEMLIBEL AL
enbe (o wonepesdap Bujpra) FIBLLILOUALIS J[1En be
seage Bupd-moy pue  wed-pooy Agueau ayl 01 uonepeidap |
SUGUarIEIUE  JBpUN  peos  auy| A A Aur FEnEI sanjapoe ayl e | SE
£ AB0|02D B30 uD
Pedw asry A Jeyl Bugino
[ A aal) jo Appqissod Aue a5aiy) 55 | pE
SWIBSAS0IA JUA P = |
= uoprpridap
Bupeay  sease  Budlpmo]  pue £5anIAnIE
wind-pony  Auipnpu) Sease  jEind palond ayl o) N SWALLASOSS
pur unqun-peas ydnosy) sassed J/  puel o uopepesSop
SUDNUAAIEIU]  Japun  pEal ay) I i~ jo  Appaissod Aue miayl 5 | EE
LS BOIEASFRUDD
panuBoias AjEuopruai) pue
seaue Aysanposg Ay ‘sieyqey
s Bulpniou) aaueayud)s
[eMi0o3a j0 SEAIE puE SRR
PRRaIoud Ol 503 o ujgim
- A i Paje30| agq sauMIDE aUl A | ZE
== sa2inosay [eameN Aujan 4o Judwsdeurly 3jqeulelsns pue uopeasasuo) Alsianiporg 19-553
PALIAYE 3G ABW SaUN0SA
Aviadoid uowwos aauy) ‘uopippe
up Cpaaye Ay so Agenued
ae oy Fupsee uo ssausng
b RO - wedw 53 St

i1 01 asuodsay




'Y & 5, -
--

= IE . \ -l 33
o N ...._ﬂ..
"USYE) J0U AUE SAINSEBLU LD| ssapun Busag-jjam pue yipeay uewny Bupaagye Alssaapolg
Jo 550 pue wasdsola jo vopepeidap 01 pEd| M uwia U safuey yym Buoge sapem punodd pue adepng yiog o

UDMEUMLIEIOT) ‘UDOEURLEIE0D S31EM BIBLINS 3IN0S JOlEW ap STWEI UOIIINIISUDT ‘SaIsem Pinby| pue piHos Juasyp Bupnpu) sugap
ugRInsuod asead 1o Jo ale|pds o) anp UONEUNRLTIUDD JO §5) 18 AR JFIEMPUNOIE pUR JNJEM BOELNS YOG ‘uonanusuod Suung

'SAUE UDIINIISUDD BADE Jeau Buis) ajdosd o) S3URNU SNOLES B 50 UED AJJAIIDE UDGINISUGT WL
LOREIQEA PUE 35108 'S85n pUR| Jo wiaged 51 0] anp 5835 a4 ul Bugpessd Jo30e) snojago s asiou yagd Y3y "Aggent ie a4yl o J8jEg

YHEay Jpqnd 341 PUE JUSWBOIALS U1 10340 A[35IAADE PUE "ALEND K JUNGLUE BUL SER0LABIED ||IM LYM JUosngLInS [any
audua woy [$9KH9) sased asnoyuaail 'syiom JEydse WoLy SUDSTILE PUE (SBO[SSIWE anyling] sapiyas wody syea| pue vopeiodess
PUB J(eN UDIINASU0Y Pue BURGEW Jayio ‘wawdinba UoEARIXS WY SUDISSALS ‘UORINISUDY 0} anp uoneisued 1sng
(euesqns sped) 53

‘53004 LO|NSIO3
sBpoyaieIs pue 0o yEnosy) A A

ipalosd pasodoud syl
jo auesme apdoad (e30) 34l Of

STOT |Ldy
S1 @ UD pERnpUD AW =5 A R

¢ upuassys Bupanp
Eiap|oyaels Juasagip 34yl yum

sugEyNsUoD  Aue  pajanpuod
weay  Swusans Ayl seH

3insopsig uogeusiou| pue Juswadedu] siap|oyayels J0T-553

eade afond ay)
UM punoy s aBELEY Yans oy A A

aBeyuay [rim|n) ig-553

4 SUBnUaAREILE 130400
B4l Aq p:yauag aq pinam
DEOLY E1E dIUBNGUL Paloud ag
u) sxdoad g Aue asay) auy

i
i

B BujuRaing

a2




g fudg
WoT A EasIg ews Y ewd grasag pae e (dsyg)
dsue rwoneruedi dSHd wopezuedio wafoid Aayes proy ysspe(Fueg
lopang afod ruoneudisag 1013840 12afoid [EUoippY :uoneudisag ‘¥O-dM\ "ON 98
Ueyy UBSEH Jigheys pewweyoy WUWEN  JENIES USSYBYS PRWIWEGDL "0 “Bley ‘WEA] [BN0S PUR [EIUALLILOIIALT

dWs3 pads-aus
ubjg Juawiainasay g
¥53 O

dNS3 puR WIS paprogag 7 pasnbay spuawnnsu) 593

‘papaye aq Arw saamnosa) Auadoud uowiwos aauyy Apaneiual ‘uopppe ) 4Ny o Ajenued payiaye aq
1% moy Buiispa uo ssaursng Bujop so Buiay a1e oym (ssanenbs) aidoad pajin-uou awos valoud-qns sy Supuawaidu) o) pasnboe
aq 0} pasu puey ajeald ou §) s se uonuanAlY) Pafoud-qns Ayl Wouy 1edus JUALRNIasA) JWEUEIS OU PURY S0 BU1 UD



- e 13
J... ....._ e & _ walfoid 0y ssame ajgelnbaun _
" -.-ru... asey Aew sdnoud ajgesaujna |
& pue  palejuespesp  1Ey)
A A ¥5U Aued palosd-gns agl saog | T

spedw) pue §siy [BR0S '§ |EJUAWUOIAL] Jo Juawaleueyy pue JuaWSSassY T-553

| oyeway | | -t  uepsand "
SUONED0| PRMEs LE jo sa)s
sepuns adgimu ) (‘08 ‘aue|
Bunuien oigen pue "sauoz j0oyas ‘spuers) abinjal IO i csohens s
‘Bupuaj ueLjseped ‘ebeufrs ‘uoqesuep ‘sisueq §HOQ 'dg 'OU0Z 100ae 'DUSE0I Yoo/q-phu
UBIpEL  [ENUSD  SOURIERPD [UEZRY apISPEDS  WINME 'OHM (sieaug yedioo) ‘buissan uensepad)

pue ‘swewestudun soumsip  Jubls  C‘syediooy  pue ueLsapad) EMI0M JOUILL BSOS 8pNIow
‘Buiymey [enues Buipnpu ‘suswiess flaes Aay  suasn peoy suofuanaul oeloud-qns ey 1oefoid Aajeg peoy ysapebueg

sanuapay Aay pue uondisag 19a(0sd-qns

Huiuess ayl wouy SYILoW v a1eq vonajdwo) pue Les
alon) ¢ 4°FL 1ag Juslujsaal] pajewilsy
(u £61+91 1 01 £6p+6. 'PEOY yepleuayr-eGuepenyg-ndiayey uopesoy pafosdqng
-{IUoYDLILLL ) BIYSNY JO WK 02'8E) G4 M J0 Sswaluancudw Gajes apnjou| 10afosd-gns Si) JBpUN SYJOM ai |

wawpedaq shemydiH pue speoy Aaually Supuawajdu

(sviu) 1wafoug-qng jo Bujusassg [Bis0g pue [EluswWwUCKAU g-xipuaddy



9k

Sunfojdws o Ayporssed ased) s

e

SEIIOM 0 S5
WRIBYU) ALIED 5315 UORINIIFUOT

PUE AJAILDE LOINUI]5107]
]

“gaASe Tiakoud
a1y A palsedw) aq wed sianiom

BU1 4O SHO 2y ARBnas moH |

YSIGEIED Of PAdY B 3 [ BuEL]
L]

diiry inoge|

sange
WYL 0 UOREPOWLYIIE By
40§ LB JO0E) ALE B0 B3 [LAL

sanase pafoid-gns

jo Buuonoun siyads Jo) ssM0mM
PAEIBI JO) oy B B M 38y L
L]

P

valod ayy
U Joge) parediu ag syl M

Rt L FEENER T
polosd-qrs  sop  paanba ag
B SO po saofa)e Jualagg

E

A

FSIARI0M

Ayumuwoy  siEasioss  Apddns
Al SiaNios  palIEnuDg
L1 s0m 1ang Sugpnpiog
BEBYOM jo JLISILL R
asjosuy pafosd-grs ayl saog

SUORIPUD) SUPIOM PUE JOGE] iZ-553

{udsap
aloud Byl W apew uasq
aney ajdosd ajge ApjusiEap
0 ANpQISSI0IE  JSGRILUAL

£501rs JaHoad Syl weyl
JDPEOSG BRIR 0 Spas (euciia g
18 PR BALYSUEES IR
"afes alie| aaedou) ssiaape
lenpjulys wony -Husy Aue 8y
snguiues 13aoad-gne ays i

E53Hung

e Bupuaans




LE

“UCIEMALEILOD J2EM

SIELING A2IN05 Jofeww ade sduies {ia3em  aoepnsfsgempunosd)
WO U0 jO SaEpO JAYEM JO Uonn|od asned
HEL P R JRlEMPUNOIE pue JajEm M 1Byl saduElsOns ajeiauad
JITUNG Y1og “wopanasuoo Bupng [ [ 0 asn  SBPADE AUl (I

1
wawaldeuep pue uopuanald uopn|od pue AJuapiy3 aanosay (553

dhEansaya
pue Apnk  puodsas o
paulisap "SSE00B AABY SI0RI0M
1lE iy 01 “308|d U Y Joge)
[ i E aamy pajord-gns a4 saog

LE2iaA adin
puej sapdoad [E30) puUE Siayiom
UDIINMSUOD UDBEBMIEG 1u0d
h 1 o) Enuaod Ave @Syl 5|

JunienpE TR0
o mawn up S3RURLIWGD
PUE SI00E| UB3MIBE UOaREI}
n M PSMEI  ER(IATIE  BUT UM

dosuaeasid
AHD 34l 91 ppe pinoss soge)
2 sadoydap pue Sappase
A A Wy Aupgesod  adayl s

“EYSOM LD oUW pagejad 4¥5U
-MZJES PEO) SAEY |jM SUONEI0Y (v3s) asngy pue uopenogdig
A 0 Eow pUE  “ROnEN |enxas pue  (ABD) BduRoiA
Jualagip u aq w spaaloud-gns paseg-Japuan)  a|geEsapIsund
ayy w1 aq | saloud-gqns ay) e A A Juasaud ease yiafosd ayy saog

e
PRy uRwenes Buipnpu) saayiom
jo  sauodEl  AgeAupma

; ... ._.T._..|.__...:.-.:_ | ....._ et A ul P | .E_ .I.T_—.%-.. ! i i B i ALy F i‘*‘.—i
1! f a 10 B i ! i. A

w 2




LGN D3P fun| TR Lsua
Buipnpu)  fsaysem  pinby  Jo
pijos aanpoud Palosd Byl piaw

{saio Aue sEnpod
WNONad 135390 ‘FULoYD 1)
SRR 5| EUERL SnOpIETEY
jo sennuent aaissew
“Ba) sasursgns  snosaBuep
21035 10 @50 13a(0sd-qns SU3 M

sl paaes b0 adepuod
10 mo)y Jagem o wopeudeys
U ynsads paford-gns BUT (A

4puey
Syl angod Jo SUIWIEILGS
Wiy jusuodwod sy o
Aue [ pafoud-gns-gne ayl [Iis

P05 do| jo jeaniuas
[ETUEESONS J0 ANSS30aU 2L 5

&

LSBAfE

afosd o3 anp Buipooy Aulley
Jajem aj aoud

seage uphpeeoy Aue auawl auy

o1

FPRIBAE 20 uea
Yoy uoneds| afosd syl o
weansusap pur weagsdn g
BUNDS Jajem Buuip Aue auayl
51 JDAL B L0 DPIS B Ag paYEIO]
g pajosd-dns oy ssEs  uj

£5PM|AIe) A jo
@50 J0 wojanasuns auy Bupnp

EUal Bujuaaisg




//.-"_'-:: .l..qs?,h'\
e -
A& b Y

aAEY oym ajdoad jo pooyias|
Bl ualeadiy) AP Jeu) beyengs
B ajEas SapANE Byl film

Elursn aq | Ayspae pasodoud
Byl eyl SIMNOGRS  Swes
3yl uo (uapuadap awooBg
sl J0) AR GUM 5813 LITMLILG]
HEAO POHE SHANDE 29T I8

‘paayE dg AEW
saunosal Auadoid BDLUILBDY 04

n

EALADE
paford 0 2np T8 Walshs
e Wnjgsseane  CAuedoid
(L TR e a uednrsEp
jruajed po Apgiesod arg §)

IS

{ pooylogyiau
Byl Ul Sxsiy Alges g yyEay
up gynsal vedosd-qne Ayl s

hajes pue yijesH AJURWWe) p-553

(syeaiging aiy
[Eppumcd  “E0) Sy JuUapDe
o wased  apod o avmapu
oy epuaod Aue Ay s

]3] LOpEIgQHA
i uognjod  sRou  SEEaaE
10 aEnEd paafoud-gns agy [Ias

ABIUESINU
AP0 10 ._.___H.u.-._ﬂ_ﬂ_ﬂ Je ISEdIU
10 asnea poloid-gns oy A

{spinbyy paynpod
Hysnp ‘WS N ‘SHSEM

Buipaass-ap Buprpul] soses

eane Bujuaains




O

jo  Amgissod B auagy )

STE

Y SrFyEp apisad
afrmd  sal j jusowny Pl
gy o snpEpE diysiaumo 3y 5

PIE

UEjd UDjIE JuswaEa aload

#U41 Buiwofog siasn ajeaud pruisoul syl wouy passassoda ag (w puel pgnd ‘Pajoud-gns ays jo ays yoads ay) Jo) Aessasu |

Jjuslraade
U faTEa) PEIIIEUDY
Ajpella) Ave anoyiim sasn ajeaud
fPuungul wody puey Jgnd jo
unissassodal Aue aq syl jIs

w/N

mrr —— L

alfasea| PRSI
Ajeda) vy sasn o aaeaud
o) woy puey Mgnd jo
upissassodal Aue g g 1M

INE

q1E

YiN

LPUB| @BALd O o |nba
3o popisinboe Aue 30 Si0u HIAA

*IE |

“pasa)e ag Aew aunota Ausdosd UOWIWED JNoY 'UOIIPPE U] pataage Ajjnj 1o Afensed ase oy Suisae uo ssausng
Juiop 10 Buja)| 2 oym (s1a3enbs] 3doad Pajifi-UOU L0S "IBABMOH "OS|E IO S35 SIOIITIUGT PUE SAI0)S 40) AGE|EAR SPUB] 3L | ' ANOH
Fuiisins 211 UD PAINNSLOD B0 JIMm Saus pasodosd [y “uonsEOY Joy paanbal ag jim suopssboe puey ou ‘uljsap pasodoud ayy sed sy

Ay PRI BILM
PUE MOEg JSMEUE Sl B asoge
SRR AL jo A 0F smsue 2y i

TE

I8 [

PRI
ASEILINGOALL anjoal) Afjetuaiod
spipanae  pasodosd gy A

WaWaRIsIY AJEJUN|DAL] PUR 35() PUE] UO SUORIMISaY "uopsinbay pue :5-553

¢yatosd
-gns ayy Aq pandedu aq Jydiw
P 318 spENdsOYy  'S0OYDSs
‘sOURpisal 5B Uons siojdaiads
§3 aanpuas Aue amag auy

—rm

AAIURLLILGS ALy} L SAAEE
jo sediy pepwns Suppisosd usag

uaYT JujuBang




I

uj ‘papaye Ajny Jo  Ayepued
e pyoy Bupsme uo  SEaUENg
Burop io Fuig) aue oym (sianenbs)
apfoad  papo-ucu  awos  Aun
“Pedu JuTuds pue uopisinboe
PUE] DU B0 [ Buayy sE “pPalond
Sfp Ul SdYd pelaaye Syl Jo)

BE JUMUAILIA5A) € JO LORINOSUOD dAAEUEE Ajjeanyna
| Joj uopsiaoid ou s asy) SliE USSR 24l PINOM | ITE
suolepnlag pue sxns Bupesand
Ay Bupserurew oy 1afgns ‘umop
N3 an M [JuSuIsAes MY
ayy Ag paumo| oy
Bujismia 2yl uo s3aU) UGS Byl
a0 WHIW 3 ‘papIayE 3G 10U jjiM
sdo pue saau ajeaud Uonsinbae A5laise panj Aue 5o “sdou
PUR| OU 3q W 3EY Sy 6 'Saan jo $50) AuT aq Ayl M | YTE
SU0lUAaIY 6] anp
paisaye ag Apwl Oys siagienbs
[ jo anmdaud Aue aseyl W | B
dw a1 Supedasd ]
MYw PITEUY B (| 1) PRIIAYY
{Ajgry fAgeraed)
0 qnpy/sooyasianbsoyy)
Saunganagg
Ayununsoy Ay fAgeasedioz
SANDNAS  enuapsal O
Aing ET-AEaseg eRiawwey ERINTINIE A
“hpaeiua) o0 ruBWE0d  fERuaplsal
f n jo ss0| Aur aq asap M | TE
‘auay s|iejep apiacud osead
: 1 "534 J| {UONBUOR PUB| AJEIUROA
-.r.,.__...ﬁ.“.,...“._ H... et - . . Y ; “
o [ pedw) 53




Pedu) 53

uopsanD

a1 01 asuodsay

....._.1. — ..-.
i, .
= . . "
5 s
e sy
) e A A ui sajdoad jequ Aue auag Ay | € |
{unijuanaqu aloud
U} A pajsaye ag pinom asouy
snjejs snoualispu) Y sajdoad
A i (BOL 1agEE SarpasE adgl sy 9E
= sajdoad |equ L /snouadipu| :¢-553
JLEHLILROLI AL
apenbe o uopepesdap  Buipea dALunauE Jnenbe
sease Buid-mop pue  wejd-pooy) Atprau s 01 uonepesiap
SUDUAASIIL|  1BDUN  peng  ayj ! A Aue FEnEI SamIAIE AUl (A | SE
JATG|02 B30 LD
Pedwi aaey Al ey Bujping
= [ [ Ban o Appqissod Aue S5yl s | BE
BLLIASARO0S LUy |p
e uopepeddsp
Juipesy  seaur  FBugh-mb)  pue £ FA| A
wpEyd-poo)y fuipnpu) sease uBgun 1aloud Ayl o1 anp swesAsoda
-ils  pur wegin yinoug sassed /  pur @ uopepeidap
SuUHUaAIAIL]  Japun  pEod 3y 3 h jo Awmigissod Aue auayl %) | EE
4 SRS LDIIEASSTEDD
pazuBosar Ajeuoewaly) pus
seaur Aijsianpopg A ‘nIELQEY
(o2 Fupnpu sauedyuls
[ENFo|o0S j0 SEAE pUE SERUE
papdmoud o1 asop A0 LIy
] A A PAeI0| @q SAN0E B AN | TE
saainosay [eanieN Juian jo Juswadeuely ajgeulelsns pue UoHEAIISUDD ANSISAIPOLE 19-553
‘PRIIEE S AT SN0
Auasdosd yowiwod noj ‘uduppe
tomaps | swopon | wen | wedar [edu | T
Pedu sueten nsod | o R e H




P : ._..“..
] 1 Fais I
|t LY
b ._.../R._“..w.._

UAYE] J0U 3R SRANSERW uonediw Buiaya ssapun Tusaq-jam pue yigeay uewny Bupoage
AUSIaMPO|G Jo 5501 PUE WalsAsoda jo uonepeidap 01 pea) m wagied asn pue) u saBueya ym Buope saeEm punoul pue 9EUNS iog jo
UORELILELD "USHEURUEIN0D JalEM 30BLINS S2UN0S JO[EW aUF SOWED UDNINITELOT "SSEm pinby) pue pigos Jualayip Supnpu) sugap
UONARQEU0D "aseaud /|io o ade||ds o) aNp USIEUILEILOD O Y51 18 B4R Jajempuncsd pue Jsajem 30BpNs LRog uogangsuos Buung

"SHUE UDMIINIISUOD BAEIR Jirau Buja)| 2doad joj 30uBSinU SNOUES § 3G UED AJIAIDE UOTINIISU0T WoL)
UDREMIA pUB asj0N S9SN puE] JO Usagled 531 03 anp $ajs sys u) Bugesaud sojdey snomqo 81 asiou yid iy ‘Aaenb se sy o3 Jepusis

YIERY NG Ayl PUE JUMLILORAUS 31 1IaYE A2SIBARE PUE ‘ANEND JIT JUDIQWE ayJ ARI0LAIAD | YIIM
“uonEnguiod [an) auliua wouy [soHe) sasel asnoyuaasl 'opom JEYase W) SUSISSILE PUE [SUoFSSIWLE 3AEN;) SH|JEA WO SYEA| put
UD{RIOCRAS P HYES UORINIESL00 Pur AISUIGIRW JAYI0 TUaWdpnba UonEAR:x2 W) SUDJSSALE 'UoRINIISLOT 03 NP uonessual 1sng

aesapoy pedw) 53

suoseay Aay

“ss@d04d ..Enmu_._ﬂ__.._wm

f1aloud pasodoud ay)
JapjoyaEls  pue (94 YBnosyp [ [ jo aseme adoad (30| 3 0g [ OF
ddupuaains Bupnp |
SI3P|0YINELS JUSIBIp Dyl Yum |
LTOE SUOREPNSUCT  AUE  PalInpLnd
jdy 91 uo panpuod sem (o4 A A weal Huusans o SeH | GE
2UNs025)0 UOREWIojU| pue Juswadedu] siaployayels (0T-553
waur 13aloud 3yl sa|uadoud alelay/|engng
unrgim punoy 1 aReluay Yans o A 3 U0 SEduN 40 5500 | BE
adejpay |esnynd ‘g-553
¢suonuasmEiY) 1afosd
: Wl Ag payauaq aq  pnosm
8 B T e 8 O T T 0 U O
__!Ii 2 ansod | oN . i iy ﬂ_




udig g

WoT g B L WES e asiy pae (I
dsHd rwonenuedin dSHE rwonenuedig

Jozaulg 1vafold “wopeudisag Jopaig Pafal [euonppy QUL

VEYY UBSEH JQHEYS PELILIEYORN BWEN  JEYIES UBBLRYS PRWLEYOW “iQ ey

{dsua)
waloid Majes peoy ysape|Bueg
“¥0-dM "ON aBexdey 1pRAU0D

‘WEa] (B1905 PUE [IUSLILOIALT
T b= = _—.Illrl ! TN “..1._

diNg Hfpads-ais Y
unyg Jwawainasay B
w3 ol

difS3 puE 53 pajprojag o

‘papaye aq v sanosal Auadosd uowiLey o) ‘uoRippe U} Amj 20 Ajmnued paisaye aq
HiM ;oY Bujisixa wo ssaursng Busop Jo Buin) aue oym (snenbs) adoad papn-uou awos 1aalosd-gns ayy Supuawajdwy soy paunbae
3q 0 pasu pue| Meaud ou s JAYL SR vopUALEIL Pafoid-gns auyl woy edus Juawamasas weayulls ou ‘puey JARI0 Y1 UO

pannbay nuawnnsu| 5793



— | Aurea alosd-gns ayy seog
WP [EuaWUGIAU] JO awaTeuey pUe JUDLLISSISSY (T-553
T
AT b .. ol £ 1)
Footy sangod | oN ujsanjia uyusans oN
oy uopsanp . s
8y3 03 asuodsay
BUOREO0| PEFDSBS $E JO saNs
JepunS ejdninw u (08 ‘aue
‘Bunuen ayes pue 'seuoz joyos ‘spues: abinga ‘ AN TBNTE QIOF 109
‘Buousy uewsaped ‘abeubis ‘uoqesulep ‘siBUEg SHOO 'dd !“EM 100y ‘BUISS0ID Ho0)g-pilu
UEIPBUI [BUSD SOUBKESI PIEZEY  BPISPED) ‘VINE 'OHY (sieaug  WIedioo) Buisson ueyisepad)
pue ‘Sjuswasoidun  eouesip Jubis  ‘syedioo)  pue uBLlSapad) SHIOM JOUILL BSOS apnpul
Buymey [enueo Bupnpul 'sjusugeas Ajajes ey  siasn peoy suofuasiaiul oeloud-gns ay).  peloid Aejes peoy ysepebueg
. . e ) g L RS S e T (e S SO

Wl .....“._.- S __..H-_ &

‘samAIY Aa pue uonduasag 1aloid-gns

SUFELS Y] WOy SIUOW 2 a1 uonadwo) pue Lelg

24047 5098 109 JUBUNSAL] palewWwls]
unf 00¥+EF 01 DO0+0 ‘4D ° 'peoy ebuepenys-eBuegueny
-Yepeing-(|loNog) Busny jo Wy op'Ew 0 sjuawancidun Kjajes apnjou 198loud-gns siy) Jepun SyIom ey UARENDT PefoIdqns
awyedaq shemydiy pue speoy Auady Sunuawaiduw)
E 2 gL L ...n.. y .._....."“.....u._... ..._...M e w |

(tvid) wafoud-qng jo Bujusesss [B1005 pue [EJUBWILONIAUS ip-x|pusddy



Thipa e 1adload
31 o SHO 2u) Aaiasas Moy

USIIGEISS 90 POGU | 99 [IM AUSk

dsinge|
Ayl JO UG EPOWILMDINE 3
20§ e JOGE] AU g Al 1M

1]

‘saipanoe salosd-gns
E.!_ﬂiFE._.-hHE.n_l-.Eﬁ

¥

dizatond ayy
u) JOge| paEBiL g AIaYL (M

|EE=EEHHE

walos-gns o) 3
[ Sl (0 sauodales juasayug
£

i

PEAEE T L)

Apuniuion  sia heddes

ey sigiom  paDEIUD)

HOM 0 jUauna
SR 0AL| .ﬂ-ﬂ#ﬂ.ﬂ-ﬂ_ﬂn Bl

puBisap
aney wdosd mge Apussappp
9 _.....__“—_n_u.—.._uﬂﬂ pE

—

JBpEOI BLIE 10 JjE3S JPuoEiag B
3B Jaedunly S41|5Uas ‘OrsIBAELR
‘mjerd pdum .HEEEH AR
apnguieey Paloud-qns Syl (A

isyauag
Eﬂ.ﬁ o] 55300 H_E_EJ

dew sdnoud ajgesdupa

. . .. .. ._".*# ._.. .. -

iﬂ.i




/ iAEnIaya

* I,
lr__.n_ .....__.mg\_ pug  Appinb  puodsaa o
e paufjsap ‘s5a008 BARY SE0M
(18 Y2iym o0 ‘azegd up YD Joqe
A A B aAEy afoud-gns syl sa0Q

Z(Esian 2
pue] sajdoad |20 pue siEy0m
UDFINUISE0]  Uaaslan JHpucs
| A o) (efuagod AuR ARyl 5

¢ UDRENYS GLOIADD
10 MBA B SNPLRLILGS
PUE SI00) 331G LOTIEsaIL
A A ENED SIQIAIZE AL (M

£ aauajeasd
ABD 4 o1 Ppe pinom Jogey
jo uawiojdap pue saniwoe
[ A i Aggssod asayl o 5

“ERROM [|AI JOUNA PRIB|3 Lasu
-AJajES PEOS SARY (M SuOTE30| {was) asngy pue wopEyoidg
ayl o IS0 puE  SUONEJD) enxas pue  (AD) SdUBjOIA
WwaEp w oaq | salosd-gns paseg-iapuan  aqesapisund
YL Uy 3q | spajosd-qns ayL it I M yeasaud eade afosd ayy saog

L
PRy S BUipn| s S0
jo sapoBaed  ajqessuna
n n Buphopdua jo Ayyiqussod asay) 5|

SI30I0M 50 THSL
AU AUEY $33E UG ReaD
PUE AJLAJIIE UDYEInIsL0)

& . ...-. Hi.- s .1. _,.. 1 -.... . ] u.... ”- = ; n.%@“ .. - . gii




SjEUEIEL 5|EI|WAYD SNOPFETEY
il sajiluenb LT
“da) saoumsgns  snousfuunp
B4} 50 35N 130005d-Gns 24T |IAR

iranid paam 1o alepund
o moy dElem Jo  wopeuies
Ui jnsad jaaloid-gns S oA

£ puey
ayy m;nyod Jo  ajEURLEILOD
W uevedwos  su o
Aur / isaload-gns-qns GuYl (IR

{105 do) Jo [eaDLuds
[PRUEISGNS 0 AYSSA0DLU BIBL] 5|

4 sananae
vefoud e anp Suipoo)) /Builso|
e oy auoud
sEase Buiki-mo| AUl DIBYL auy

JPE1IEHR 3G URD
yHym uopedn) 1afos Sy o
LESNEUMDP pUB LUEAITSON 18
UN0S sagem Jupuup Aue syl
5| “Jaml B o apis ay Ag paledo)
5 Ppaload-dns a4y a5y u)

"BDIEILIELLIOD JajEM
BOELINS BUNeS Jofew e sduwe
LIHIAFLOSLET) "UBEU LR LaD o
¥5U JE QIR Iempuncud pue sajem

dERINIRE I o
28N 1o uoIAngEUeS au Bugnp
[fayes  aagpns lajesmpunosd)
sa|pog Jajem jo uopnjod asnea
[ 1B SIOUREGNE aItiaund

LN Y304 ‘vonInusuod Juung A 3N SIMANIRE AUl HIMA | BT
UoRUaABI4 UORN[jod pue AJU|31] 33UN0SY (E-55]

o . ==y RS0 .uﬂ.i et o e on

ey = E

T | ——y




Byl uo [ludpuadap awodeg
i so) Ap ougae SEILNWILICD

{Auanae

Pajoid o3 anp 38 WageAs
‘pagaage aq Aew Jgen ‘Aupgasaxe CAuadod

samunosal Auadoid uowiwod wg [P TER[ER. o3 uondns)p
'y I i~ iEuaiod jo Aupgissod auayl s

¢ pocyieqydiay
M u systy Aages g yieay
A A ur ynsas poloud-gne g

Aajes pue yeay Ayunwwo) ip-553

[samaigqino ad)y
jeriuaiod 39 sEsd uSppoe
o sasEd om0y o aseagEd
A A o pepuajod Aue  assyl g

£[Ain] LOITRIGEA
M uoeingod  eEou  SsEalIu)
A A 1o pened paafoud-qns augn pas

4EIURS N
Jopo 1o uopnpod JIE aseau
A I Jo asnEd paloud-gns g M

£5pinbyj painjjod

EAp  Cipsfanw ‘sagsem
fujpaam-ap Bupniou)) sausem
UORIOWap UD13NN5U0D
Bupnpug  ‘sasem pinky) g0
A A pifes aanposd pafoud agl |nw

ddmpo Aue Spanposd
LUNB| U3 (S50 "By ax)

A A 43I0 AR SANIADE Bl UM | L2




“ue|d uoioe JualuaIEsal Jafod
ﬁzi_sﬂﬂﬁihﬁsgﬁziﬁﬂaﬂﬂs; puey xgnd ‘pajosd-gns ayl jo 3us JyPeds ay Joy Aessadau

uasfasea) PaALMIESUED
AyeBag Aue ynoypm wsn apessd
[Elliopu) wod] pue| apgnd jo
uoIassoaa) Aue &g SBUL I

MNE

wiM

Jluaaade
uakfasea) (BR[N]
Aieliay £ Wum sasn ageaud
jruno wol) pus apgnd o
unssassoda) Aur @0 25341 A

a

WM

dpue| ageaud Jo vogisinbas
10 uogisinbae AUk Bg Bl |ILA

3

.ﬂwﬁmtm aq A saaunosa Auadosd UDWLoD X5 UoRIpRE u) pagaye Ajpng o Aeed aie oy Sunso uo s9ausng
Hupop 10 usnig 24 oym (S200enbs) Hdoad Pajll-LoU SLOS JSADMOH OSJE AU S IDLILIIL0T PUE SHI0LE J0) HOE|IEAE SPLE| Oy ] AMOY
BupsTea @) U0 PAIINOSUOD B4 | S3s pasadold jy "WoInNswed Moy pagniiag g jjes suomsinbae pue) ou ‘ulisap pasodold o) ad Ty

Blal Pajlelap a1
PUR MOj30 JAMEUR 'Sk 5) dADOE
S2iL) a4yl jo Alin 0] JaMEUEE 34 |

TE

A A

JluBWapasal
Almgunjoau) aajosus Apenuaiod
safiare pasodoud Syl I

JUALWS125Y AIEIUN|OAU| PUE BSM) PUET UD SUORILISAY ‘uoisinbay pue 15-553

dafoud
-qns 3 Ag panxedull aq Jydw
yym N3 siEpdsoy “fjoouyas
"SAJuUBpISEU BB YInE Spojdaoad
S] DANSUSIE AUD  aaDy) AUy

EAMIUMLILLIOD B Uj 530|AIR5
Jo saddy e Fuipuaod uasg

angy oy ajdoad jo pooysjany
Byl uajeEasy) AEw ey uoKEns

B IPLD S3UAE Syl AN

4Buisn ag | Ayanae pasodosd
Y] IBYl SAUNOSES  DLles

e Bujusasng




L..J-.-
L b

14

R Ul SdYd paPayE ayl soj
ALE WALILIDSA) B J0 LOGINGSUD
M o) vomaoad OU S Buay)

BNSUES Ajfeanyna

FYE USUNUSSA dYL PINOM, |

SuofiEnEa pue sand Supeaasd
ayl Buujeiurw o) palgns ‘umop
M ag e [UeLLUason, MY
ay Aq pausmo) MOY
Hupsia Al U S3AU) SR IR
20 yFpu 5 parAyE aq 10U |
Sdoud pue saas) atesad wopminbee
pus) ol aq gm auay sy @

LEIaEEE paxy Aue o sdoud
“saeil] o 5s0j AUl S0 2ER0 AN

YIE

SSUDRUBAIDIU| &) #np
papage 4y AT oy Siapenbs

- jo adwmsaid Aue Ssey] w | BpE
W Y1 Bupredaid
Bl panjEUl 3G [ 157 PEIIAYY
(Agny /A enued)
50 (qnp/siooyasfanbsow |
SRS
Ao “[Agimghayeped)
QESMNINGS  Epuapisal ‘g9
-Aing ORT-MBILIEY jEIIsEALIWIGT FERINIINAS AN
‘gaaneuag 0 [EjuEWWOT  jENUSEEad
1] Jo ssof Aue ag @R WM | JIE
‘WY S[IEap Fpiaosd asead
‘sadl §| (uopIEUDp pUE| Aselunion
L] jo  Aupgssod B asayl 5| | OTE
oy spelap apaoad
asead ‘sad ) jumouy pue
i By jo snes digisaumo agl % | PIE
AIUBLLIBa e
epaR Bujusaass "




.......
L

TRIETE [ 1equn Daye saAnce au im | 9€ |
[N, ®
e " ~ s#doad |equi/snouadipu| i£-553
JuuRIn AL o g |
aenbe jo uopepeidap  Buipoa) Iuawiviis anenbe | |
seaue Buh-mo) pue  uiejd-pooy Agieau oy o1 wopepemBap |
SUDIUAAIEILE  S3PLUN  pEos Al n ! Aue @snea sapanae agl jos | SE
ihd0)0oa |e30| uo
edwl aay Aew eyl Burgno
r A aaun jo Aupgissod Aue aiayl 5 | bE
SAAYSASO9 UAIP
o uonEpeidap
Buspea)  seaw  Fuli-mo;  pue LETALE
ujejd-pong Bujpnjouy seamm usqun pafosd @yl o) anp SwiayEAs0on
WS pue uegin yBnouyy sassed f  pum o uonepesSap
FUDNURAIIIY]  JapUn pEol AL) i~ ~ jo Aupgissod Aue asap s | EE
FSALS LOREAIRSUOT
paniudodas AfEuDiELIaIL) pur
sease Ausiasipoig Aay sielgqey
EauI  Buipnpul asuenpuds
EE0[00D JO SEAJE PUE SEAE
papaoud @) 8|3 Jo UM
A A PNE0| 3G SAMMPE 3yl W | ZE
s3aunosay esmep Suin jo uswaBeuey AGEUIEISNS PUB UDREAIISUD) ANSIAAIPOIE :9-553
PRISYE a6 AP SF2NOSAY
Apyadosd Uowwod a5 ‘uopippe
up paisaye Ay o Ajpeiued
ae oy Bupspa uo  ssaujsng
Bujop Jo Fus| aue oym (Sianenbs]
ajdoad papp-uou SWios A
edu jueyuils pue uopsinbae
PUE| OU 3q | By s “Palosd
o yocrs A _ pedw) 53 R e o .




R

\ l___ EL

¢ i

i 3 bopany o “saisem pinby pue pRos Juasagp Supnpu) sugap
SIEMPUNCIS PUE J31RM 3BLNS YIog ‘uoiznisuod Suung

‘2% UoPINITSUDD 3Ane seau SO Sjdcst d 40 AJUFENL SNOUSS 3G UED AUAOE UOHINGSU0T WOk
UOREAqHA PUR FE|0N "SaST DU J0 LIaEd 51 01 Inp $as Sy U] Bureassd s010e) STIosAgo 51 asiou yapd Yy Aygenb Je ey 03 Jepws

YHEAY MR 3y PUB JUMLLOSAUS 341 1394E AFIBAPE PUT AJIEND NE JHIQWIT Si SIRIOUIIIP [[IM LD
uensnquiad [ang aulua wol) (soHD) sased asnayuaasB apom RyYOSE W0 SUCISSILS PUE (SUCISS|WS SARITN] SI[IYSA WL SHEI] pUE
UOREIDDEAD BUE 3|80 UO[IDMIFUDD U Alauiyaew Jayo quawdinba U JEAETINE LU $U0IS 5L "UONanuIswin 0] anp uojiiauad sng

NepoN eduw) 53

"SEE0UH UOFEY|nEeo)
Jappoyaels pue 094 yanouy) A A

Jnafoud pasodasd ay |

jo aueme xdooad |e30) Ayl og

SEOT
judy 91 wo PIINPUCD SEM (194 [ A

£#uuaans fuunp
SISPOUINELS JURUIHIP 24T W1k
SUOEYNSU0D  AuR  PEPNPUGD
weal  Buusans  agy sey

2iNs0[5iQ UOHEWIOjU| pue Juawaledu3 siap|oyayels :0T-553

e Pajosd ay)
usgis punoy 5 alleysay ymne ay 3 r

saruadosd aleuayranyno
uo syreduly jo sso

afeyay |esnyng 'g-553

4 suDjpuansaqu Paloud
a4l AqQ payauang agq  pgnom
as0y) Eaue aauanijjul 13afosd ag
up sajdoad egug Aue a3yl any

J Ul Palosd
Byl AQ pa)3aye ag pjnosm asouy)
SMELs svoufipui e sajdoad

e Bujusass

L




"R ST 5 HURE M SERIUTILALICD 0%y 21 Seiap apueand sesd el i .
SAAY PUE SIAGIINY o

sk © SaWALE SUY [ TR0y CRIAL BOIA0IE BEAE

£AIIIOP ({1 DU Ak ]

TR D0 M JPREUMD HD FEEALID TURUILIBADD 5

‘RIosi Sniss el Bupn i pRBEEL0D S O YIS A0 Pasen AUniuWwas ‘oey g sonsand yiie paul] &G pinous MRSy

USE] B0 BRI SaInsEous Aiajes ajenbape 1ng pauEEId 8 uswome agqeauine fufleBug |
BT-PIACT "ALapES “SIUPOINY 5
JpaUDijEL S UoiIEIa) & Pnoys padnba) W duied J0Ge] B 3 918 300y pRual de soge

anoGE payl| 9 PINOYS MUY |
SIOIIROMOD J0 ELINTG PUE S0 Ajding “Sioqe) AJmLWoD “Sgey payesE)iu Lasoqe) e JO G T SE ORG Rk Lagqung aanriuad i apiand aseayd sal g

umg g
o jeus gasg pd I oy EEgasig pae lews ldsug)
d5HE uonenuedio d5HE ruonenuedig E_.Ehuﬂmﬂm peoy ysapeBueg

Jopang waloug “UOIIEUE IS 101334 q Pafoid |PUORIPPY ‘uoneudisag

“FO-dM ‘ON aFENIEY PRIUD]
UBLY URSEH JIQOEYS PRWWEYORY ELLIER

Jayies uaaBYS pPRWIWEYOR g salen

dINs3 afpads-ays &Y
unid Juawajiasay g
vs3 L

dWS3 PuE IS PapioIag 1 pasnbay swawnIsu| 83
PAPAE 3G (M 533R0s3) Auadesd UDWIWOD XS 'UOMMPPE Ul ARy 10 Ajeiued paniaye aq
[ oy Buanisina uo ssausng Buep so Buiay ase oym [sialienbs] mdoad pagiii-uoy swos pafosd-qns syl Bujuswadi joj pasnboe
B 01 pasu puE| SiEApd OU S| S 5B LoPUAAIAIL Pafosd-qRs Ayl wWoj Pedw) WA JWeaUS)s o ‘puey Jayo syl uD

“uayE] you aue saansesw uonelpuw Buppaye ssapen Bussg-jjas pue yyeay wewny Bujpage
Aysianmpoig jo s50) pue waishsooa yo uonepesdap o) pea) jm wiatied asn puey v saBueyd yym uoge smem punasd pue adepns yioq jo



