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Section I - Instructions to Bidders

Scope of Bid

1.1

A. General

In conmection with the Specilie Procurement Notiee — Request
for Bids (REB), specified in the Bid Data Sheet (BDS), the
Employer, as specilied in the BDS, issups this Bidding
document for the provision of Works Us spesified in Section
VI, Works' Reguirements, The name, identilication, and
number of lots (cantriets) of this RFB are spedified in the BDS,

Throughout this bidding document.

the tetin “in writing™ means communicated n writien form
{e.g. by mail, e=mail, fax, including, if speaified in the BDS,
distributed  or received through elecironic-procurement
system wsed by the Employer) with proof of receipt;

il the context so requires, “stagulir™ means “plural’ and vice
YIS,

“Day" means calendar day, unless otherwise specified as o
“Buginess Day." A “Business Day™ |5 any day that is »
working day of the Borrower, It excludes the Borrower's
officiul public holidays,

“ES” meuns envitinmental and sociyl (including Sexual
Fxploitation and Abuse (SEA), and Sextnl Farassmen
(SH));

wSexunl Exploitativn and Abuse™ “(SEA)" means (he
flleswing:

Sexual Fxploitation is defined us oy actunl or attemptid
ahuse of position of vulnerability, differential power or
trust, for sexunl purposss, ineloding, ot not limited 1o,
profiting monetarily, socially or politically from the
sexusl expleimtion of another.

Sexnal Abuse ix defited us the getuil of threatened
physical intrusion of a sexual nature, whether by [orce
or under unequal o coercive conditions;

“Sexual Harmssment™ *(SH)™ i delined oy unwelcome
sexuil udvinces, requests Tor sexnal favors, and other
verhal or physicil conduct 67 4 sexual nature by the
Contructioe’s Personnel with other Contraglor™s tr
Employer’s Persannel;

“Contractor’s Personnel™ is ax defined m Sub-Clause 1,117
ol the General Conditions; and

“Employer’s Personnel” is a5 defined in Sub-Clause 1,133 af
the Gieneral Conditions.
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2. Source of Fumls

3. Fraod and

4'

Corruption

Eligible Bidders

.1

3.1

4.1

A non-exhaustive lst of (1) behaviors which constitule SEA and
(i) behaviors which eonstifute SH is attoched 0 the Code of
Conduct form in Section 1V

The Bomower or Reciplent (hereinafier clled “Bomrower”)
specitied in the BIYS has received or hos opplied or financing
(hercinafier called “funds™) from the Intérnationd] Bank for
Reconstrugtion  ond  Development or  the  Imernational
Development Assiciation (hetelnalter called “the Bank™) man
amourt specified in the BDS, Wwiward the projec numed in the
BDS. The Borrowet interds to apply a portion of the funds o
cligible payments under the contract(s) lor which this Bidding
dociimenl is issued.

Payment by the Bank will be made only w the roquest ol the
Borrower and upen approval by the Bank, and will be subject,
in all respects; to the forms and conditions of the Loan (or other
fingncing) Agreement. The Loan (or other finuncing)
Agreement prohibits a withdrawsl from the loan neeount forthe
purpose of any poyment to persans or entlties, or for any import
af goods, equipment, plunt, or, materials, if such pavment or
import 14 prohihited by 3 decision of the United Nations
Socurity Council taken under Chapter V11 of the Charter of the
Linited Natinns, Mo party othir than the Borower shall derive
any rights from the Lean (or other financing) Agreement of
have wny claim to the procecds of the Loan (or ather {inancing).

The Bank reautres compliance with the Bank®s Anti-Corraption
Ciidelines and Its prevailing sanctions policies mnd progedures
wi set forth in the WBG's Sanctions Framework, os:s# forth in
Section VL

In further pursunnce of this palicy. Bidders sholl permit apd
shiall cause their sgents (where declared or not), subcontraciors,
subconsulanis, service providers, sappliers, and personnel, @
permit the Bank to mspeet all accounts, records and ather
documends relating to  any  nitinl  seleotion  process,
pregualification process, bid submission, proposil subimission,
and contract performance (in the case of award), and 1o huve
them nudited by noditors appointed by the Fink.

A Bidder may be o firm that is a private entity, & statc-ownied
enterprise or instituticn subject 1o ITH 4.6 ar any combinition
af such emtities in 'the form of 4 joint venture (JV) unider an’
existing merecment or with the inteiil to enter into such an
apreement suppirted by i letter 6 intent, [h the case ol o joinl
venture, all members shall be jointy und severally liable for the
execytion of the éntire Contract bn aeeordance with the Contricr
terfits. The IV shall nominate o Represcinative who shall huve
the authority 1o conduct 81l business tor and on behall ol 2y
and all {he meémbers of the IV during the Bidding process and,
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4.2

43

in the event the JV is awarded the Contrat, during contract
execution, Unless specified in the BDS, there bs no lmit on the
mmber of members in # JV.

A Bidder shall not have a conflicl of intérest. Any Bidder found

ta have a conflict ol interest shall be dlsqualified. A Bidder may

be considered 1o have d canflict of interest fur the purpase of

this Bidding procesd, if the Bidder:

|, directlv ot indirectly controls, is controtled by or is
under common control with another Bidder; or

B

receives of has received any direct gr indireet subsidy
from another Biddor; or

has the same Jegal representutive as another Bidder, or

4. has a relationship with another Bidder, directly or
through common third parties, which puts it in u position
to inlluence the Bid of another Bidder, or influence the
decisions of the Employer regarding this Hidding
process, of '

5. orumy of its affiliates purticipated s o consultan in the
preparation ol the design ar technlical specifications of
the warks {hat ate the subject of the Bid; or

6. orany ofits affilmes has been hined (or is propesed to
be hired) by the Employer or Borower us Engineger for
the Contract implementation; or

7. would be prviding goods, works, of not-consulting
services resulting from or directly relsted to consulting
services for the preparation or Implementution of the
project specified in the BDS ITB 2,1 thut it provided or
were provided by any affiliste that directly or indirectly
conrols, is controfled by, or is under common contl
with that fiom; or

8 haynclose buriness or family relutionship with
professional stafl of the Borrower {ar af the project
implementing agency, or 6f nrecipient of a port of the
foan) who: (1) are directly ar indiréelly involvad in the
preparation of the Bidding docdment or speci fications of
the Contract, und/or the Bid eviluation process of such
Contracl; or (i) would be involved in the
implementation or supervision of such Contract unless
{he canflict stemming from such relativnship has been
resolved in a manner acceptabile 1o the Bank throughout
the Bidding process and exceution of the Cantract.

A firm that is a Bidder (either individually or s a JV member)
shall pot participate in more than one Bid, except for permitted
alternative Bids, This includes purticipation ag a subconiractor
in other Bids. Such participition ghall result in  the
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4.7
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disqualificstion of all Bids in which the firm is invalved. A fiem
that i agt o Bidder or o JV member muy participale as =
subcontractor inmate thun ane Hid

A Bidier muy have the nationality of any counlry, subject o
the restrictions pursuunt o (1B 4.8, A Bidder shall be deemed
to have the nationality of a country 1f the Hidder is constituted,
incorporated or reglstered in and operates in conformity with
the provisions of the luws of that cauntry, a8 evidenced by its
aticles of incompotion (or equivalent documents of
constitltinn er sssociathon) and its registration documents. ds
the case may be. This criterion aleo shall apply 1o the
determinution ol the nationality of proposed subcontractors or
subconsultanis for any port of the Contragt including related
Servives.

A Bidder that has been sanctioned by the Bank, pursuant 1o the
Bank's Anti-Corruption Guidelines, and in necordimee with s
prevuiling sanctions policies and procedures as s#t forth in the
World Bank Growp's Sanctions Framework, as deseribed in
Section V1 paragraph 2.2 d. shall be ineligitile to be prequalified
fir, initinlly selected for, bid for, prapose fur, or be awarded a
Honk-firanced contract or benefit from 3 Bank-finunced
contract, fnancially or otherwise, duting such periiod of time as
the Bank shall have defermined. The st of debarred firms and
individuals is avaflable nf the electionic aildress specitied in the
HDS.

Bidders that are date-pwned enterprises of institutions 1e the
Emplover's Countty may be eligible 1u compete and be
awarded a Contruct(s} only if thoy can estublish, in'a manner
aceplable 1o the Bank, that they (1) are legally and linancially
auteaoinaus (1) operite under cormmereial low, and (1) e po
under supervision o G Eniployes.

A Didder shall not be under suspenston from hidding by the
Emiplover as the resull of the operation of o Bid-Sceuring or
Proposal-Securlng Dieclurmtion:

Firms and individuals may be ineligible if so indicated in
Section ¥V and () as a matter of law or official regulitions, thi
Hoprower's courtry prohibits commercial relations with thal
eouniry, provided that the Bank is sutisfied that such exclusion
does not preclude elfevtive competition for the supply of goods
or the contracting of works or services required; ar () by an uct
of complinnce with a decision of the United Nations Security
Council taken under Chapter VI of the Charter of the United
Nations, the Bormwer's country prohibils any impoit of goods
or contratting of works or serviees from thil country, or any
pRYMEnts 1o uny country, persan, of eatity in that country,
When the Works are implemented acrass  Jurisdictional
boundaries (and miere than one country is & Barrower, and is
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5, Fiigible Materinls,

Eguipment, und

Services

6. Scctions of Bidding

MNocoment

4.9

involved s the procurement), then exclusion of a firm o
individuul on the basis of 175 4.4 (1) above by any tountry may
bie npjnﬂz'd.m that prosurement across other countries mvalved,
if the Bunk and the Borrowers involved in the prosurement
ApTee.

A Bidder shall provide such dooumentary evidence of
eligibility sutisfactory to the Employet, as the Eniployet shall
readnnably request,

410 A frin that Ts under & sanction of deburment by the Borrower

4.1

5.1

f.1

from being swarded a comract b= eligible to participnie in this
procuremers, unless the Bank, & the Borrower's request, is
sanisfied thot the debanment; (a) relotes to freud or cortuption,
and (b) followed a judicial or administrutive proceeding tha
afforded the firm adegunie due process.

| ‘This bidding is open only to prequalified Bitders unluss
specified in the BDS,

“The muteriils, equipment, and services 1o be supplied under the
Contret and fnsnced by the Bank may have their origin in any
country subject to the sestriclions specified in Section V,
Hligible Countrics, and all expenditures under the Contract will
not conttavene such restriclions. At the Employer's réilest,
Bldders may be required 1o provide eviderce of the origin of
mnterinls, equipinent, and services,

B. Contents of Bidding Document

The Bidding document consists of Pans 1, 2. and 3, which
includes all the sections specified below, snd which shiuld be
read in conjunction with any Addends isseed in accordance
with TTT3 8.

PART 1 Bidding Procednres

# Section | - Instructions 1o Bldders (ITH)
« Section 11- Bid Dats Sheet (B1S)
« Section 111 - Evaluation and Qualification Criteria
» Section 1V - Bidding Forms
* Section V - Eligible Countries
* Section VI - Fraud and Corruption

PART 2 Works Requircments
« Section VII - Works' Requiremients

PART 3 Conditions of Contract and Contract Forms
« Seetion V11T - Geperal Conditions (GC).
« Seption IX - Particular Conditions (PC)
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?l‘

Clarification of
Bidding Docoment,
Site Visit, Pre-iid
Mesting

6.3

.4

T

72

73

» Section X - Contract Forms

The Specific Procurement Motice - Reguest for Bids (RFB)
wvuerd by the Employer or the Notice of Request for Uids (RFB)
issued by the Employer to the prequulified Bidders dre ol part
of the Hi-r.lding_ document.

Unless obtained directly from thie Employet, the Employer is
nol responsible folt the campletencss of the Bidding doe it
responses W requedis for clarification, the minutes of the pre-
Hid meeting (i7 any), or Addends 1o the Bidding document n
sectvdonce with ITR & 1n case ol uny cuntradiction, docuniems
ohtaingd directly from theé Employer shall prevail.

The Bidder is expested o examine all instructions, forms,
terms, and specifications in the Bidding document and 1o
furpish with its Bid all information and documentation s s

sequired by the Bidding document.

A Bidder requiring any clarificatdon of the Bidding douument
shall cantact the Empi-uy:r in writing at the Employer's nddress
specified in the BDS or rise its enquiried during the pre-Bid
meeting i provided for in pceondance with ITA 74, The
Employer will respond in writing o any request lor
elurification, provided that such request ke received no luter than
Fourteen (1 4) days prioe w the Yeadline for subirtission of Bids.
The Emplover shall forward copies ol i response to all Bidders
who have uequired the Bidding document in necomlunce with
T8 6.3, including a description of the liquiry but withwut
Identifying its source, 1f 5o specified in the BDS, the Employver
shull aplso promptly publish fte response at the web page
Identified in the BDS. Should the clarification result in changes
to the esséntlal elements of the Bidding document, the
Empluver sholl amend the Bidding docuniemt following the
procedure undeér TTH 8 and 1T 22.2.

The Bidder is mdvised to visit and examine the Site of Works
and its surroundings and oblain for itsel on its own
responstbility all information that may be necessiry  for
preparing the Bid and enlering (nto a contraet for construction
of the Works. The cosis of visiting the Site shall be av the
Ridder’s own expense,

The Bidder and any of jts personnel or agents will be granted
permission by the Employer ti enlér upan its premises and
lands [or {he purpose of such visik but only upem the express
conditipn that the Bidder, s pepsontiel, ind ngents will release
and Indemnily the Employver and its personnel and agents from
and spainst sl lobility in respect thercol, and will be
responsible for death or personal injury. loss of or damage 1o
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K, Amendment ol
Bidding Docurment

7.4

(]

6

.1

5.2

property; and any other logs, demage, costs, and expenses
incurred as u result of the inspection,

Il =0 specified in the BDS, the Hiddot’s designated
representative is invited o aftend u pre-Bid meeling andior &
Site of Warks visit, The purpose of the mecting will beto clarify
basues and to answer guestions on sny matter that may be mised
at thist stuge.

The Biddet 15 requested to submir amy questions in writing,
vedch the Employer not Inter than one week before the mesting,

Minutes of the pre-Bid meeting. ifapphicable, including the tex
of the questions asked by Bldders, without dentifving the
suirce, and the responses given, together with any responscs
prepared afler the meeting. will be transmitied promptly 16 all
Bidders who hive sequired the Bidding  document i
aceordance with ITB 6.3, Il so specified in the BODS, the
Employver shull wlso promptly publish the Minutes of the pre-
Bid meeting at the weh pege identified in the BDS. Any
modilication 1 the Bldding document that may becoine
nocessary as o resdl) of the pre-Bid mesting shall be made by
the Employer exclugively thivugh the fssue of an Addendum
pursuant o 118 8 and not through the minutes of the pre-Bid
meeting, Nonattendanie af the pre-Bld meeting will not b
couse for disgualification of'o Didder,

(At any time prior 1o the deadline for submission of Bids, the

Employer may amend the Bidding document by issuing
nddendn

Any addendum issued shall be part of the Bidding document
il shall be communicated in writing 1o all who hive cbtained
the Bidding document from the Employer in secardunce with
ITB 6.3, The Employer shall also promptly publish he
addendum on the Employer's web page in accordance with ITD
1.4

Tov give Bidders rensunible time in which 1o like an adidendsim
inte decount in. preparing their Bids, the Employer should
extend the desdline for the submission:of Bids, pursuant to I'TB
222,

C.  Preparation of Bids

The Bidder shall bear all costs sssocialed with the prepirstion
and submissipn of its Pid, and the Employer shall not be
responsible or linble for thuse costs, regardiess of the conduct
or outeame of the Bidding process. '
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10, Language of Bid

11, DPeeuments
Comprising the Bid

10,1 The Bid, as well 25 all correspondence and documents relating
1o the Bid t:.t..irang:d by the Bidder and the Employer, shall be
written in the language specified in the BDS Supparting
documents and printed literature thal are part of the Bid may be
in unother lingunge provided they are accompiniod by an
weenrate tranglation of the rolevant pussages in the language
spesified in the BDS, In which code, for purposes of
interpretation of the Bid, such translation shall govern,

111 Phe Bidshal] éoiriprise two Paris, numely the Technical Part
and the Finoncisl Pait. These two Parts shall be submirted
simultancously in two yepurate sealed envelopes (iwo-
envelope Bidding process). Cne envelope shall contain only
information reliting to the ‘Technical Part and the other, only
infutmution relating to the Finuncial Part. These two
envelopes shall be enclosed in a separnte sealed outer
chvelope marked “ORmENAL BID"

11,2 The Trehnical Pan shall contaln the following:

[

B,

| etter of Bid — Technical Part, prepared in stuordance
with 11 12:

Hid Ssourity or Bid-Seouring Dealarstion, In accordunce
with ITR 19.);

Altermative Bid - Technicdl Part: if permissible in
accordunce with ITB 13, the Technical Part o ahy
Alternative Bid;

Alitharization: written canfirmation authorizing the
signatory of the Bid to commit the Bidder. in accordance
with I'TB 20.3;

(Qualificotions: documentary evidence in qeeondance
with TTH 17 establishing the Bidder's eligitility and
quaiifeaions:

Conformity: 8 technical praposal in secordence with
B 16;

Sexuul Exploitation and Abuse (SEA), andior Sexual
Harassment {$H) Declaration using the form included in
Section IV, Bidding Forms; and

any ather documen! required in the BDS,

11.3  The Finaneial Part shill contain the following:

()

(&)

Letier of Bid — Financial Part prepared in nceardince
wilh IT8 12 nnd 1TH 14;

Sehedules ineliding priced Bill of Quantities, completed
it pecordapce with ITB 12 and ITD 4



Seetion | —lnatpustions m Hhﬂp‘i'['l'l:':ﬂk 4

12, Letters of Bid and
Schednles

13, Alternitive Bids

()  Alemative Bid - Financial Pari: if permissible i
accordance with [TB 13, the Fhmncial Part of any
Alternative Bid; and

(d) amy other document reguited in the BDS.

114 The Technical Part shall not include any infofimation related to
the Bid price. Where manerial financinl information related 10
the Bid price i contained in the Technical Part the Bid shall be
declared non-responsive.

115 The Bidder shall furnish in the Letter of Bid-Technical Part the
niumes of three potentis] AAR members snd moch their
curtlculum vitme. The st of poteminl DAAB members
propased by the Employer {(Contract Data 21.1) and by the
Bidder {Letter of Bid) shall be subject 10 Bank's No-objection:

11:6 I addition 1 the requirements under [TB 11,2, Bids submitizd
by 4 JV shall include in thy Technice! Tart @ eopy of the Joint
Venture Agreement enicred into by all members. Altematively,
a letter of intent to excewte-a Joint Venlure Agreginen in the
event of & successiyl Bid shall be signed by all members and
submitted with the Bid, together with a copy of the proposed
Auzreement.

11.7 ‘The Bidder shull furnish in the Letter of Bid- Financial Pan
infarmation on commissions and gratuities, ifany, pald or (o be
patd to agents or uny other party reluting o this Bid.

12,1 The Lelter of Did- Technical Part, Leétter of Bid- Finnncial Part
and Schedules, including the Rill of Quantities. shall be
prepured using the relevant foemy fumished i Section V.
Bidding Forms. The forms muost be compleied withoul any
alicrations to the text, and no substitutes sholl be sccepted
excépl as provided under ITB 20.3. All blank spaces shall he
[led In with the information reguested.

13,1 Unless atherwise specified in the BDS, alteriative Bids shall
naof be considered.

13.2 When sliemative times for campletion are explicitly invited, o
statemient to that effect will be included in the BDS, und the
method of evaluating different alternative times or complétion
will be described in Section 1L Evaluation and Qualification
Criterin.

13.3 Except as provided under TR (3.4 helow, Hidders wishing 1o
ofTer technical alrematives to the reguirements of the Bidding
document must Tirst price the Employer’s design as desoribed
in the Bidding document and shall further provide ull
information neeessary for o complete cvaluation of the
gliernative by the Employer, including druwings, design
caleulations, technical specifications, breakdown of prices, snd
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propused canstruction methodology and other relevant dutails.
Only the technical aliemnatives, if any, of the Bidder with the
Most Advantageous Bid conformmg 1o the basic technical
requirements shatl be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitied 1o submit

alernative technical dolutions for specifled pans of the Wiarks,
and such parts will be identified in (he BDS, as will the method
fior their evalusting, and deseribed in Sectiod VI, Works®
Reguiremonts,

14. Bid Prices and 14.1 The prives atd discounts {meluding any price reduchion) quoed
Discounis

by the Bidder in the Letrer of Bid- Finuncial Part and in the Bill
of Qimnlitics: shall conform w0 the requirements specificd
below.

14.2 The Bidder shull G} in rates and prices for all jtems of the

Warks deseribed in the Bill of Qhantities, ltems agningt which
niy Tate or price is entered by the Bidder shall be deemed
covered by the rtes for ather items in the Bill of Quuntities and
will ot be paid for separatzly by the Employer. An flem not
|isted in the priced 8ill of Quantitics shall be assumid 1o be not
inclydid in the Bid, and provided thit the Bid is determined
substontially respansive notwithstanding this omission, the
avermge price of the flem quoted by substantially responsive
Bidders will be added to the Bld price and the equivalent ttal
cost of the Bid o determined will be used for price camparison.

14.3 The price to be quoted in the Letter of Bid- Finuncial Part. in

accordnnee with ITH 12.1, shall be the wotnl price of the Bid,
excluiing dny discounts offered.

14.4 The Bidder shall quote any discounts and the methidology or

their sppliontion in the Letter of Bid- Finanelal Part jn
ucoordanee with I'TB 12,1,

§4.5 Unless otherwise specified in the BDS and the Conditions of

Contract, the rates and prices quoted by the Bidder ure subject
o ddjustment during the pecformance of the Cdntroct in
aceordance with the provislons of the Conditions of Contract,
In such 1 case, the RBidder shall furnish the iddices and
weightings for the price adjustment formulae in 'the Table of
Adjustment Data and the Employer muy require the Bidder to
Justify its proposed fndices and welghtings.

14:6 1 50 specified in [T8 1.1, Bids arc heing invited for individual

lols (contraets) or for any combination of lots (packages).
Bidders wishing 1o offer discounts for the awand of more than
one Contract shall specily in their Bid the price reductions
applicable o cach package, or alternutively, o individual
Contracts within the package. Discounts shall be submited in
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15. Currencies of Bid
and Paymont

16, Documents
Comprising the
Technical Praposal

I7. Documents
Estahlishing the
Fhgihifity and
Quulifications of the
Bidder

accordance with ITB |44, provided ihe Bids for all los
{contracts) are opencd at the sume time. However, discounts
on condition of award of more than one contract will not be
used for Bid evaluation purposc.

4.7 All dutles, mees. ond othet levies payable by the Comractor
under the Contract, or foe fny other cause, osof th due 28 days
prior to the deadline for submission of Bids; shull he meludad
iny the Fales and prices sl the towl Bid Price submited by the
Ridder,

15.1 ‘The currency (esyed the Bid and the curmeney (ies) of puymerits
shall be the same and shall be @ specified in the BDS,

15.2 Bidders may be requirctd by the Employer 1o justify, w the
Employer's satisfaction, their local and foreign cwrrency
requiremnents, und 0 substantiste thut the dmounts included [n
thi unit rates and prices and shown in the Table ol Adjusiment
Diats in the Appendix 10 Bid are rensonable, in which case a
dotailed breakdown of the foreign curmency requirements shall
be prowided by Bidters.

16,1 The Bidder shall furnish o wechnical propesal in the Techmival
Part of the Did iscluding a smrement of work methods,
eguipment, pérsonnel, schedule, and any other informalion as
stipulated In Sectiva [V, Bidding Forms, in sufficient datail 1o
demonstrate the adequicy of e Bidder's proposal 1o meat the
‘wirk’s requirements and the completion time.

17.1 To establish Bidders cligibility in stcondance with 118 4,
Nidders shall complete the Letter of Bid- Technical Pai,
included in Section |V, Bidding Forms,

17.2 T cuablish its qualifications to perform the Continel I
pecordunce with Section 1L Evatuglion and Qualification
Criteria, the Bidder shall provide the infrmation requested in
the comespotiding information sheets incloded in Section TV,
Bidding Forms,

17.3 If o margin of prefercnce-applies as specified in accondumee
with TTH 362, domestic Bulders, individually, or i joint
venlures, applying for eligibility for domestic preference shall
supply all mformation cequired to satisfy the critena for
eligibility specilied in accordance with 1TH 36.2.

17.4 Any chinge in the stractire or formation of a Bidder after being
prequalified and invited to Bid, i applicable, (including, in the
case of & JV, any chagge in fhe strusture or formation of any
member and also incloding any change in ay speciulized
sobcommctor  whose  qualifications  were  consitered 10
prequalify the Applicant) shall be subjeet 1o the written approval
of the Employer prior 4y the deadline for submission of Rids,
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1.5

Such approval shall be denied if i) a Bidider proposes 1o
assnciate with a disqualified Bidder or in cuse of 2 disqualified
jnint venture, any of its members; (i) as a consequence of the
change, the Bidder no longer substamially meets the
qualification criteris: or (1) in the opinlon of the Employer, the
¢hange may result in i substantial reduction in competibion. Any
such change should be submilted 1o the Emplayer not Juter thun
Foureet (14) days after the dute of the potice for RFH sent to the
prequalified Ridders,

Subcontruviom

Unléss otherwise stated in the BDS, the Employer dnes not
intend 1o execcute mny specific elements of the Works by
subcotitrictors selected In advanee by the Employer.

17.6 Bidders may propose subcontracting up to the percentage of

17.7

L7.8

ol value of contracts or the volume of works as specified in
the BDS. Subeoninectors proposed by the Bidier shall be fully
qualified for their parss of the Works,

In case prequalification hus not been carried, for the purposs of
asseesment of gualificutions of the Bidder, subcontractor’s
qualifications shall ot be used by the Bidder 1o qualify for the
Waorks unless their specinlized puvs of the Works are
designated by the Employer in the BDS a5 can be met by
subcantractrs  referred o hereafler  as Specialized
Suhesntractors, in which case, the specific expericiice ot the
Specilized Subcontractars proposed by the Bidder, s
specified in Section 1A, Qualification, muy be considered in
the assessmint of the quulifications of the Bidder. The general
experience  #nd financiol resources of the  Specialized
Subeontractors shall nul he added 1o those of the Dldder for
purpbses of qualification of the Biddet.

Ir cade preguallMeation has been clirried ot subject ta [TH
174, the Bldder's Bid shall name the same specinlized
subconliuctor ks subimitted in the pregualification appligation
ond spproved by the Emplover,

18. Period of Validity of 15,1 Bids shall remain valid until the date specified in the BDS or

Bids

any extended date if amended by the Employer in accordance
with ITB 8. A Bid thit is not valid until the dide specified in
the BDS, or any extended date if smended by the Employer in
accordunce with ITB 8, shall be rejected by the Bmployer s
nONrEsponsive.

182 In exceptional ciroumstances, prioe to the date of expiration of

the Bid vulidity, the Emplover fiuny tequest Bidders w extend
the period of validity of their Bids. The request und the:
responses shall be mode in writing. 17 o Bid Securily s
requested in aecordance with TR 19, it shall also be extended
for twemty=¢ight (28) days beyond the extended date for bid
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validity. A Bidder muy refuse the request without forfeiting its
Bid security. A H:ddﬁrglmﬂng the request shall not be required
ar permittod 1o modify its Bid, except as provided in [TB 18.3,

18,3 If the award is delayed by a period exceeding fifly-six (56) days
beyond the dute of expiry of the Bid valiliy specified in
pecordance with 1B 18.1, the Contrhet price shall be
determined as Mllows:

{i)  in the chse of fixed price contracls, the Contract price
<hall bz the Bid price adjusted by the fuctor specified in
the BDIS,

(i} in the case of adjusiable price coptracts, no adiustment
shall be nvade; or

(i) in any case, Bid evaluation shall be based on the Bid
price without making into consideration the applicable
correetion from thase indicited ahove,

19. Bid Security 19.1 The Bidder shall furish as part of the Technical Part of its Bid,
either a Bid-Securing Declartion orn Bid Secirity as specified
it the BDS, In oclginal form und, In the case of o Bid Sevurity,
i the amount and curreney specifisd in the BDS,

192 A BidsSceuring Decloration shall use the form ncluded in
Section 1V, Bidding Forms:

19.3 1 & Bid Secyrity is specified pursusnt to It 19,1, the Bid
Security shall be a demand gusrantee in any of the ollowing
forms at the Bidider's aption:

(iy  an unconditioni] gunrantee issued by u bunk ur non-bank
financial institution (such ns 2n insurance, bonding, or
surely companyy;

(i) an lrrevocable letter of credit;
(iil) ‘b ¢ashier's or certilled check: or
(iv)  another seeurity specified in the BDS,

from & reputalile source fram an eligible country. |7 an
wuneonditionnl guarantes is issuéd by 3 non-bank financial
institution loemed outside the Employer’s Country, the issuing
pon-bank  financial Tastitution shall have a ::rrmpumlml
firumein! institution located in the Emplover’s Country to make
it enforceshile unless the Employer has agreed in writing, prior
to Bid submission, that i cormespondent financial instiwtion is
nat reguired. I the case of = bunk guarsntec. the Bid Security
shall be submitlied either using the Bid Securlty Porm ineluded
in Section 1V, Bldding Forms, of in onother substantially
similar format approved by the Employér prior to Bid
aubmission. The Bld Security shall be valid for lweénty-cight
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(28) dwes heyond the origina] date of expiry of the Bid validity,
or beyond any extended date if requested undet T8 18.2,

194 If n Bid Security or Bii-Securing Declaration i specified
putsiiant to 1TH 191, any Bid sot nccampanied by a
substuntially  responsive  Bld  Secyrity  or  Bid-Securing
Decluration shall be rejected by the Employer us nogs
respOnsive.

19.5 11 & Bid Security iv specified pursunnt w T1R 19.1, the Bid
Security of unduccessful Bidders shall be returned as prompily
0s pm.-;mlu upon the successtul Bidder's signmg the Contragt
afid furnishing the Performance Security and il required in the
BDS; (he Environmentuland Socinl (FS) Performance Secunity
priassunnt 1o [TH 45,

19.6 The Bid Sectirity of the suceessfil Bidder shall be relumid as
promptly as possibile onee the successhil Bidder has slened the
Contract and furnished the required Performance Security, and
if reguired in the BDS, the Bovieonmental and Socinl (15)
Petfomance Seturity. '

19,7 The Bid Seturity muay e lorfeited:

g, ifa Bidder withdraws i Bid prios 1o the expiry date of
the Bid validity specified by the Bidder on the Letter of
Bid. or nny extended dote provided by the Bidder; or

B, ifthe successiul Bidder fails 1o
(i) sign the Contract in secordance with T3 48 or

(i) furnigh & Performance Security snd iF requiced i
the BDS, the Environmental anid Socil (ES)
Performance Security in sedordiinee with ITR 49,

19,8 The Bill Security or the Big-Securing Deslarmtion of 4 JY shall
be In the purie of the TV that submits the Bud, [ the JV hasnot
bee legally constituted inte & legally enforcenble 1V at the ime
of Biﬁdmg, the Bid Security or the Hid-Securing Declarution
sholl be in the names of nll fiure members ns named in The
Tetier 6f intent referred 1o m TTH 4.1 and TR 1 1.6

199 1f & Bid Seccurity is pot reguired in the BDS, pursuunt o [T
19, 1. and:

{1y if a Bidder withdraws its Bid prior 10 the expiry date of
the Bid validity specified by the Ridder o the Letter of
Bid or iy extended date provided by the Ridder, or

(i) ifihe suceessiul Bidder fiils to:
{13 sign the Contrugt in secordance with ITD 48; or
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(i) furnish a Performange Security and, if required in the
BDS, the Environmenta!l and Social (ES)
Performance Security in secordance with 1'TH 49,

the Borrower muy, if provided for in the BDS, declare the
Bisdder ineligible to be mvarded 5 contract by the Emplover for
g periiod of thine stuted la the BDS.

20, Format and Signing 20.1 The Biddér ahall prepare the Bid. in accordance with this

of Bid

21, Seating and
Marking of Bids

Instruction, ITB 1] end 1TR 21.

20.2 Bidders shall mark as “CONFIDENTIAL™ al| informwtion in
their Bids which is confidential 1o their business, This may
include proprictary information, trade seerets, or commereial of
financially sensifive information.

20.3 The original and all coples of the Bid shall be typed or writien
in Indelible ink nnd shall be signed by 8 person duly suthorized
tr sien on hehalf of the Ridder, This suthorieativn sholl consist
af & writien canfirmation s specificd in the BDS and shall be
pttached to the Bid. The nume and gosition held by each person
signing the duthormtion must be typed or printed below: the
signature. All pages of the Bid where entries or amendiments
have heen mude sholl be signed or initinled by the person
stgning the Bid.

20.4 In case the Bidder is n IV, the Bid shall be signed by an
authorized represeniative of the JV on behalf of the IV, and 56
s 1o he legally binding on all the members &s evidenced by »
power of amorney sigaed by their legally  suthorized
rEpIrCSENTRiIvVEs,

20,5 Any imter-limeation, erssures, or overwriting chall be valid only
if thoy ure signed or initialed by the person signing the Bid

D.  Submission of Bids

21,1 The Bidder shiall deliver ke Bid [ mwo separate. sealed
givelopes (the Technical Part and the Financial Pan.) These
twir envelopies shall be enclosed in a seporate sealed outer
envelope marked “Original By In addition, the Hidder shall
submil copies of the Bid in the number speaified in the BDS.
Cupies of the Technical Part shall be placed in u sepaeate sealed
envelope marked =Cores: TECHNCAL PaRT.” Copies of the
Finanelol Part shall be placed in & separate scaled envelepe
marked “Corms: Fpeancial PART.” The Bidder shall plnce
bath of these envelopes in u sepamate, scaled outer envelope
marked “Bip Cores.™ In the event of any discrepancy betwesn
the original and the copies, the original shull prevail.
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22 Deadline lor
Submission of Bids

23, Late Rids

212 1f ahernative Bids ure permitied in accordunce with ITB 13, the
altzmutive Bids shall be submiped a5 follows: the original of
the alternutive Bl Technical Pant shall Be placed in a sealed
grivelispe matked “ALTERNATIVE Bip = TLCHNICAL PARTT and
the Financlil Part shall be placed in o sealed envelope mirked
UALTERNATIVE BID — Frvancial PART" and these Lwi) soparate
sealed envelopes then encldsed within o' scaled outer envelipe
mirked “ALTERNATIVE B — ORIGINAL™, the copies af the
allernative Bld will be placed in separate sealed envelopes
marked “ALTERNATIVE B — COMES OF TECHNICAL PART™,
and CALTERNATIVE BID - Clpis OF FINANCIAL PART" and
enclossd [n o sepwate seuled ower envelope murked
AL TERNATIVE DD - CUkEST.

21.3 The envilopes marked "ORIGRAL B and “BIb CORES" (and,
it appropriate, a third envelope marked “ALTLERNATIVE BID™)
shall be enclosed i = seporate seuled outer envelope for
submission to the Employer

214 All innerand guter gnvelopes, shall:

1. bear the name and address of the Bulder:

(e} be nddressed to the Employer in accortlance with (T8
2R -

(f)  benr the specific idemtification of this Bidding process
indicated in [TH 115 and

(g) hear a warning not to open before the time and date for
Bid opening.

21,5 IT all envelopés are not sealed and marked as reguired. the
Employer will assume no responsibility for the misplacement
or premuture gpening ol thie Bid.

i

1 Bids musi be received by the Employer at the address and no
lmter than the date and time specified in the BDS. When o
specified in the BDS, Bidders sholl have the option of
submitting their Bids clectronically. Bidders submitting Rids
electronically shall follow the electronle Bid submissivn
procedures specified in the BDS

222 The Employer may., at its diseretion, extend the deadline for the
submission of Rids by nmending the Bidding dooument in
accordance wih 110 8, in which cose all rights und obligations
of the Emplover and Bidders previously subject to the deadllne
shall therefier be subject to the deadline as extended.

23.1 The Empliyer shull not eensider any Bid that armves affer the
deailine for submission of Bids, in accordance with 1TH 22
Aty Bid received by the Employer after the deadline for



Soction | - homnagtions s Hidders {I'TH) kil

24, Withdrawal,
Substitution, and
Modification of Bids

25. Public Opening of
Technical Paris of
Bids

qubmission of Bids shall be deslured [ate, rejected, und retuened
unupened to the Bidder,

341 A Bidder may withdraw, substitute, or modify ils 3id ofter it
has been submitted by sending o wrliten notice, duly signed by
an authorized representative, and shall include a copy of the
authurlzation in sccordance with' ITB 203, (except thit
withidrawul nitices do not require cupies), The corresponding
substitution of modification of the Bid thost sccompuny the
respéctive wiitten notice. All hotlces must be:

(i prepared and submitted in socordmmee with TTH 20 and
ITH 21 {except thal withdrwals notices do not reguire
copies), and in addition, the respective envelopes shall be
clearly marked “WITHDRAWAL™ “SUBSTOIUTION,”
“MomeicaTn;" ad

fiiy received by the Employer prior to the deadline prescribed
for submission of Bids, in aceordance with (T8 22,

24.2 Bids requested to be withdrawn in sccofilance with [TB 24.1
shall be retusned unopened wthe Bldders.

24.3 No Bid may be withdruwn, substinned, or modified in the
interval between the deadline for submission of Bids and the
date of expiry of Bid validity specified by the Bidder on the
Letter ol Bid or any extended dnte therenf.

E.  TPublic Opening of Technical Parts of Bids

25.1 Except in the cases spevified in ITH 23 and 115 42, the
Employer shall publicly open und reud put all Blds received by
the deadling, at the date, time and place specificd in the BDS,
in the presence of Didders’ designated represenistives and
anyone who chorses to attend. Any specific electronic Bid
apening procedures required iF electronic Bidding Is permitted
in accordance with ITB 22,1, shall he as specified in the RDS.

252 First, envelopes marked “WITHDRAWAL™ shall be opened
reud out and thie envelope with the corresponding Bid shall not
be upened but fetuined to the Bidder, Mo Bid withdrowal shall
be permitted urless the corresponding withdriowal notice
contains 3 villd suthorization o request the withdrmwal and is
rend out gt Bid opening.

25:3 Next, envelapes marked “SUBSTTIUTION shall be opened and
read cur and exchanged with the cormesponding Bid heing
substituted, and the substined Bid shall not be openad, but
returned o the Bidder, No Bid substitutivn shall he permitted
unless the corresponding substitution nofice contains a valid
uithorization 1o request the substitution and is read oul at Bid
apening.
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16, Confidentiality

25.4 Next, envelopes marked “MoDimcaTion” shall be opened and
read out with the corresponding Bid. No Bid moditication shill
be permitted unless the comesponding modificalion notice
contains a valid mutharization to request the modification and s
read out at Bid opening.

255 Nexl, all other envelbpies marked “TUCHNKAL PART™ shall be
opened one @t o time. All envelopes marked "SECOND
FEnvE ovE: Financlnl Paki™ shall retiain sealed und kept by the
Briplovet in e cistody until they are opeted at o later public
openlng. following the evolisation of the Technical Pan pans of
the Bilds. On opening the ervelopies marked "TECHNICAL PAsT™
the Emiplover sholl rend out: the name of the Bidder, the
presence or the sbsence of 4 Bid Seeurity, er Bid-Securing
Declirution, 17 requited. and whether there s 8 modification;
nd Altersative Bid - Technical Part; and any other details ss
the Lovployer miny consider appropriate.

25.6 Only Technical Parts of Bids and Altemative Bid - Technical
Parts that are read puist Bid opening shall be congidered farther
fiar evaluation. The Leter of Bid- Technical Pmt and the
separate svaled emvelope marked “SECOND  ENVELOPE:
FINANCTAL PART™ are to he initinled by representatives of the
Employer attending Bid opening in the munner specified in the
BOS.

25,7 The Fmployer shall ngither discuss the merits o any Bid nor
reject any Hid (exeepl for lnte Bids, in accordonce with 1TB
23.1).

758 The Emplover shill prepare o récard of the Technieal Faris of
Rid opening Uit shall include. 25 2 minimum:

L. the nmneof the Bidder and whether there is 2 withdrowal,
substitution, or modiTication:

2. the receipt of envelopes marked “SECORD EnvELOPE:
FRiancial Pagn"

3. [fapplicable, ahy dllernulive Bids Technical Part;
4, the presence or absence of & Bid Security if one was required.

359 The Bidders' vepresentatives who are present shall be
requested 1o sign the reeord. The omission of o Bidder's
sipnature on the record shall not invalidme the contents and
effect of the record. A copy ol the record shall be disrbuted to
all Bidders,

F.  Evaluation of Bids- General Provisions
26,1 Infutmation relating 1o the evaluation of the Technical Part shull

not be diselosed 1o Bidders or any other perdons not officially
concerned wilh the Bidding process untll the nutification of
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evaluation of the Technical Part in pecordance with 11H 33,
tnformarion relating 1o the evaluation of Financial Pur, the
evaluntion of combined Technical Part and Fintncial Pary, dhid
recommendation of contraet awand shall not be disclosed 1o
Bidders or any other persans not officlally cancerned with the
RFB grocess until the Motifieation of Intention 0 Award the
Contract is transmitted o Bidders in wecondance with I8 44,

262 Anv effort by a Bidder 1o Inluence the Employer in the

evalugtion of the Bids or Contrct award déoisions moy resull
In the rejection of jts Bid,

26.3 Notwithstanding 118 26,2, frem the time of Bid opening to the

e of Contract awnrd, i7# Bidder wishes w contogl the
Employer on uny muoscr relaied 16 the Bidding process, i1 sball
doso in mh:im;.

27, Clurification of Bids 27,1 To assist in the examinstion, evilluation, and comparison of the

Bitts, nod qualification of the Bidders, the Employer may, w s
diseretion, ask any Bidider for a clasificution of its Bid, glien a
ressonable time for a response. Any clarification submittod by
4 Bidder than s not n.response 1o 1 request by the Employer
shall not be considercd. The Fmployer’s  mequest for
clarification and the response shall be in writing. No change,
including any voluntary Increase br decroase, In the prices or
substance ol the Bid shall be sought, difered, or' permitied,
exeept to confimy the correction ol arithnistic etrors discovered
by the Emplover in the eviduation of the Bids, in accordunce
with I'TH 35.

27.2 1f a Bidder does niot provide clanfications of its Bid by the daje

und time setin the Employer’s request for clarifieation. s Bid
may be rejectad.

28, Deviatinns, 28,1 Thirmg the evaluntion of Bids, the following definitions apply:
Reservations, and ' b - L S
Omissions [ Deviation™ 1k a depanture from the reyuiraments

specticd in the Bidding document.

2. “Reseivalion” s the selting of limiting conditions or
withhalding from complete sceeptance of the
fequirements specified in the Bidding docurmen: und

3. “Omission” is the filore w submit part or pll of the
informaticon or decimentition required in the Bidding
documient.

14, Nonmaterial 291 Provided that o Bid is substuntialy responsive, the Employer

Nopconformitics

may walve any nonmaterial nonconfisrmities In the Bl

202 Provided that & Bid I whstantially responsive. the Lmployer

may request that the Bidder submit the necessury Information or
dowumentation, within a reasonable period of lime, W rectify
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30, Determination of
Responsiveness af
Technical Purt

31. Eligibility and
Quulilications of the
Bidder

0.1

3.2

nonmateridl  nonconformitles In the Bid  relured to
documentation reguirements.  Requesting  information  or
decumentation an such nonconforinitics shall not e relaled (o
any aspect of the price of the Bid, Failure df the Bidder to
comply with the request may result [n thee réjection ol its Bill

G.  Evaluation of Technical Part of Bids

Preliminary examination of the Technical Part shall be carried
out to identify proposals that are meomplete, invalid or
stibstantiolly nunrespansive to the requirements of the Bidding
documenis. A substantially responsive 8id is one tha marerially
confirms to the requirements of the Bidding document wilhing
material deviation, reservation, or omission. A matetal
devistion, reservation, or omission i5 one that,

Proliminary examination of the Technical Part shall be carried
out to idenfify proposals that am meomplete, invalid or
subsstantiully nonrespansive to the mquimwnu of the Bidding
dicumunts. A substantiully respansive Bid lsone that materially
confirms to the of the Bidding document without material
deviation, reservation, or omission. A materinl deviatjon,
reserviition, ar amission is one tha,

(a) iFnccopled, would:

(1) affect In nny substantinl way the scope, guatity,
ar perfiirmance of the Works specified in the
Contract: or

(i) tidn i any substanting wiy, inconsistent with the
Bidding decument, the Employer”s rights or the
Bidder's obligations under the proposed Contract;
ar

(b) if rectified, would unfairly aftect the competitive
pesition of other Bidders presenting substantially
respongive Bids,

30.3 If the Technical Part I8 not substantinlly responsive o the

requirements of the Bidding dosument, 1t ahall be rejocted by
the Lmiplover and mny not subsequently be made responsive by
correction of the malerlal devintion, reservation, or omission.

31.1 The Emplover shall determing to s sutisfaction whether the

Bidders that have beon assessed 1o have submitted substantiatly
responsive Bids we eligible, and cither continue to meet (if
prequalification applics) or meet. (il proqualification has not
been carried out), the qualifying eriteria specified in Seotiom 111,
Evaluntion and Qualification Critena.

31.2 The determination shall be based upon an exumination of the

documentiry  evidence of the Bidder's eligibility and
qualfications submitted by the Bidder, pursuant to [TB 17, The
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32, Dewmtiled Evaluation
of Technical Part

33, Notification of
Evaluntion of
Technleal Paris snd
Public Opening of
Financhil T'arts

determination  shall  not ke inte  consideration  the
qualifications of other firms such as the Bidder's subsidiaries,
parent entitics, affiliites, subcontraciors (other thin Speclatized
Subcontractors i permitied in the bidding document), or any
other firm,

31,3 Prive 1o Contract award, ‘the Empliyer will verify thnt the
secessfil Bidder (including each meinber of o V) 5 not
disgualified by the Bunk dhue to noncamplinnee with contractual
SEA/SH prevention snd response obligetions. The Employer
will conduct the same vetificntion fir each subtontiactor
proposed by the sogeessful Bidder If gny  proposed
subtanimetie dies npt meet Lhe requirement, the Emplover will
regquiee the Bldder 10 propose a replbcement subcontrucior

314 Oily substantinlly resporsive. bids submiited by cligible and
fualified bidders skall proceed o the demiled technical
eviluation specified in [TH 32

321 The Lmployer’s evaluation of Technical Part will be cartied
ot as specitied in Section 11, Evaluntion and Quallfication
Criferin.

32.2 The setres to be given to technicnl factors and sub factors are
gpecified in the BDS.

H. Notification of Evaluation of Technical Parts
and Public Opening of Financial Parts

131 Following the Catrpleétion of the evaluation of the Technical
Purts of Lhe Bids, the Emplover shitll notify inwniting those
Bidders whose Bids were considerad substantinlly jwon-
responsive to the bidding document or failed 1o meet the
ellgibility and gualification requirerments. advising them of
the llowing information:

I, thie grounds on which their Technical Parl of Bid failed
1o meet the requirements of the bidding document.

2. Aheir envelopes marked “SECOND ENVELODE: FINANCIAL
Part” will be relurned o them upopaned nfler the
completion of the selection ptocess and the signing of
the Contract; abd

1. notify them of the dute, time and location of the pubtic
upening of the envelopes marked “SECND EXVELOME:
Frsascias Pags.”

332 The Employer shatl, simultaneousty, notify in wrling those
Hidders whose Technical Part have been evaluated as
subrstantially nesponsive to the bididing document and met
the eligibility and gualification requirements, advising them
of the following informution:
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(&} their Rid has been evalunted s substuntially responsive to the

bidding document and met the ligibitity und qualification
Teguirements;

(h) their envelope marked “SeCoND EnvELDIG FINANCIAL

PART" will be opened wt the public opening 0f the Financial
Pariy; and

(¢} notify them ol the date, time ind location ol the second public

el
L
e

134

ils

opening 41 the ‘envelopey marked "SECOND ENVELGEE:
FINANCIAL PART s specfied in the BDS.

The opening dute shall be nov less than ten (10) Business
Datys [roin the dime of novification of the reaulis of the
technical evaluation, specified in ITH 33,0 and 33.2.
THswever, if the Emplover receives a complaint on the
resulis of the technical evaluntion within the ten (10}
Busitess Days: the opening dote shall be subject to ITB
$0.1. The Financial Fart of (he Bid shall be opened publicly
In the presence of Bidders’ designated representatives and
anyone who cheoses (o attend.

A1 this public opening, the Financinl Parts will be opened by
the Employer In the presence of Bidders, or their designated:
fepresertatives and inyone else who chooses 10 auend.
Bidders whe met the eligibility and gualification
requiraments and whose bids were evaluated és substantially
respunsive will have thelr envelopes marked “SECOND
ENVELOPE: FINANCIAL PART" opened at the second: public
opening. Each of these envelopes marked “STCOND
Exvirope: FivaNcial PArT  shall besinspected o confirm
(hat they have remuined sealed and unopened. |hese
envelopes shall then be opened by the Emplayer. The
Employer skl roud out themames of enchi (idder, the
technical score and the total Bid prices, per Jot (coniroet) if
upplicable, netuding any discounts and Alremative Bid -
Finuncial Pari, and amy other detalls as the Employer may
constder appropriae.

Only envelopés of Financial Part of Bids, Financial Parts ol
Alternitive Bids and discounts thul sre opened ond read out
at Bid opening vhall be considered further for evaluation.
The Letlor of BId — Flnancial Part and the Priced Activily
Siheduliss nee to be initinled by a mepresentative of the
Etnployer atteniling (he Bid opening in the manner specified
in 1he BTIS.

The Employer shall neither distuss the merits ofany Bid nor
rejedl #ny envelopes marked "SECOND ENVELOPE:
FivanciaL PART" at'this public opening.
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337 The Employer shall prepare o record of the Financial Part of
the Bid opening that shall include, s a minimum:

1 the name of the Bidder whese Financin] Part was
opened;

the Bid price, per ot (contact) if applicable, including
uny discounts: and

3 if applicible, any Altemative Bid - Financial Part.

338 The Bidders whose envelopes marked “SECOND ENVELOPL
FivanCiaL PART" have been opened ar thelr reptesentalives
wh are present shitll be requested to sign the record. The
omission of a Bidder's signature on the record shall hot
invalidate the contents and effect of the record. A copy of
the record shall be digtribiuled w0 all Bidders.

(1]

1. Evaluation of Financial Part of Bids

. 341 Provided tharn Bid is substantinlly responsive, the

i e Employer shull rectify quantifiable nanmsterial
nonconformities related to the Bid Price. To this effect, the
Bid Price shall be adjusted, for comparison pumposes only, o
reflect the price of & missing or non-conforming em or
component by adding the sverge price of the flem or
component quoted by substantinlly responsive Bidiers. IF
the price of the item or companent cannol be derfved from
the price of other substantially responsive Bidilers, the
Employer shall use its best estimute.

Moneonlormitics

35,1  In evalusting the Financial Part of esch 8id. the Employer
33. mg:; {Ij-:rrfum shull correet artthmetical errors on the following basis:

|.if there Is adisergpancy between the unit price and the Lotal
price that is abitined by multiplying the umit price und
quantity, the mit price shall prevall and the total price
<hitll be corrected, unless in the apinion of the Emplover
there & an obvious misplagement of the decimalpomi in
the unit price, in which case the toml price #s quotiad shall
‘govern and the unit price shall be corrected;

2.if there is an error in & total corresponding 1o the addition
on subtmaction of subiolals, the subtoals shall prevall,
and the total shull be corvected; and

30 there is 0 discrepancy befween words and figures, the
amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic emor, in
which case the amoont in figures shall provail subjeot to
{n)and (b) above.

352 Bidders shull be requested to necepl correction of
atithimetical ervors. Failure to accept the carreation in
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3b.

37

Conversion to
Single Corrency
and Murgin of
Prelerence

Evaluntion Process,
Financial Purts

necordance with TTB 35,1, shall result in the rejection of the
Hid.

36.] For evalumion and comparison, purpeses, the qurreney(ies) of
{lie Bid shall be converted oo nsingli currency as specified in
ihe BDS.

16.2 Unless otherwise stated in the BDS, a margin of preference
Biddders' shall net apply

37.1 To evaluate the Finnncial Part, the Employer shall condider the
following:

I, the Bid price, exeluding Provisional Sums and the
provision, if any, for contingencies in the Summary Billof
Quantitics, but Including Daywork® items, where priced
coinpetitively;

fed

price adjustment far correction of arithmetic ermors i
accordance with TTB 35;

price adjustment due (o discounts offered in accordance
with 118 14.4;

4, gonveriing the amount resulting from applving () 10 (¢)
abtve, iFrelevant 1o @ single currency in socordance with

TR 36.1;

5, price  adjustment e 1w quantifiable  nonmaterial
nonconformities n acctrdipce with [T1H 34;

6 ond the edditionsl evaluation factors mre specified i
Seclion 111, Evaluation snd Qualification Crieria.

37.2 I price adjustment in allowed in accordance with 118 14,5, the
estimated efféct of the price adjustment provisions of the
Comditions of Contract, npplied over the perind of exceution of
the Contract. shall not be aken into accoumt m Bid evaluation,

37.3 11 this bidding doqument allows Bidders 1o qude separale
prices for different lots (contracts), euch Jot will be evaluuted
separately to determine the Mot Advantageous Bid using the
methodology  specified i Seetion L Evaluation  snd
Qualification Criterla. Dscounts that are conditional on the

L]

An Siviuui 1w e ceniidersd i damone Bidder e prrpopes,of the nveegn of prefizneoce (110 i mgimered m the
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e womyeriered m dnimessis Bidters wd cligible fon devsetic prefenencs culy i i tuliv|dusl spembes (i dre
regintered in the country o7 e Bejlessr or Jave smope than 30 pemont swnirfip by mamicermia ol the comrlty af e
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uward of more than one lotor slice shall not be considercd
for Bid evaluntion.

3% Abmormally Low I8.1 An Abnormadlly Low Bid is dne where the Bid price. in
Bitds combinntion with other elements of the Bid, appesrs S0 Tow that
It raises material concerits as to the capability of the Bidder n
regard (o the Biddet's ability to perfiem the Comract for the
offered Bid Price.

182 In the evem of identification of o potentially Abpormally Low
Bid, the Employer shall seek wrilten clarifications from the
Bidder;, including detailed price anslyses of its Bid price In
relation to the subjecl mutier of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities
and any ather requirements of the Bidding document.

383 Affer evaluation of the price analyses, in the event thut the
Emplover determines that the Bidder has futled o demonsinale
its capabllity 1o perform the Contract for the offered Bid Price,
the Employer shall reject the Bid.,

19, Upbulunced or 1901 11 the B1d tuit 15 evalusted as the lowest evalusted cost 14, in the
Front Loaded Bids Employer's opinion, seriously wabalanced ar front Toaded, thi
Emplover may reguire the Bidder w provide writlen
clatifications. Clarificatius may  include detailed  price
analyses w dembnstrate the consistency of the Bid prices with
the scope of works, proposed methodology, schedule und any
athet requiremonts of the Bidding documen
319.2 Afler the evaluation of the informatien and detailed pryce
anolyses presented by the Hidder, the Employver may as
upproprinte:
(o) movept the Bid; or
(b) require that the sotzl amount of the Perfanmance
Security be increased i the expense of the Bidder w
a level nol exceeding 20% of the Contruct Price; or

(c) rajent the Bid.
J.  FEvalnation of Combined Technical and

Financial Parts, Most Advantageous Bid and
Notification of Intention to Award

40. Evalaation of 40.1 The Employer's evaluation of responsive Bids will take into
combined Technical aecount technfonl factors, in addition o cost factors in
and Financial Parts accordince with Sectivn 1 Evalustion and Qualification

Criteria. The welght 1o be nssipned for the Technical fuctors afid
cost is specified ln the BDS, The Emplover will rank the Bids
e on the evaluaied Bild score (B3)




1

. Most Advantageous 41,1 The Employer shall determing the Maost Advantigeons Bid. The

Bid

Most Advantugeous Bid @5 the Bld of the Bidder that meets the
Quialifieation Critevia and whoss Bid has beon dilermined 10 be
substantislly responsive to the Bidding document nod 1s the Bid
with the highest combined technical and financii] seare.

42, Emplover's Right to 421 The Employer neseives the right o accept ot reject any Bid and

}'i.ﬂ'{ﬂ_‘ﬂf o‘l-lI}' E“ll

ant to Reject Any

or All Bids

43, Stndstill Period

44, Notifiention of

to urnl the Bidding provess and reject all Bids at any time prioe
{0 Contracl Award, withour thereby meurring any Hability o
Bidders. Tn case of annutment, all Bids submitied and
specifically, Bid securities; shall be promptly retumed © the
Hidderi.

43.1 I'ie Contract shall not be awarded esrlicr than the expiry of the

Standstill Period. The Standstill Fennd shall ‘be ton (10}
Business Days unless extended in anc:'rrdunfe with 111347, The
Standstill  Perind  commiences the day aller the dute the
Fmployer has transmitted o esch Bidder the Notification of
Intentinn, to Award the Contmcl. Where only one Bid is
submitted. or if this contmet is in respanse 1o an cmcnency
situation r:mg:mnd by the Bunk, the Standstill Period shall nol

apply.

44.1 The Emplover shall send to cich Bidder the Notillztion of

Intention to Award

45, Award Criterin

Intentiom 16 Award (e Comleact 1o the stecesstul Bidder, The
Notification of Imeition to Award shall ¢ommin; ara mintmgm,
the following inlimation:

(a1} thie name and address of the Budder submitting the
suceessful Bid:

ih) the Contmct price of the successul Bid:
(c) the total combined scare of the successful Bid:

(i) the names of il Bidders who submined Bidd, and
their Bid prices as readoul, and a8 evaluated and
technical scores;

'(€) o statomint ol Lhe peisonis) the Bid (of the

unsuciessiil Bidder to wiwm the notiffication is
oddressed ] was nsucéessiull

(f} the expiry dute of the Stndstill Period: and
(&) instructions on how 1o request a debriefing and/or
submit & complaint during the standstill peried.

K.  Award of Contract

45,1 Subject to ITB 42,1, the Employer shall award the Contract Lo

the sucessaful Bidder, This i the Bidder whose Rid hos been
determined to be the Mot Advantageous Bid.
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46, Notification of 46.1 Prior 1o the date of expiry of the bid validity, and upon expiry

Awarl

of the Standstill Period speclfied in TTH 43.1 of dny exiension
thereaf, and, upon satisfactorily addresding any complaint that
has been filed within the Standstil] Period, the Employer shull
notify the successful Bidder, in wriling. that its Bid has been
accepted, The notification of award (hereinifler and it the
Conditions of Contruet and Contract Foring called the “Letier
of Acceptunce™) shall specify the sum that the Employer wall
poy the Contragtor I considetation of the execulion of the
Comtrnat (herelnaftsr and in the Conditions of Contract and
Contract Forms called "the Contract Price™).

462 Within ten (10} Business Days aficr the dato of tmusmission af

the Letter of Acceptance, the Employer shall publish the
Contract Award Notice which shall contain, aue minimum, the
fbllowing informetion:

(g} name mnd sddress of the Employer;

(b} name and reference pimber of the contract being
wwarded, and the selection method wsed,

(¢) namies of all Biddors that subimiited ids, and their Bid
prives is tead out 8t Bid opening, and ok evaluied:

() numes of all Bidders whose Dids were rejected. with
the reasons therelor

(e}  the name of the successiul Bidder, the final tota)
canlrhel peioe, the contract duration and » summary of
its scope; and

(f  successful Bidder's Beneficinl Ownership Disclostie
Fomn

46.3 The Comtraot Awurd Notice shall be published on the

Employer's website with free gecess iF available, or in at least
ane newspaper of nationgl circulation in the Employer’s
Coumry, or in the official greetic, The Emplover shall also
pubilish the contruet award notice in UNDB online,

464 Untll o formal Contmet & prepared ond exceuted, the Letter of

Aceeptance shull constitute # binding Contract.

47. Debricling by the 47,1 On receipt of the Emplayer's Notification of Intention to Award

Employver

referred 1o In ITH 44,1, an unsuccesstu] Bidder has three (3)
DBusiness Thays to make a writien request to the Emplover for a
debriefing. The Empioyer shall provide a debricfing to all
unsuceessful Bidders whose request is received within this.
deadline.

472 Where a request for debriefing is received within the deadtine,

the Fmplover shull provide a debriefing within (ive (5)
Business Days, unless the Emplover decldes, for jusifiable
reasens, 1o provide the debriefing ontside this timeframe. In thal
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48, Signing of Contract

49.

Performunce
Secority

cave, the standstil] pariod shall automatically be extended yntil
live(5) Business Days after steh debiiefing ts provided. Hmore
than one debricting is so deluyed, the standstill period shall st
end earlicr than five (5) Business Days ufigr the hst debricling
takes place. The Employver shall promptly intorm, by the
quickest means availsble, all Bidders of the extended standstill
period,

47,3 Where a request for debrisfing is received by the Emplover loter
than the three (3) Business Day deadline, the Emplover should
provide she debriefing as soun oe practicable, and normally nit
loter than fifleen (15) Dusinsss Days from the date of
publication of Public Natite of Award of cotiract. Reqoests for
debriefing recelved outside the theee (3j-day deadline shall gt
lend 1o exlension of the standstill period.

474 Debricfings of unsuccessful Bidders may be done in wriking or
verbully. The Bidder shall biar ity own costs-of pttending such
1 debriefing meeting,

48.1 The Employer shall send to the successiul Bidder the Letter of
Acceptanee ingluding the Contriut Agreement, and o request Lo
suhmit the Beneliginl Ownership Dselosure Form providing
additional information on its  beneficial ownership. The
Beneficial Ownership Disclosure Form shall be submined
within cight (8) Businesy Days of receiving this reguest,

48.2 The suceessful Bidder shall sign, dote and return 1o the
Eraplover, the Contract Agreement within twenty-cight (28)
‘diiys of it receipl.

49.1 Within twenty-cight (28) days of the receipt of the Letter of
Acceptance from the BEmplover, the successful Bidder shall
furnish the Performance Security and, it required im the BDS.
thee Environmental snd Social (ES) Performange Security in
aceordance with the Conditions of Contract, suibject to [TH 302
(b}, using for that purpose the Performance Seourity and ES
Performance Secority Forms included in Section X, Cantract
Forms, or another form acceplible to the Employer. If the
Performance Seeurity furnished by the suceessiul Bidder isin
the form of @ band, it shall be fssued by o bonding or insurance
eompany. that has been determined by the successful Bidder 10
be acceptahle to the Empin;wr A forelgn innthudiva providing
& hond shull have u correspandent finanelal insthution located
in the Employer's Cﬁuntry unless the Emplover has agreed in
writing that & correspondent financlal Institution s nel required.

492 Failure of the suceedsful Bidder to submit the above-mentioned
Perfirmance Securlty snd, if required in the BDS, the
Environmental mad Soéial (ES) Performonce Scuurity, oF sign
the Controct shall constiute sufficient prounds for the
annulment of the oward and forfeitre of the Bid Seearity. In
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that event the Emplioser may sward the Contract o the Hidder
offcring the next Most Advaniegéous Bitl,

5. Procurement 0.1 The procedures for moking a Procurément-related Comytluing
Related Complaint arc us specified in the BDS,




Section [1- Bidl Drata Sheet (BOS)

Section IT - Bid Data Sheet (BDS)

The followintg specific dut for te Works 1o be procured shall complement,
supplement, or amend the provisions in the lnstructions o Bidders (TTT3).
Whenever there 18 & conflict, the provisions herein shull prevail over thoss in

I'TB.

A. General

I L1

I'hie reference number of the Reguest for Bids (RFB) is:
Package # WP(RITD)-03

I'he Employer is: Roads and Highways Department
Represented by: Project Director, Bangladesh Rouad Safety
Project

The name of the RFB is:

Prioritised Mass Action Package 2 - Central Zone - (Dhalka,
Wiymensingh)

The rumber and identification of lots (contructs) comprising
this RFB 15: 01 (one) lof

B 12

Electronic — Procurement System
Nat Appligible

ITE 2.1

The Borrower is: Government of Bangladesh
Finuneing Agreement amount; SDR 257.3M
The name of the Project is: Bangladesh Rood Safety Project

ITH 4.1

MMuximum sumber of members in the JV shall be: Three

ITB 4.5

A st af deboarred [rms and individuals {5 wvailable on the
Bank's external website: Iut_n:f Iwrww wiorldbunk. ore/debarr.

and bppa.gov bd

ITB4.11

This Bidding Process is nef subject to prequalification.

B. Contents of Bidding Document

For Clarification of Bid purposes only. the Employver's
adilress i5:

[, Mohamimad Shaheet Sarka
Addinisnal 'roject Director (851, CC), KHD




Soeinm 1 - Bid Dam Sheet (BRS)

Bangladesh Rond Safety Project
Cell: 01713401810

Email: sackermo@amnil com
Room# 202, Bluck-A. Saeuk Bhaban, Tejgnon. Dhukd

ITB 7.4

A Pre-Bid mesting shall take place at the following dare, time
wiid place:

Date: May 20, 2025

Time: 12 pm

Place: 201, Block-A. Sarak Bhaban, Tef . Dhaka
A-site visit conducted by the Emplover shall not be arganized.

Bidders may visit sites at their own arrungement, BRSP will
diEist

ITB 7.6

Web page: rhd.portal.gov.bid — BRSP Tub - Notices

C. Preparation of Bids

ITH 101

The language of the Bid is: English
All correspondence exclange dhall be i English lanpuage.

Latigusge foor translntion of supporting docwments and printed
lilerature is English,

ITB 11.2 (h)

The Bidder shall submit the following additional documents
in the Techmical Part of its Did:

1. Code of Condnet for Comtractor’s Persammel (ES)

The Bidder shall submit its Code of Conduct thar will apply 1o
Controctor's Personnel (as defined in Sub-Cleuse 1,1.17 of the
Gieneral Conditions of Contraet), 1o ensare comphianee with
the Canttuelor’s Environmental and Social (ES) obligations
urider the Contruet, Thie Bidder shall use for this purpose the
Code of Conduet form providid in Seetion IV, No substuntinl
modifications sholl be made 1o this form, exdept thid the
Bidder may miroduce sdditional requirements, including ss
necessary to ke into account specific Contract issuesirisks.

2 Management Stralegics and Implementation Plans (MS1P)
to mangge the (E8) nsks

The Bidder shall sibinit Mandgemetit Strutegies and
Imiplementation Plans (MSTPs) 10 manage (e ollowing kiy
Environmental and Secial (ES) risks:

3, Sexuwd! Exploitation and Abuse (SEA) prevention and
respanse action plan;
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4. Traffic Management Plan to ensure safety of local
communities from constrochion waffic

113 {d) The Budder shall submit the following additional documents
i thie Financial Pant of its Bud: NONE

I'TB 131 Altermative Bids shall nor be commderad

ITR 3.2 Alternative tioses for completion slall not be permined

I'ns 134 Altermmtive techmcal solutions ; Not alipwed

ITB 145 The prices quoted by the Bidder shall be
subject o adjustmeni

I'TH 15.1 Any materinky recovered from the site (soil, pavement

materials, ahandon talfic slgnfpost etc) will be the
praperty of the contractor. The contractor will be liable for
its sale disposal from the site. The contrstetor will consider
all these during bid submission. Contrucior may reuse the
recoverad muaterials upon prior approval of the Engineer.

The currency(iey) of the Bid and the pavenent clrrency(ies)
shall be in accordiance with Ahemative-A us described below

Alternative-A (Bidders to quote estirely in local

curreicyl:

18} Theumt rates and the pnces shall be quoted by the Budder
in the Bill of Quantities. entirely m BIDT, and further
referred t0 as “the local curroncy.” A Bidder expecting to
intur expenditures in other curmehics for wpins (o the
Wiarks supplicd lrom outside the Emplover™s Country
(refirred %o a5 “the foreign curreacy requiraments™) shall
indicate in the Appendix to Bid - Table C, the
percentigels) of the Bid Price (excluding Provisionil
Sums), needed by the Bidder for the pevinent of such
foreign cumency requiremments, imited 10 no more than
three foreign cumrencies

() The mates of exchiumye to be ised hy the Bidder in amiving
1 the Toca] ¢umency equivalent and the percentasols)
mentioned in (a) ghove shall be specifiod by the Bidder in
the Appendix to Bid - Table C and shall apply for all
pavments under the Comimact so that no exchange risk will
be home by the successfol Bidder,

-
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ITB17s

At this time, the Employver does not intend 10 exccute certain
speciiic parts of the Works by subcontmctors selected in
wdvinee.

ITB 7.6

(2} Contractor’s proposed subcontracting: Maximun potcentage
of sibcontracting permitted is: 253% of the tosal contravt amaolst.

(k) Bidders proposing 1o subcontract shall specify in Section [V-
Billding Forme, the activity (ies) or puets of the Works 1o be
subcantracted (dong with eomplete ditnlls of the subtantractors
and their qualifications.

1T 17.7

Specialized Subcontractor: NIA

I'rB 18.1

b Pid shall be valid until: October 17, 2025 (120 days from
the deadline of the bid submission)

ITB 18.3 (n}

The Bid price shdll be sdjusted by the following facter(s): Mo
sdjustment

ITH 1%.1

A Bid Sceurity shall be required.

The umount and curreney of the Bid Secunty shall be

BDT 22,800,000.00 (BDT Twenty o miffion and eigin
Tumidrod thewsand only) or USD 190,000.00 (USD One
hundred and nincty thousand only) or an equivalent amount in
any frecly eonvertible foreign currency.

Bid Security beneficiary is Project Director, Bangladesh Road
Safety Projeat

I'TH 193 (d)

Other types of acceptable sccurities: None

ITH 19.9

NA

ITE 203

The writien confirmution of authorization to sign on behulf of
the Bidder shall consist of:

should be authorized by top brace of the firm ar its
governing body. NID or Passport or viher government
documents of the top brace (or autherizdng body) and
authorized person must be provided with the Bid to verify
signature.

D. Submission of Bids

ITB 21.1

In addition to the original of the Bid, the momber of copies is:
One

1TH 22:.1

For Bid submission purposes only, the Emplayer’s address

i 1.5




Spetinn T - Bid Diln Sheer (R0S)

Antention: Praject Director, Bangladesh Road Safety Project
Roomi 211, Block-A, Surak Bhaban, Tejohon, Dhika

Country: Bangladesh

The deadiine for Bid sutwnission js:
Date: June 17, 2025

Time: (12:00 PM

Bidders skall ned tizve the aption.of submitting their Bids

electremically.

E. Public Opening of Technical Parts of Bids

ITB 25.1 The Bid opening shull take place at: same as I'1B 22
Date: samens [TB 221
Timwe: 0203 pm
ITH 25.1 The clectronic Bid opening Not Applicuble
ITB 25.6 Tlie Letter of Bid — Technical Part and the sealed envelope
marked “SeconD EnviLore: Fruancial PArRT™ shall be
fnltinled by representatives of the Employer conductmg Bid
openmge
G, LEvaluation of Technical Part of Bids
[TH 322 The: technical Faciors (sub-Tnom) and the sorzponding weighi m % are
- (e piaa mark):
Welpht in
" Refercnee
Techiienl Fuetar l’er:::;lgn Dacaments
Intetided preliminary Work Program of the 15% Sevtion V-
bidder, showing the sequopec ond iming. Bidding
of Hehabilitatlon and Improvement works Fonns-
Mobiijzation
anid
Qs i
sohellule
Cioality of Contincior s e, Ju Seetion (V-
Bldding
Asseis capitity of bidder’s husan Farms -
resooresd (rvject mansger angd ey safi) YER-1 und
Are o foad Safety Speciaklsh and o Tralic PER-2
U3fMcer puied of thio leam?
Methodulogy of the Contracsar for i Section 1V
| - b LU -
delivering the projec Hilldine
Asgess biddor's understanding of Furms -
requireinents for speciiic anmponenly and Metticnd

Sltement
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how il inlends Lo aplement theie (major

or erilical componaents to be identified).

Traltic munagenient approudh of the

Comiractol .

Description of the compauition and 0% Section [V -

ntended funutinning of the contmetors il

Self-Conool Uni ISCUL Indicalss Fimms -

include the clariry of SCU simicture, Contrastior’ s

qualifications of personnel, Indepandence, Self-Control

and defined roles ln quality and safey Linit

el

Aligmment of the commctor's M 5“":'“" V-

Envirommeninl and Socil (£3) Hidding

fannpement drategivs and Eorms -

Implementation plans with the ES-Maip

roginrementy of the Specifications

Road safety managoment plan (general o Section 1V -

el and construction felEed irinsport Bidding
Forns

Cruality anil appresch of Raad Safety o

Management Plan {TMP asd TSP): Rend Bnfety

= hlarsemni
Flan

{RSMP)

Tutul 100",

H. Notification of Evaluation of Technical Parts and Public

Opening of Financial Parts

ITR 33.5 The Letter of Bid — Financial Part and Schedules shall be
initialed by apenitig commitiée as required,
I. Evaluation of Financial Part of Bids
ITB 36.1 ‘Ihe currency that shall be used for Bid evaluation and

companisan parposes to convert at the selling exchinge rate
all Bid prices expressed in various currencies info a single
cutrency s BDT (Bangindesh Laku)

The source of exchunge rate shall be: Bangladesh Bank
The date for (e exchange rate shall be:

The exchange teite is published 21 days before the bid
submission deodline. The highest imterbank (JSTVBTIT
exchange rate [or USD and the Selling/THigh Rate for other
eurvencies, I ihe exchiange rate 15 winvallable on the speeificd
date, the rate published on the immediate next ivailuble dite
will be considered,

The currency{ics) of the Bid shall be converted intoasmgle
currency in accordance with the procediire:
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For comparison of Bids, the Bid Price, cormetted pursuant 1o
I'TB 35, shul] first be broken down into thi: respective amounis
pavable in verlous currencics by using the selling exchange
rates specified by the Bidder in accordance with ITB | 5.1,

In the second step, the Employer will convert the amounts in
various clurencies in which the Bid Price is payable
(excluding Provisional Sums but including Daywork where
prived competitively) 10 the single curmency identified ubove
al the selling rates established for similar transpetions by the
ulthority specificd, and on the date stipulated above.

I'rB 362 A margin of domestic preference shall mot upply.
TR 37000 Additionsl requiremnents apply. These are dewailed in the

evaluation criteris i Section 11, Evaluation and Qualifeation
Criteria,

J. Fvaination of Combined Technical and Finnncial Parts and

Most Advantageous Bid

I'TB 40.1 The weight to be given for cost is: 80%
The weisht to be given for technicdl factor is; 20%
K. Award of Contract
I'TH 49.1 and | The successful Bidder shall NOT be required to submit an
49.2 Environmental and Social (ES) Performance Security,
ITH 50,1 The procedures for nuaking 4 Progutement-related Complunt

are defailed in dhe "Procurement Regdlations for 1IPF
Borrowers (Annex 1" 1 Bidder wishes to make a
Procurement-relitied Complaing, the Bidder shall submin its
complynt following these procedures, In Writing (by the
quickest means available, such as by email or fx), 10!

Far the attention:

Title/position: Chicf Enginier

Emplover: Roady and Higlweyw Deparineent
Emall address.

Inn summuary, o Procurement-related Complaint may challenge
any of the following:

L. the temes af the Bidding Docuntents:

2, the Employer's decision to exclude a Bidder from the
procurement process prior (o the award of contracl: and

3, the Employer's decision to award the contract.
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Section 111 - Evaluation and Qualification
Criteria (After Prequalification)

NOT AFPLICABLE
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Section 111 - Evaluation and Qualification
Criteria (Without Prequalification)

This section contains all the criterin that the Employer shall use t evalunte Bids and qualify Biddess.
Na ullser factors, metheds or eriteria shall be used other than specified in this Bidding document. The
Bidder shall provide all the information requested in the forms included in Section 1V, Pidding
[Farmu.

Wherever o Bidder {s required 1o swie a monetary amount, Bidders should indicate the L'SD
equivalent ising the rate of exchange determmed as follows:

» TFor tonstruction tumover or financiul dota required for cuch yedr - Exchunue rate
prevaiting on the last day of the respective calendar vear (in which the aviounts for thl
year are to he converted) was originally astublishid.

e Value of single contract - Exchunge rate provailing on the date of the contract.

Fxchange rites shall be taken from the publicly available source identified in the [TH 36, 1. Any
srror in determining the exchunge rates in the Hid muy be comected by the Employer.
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Evaluntion of Bids
1. Qualifivation
Update of Information

The Bidder's quatification shall be nusesked in aceordance with the Cialification
bl included in this section,

= Subcontractors

Only the Specialized Subconiractors as approved by the Employer will be considered
The Bidder shall provide in Section [V-Bidding Forms the relevant details of all
proposed subtoniractons.

= Financial Resourcees

Usitig the relovant Form 3.1 in Section 1V, Bidding Forms, the Bidder must
Jermonstiate decess 1o, or svailability of, finnngial resources such a5 liquid assets,
unencmbored tenl assets; linses of eredit, and other financial means, other than any
contriciuil advance paymenti fo meet the overnll cash Mlow requirements for this
Contract and its current Works commitment.

. Contractor's Representative and Key Personnel

The Bidder must demonstrate that 1t will have o suitably qualified Contractor’s
Representutive and suitably qualified (and in sdequate numbers) Key Personnel, us
described in the Specilication.

The Bidder ihall provide details of the Contraitor’s Representative and Key
Personnel and such other Key Pecsonnel tht the Bidder cunsiders appropriute 1o
perform the Contraet, together with Leir ncademic qualificutions and work
expetience. The Bidder shall complete the relevant Forms in Section IV, Bidding
Forms. The Bidder may include Cyber seourity expert among (hie Key Peraonnel,

Minimum gualification of reguired Kev Personnel,

| :
SL | Designation - Educational qualification [Expm'mm

As mentioned in Section-VII Warls” Requirements
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o Eyuipment

Fhe Bitder must deronsteule that it has acecds 1o the key equipment listed hereafter:

No Equipment Type and Characteristies Minimum Number
_ Required
i Crusher Plant {(150-200 ton‘hour) 02
| 2 | Excavator {1.3-2.01m7] _ b6
3 | Bulldozer (36-42 ton) 03
4 | Pay Loader (1.5 m") 03
§ | Duep Truck (15 ton) Eli] il
6 Mutor Grader (Min, Blade Width 3.0 m) 0y
T | Vibratory Roller (10-12 ton) 0
8 | WMM Paver (3.0-7.3 m) G2 |
9 | Watet Browser (9000 litre) (L
10 | Concrete Batch Plant (30 mY hour) 02
11 | Conerete Mixer Eruck (6 m')) g ,
12 | Asphalt plant (Bach Mix Type) (120 01 '
torhour)
13 | Asphalt paver (3.0 = 7.3m] 02 ]
14 | Bitumen Distributar (6000 Titre) 02
15 | Preumatic (Rubber) Tvre Roller (15 ton) N2 B
16 | Tandem Roller (§ — 10 ton) 13
17 | Adr Compressar 02
I8 | Rammer Compagior (65.0 kg) 02
9 'rutler 02
20 | Sheep Foot Roller 01
21 | Wet Mix Plant (100 — 300 ton'hour) | 01 ]
22 | Flood Light Set with Generator 06
2% | Labormory with full ser of road safety B2
cquipment —

The Bidder shall provide further details of proposed ftems of equipment using the relevam Form
m Section IV, Biddimg Forms:

2. Evaluation of Technical Proposal

Assessment of adequacy of Technion! Proposal with Requirements in secordance with
ITB 32.1.

The technical fictors, and sub factors if any, to be evalunted and the sgores to he
given to cach technical factor and sub factors are spegified in the BDS [TB 32.2.
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Technical Proposal Scoring Methodology

Score (ol the | Deseription - Remurks
total score for
the
factor subtagtor
a8 applicable
01 S0% Required feaure is absent; no relevant
informatien lo demonstrate how  the
reguirement 18 el
51% 10 70% | Regquired  [emtare  present  with
deficiencies 4uch as insulficlent of
B informution (hat lecke elarity
7110 80% | Sulficient information to demonstnite
hiw the requirerment will be met
Bl Lo 90% | Sufficlent information (» demanstrate

{hat the reguitement will be marginally
exceaded

915 10 1008

SulTicient information that significantiy
execed  the  requirement/propaosal

contribuies to significant value addition |

The score for each sub= factor (1) within a factar () will be cambined with the scores of sub-
fictors in the same factor us  weighted sum lo form the Factor Technical Scare using the

following firmula:

where:

o
3= Zr_u =Wy

i=l

ix = the wechnical score for sub- factor "5 in fnctor ™37,
Wy = the weight of sub- fisetor =1 i factor *J7,
k = thenumber of seored sub-factors in factor *3", and

iwﬁ=l
=

The Factor Techmieul Stores will be combined in a weighted sum to form the total
Techiiical Proposul Score using the following formula:

where:
S =the Factor Technical Score of fuctor i,

T'= i“i’i -.H-"']

I8
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n =1he number of Factors, and
E‘ﬂ =k
=t
1. Financial Evaluation

Margin of Preference : Not Applicable
Criteria for Financial Evaluation : Not Applicable
4, Combined Evaluation

The Employer will evatuate and compare the Bids that huve been determined Lo be
subsiantially responsive.

An Fvaluated Bid Seore (B) will he caleylited for each responsive Bid using the
fellowing formula, which permits & comprehensive assesament of the evithiated cost

und the technical meries of cach Bid:
Ciow T
= a e — 1 —
B 7 100 + Thigh {(1—X)+ 100
Where:
o = Evalunted Bid Com _
Cuw = the lowest of all Tvaluated Bid Cosls among responsive Rids
T = thee towd Technics! Scorc awarded w the Bid
Thy = thie Technical Score nchieved by the Bid. thut wus scored hest among all
respansive Bids
X = yeeight for Cost as specilied in the BDS

he Bid with the hest evalusted Bid Score (P) among responsive [ids shull be the Most
Advantngeous Bid provided the Bidder is qualified to perform the Contract.

5. Multiple Contracts : Not Applicable
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Letter of Bid- Technical Part

INSTRUCTIONS TO BIDDERS: DELETE 1408 BOX ONCE YOU HAVE COMPLETED THE
POCUMENT

T Bidder must prepare this Leiter of Bid on srationery with irs letierhéud clearly showing 1he
Bidder 'y complete name and business address,

Date of this Bid submission: |lnserr dove (us day, month and vear) of Bid submission)
Request Tor Bid No, WPRHD)-03

To: [insert complete nams of Employer)
We, the undersigned, hereby subimit our Bid, in e parts, nismely:

() the Techmical Part, and
() the Finoneial Par
In subinitting our Bid, we make the Tollowing declurations;

(4) No reservations: We have examined and have ni reservations 1o the bidding document,
includine Addendu issued in accordance with Instructions to Bidders (T1'B 8);

(h) Eligibitity: We meet the eligibility requirements anid have no conflict of interest in
acenrdance with TTH &

(¢) Bid-Securing Declaration: We have not been suspended nor declured inelipible by the
Employer based on execution of a Bid-Securing Declamtion or Proposal-Securing
Declaration in the Employer's country in sccordunce with TTB4.7;

(d) Sexual Expluitation and Abuse (SEA) and/or Sexual Harassment (SHY: [select.the
apprapriate option from (1) to (v) helow and delete the others).

We [Where TV inserr; “ncluding oy of our IV membees”[. and any of our
subbontractons:

L. [have not been subject 1o disqualification by the Bank for noh-compliance with SEAS SH
ubligations.|

2. |are subject to disqualification by the Bank for nanscompliunce with SEAS SH obligations |
Thid heen subiject to disqualification by the Bauk for non-compliance with SEA/ SH
ohligations, An srhiteal award on the disquilification cuse hes been made in tur favor]

4. |hid beep subjeet to disqulification by the Bank for nop-complionee with SEAS SH
obligations for a period of two years, We have subsequently provided and demonstruled thit




Secion IV - Biddmg Forms

(€]

(f

ig)

(i)

(1)

(k)

(1

we hive udequate capacity and commitiment to comply with SEA and SI1 prevantion and
respunse obligations. |

[had been subject to disgualificatian by the Bunk for non-compliance with SEA/ SH
ohligations for u period of two years. We have wiisched documents demonstrating that we
have adequate capecity and commitment to comply with SEA and SH prevention and
response obligutions: |

Conformity: We offer to execute in confurmity with the bidding document the following
Works: [fnsers a briaf descripiion af the Works]

Bid Validity: Our Bid shall be valid until [insert duy, month and year in decordance wilh
FPB 1817, and it shall remain binding upon us and may be accepted at any tmi on or hefure
this date;

Performance Secprity: I our Bid is au:upiud, we eummit 1o obtiin a Performance Security
lamied am Environmental and Social (ES) Performance Security, Delete if not applicablel in
accomdance with the bidiing docament;

One Bid Per Bidder: We are not submitting any other Did(s) as an individinl Bidder, md
W re nol pu.ru:mnung In ny othér Bid(s) as o Joint Venture mambet or a8 2 subcontractor,
and meet the requirements of TTR 4.3, other thah allernative Bids subniitted In secordance
with I'TH 13

Suspension and Debarment: We, slong with any of our subcontrctors, suppliers,
consuliants, manufncturers, or service providets for any part of the contract, are nol subject
s, and not contralled by uny entity or individunl that i< subject to, & temporary suspehsion or
i deburment irnpnr.ul b} the World Bank Grodg, or & debarment imposged by the World
Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the World Bank und other development banks. Fusther, we are not
ineligible under the Emplover's country laws or afficinl regulitions or pursuant to a decision
of the United Nations Secunty Coungil,

State-pwned enterprise ar institution: [select (e approgeiate oprion and delere the ofher]
| We dre not i State-owned enterprise ar instinition] | | We are o state-ownied enferprise or
instiution but meel the requirements of 118 4.6);

Binding Contract: We understand that this Bid, together with your written tcceplance
thereaf inclided in your Letter of Acceptunce, shull constitule d binding contraet between us,
until a formal contrel is prepared and executed,

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
corat B the Most Advantageous Bid or aty other Bid thal you may receive; and

(m) Fraud and Corruption: We hereby certify that we have tuken steps to ensure thit no person

{n)

acting for us oron our hehalf engages i any type of Fraud and Corruption,

Putential DAAB Members: We herehy propose the following three persons, whose
purricytum vitse sre attached. as potentinl DAAR members:
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| Name Address
i

L

s

Name of the Bidder: *[insert compleie name of the Bidifer]

Name of the person duly authurized to sign the Bid on bebalf of the Bidder: ** [inyerd
camplete nome of person duly authorized fo sign the Bid)

Title of the person signing the Bid: [insers complere title of the person signing the Bid)

Signuture of the person numed above:
are shown abave|

itgert slgnuityire of personidhise name and capacity
Date signed |insert date of signing| day of [insert month]. [insert yeur|
*- {1y the case of the Bid submited by jolut venture specify the nanme of the Jein Venture ss Biddor

w= Parson sieaing the Bid shall have the puwer of attorney glven by the Ridder to be attached with the
Hid )
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Appendix to Technical Part of Bid
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Technical Proposal

Site Organization

Method Statoment

Sustainable Procurement Proposal

Mobilization Schedule

Construction Schedule

- ES Management Strategies and Implementation Plans
Code of Conduet for Contractor’s Personnel (ES)
Equipment

Key Personnel Schedule

Others
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Site Organization
finsert Site Orgariization informarion]
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‘Method Statement

Hrcert Method Statement]

[Note to the Bidder: In addition to providing method statement for construction setivities (and
disign, if inv), If the contraet has been assessed to prosent potential or aotual cyber security
visks include method stalement, management strategies, implementarion plany and tmaovations
10 munige cvber xecurity risky. Similarly, if there are assessed supply chain rishs, the method
stitement mist include supply ehain risk assevsment and propoved management plan. [

[How well does bidder understand the works mguirements?

Does the bid identify key requinsmenis?

i5 the appmach thorough and realistic?

Dops biddsr demonsirate a good understanding of work companents?

o whal axtent i= the melhod siatement consistent with (he technical spacifications or
amployer's tequiraments? o

Is the method statemen! sufliciently specific and délalied?

Ara any innovation procedires proposed? -

Ara any risks tdentifiod, and risk mitigation measures proposed to manage spesific
componems?]
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Sustainable Procurement Proposal

iNote to Bidder Tn acdition fo xubmitting the required ES Mansgement Strategies und
mplementation Mans, the Hidder shall provide its prapasal to demonstrate haw addiitonal
wistairalle procurement regtidventents; if uny, specified in Section Vil Works " Requirements
watild be gilifressed The Bidder shall also provide ity proposal, i ary, for exceeding the
sustcinele procurement reguirements. |
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Contractor's Self-Control Unit.

[Dusepiptlion of the compozition and ttodsl finitioaing of it comteuciir s Sif-Control Ui,

Lo e prckimtinery guatity assarsave gl gttty control plon cover gl mevessidey dlemunts snd wirke”
CoRiEnte®

Are yeindity munagament (isteny axplamed” . _

Are whie rodiy and respoibaitiey. clearly dufimed opd umderitanduble for all fvedved”

Ir Bididor capable af seerimg il fastlithes and equipmint to suppurt thie plan®)’
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Roud Safety Management Plan (RSMP)

[Note to Bidder. Hovw daes the prellminary road safery monagement plan treal triffic alang the
constriction xite (speed control. accesses, defours, intersection traffic. sufety buffer for workers,
‘and serem)?

How are franspar! oparations diring canstruction (covering mainly the vehicles and drivers of
the contractor; subcontraciovs, and suppliers) treated in the prelimmary road safely
menagement plin?

Are roles ond responsibilities clearly defined and under standable for all frrvelved?

What is the proposed action in ease of traffic-related incidenty?

Wihat actlons are planmed after o traffic-related Incidemt {eause analysis, cooperation with iraffic
oilice and other relevant athorities, identification of mitigation measures, and so onj? |

JHiy does the preliminary road safely management plan troat traffic atong the construction site
tspezd confrof, accesses, detouss. Intersection traffic, safety buffer for warkers, and so oni?
How are Iranspori aperations during construction (covering wainly the vehicles and drivers of
the cantracior, subcontractors, and suppiters) treated in the preliminary road safety
mctnagement plup? _

Are roles ond responsibilities clearly dufined and understandable for ol [ inverled”

What i the proposed action in case of traffic-reluted incidents?

What tetlons are planned afier a traffic-related incident (cause anafysis. covperation with traffic
palice and other ridevant aythorities, identificarion of mitigation measures, and so onl?

/
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Muobilization Schedule
[tnsert Mobilizenion Schicule]

In aceordinee with the Particulir Conditions, Sub-Cluuse 4.1, the Comractor shall nol csmy oug
mobiliztion to Site unless the Engineer gives congent thut appropriate measures are in place 1o
adlress environmental and sociul risks and Hrpacts, which as a mininvm shall include applying
the Management Strategivs and fmplementation Plans (MSIPs) and Code of Conduct for
Cantraetor s Personnel, submifted as part of the Bid and apreed is part of the Contrict,
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Construction Schedule
[irsert Construction Schedulz]

The construction sthedule shall include the following key milestones: |
a) No-obfection to the Contractor s MSITs, which collectively farm the C-ESMP, in
accordance with the Particulor Conditions — Special provisions Sub-Clavse 4.1,
b Canstitution of the DAAB
¢} SEA and SH orieniation conference

[ty ihe praliminias plin apprapeiaté o mange e nosks?

Abd tHiere aen eritioud yaies i thie gplanining of eein s’ -
ik Bisiiler ldenify aritical path foe weorky implemgmorion and whpn certatn spevific reguiraitrents may affed (hat
path? ] | e

Ll Hhree Bdeleleir pragae iy lo sltipate rivks do the oripical poath?

What are the soreatting atid Sufection proiediess for sefecting subromraciors

Whiat s the elivity and quality of relevant fierfaces bepwen e bidder and tix suppliers whd subcatiirgeions in the
awpdy chund

Are all tampirary fowifitley (site affices. laboratory, workdis oo udation, engineds t facililes atrid
sempmimadution) ovdilalis hifisee commencement of thie main warks™f
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ES Management Strategies and Implementation Plans (ES-MSIF)

The Bidder shal| submit comprehensive and concise Environmental and Social Minagemetit
Strotegies and Implementation Plms (ES-MSIP) ns required by T8 11.2 (h) ofthe Bid Data
Shsel. Thewe strategies and plans shall describe in detail the actions, materialy, equipment,
muanapement processes ete. that will be implemented by the Contractor, and its subcontracions.

in developing these steateitiis and plans, the Bidder shall have regard 10 the ES provisions of the
contrzet including these as may be more fully desceibed in the Works Requircients i Section
Vil

[1s the prodimmary anviconmanta) and social minugement plak appropriote fir the fype and scope of wisrks?
Az riddes anid responsiilitles courty deftned aitd umiféritonitilile for oll imabod?

Wit t Brtiledair's plaii fow aitioring cetovstis, and does i compdy with rogwirements 2

W hkar aerivns s progoced m case af emyrgencies andiar gectdants! |
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Code of Conduet for Contractor's Personnel (ES) Form

Note to the Employer.

The following minimum requirements shall not be modified The Employer ey caedd
addditional requirements to address idemtified ispues, informed by relevant environmental
and social axsessment,

The tvpes of teses tdeniified conld include risks assoctated with: labowr influwx, ypread of
comnminicable diseases, Sexunl E‘.tpll.ﬁ‘lﬂﬂ("ﬁ'n andd Abuse (SEA), Sexual Harnssment (SII)

e

Delete thiy Box prior to issuance of the bidding documents.

Not to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. Towever, the Bidder may ndd requirements as appropnate,
incliding to take into Géeount Contract-specific issues/risky.

The Bidder shall bitial and submit the Code of Conduet form as purt.of its bid.

CODE, OF CONDUCT FOR CONTRACTOR'S PERSONNEL

We are the Contractor, [enier name of Coniractor], We have signed o contract with [enter mame
of Emplayer| for [emfer dascription of the Works]. These Works will be carried out at |enser fhe
Site and other locationy where the Works will be carrted onf], Our contract requires us to
fmplement messures to uddress environmental and social risks related 1o the Works, including
the risks af 2exual exploitation, sexual abuse and sexunl harassment.

This Code of Conduct is part of pur measures o deal with enviconmental and soeind risks related
tor the Works. [t applies 1o all our staff, labourers and other émployees it the Waotks Site of other
places where the Works gre being tarried out, 1t also applics w the personnel of cach
subgontractor and any other personnel pssisting us In the execution of the Works. All such
persang ate referred 1o as “Contractor's Personnel” and are subject 1o this Code of Conduct,

This Code of Conduct identifies the behavior that we require from all Contractor’s Pensonnel,

Our workplace 1son environment where unsafe, offensive, abusive or violent behnyior will pod
he 1olerted and where all petsons should feel comforiable raising issues or concerns without fear
of rewaliation,

REQUIRED CONDUCT

Contmetor’s Personael shall:

|. carry out his/her duties competenily and diligently,
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£,

10k

It

-y

2 nol retalicle against any person who reports violations of this Code of Conduct, whether

comply with this Code of Conduet and all applicable lnws, regiilations und other
requirements, including requirements to protect the bealth, safety and well-beliip of other
Coneractor's Personnel and ony other person.

. maintain a safe working environment inchiding by:

o. ensuring that workplaces, machinery, equipment and processes under euch
person’s control are safe and without risk to health;

h. wearing required personal protective equipment;

¢ using appropriate measyres refating 1o chemical, physical and hiological
substunces and agems; and

A following applicable emergency operating procedures.
feport work situations thit hershe belivves are not safe ot healthy and remove

Himiel(herdelf from a work situation which he/she reasonably believes presents an
bmminenl and serious danger 1o histher life or hiealth;

treat othier people with respect, und ot diseriminate ugainst specific growps such as.
warnen, people with disabilities, migrant workers or childres:

ol engage In Sexunl Hiirzssment, which meuns unwelecome sexual ndvances. requests for
sexpal favors, anid other verbal or physical conduct ol a sexial nature with other
Contractor’s or Employer's Personnel;

not engage in Sexdal Exploitation, which menns any actugl or attempted abuse of position
of vialnerability, differential power or trust, for sexual purposes, including, but not [itnited
1o, profiting monetarily, socially ot politically from the sexual exploitation of anather;

not engage in Sexual Abuse, which mesns the aetual or threstened physical intrusion of 3
sexuil muture, whether by foree or under unequal or coercive conditions:

not engage in any form of sexual eetivity with individuals under the age of 18, excepl in
Case OF pre-existmg marrisge;

comiplete televant training courses that will be provided related 1o the environmental and
social aspiects of the Contract, meluding-on health and safety matters. Sexyal Exploitation
and Abude (SEA), and Sexual Hirassment (SH):

ceport violationd of this Code of Cenduct; and

to us or Lhe Emplayer, or who mokes use of the grievance mechanism for Contruglor's
Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If uny person obscrves behavior that he/shie believies iiay tepresent a violation of iz Clode of
Conduel, or et otherwise concems him/het, he/she should raise the fssue prompily. This can be
done in either of the following wiys:

o Contact [enter namre of the Comiractor s Saclal Expert with relevant expericnce in fundling
sextial exploitation; sexvual abuso-anid sexutd hurassment cases, oF {f such persan is not
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required under the Contrect, anather tndividual designated by the Cantracior 1o hundle
thexe muters] in writing at this address | ] or by telephone au| Jorin pessonat | . or

»  Call| | o reach the Contractor’s hotline (if any) and leave a messiuge.

The person’s identity will be kept confidential, unless reporting of allegations is munduted by the
country law, Anbnymous comtplaints or allegations may also he submitted and will be given all
dise and approprinté consideration. We take seriousty all reporisof possible misconduct mmd will
investigite and wke approgritte nction, We will provide warm referrals 1o service providers that
may help support the person wha expierienced the alleged incident, uy appropriome,

There will he no relalistion againdt any person wha raises a cotieern in good Taith shout any
hehavinr prohibiled by this Code of Condtier. Such retaliation would be a violuion of this Code
of Condoet,

CONSEQUENCES OF YIOLATING THE CODE OF CONDLCT

Any vialation of this Code of Conduct by Contradtar's Personnel muy result in Serious
consequences, up to and including terminntion snd possible referml to legal sutharities,

FOR CONTRACTOR'S PERSONNEL:
[ have received a copy of this Code of Condugt written 1 o langunge that | comprehend. |

undetstand that if 1 hove any questions wbout this Code of Corduct, | cun contuet [enrer name of
Contritrar's contaet person(s) with refevont experience] roquesting an explanation,

Niimre of Contractor’s Personnel! | Hhserl nome |

Signatire:

Date: (day month year):
Countersignatuse of mthorized representative of the Contractor

Sighature:

Pate: (doy mouth yenr):

ATTACHMENT 1: Behoviirs constituting Sesual Explonation and Abuse ( SEA) and behaviors and
belaviors conatituling Sexun] Harmssment (SH)
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND
BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list s intendisd to Tusisie types of probibited behuviors.
(n) Exanmples of sexual exploitation and abuse include, but dre not limived !

(a) A Contenitor™s Pérsonnel tells o member of the community thar hefshe cm get them jobs
related to the work site (&g, conking and cleaning) m exchange for sex.

(b} A Contractor's Personnel thu is connscting electricity input to households says thit he can
connest women headed hovsshokds tothe grid in exchange for sex,

(e} A Contraetar’s Personmel rapes, or otherwise sexually assunlts a member of (he
SEHEIITY

() A Contrntor's Personne) denies o person access Lo the Sife unless hefsle perforitis o sexusl
v,

(e) A Contractirys Perstmnel tells a persan applving for employment under the Concrazt that
he/she will enly hire him/thet if hefshe has sox with him/her.

(b} Examples of sexanl harassment in » work confext
(f1 Contractar's Personnel comment on the appsaranee of another Contractor’s Personnel
{either positive or negative) and sexuml desirability.

(£} When a Contracter’s Pesstnnel complains about comments mde by anoihel Contfactonrs
Persemiiel on his/her appeasince, the other Coptrcter’s Perstnnel comiment thit hefshe 1s
sauking (i [ because of how hedshe dresses,

(1) Unweleome fouching of & Contractor’s of Employer™s Personne] by anather Cantractors
Persnmmel,

(i) A Uontractor's Persomnel tells another Contractors Personnel thai hefshe will get him/her
4 salary rhise, of promotion i he/she sends bim/her naked photographs of himselVhersell
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Form EQU: Contractor’s Equipment

The Tidder shall provide adequate mformation 1© demonstrate cleardy that il has the capability to
it (he reyuirements for the key equipment listed in Seetion 111, Evalustion and Qualification
Criterin. A separnte Form shall be prepared for each iem of equipment listed, or for slemnative

cquipiment propused by the Bidder.

Tlem of equipment
Bauipment l!“-'umu of manufacturer Model hnd power rating
imiormation
Capacity Y ear of mumnulncture
 Curnent Current [ncation
stulus

Details of curtent commitments

Soutve Indicute source of the equipment

[ Owned O Reted O Lensed [0 Specinlly manufaciured |

-

Omit the following information for cquipment owned by the Bidder,

.Umtur Name ol owner
Address ol owner
| Telephone Contiel name and title
Fax Telex

—— o e—

Apreements | Detabls of rentul / Tease ! munufacture agredments specifie o the prgject
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Subcontractors

[ Neree o Bickr; Ax agpiicable, select either Option | If prequalification process has not been
curried our ar Optinn 2 if pregualification process bus been carried owt, und delete the aption i
i not applicahle]
Optton 1- Withowt Pregualification

I Speclalized Subrontraciors

Ui follasing Spectalized Subeontraciors are propoved for parts of the Works perin itted by the
Lmplayer tn accordance with BES [T 17.7 [ slate “"Not Applicable.” {f mirt permittod]

No | Partafthe Works | Specialized Netioraalicy Speclfic Experience
to he Stuhconiractor's
vuhgontracted neme and address

L
|

il

The following [-add: “other, " if Specialized Subrontractirs are inclided above. Bidiers are free
16 propose move than one subcontractor for each port of the Warks. | Subcontractors are
nrapasd

No, Purt of the Warks | Subcontractor’s | Nationaliny Specific Experience l
w he name and address:
sitfcuniracied _

Cipafon 2- After Prequal {ifi;::a flon
(a) Specialized Subcontrociors

Hnsere the following if Specialized Subcontraclors Wware aecepred by the Emplover ay part of
the pregusdification provess ambor through any change approved by the Employer prior io
the deadline for Bid submission. atherwise, state: NiA. [

“ The same speciatized subcontracton/s accepred by the Emplayer ds part of the
prequalification process andlar through any chnge upproved by the Employer prriar lo
the deadline for Bid submission are propoged.”

) The following [ add: “other, " If Spectalized Subconiructors are inclided abowf
Subcaniractory are proposed. Bidders are free 1o propose mnre than one subeontractor
for the same part of the Works, ]

i 8™ (s "
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Nex

| Part af the Warks
10 be
sithconiracted

Subconiractor s
e anied el ess

Natianality

Specific Experience
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Form PER -1: Contractor’s Representative and Key Personnel Schedule

Biddess should provide the numes and details of the suitubly qualified Cantractor's Reprefentative
anid Kev Personnel 1o perfor the Contruct. The data on their experience should be supplied using
the Form PER-2 below for each enmdidate.

Contrictor’ Representative und Key Personmel

tl]'

Tithe of powitinn: Contmuotor’s Rapmeentallve

Mame of candldmie:

Duration of [irwert the wiade period et el end dites) for wiieh iz posittin will b
appointment: artgwyed)

Time commitment:

fbert the munber of daystweskiiviotin’ thist hus biese schoduted foir this

e this piosition: i
Expected time [imsirrt thhe expyered tine yehestul for this poiiion (e g, ataeh high fuved
schedule for this it ohiged) '
pasltions
T b} Title of position: | Enviranmental Speclalist|
Nameof epndidute:
| Duration of [ireseert e whrale puriaed ntuerr. and evsd dates) for wiich e posdton » il he

AP TETTL o]
Time commitments | farart o s of s Sweebimontha’ that s bian sohedlid fir this
e Al prasitinng el i)
Expecied Hime |Inixers the expoceed time schedule fir thiv positlon (e, aftaol kil feved
sehetlule Tor this it chart]
Pl

te) [Tithe ol pesition: [Flealil wnd Safety Speeialist|
Mame af candidaie:
Duration uf limiert thie wholi period sttt and s dotex) for whiich thix pogition wifl e
appokmtment: o]
Time comutitment: | [inrn i mumber af daysiweokimonihs Bt fio feen scheaduléd for phts
for this position: poilion]
Expecied time \insers thie especiud tivie schedule for tiiy position {2 g, aitadh el fevaid
sepiidule Tur L {Fcide et

: l frhihltion:

()] Title of potition: [Social Specinfist]
Momie of candidito:
Duraiinm al [ Frweerr e wiheile perhail Fifare and end dutes) for which Fhin ek itioy will i
aplnimenis e d]

Tinpe comuoliment:
For Vhin grosition:

Limbiert thte mimilier of deges voukmnha? thor fiar deim seheduted for tils
WeRL AT

Fapeeted time
sehedute for this

pisshtiom:

| mwere thee coxmoctd imie sl for tils pusibion (e g, aduch Mgl vl
Chantd chaf]
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Fitle of prsdtion: Sesunl Explolinton, Abuse and Harsssment Export

| Where & Projiict SEA rivk are assersed lo he substantial aor high, Key Porsopmel chall inchiede an
ixgiert with relipvimt expareney i adkiressmg sexuaf explalharfon, aewiered efese wel bexsil harazyment
iz f )
MNume of cundidote
Duration of Limsert the whale peeiod fstary md omd dates) for wihich hix pasition will b
WppUintent: engaged) _
Time commitment: | [iserr the momdr of dayaiwezk/munths’ tha hus boen scheduled for tiis
for this positinn: peasdtlis]
Expiected time |irisert thoe exprieddd ting sehwthile for this pogition feg. atragh igh Fevel
sehedule for this Ganit chitri]
posilio:
(N | Tiple of posithons [Cyber recurdy Exprts]
[limctude ax reguinud]
Name of candidnte
Duration ol tresert thee wehiode perteod fatur! und el datriay) fe wilyiech iy povition will be
ppointments snprpgead]
Thne comnmitments | [ers tht setimdise of diywweskimoniha’ thar fian hoen sehddied for this
for s posilioi: Pasitio]
Fxpecied timo Limerd the expected fime sehesduli for iy pasitinn fe g. atrach bigh level
wehednle for this Gamit ¢hart)
| posithin
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Form PER-2: Resume and Declaration Contractor’s Representative and Key
Personnel

Nome of Bidder

Position [#1]: [tide of poxition from Form PER-]

Persounel Name: Date of birth:
informution
Address: E-muil:
Professipnal qualificstions:
Academic qualifications:
Language proficiency: [languagre and levels of spoaking, reading and writing
skitls]
Detnils
Address of emplover:
Telephone: Contact (manager / personnel
officer):
Fax:
Job title: Years with present employer:

Summarize professional experience in reverse clonilogival order Indicate purticular technical
urid smunngerial experience relevant 1o the project.

| Project Rule :::;;‘L";";; Relevant experience
[mcin frode amd 1 I 4
profect | responaibilities on the | ftine inrole] T:ﬁ':ﬁ; the experierme.rerivant (o this
datails] | praject| ;
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Declaration

I. the undersigned [insert either ' Contractor s Representative ™ of "Key Personne|” ax
applicable], certify thut to the best of my knowledge und helie, the information contained in this
Form PER-2 correctly deseribes mysel, my qualifications ind my experience.

I confirm that 1 mmuvailable as certified in the following table and throughout the expected time
schediile for this position asprovided m the Bid:

| Commitment | Details )
Commitment tu durativn of ' [insert period (st ema end dates) for which this
contract: Contractor 's Reprasentative or Key Personnel 15
availuble towirk an'this contract]
' Time commitment: [insert peviod (srart and émd dotes) for which thiy
Caniraetor 's Representative pr Key Personnel iy
avatlable 1o work an this coniract

| undetstand tint any misnepresentation or amission in this Form may:
1. be wken it considerstion during Bid evaluation;

result i1 my disqunlification from partipipating in the Hid

3. tesult i v dismissal from the contract.

4

Name of Cantriictor’s Representative or Key Personnel: [imm' name|

Signuttre:

Diate: (day month year):

Countersignature of authortzed representative of the Bidder:
Signature;

Dase: (day manth year).
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Bidder’s Qualification without prequalification

To establish iis quatifications 10 perform {he contract in sccordance with Section 111
Evaluation and Qualification Criteria the Bidier shall provide the information requestsd In
the cortesponding Information Sheets included hereunder.
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Form ELI -1.1: Bidder Information Form

[rate:
RFB No, and title;
Page af peges

Hidder's name o _.|
I cisie of Joint Venture (JV), fsme of each metnber:

Bictiler's actul or ntenced ooumiry of registmtion:
lindicate cauntry of Constitulion]

| Ficddisr's nel o inteided v of ieorporstion:

Bidder's Jogal address [in cotntry of segistration]: ,

Bitdder's authorized representative information
Name:
Address:
1 clephone/Fax numbers:
Fomail adressr
1. Auached are copies of original documents of
[T Articles of Incorporation (of equivilent documents-of constitution or association), and/or
| dicumnents of registrition of the legal entity named nbove, in accondmee with [TH 4.4 ‘
[ In case of JV, letter of inteiit o form IV or JV agreement, in accardunce with TTR4.1
00 In case of stle-owned enterptise or institution, in sceardance with 1TB 4.6, documents
catablishing:
» | cgal und financial sulonomy ‘
|« Opertion under commercial law .
o Fsblighiog that the Bidder is not under the supervision of the Employer
2 Tnchided are the brganizitional chary a list of Board of Directors, and the hengficiil ewaership,
The suceessiul Biddershall provide additional information on beneficial gwnership, using the |
Heneficinl Cwnership Disclosure Form,
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Form FLI -1.2: Bidder's JV Information Form
{tn he completed for ench member of Bidder's JV)

Drate:
RFB No. and mthe:

Page of ____ pemes

_H:'rcidn'r's IV name:

v n:crrihﬂ'-': ke

LIV mewnbie's cottry of registintion:

IV monmabit”s vear of constitution:

TV member™s Lq;n] sddress i cosumtry of eonstmmion;

IV membet’sauthorized representtive information
Mame
Arddress:
Y elephone Fax numbsrs:
Feermnld address;

|. Aitached are copies of uriginal documents of

I3 Aticles of Ineorparation (or equivilent documents of constitution or association), snd/or registraticn
Hncumeits of the legsl entity nimed above, in adcondance with ITD 44,

[ 1o exse of astatc-owned enferprise or institution, documents catublishing legul snd finaneial mutanaing,
apemtion in accordance with commercial buw, aid thit (hey are pot unider the supervision of the
Employer, w secordance with [TH 4.6 '

|2 Ticluded e the organteational chart, s list of Boary of Dircctars, and the benefiinl ownership, The

suocessfunl Bidder shall provide additional information on benefiuial ownership for each JV member

using the Beneficial Ownership Disclosure Form,
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Form CON — 2: Historical Contract Non-Performance, Pending Litigation
and Litigation History

Bidder's Name;
Dtz
TV Member™s Name
REB No: nend titde:

Paze of pages

Now-Pectormed Contracss in sesortance with Section 111, Fveluntion and Qualification Ctilerin _‘
1 Contrses non-performance did 0ot ocetr sinie 1% January [insereywar] 3 Conraciis) not
| perfonmed sinee 1 Juuary [lnsert year]

Yeur Nuon- Contract ldentification Total Coniraci
performed Amount (curvent
. purtion of valie, currency, |
coniraet exchange rate
\ and T/88
] | | equivaleat)
firert insert amannt | Contract [dentification: indicate complete contract. [insert ooyt |

yeur]  and perceniige ]| mome! numiber, anl oy oviher ideitfffoation]
Name of Employer: [msert fidl name/
| Addyess of Emiplover: [irsert siveet/cityivounny |
| Remson(s) for nonperformandes: Hndicate maln
recaimis) | |

Pepding Litigation, i ccordinge with Section LI Evalution and Qualification Criteriy
£ No pending litigation
{0 Pending Hgution
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Year of
dispute

Amount in
dispute
(currency)

Contract Identification

Total Contraet
Amount
(carrency), USD
Equivalent
{exchange ratc)

Contract Identification:

Name of Employer.

Address of bmployers
Marter in dispute: o
Party who initiated the dispute:

Status of dispute:

Clomtract Identification:

Name of Employver:

Address o Employet;

Mutter in dispute:

Party who initinted the dispute:
Status of dispute:

l_._{r':guﬁnuﬁlli.‘u_tptv i accordance with Section 11, Evaluation and Cuualifiestion Criteria

any other idenlificution|
Name of Employer: finsert full name]
Address of Employer: [inyert
street/citycountry|

Matter in dispute: [lmdicate main issues.
i dispute | _

Pary who initiated the dispute: [indicate
“Employer ' or “Coniractor ')
Reason(s) for Litigstion and nwand
decigion [indicare main reason(s)]

[0 No Litigation History 0 Litigation [istary

Year of Culcome a% Contract Tdentificntion Total Copiract

awnrd percentage of Net Amount

Worth (currency), USD
Fruivilent
| (eachunpe rute)

Jinsert Jinsuri Contract Identification: [indicate Jinsers amonnt]
year| percentaye] camiplete contract name, number, and
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Form CON = 3: Environmental and Social Performance Declaration

[The foliowing table shatl be filled in for the Bidder, each member of a Joint Verture and waeh
Spectalized Subcontractor|

Biddder's Name: finsert fill name]

Dae: [fnsers duy, month, vear]

Joint Vienture Member's or Specinlized Subcontmctor”s Name: Jinvert full name]
REB Mo, and title: {insert RFB number and title |

Page [inser! poge mmher] of [insert total member| poges

| Environmental and Social Performance Declaration |

- in necordance with Section 111, Qualification Criteris, and Requirements _

[1 No suspension or termination of contract: An employer hus not stispenidied or terminited a

| wamtract andforcalled the perfurmance seeurity for # contract for reasons telated to Evwvirommentul
ar Socind (ES) performance since (he date specified in Section 11, Qualification Criterin, and |
Regmremems, Sub-Fagtor 2.3,

[ Declaration of suspension or termination of contract: The following contract{s) haghiave been ‘

supended or wrminited and/or Performance Security called by an emplovers) for reasons relmed
10 Environmental or Sncial (ES) performancs singe the date specified in Section 1T, Qualification
Criteria, and Requirements, Sub-Factor .5, Detaily are deseribed below:

Yoeur Suspended or Contrict Identification Total Contriet
terminaied Amount (current
portion of vitlue, currency,
contract exchange rale
nnd USS$
l{ equivalent)
[insert Lﬁ:mfmmmnr Conlrict [dentitication: ffmdicare oomplele contract r!_:maﬂ i)

wewr] el percenivge ;Enanm’.i;r':miwr. and dry other identificarion]
Wi of Employer: [fnsert frdl name
| Address of Employer: [indert strectivityioountryf
‘ | Reuson(s) for suspension of ermivation: [imilicare:
\mdidn reason(y) e, gender-fused viplence, sextid
k exploftution or sexiel abuve hreaches|
!

et finsert omouny | Contrac Identification, [indicate complele contrait ﬁ::-mr_ amaount |
year] amdf percentage) wame’ aumber, and any other fdentificarion]

Numie of Fmplover: [iavert full snans |
‘ Address of Emplayer: finsert street/citycoutry]

Renson(s) for suspension or termination: [indivate
mgin reason(s)|

[Hist all applicable contracts| s
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Performunce Secarity called by an einployer(s) for reasons related tu__F.’S_pcrl'}mmnm

Yeur Contract dentification Totl Cortroct. |

I Amotmt {curramt
mlye, currency,

‘ change rate and

18§ equivalent)
fmsert Caontruet Identification: findicate complete contrad narme! ember, o {insers amount |
war]  jany other Wentification]
| ‘H'&l_nt of Enployer: [Iriverd full vame] ‘

Address of Tmplover: finsert streetcity’coimiry |

HReason(s) for calling of performance seeurity: flidicare sain redsonfs) |
e for gandershased violenee! sexwl axplatiation ar exual abuese
breaches]




&
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Form CON — 4: Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration

it fallviing telilit shall b fiftec in by she Bideder, each wamber of a Joinr Ventire arrd each subconiraenir
prapased by the Bldder |
Bidder's Name: Jineert full name
Drate! Jhrsert dery, menith, year]
Joiml Ventare Member's or Subcontriictor’s Naie: fimeers full niome]
RFB No. sl tlthe; ffnaerd RER pumber and tde]
Page fimvert pige mamber] of [inserd it nather] pages

SEA and/nr SH Declaration
| in accordance with Section T, Qualification Criteria, and Requirements I

We:
€3 (a) have nol been subject o disqualification by thi: Bank for nom-complinnee with SEA/ SH obligations
T (h) are subject to disqualification by the Bank for non-compliance with SEAS SH abligytiong
[ () Had boen subject w disquolification by the Baok for non-gomplinnes with SEA! SH obligatiins, An
arbilrisl awiird ot the disqualification case lns been made in our favar,

‘ O (d) hird bsen subject 1o disqualification by the Bank for mon-complianes with SEA/ SH obligations [iar
aperiod of o yers. We have stilizmguently dpnmmtmlwi {lut we huve sdequatc capacity and
commitment 1o comply with SEA/ SH obligstions,

[ (e} had been subject b disquatification by the Bank for noo-campliance with SEA/ §H abligations for
a period of two years, We have atiached evidence demonstrating that wehave adequate capacity
antl commitntent 10 comply with SEAS SH obligations.

¥ () abonve is applicable, artach evidence of an arbiteal avaril reversing the findings on the issues
underfying the divgualificarion. |

if (il at fe) above are applicable, provide the following lnformation:]

Period of disqualification: From: Tov,

W previpusly provided on angther Biank [inanced works contract, detalls of evidence that demonstrated
‘ stbequate capacity and sommitment 1 pomply with SEA/ SH obligations {as per (d} above)

Name of Employer:

Name of Project:

Caontract description:

| Hricl summary of evidence provided:
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Contact Information: {1l email, npme of contact pesson )

‘A4 an sliemative 10 the evidenee under (d), other evidence demonsteating adequate cupacity and
commitment to comply with SEA SH obliganmns {as per (e) above) farach details oy apprapritie],
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Form FIN — 3.1: Financial Situation and Performance

Bidider's MName:
Dinle:
IV Member's Nome
RIFB No. und title:

Page ol pagss
1. Finaneinl data
Type of Finuneial information Historic information for pmimu_ | _]:;.'E:rr:i.
in N
(currency) (amount in currency, currency, exchange rate®, USD
equivalent) _ _
B Yeur ] Yeur2 | Yeard | Yeand Yerr 3
| Statenent of Finuncial Position (Informiition Trom Balanes Sheet)
: —— . I
Towl Assets (TA) _‘
|‘1‘u'm Liabitities (11} | | 1
|
To] Lquitv/Net Worth (NW) [ 5
Currenl Assels (CA) R
Current Liabilities (CL) -
Working Capital (WC) | ' | .
— Information ffom Income Statement ‘
L. . = P — P
Total Revenue (TR) | I ‘
Profits Before Taxes (PRT] | T I
| | | I I B
Cash Flow Infolmation
‘Cash Flow from Operating ‘ ' [ |
| | | |

I;‘tct'rvitiﬂi

s[tefer 1o ITH 36,1 for the excha
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2, Sourees of Finance

Specify soorces of finance to meet the cash Mow requireaents dn worls currently in progress
and Tor future contract commitments.

No. Source of finance Amount (USS equivalent)

1

2. Financial documents

The Bidder and its parties shall provide copies of financial statements for Vs purstant
Quction 111, Evaluation snd Quatificativns Criterin, Syb-fictor 3.1, The finuncial ststemeris shall

1} reflect the finmmeial situation of the Bidder or in case of TV member, and not an affiliated
entity (such ns parent company or group mvmber).

(b} be independently nudited or certified in accordance with local legislation,
(e} be complete, including #1] notes 1o the financial stalements.
(d) comespond to seeounting periods alrendy comploted and sudited.

O Anached are copies af Tinancial stilements' for the years reguired above; and
camplying with the requirements

' IF the mt recent set of Finantial dulsmenty 18 for 2 period curlier than 12 monthy fTom the dee oFPid, e reaaon
fiot Uiy shipld be justifled.

.—-ITEJ,
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ug

Form FIN— 3.2; Average Annual Construction Turnover

Bidder's Name:
Dintes
TV Membet's Nome —
RFB No. and title:
- Page B ol ~ pages
Annual turnover data {cmimtﬂnn.ngl_y;
Yeur Amount | Exchange rate USD equivaient
Currency
finticere [invert amoant and indicate
Ve currency/
|,_
Average
Al
Conutraction
Turmover * ] J

= G Section 1, Evitluation and Qualificution Criterin, Sub-Factor 3.2
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Form FIN — 3.3: Financial Resources

Specify proposed sources of finuncing, such a8 liguid sssets, unencumbered real assets, lines of
credit, and other financial means, nel of curnent commiitments, available o mect the 1otal
construction cash flow demands of (he subjest contruct Or Contracts as specified 1in Section 111,
Evalagtion and Qualification Criteriz

Flianelsl Beanureis
N | Source of finuncing Amonnt (US§ equivalent)

L)
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Form FIN = 3.4: Current Contract Commitments / Works in Progress

Piddars pid each momber to a JV should provide information on their current commitments on
all contruets that uve Been awsrded. or for which a letter of inient or acceptance has bien
received, or for contracts approtching completion, but Tor which an ungualified, full completion
vertificate has yet o be insued.

Current Cantraet Comemitments

Valise af _
Emplover’s Chutstanding Estiiiated | ;"ﬂ‘::':“;‘::;ﬂﬂf
Nu, Same of Contenct Cumisct Address, Tel Work Completion cing Last
Fux [Current USS Date Six Manths
ey [USS/manth))

Equivuleni]
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Form FIN = 3.5: Letter of Commitment for Bank's Undertaking for Line of

Credit
TTTis i the &armmat for e Creellt Line fo be fzaued by any suhaiiad Bark of Barigisdash in accomtgnce willi [TT
Claune 28I
invitation tor Tender Mo Date:
Tendar Package No:
Lot No (whin apphosbie)
To

| Wi anat scliness of the Procuring Enfity]
CREDIT COMMITTMENT Na: [inser nunmbar

\We have biesn Informed thal [name of Terder:] (hereinafter called “the Tenderer’) intends 1o submiil to
you Its Tandat (heroinaftsr called “the Tender) for the supply of Goods ol [desanption of Goocds and
relutad survicea] Under the above Invitation for Tenders (herzinafter called “the IFT").

Furtharmore, we understand that. according to your condiions, the Tendarer's Financial Capacily
Le, Liquid Assat must be substantialed by & Lettar of Commitment of Bank's Undertaking for Line of
Creit

Al the requestof, 2nd arrangemant with, the Tendersf, wa [name and stfdress of e Aok do hereby
zares and undertake that [name and sddress of the Tarmers:] Will be provided by us with & revolving ling
af credit, in case awarded the Confract. fur the delivery of Goods and related sarvices viz. [rsan
pame af supply]. for an amount not less than BOTln Gguwj Lin words) for the sole purpose of the supply
of Gonds and related servioss undsl the sbove Contract. This Revalving Line of Credit will bie
minintaingd by Us untl issuence of ‘Acceptance Certificate” by the Proouring Enlity

In witness whereof, autharised represantalive of the Bank has hereunto signed and sagled this
Letter of Commitment.

Signalure Signature
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Form EXP - 4.1:

General Construction Experience

Bidder's Name:
Dt
IV Member's Nume
RFE No; and title:
Page

Yoeur

Catttruet [dentitication

‘ Starting | Fnding

Yuur

(Comntract fume:

Brief Description of the Warks performed by the
Hudder:

L Amount of contrnet:
Namge of Employer:
Address:

| Comirapl ritme!

Hrief Description of the Works pecformed by the
Bidder:

Amount of ermtiact:
Nume of Employer;
Mledress:

Contrict pame: _
Briel Déscription of the Works perfiormed by the
Bidder:
Amount of contract:
MName of Employer:
|Address:
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o

Form EXP - 4.2(a): Specific Construction and Contract Magagement

Experience
Bidder's Name:
Drate:
IV Member's None
BRI Mo, and title:
Page ol
Similur Contract No. T Informution
|Contrsct lidentificatisn : -
Award date |
Completion dute |
| - - '_
Rate in Contract Prime Member in ‘ Management Euhcunhn‘
Contractor w Contractor o
o | o | o ‘
Tl [‘mﬂrl.i:l. .'\.mul.m - __ _Fﬁ B -
I member in:a 5V or hubwahnﬂnr ‘
speeily participation in total J
";-T"m“.""*t o . |

!meluwr’s Name:
Address:

Telephone/fix amher
F-mail:
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Form EXP - 4.2(a) (cont.): Specific Construction and Contract Management

Experience (conl.)
Similar Cantract No, Information
| Degeripion of the simianity in -
accordance with Sub-Factor 4 2(a) of
Section 11
| 1. Amount

|2 Physical size of required works ftems
3. Complexity '
4. MethodsfTechnology
5. Construction rate for key sctivities
‘ 6. Cther Churscteristivs ; |
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Form EXP - 4.2(b): Constraction Experience in Key Activities
Bidder's Name:
Iate:
Bidder's JV Member Name: =
Subcontractors Name® (as per TTB 17}
RFR No.and fitle:
Poge of Pagss
All Subeontrietors for key activities must complete the information in this form as per ITH i
and Seetion UL Evaluation and Qualification Criterin. Sub-Factor 42
l. Key Activity No Oue: -~
o N - laformation B
Contract Identificanon
l-ﬂWun‘ldﬂn !
Completion daie | - ‘
H-’:'h" i Confract Primie | Mm‘hqr in | h{imqgu“IME :quh:mldm-
Comracior IV Contructor =~ -
O , o m ‘
| Tl Contrct Amourt
RS
Canntity (Yolume, munber or mte of _‘li:.m!. 'qu.nmm-ﬁ i?mnntugn: -‘_wnulﬂ
production, as applicable) performed the contract plarticipation Cuantity
[umder thie contraed per year br part of the (i (i) riomied
vemr (RN
Year | - B y
| es —_—
Year 2 i o h
Yeur 3
Yer A |
Employer’s Name:
AL aspplicable
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oz

. !;Iimiiutiﬂn_
Fl"\dl_.hj‘.’im

| Telephonefius number

|F-niaf:

| Information

‘Desmp?lun of the key activities In
accordunee with Sub-Frictor 4.2(b) of
Section 1

. Activity No. Two

"
=N I

==
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Form EXP - 4.2(c): Specific Experience in Managing ES aspeets

[The fottowing table shall be filled in for contracts performed by the Bidder, and cach

member of a Jeint Veptiae]

Bidder's Name:
DPrate: B
Bidder's IV Nlember Name. o
TFB No, and title:
Page of pages
|, Key Reguirement no | in accordunce with 4.2 (c): o
|Contrait Identification
:Ampddnﬁ
lam'lp[nh:m-ldue
—— . |
Kale in Contrasy Prime | Memberin | Management
[ks k
Conlrattor N Cuntractor r’-"’hml"jm””“
O O O
Todal Coarmaed Asriount |
US$

Deaails of relevant experiance

TF-:-M'I'J:'

Key Requirement o 2 in accordance with 4.2 (e);
Key Rejuirement no 3 in accordance with 4.2 (c):
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Form of Bid Security - Demand Guarantee

Bencficiary: Project Director, Bangladesh Road Safety Project
Request for Bids No:
Drate:

RID GUARANTEE Nu.:
Guarantor:

W have been informed that ((hereinatier called “the Applicant™)
has submitted or will submit to the Beneliciary its Bid (hereinafter called "the Rid") for the
execution of unter Request for Bids No. (“the REB™),

Furthermore, we understand that, sccording to the Beneficinry’s conditions, Bide mest be
supported by a Bid gusrantee.

At the request of the Applicant, we, a5 Guarantor, hereby lmevocably underiuke lo pay the
Beneliciaty any sum or sums not execeding in total an amount of | )
upon receipt by us of the Beneficiary’s complying demand, supparted by the Beneliclary’s
statement, whether in the demand itsell or & sepamte signed document accompanying or
identifying the demand, stuting thut either the Applicunt!

(4) has withdriwn its Bid prior to the Bid validity expiry date set forth in the Applicant's Letter
of Bid, or any extended date provided by the Applicant: or

(hy  having been natified of the aceeptance of its Bid by the Benefiviary prior to the expiry date
of the Bid validity or any extension thereto provided by the Applicant, (i) has fatled to
execute the contract ngreement, of (i) hus fuiled 1o furnish the Performance Security ond, if
roquired, the Environmental and Social (ES) Performance Security, in weeordmee with the
tnstructions to Bidders CITB™) of the Reneliciory's Bidding document.

Thits guwrantee will expire; (8) if the Applicant is the suceessful Bidder, upon our receipl oI copies
of the contract agreement signed by the Applicant and the Performunce Security and, if required,
the Fnvirommenta! and Social (ES) Performanee Seourity, ssued to the Beneficiary in relation lo
such contract ngreement; ar (b) if the Applicant is not the success ful Bidder, upon the earlier of (3)
wur receipt of b cupy of the Beneficlary s notifieation to the Applisant of the results af the Ridding
process; av (i) twenty-vight days after the expiry date of the Bid validity.

Conyegueitly, uny derand for paymest under this guarantee must be reccived by us al the affice
indicated ubove on or before that diste.

This guaruntee is subject to the Uniform Rules for Demand Guarmytees (LUTRDG) 2010 Revision,
ICC Publication No, 758,

[vignature(s)]
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Form of Bid-Securing Declaration
(NOT Applicable)

Dates

RFB Na.:
Allerpative Mo

Ty
We. the undersigned, declare (hat:

We understand (lal, secording (o your conditions, Bids must be supported by i Bid-Seauring
Devlaration.

We aceepl that we will sutomatically be suspended from being eligible for Bidding, or submiiting
Proposals in amy contract with the Employer for the period of time specified in Beclion i1 - Bid
Diatn Sheer. if we are in breach of our obligition(s) under the Bid conditions, becatie we:

tal have withdrawn our Bid prior 1o the explry date of the Bid validity specified in the Letter of
Hid or any extended date provided by us; or

by having heen notified of the acceptance of our Bid by the Employer prior b the expivy date
of the Bid validity in the Lener of Bid or any extended date provided by us, (i) fail or reluse
w execute the Contract, 1 required, or (ii) fuil or refuse to fumish the Pecfurmance Security
and, il required. the Environmental and Social (ES) Performance Securily, in accardance
with the ITB 49,

Wi understand this Rid-Securing Declacation shall expire if' we are not the success{ul Bidder, upon
the carlier of (i) our receipt of your natificotion o us of the name of the suscessful Ridder) ar (i)
twenty-eight diys ofter the expiry date of the Bid validity,

MNamie of the Bidder®

Nistne of the person duly authorized to sign the Bid on behalf of the Bidder#

Title of the person signing the Bid

Signuture of the person namerd ahoyve

|Jate signed day of X

= 111 Uhe case of (e Tid subinbited by [oint venture specity the tane-of the Jolnt Venture aa Thider

= Pson signing thio Bid shnll have the power of sitoney given by i Bideder attaulved o e i
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INite v cuse of o Joint Verure. the BidSscar ing Declovadion mial gl mnonna-f @l e 1a e Jaom
Fepture (i xuidanity the Sid |

Form of Sexual Exploitation and Abuse (SEA), and/or
Sexual Harassment (SH) Declaration

e N RFE No.:
Alternative No..

Cantraet Title:

Teo:

We. the umdersigned., declare that:

We understand that Bids must be supparted by o SEA and/or SH Declaration.

We uccept thot, if awarded the Contragt, we, including our Subcontractors, are required to
conply with the SEA/SH Prevention and Response Obligations under the Contruct, amd we
futher necept thar the Bank may disqualify us from heing awirded & Bank-fi nanced contract fot
& period of two veary, if it is determined by Dispute Avoidanee/ Adjudicition Board (DAAB)
devigion that we:

1. have fuiled to correct nog-complionee with identified SAE/SH Prevention and Response
Obligation; and/or

Il were non-complinnt with such ebligations at the time oF un nlleged ineident.

Andl, in the event of recpurse to the Emergeney Atbitzation provisions under tlie Intermational
Chamber of Commerce Arhitration Rules, an order to reverse the DAADB Decision Is not issued
b thie Fmergency Arbitrator umder the Rules.

Name of the Pidder®

Nime of the person duly suthorized to sign the Bid on hehalf of the Bidder+®

Title of the person signing the Bid

Signature of the person named above

[ Date signed duy of

=[5 ih cash of the Bid submitted By Juint vemure speeify the name of the Jamt Yentire as Bilder
=& Peron signiang tho Bid shall v the power of attpeney given by the Bidder attuched to the Bid

[Nove: {n cuse of o Joint Veture, th SEA andive SI Dicedaration mr by in ifve mom of all syembarr to the dodint
Vemturs ihot stibuniis th Bid
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Letter of Bid - Financial Part

INSTRUCTIONS T RIDDERS: DELETE THIS BOX ONCE YOU HATVE
COMPLETED THE DOCUMENT

The Ridder must prepare this Lerter of Bid on stationery with its letterhead clearly
shewing the Biddor ' complere name and business adidress.

Nate: All italicized rext is to help Bidders in prepuring this form.

Date of this Bid submission: [invert dare 1as day, sonth and year) of Bid stbmission|
Reqguest for Bid No.. WPRITD 03

To: |insert complete name of Employer]

We. the undersigned, hereby submit the second part of our Bid, (he Bid Price ind Bill of
Quintities, This accompanies the | ptter of Bid- Technical Past.

In sibimitting our Bid, we make the following additional declarntions:

1. Bid Validity: Our Bid shall be valid until fnsert day, month and year in accordenee with
718 15 1), and it shall remain binding upon us and may be accepted at any time op or
hefore this date;

2. 'Toil Price: The totd price of our Bld, excliding any discounts olfered in item (1 below
i [Insent ane of the options below ns upproprisle]

[Optioit 1, in case of ore lot: § Total price is: [inserr the tutal price of the Bid fin words
etnd J'ig;_.nrr,g md:.:a_amg e various dmownts avid the respective currencies];

Or

[Ciptian 2, in cave of mudtiple lorg. J () Total price of each lot [ineserr the total price of
wach lor in words and figures, indicating the variouy amounts and (o respeziive
currencies]; and (b) Total prive of all lots (sum of all lots) [insest the total price of all fots
in words and figures, indicating the varions amatints and the respective curvencies|,

1. Discounts: The discounts offered und the methodalogy lor their application are:

(1) The discounts olfered are: | Spacify in derail cach discount affered)

=
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(1) The exact methud of caleulstions to determine the nel price after application of discounts
s shown helow: [Specifi in detail the method thet shall be wsed 10 apply the distounts];

4 Commissions, oralifitics and lees: We have paid, or will pay the following commissions,
pratuities, or fises with respect (o the Ridding process or exeeution of the Contract: |imwer!
complate namte of edeh Recipiont, its full address, the reason for which each commizston
ar gratwiry Was patd and the amouns and cuerency of edch Sueh commission or graiiity].

Name of Recipient Address | Reason | Amount

T

(1 tntte hos begn paid or isto be paid, indicate “none.”)

Nume of the Bidder *[invert complote name of the Bidder)

Name of the person duly suthorized 1o sign the Bid en behall of the Bidder: o |insert
complete tame af person duly vuthorized 1o vign the Bid]

Title of the person signing the Bid: [inser coiipléte title af the persarn signing the Bid]

Signature of the person named wbove: [Insert signifure of person whose nante ared capeacity
are shown ahave

Dute signed [omert daiv of signing] duy of [insers month], | insers year)

# e g iz oo e T subonitod by g Jamie Vangine -u]-n:_alii} the v bl thee Joleer Vaprties we Fldider

on. Petuin slgmitg the B whall have the powes of attomay gisen by the Biddar Flre proswver of attnmi shull he artebed with the
Bl Sotyedilles
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Appendix to Financial Part
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Table of Adjustment Datn

Table A. Local Currency

Price Adjustment witl be applicable ondy for the specific inputs of civil warks provided in the
sable below, This adjustment will be applicable after vighteen months from contract signing

date.
Inulex code Index Souree of Base vilue Bidder's Bidder's
deveription Index* and doies related cuFroney proposed
Amount welghting
' Nonadjustable | NA ' HIA | 20%
|
2 Lahor i BBS b: ‘
j Cement s £kl |
+ Sund nBS e
5 S1one RS i o
f Rrick hizs ' I
- Tolal L.

The formulue for price adjustment shall be:

Pr= g+ b Labor s/Labar o+ ¢ Cement o Cernént o + d Sand 1 Sand o+ e Stone v Stone_o + F
Brick ' Brick o

Where.

“Pa” s the adjustment multiplier to be applied to the estimated contract vilue in the relevanl
curreney of the work carried out in period "n”, this period boing 2 month unless otherwise stated
i the Contract Datn;

Fixed part (non-adjisiable), a= (.20 (Fixed)

[ ahar pin, b= 015 (Indicitive weighting, bdder may propese it is
own weighting, if different, to be justified)

Cement par, e=015 (Indicative weighting, hidder may propose itis
own weighting, if different, to be justified)

Sand part. d=120 (Inddicative weighting, bidder may pripise it is own
wilhting: If different. to be justified)

Stofie purt, e=(L15 (Indicative weighting, bidder may propose it is
own weighting, If differenr, 10 be justi led)

Hrick part, f=1{.15 (Indicative weighting, badder may propess it is

awn weighting, i dilferent, to be justified)




Séttlon IV - Bhﬂmﬁmﬂﬂs 112

“For Local Currency, hoth Base Cast Indices and Current Cost Indices of Labor, Cement,
Rehar, Stane and Brick will be taken fram Bangladesh Bureau of Statistics (www.bbs gov.bi).

Base and Current Indices: The base cost indices or prices shall be those prevailing on the day
28 days prior o the closing date for submission of fids, Current intdices or prices shisll be those
previdling on the duy 28 days prior-io the last day of the peripd 10 which a particulsr Interim
Cerifleate is related. 17t any time the current indices are not nvailable, the |mtest availuble
current indices will be used subject to subseyuent correction of the amounts paid 1o the
Cantractor when the current indices became tvuilable.

Adjustment after completion: 17 the Contractor fals o complete tie Works within the Time
completion, adjustment of prices therealier <hall be made uding either (i) éach index or price
upplicable on the date 49 days prior o the expiry of the Time for Completion of Works, or {ii)
the current index or price, whichever is more favorable to the Employer.
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Table B, Forcign Currency (FC)

Price Adfusiment will be applicable ouly for the specific inpats of civil works provided in the
table below, This adjustment will be applicable ufter vighteen months from contract sipning
darte,

Same as Table A
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For

Table C. Summary of Payment Correncies

Fable: Alternutive A

[inser name of Section of the Works]

Wrmie izl amnam of Toalgs risrsyTlea | in Yl swssqiingy of meal ey B COILYIMEN IO o] gmesnt, gy CEAL LTRSS 4

Name of
payment
currency

A

Amount of
currency

B
Rate of
exchange
(local curvency
per unit of
fareign)

C

Loeal currency,
equivaleal
C=AxB

D
Percentnge of
Toral Bid Price
(TBF)
Iy ¢
TBF

Local currency

100

Foreign
currency ¥l

Forcign
currency 1

Foreign
currency #

Total Bid Price

Provisioaal
sume expressed
in locul

CUrTency

ADT
10,55,00,000,
0o

Boy
10,55,00,000.00

TOTAL BID
PRICE
(including
provisional
sum )

1040, (M)
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Bill of Quantities

A, Preamble

|, TheBill of Quantities shall be rend m conjunction with the Instmetions to Bidders, General
angd Pyrticulir Conditions, Technical Specifications, snd Driwings.

2 The quantitiss given in the Bill of Ountities are estimuted and provisional smd are grven
provide & commaon basts for bidding. The basis of payment will be the sctual quantitics of
work ardered and camed out, as measured by the Commactor and verified by the Engineer
end valued nt the mtes and prices bid m the prced Bill of Guantities, where applicable, and:
otharwise at such tmes und prices as the Engineer may fix within the 1eome of the Contmcy

3. The rales and prives-bad i the prced Bill of Quantities shall, except msofiar as 1 is otherwise
provided under the Connsct, include all Constructional Mant, Iabor, supervision, materials,
erection, mipintenance, insutarice, profil, taxes, ond duties, togzther with all general risks,
liabilities, and obligations sel out or implied n the Contract

4. A raie of price sHall be entered apainét cdeh itetn i the pricéd Bill of Quantines, whether
gintities are stated ot not. The cost of Hems aguingt Which ihe Contractos has failod 10 enfer
a rate o7 price shall be decmied to be covered by other rates and prices entered in the Bill of
Cuantities,

5 The whole cost of complying with the provisions of the Contract shall be includsd in the
ltams provided in the prived Bill of Quantities, wnd where no Items are provided, the cost
shall be deemied o be distnbuted among the mics anid prices entered for the related Irems of
Work,

& General diregrions and descnptions ol work and matenals are not necessaniy repeated nor
summanzed in the Bill of Quantities Referencey to the relovant sections of the Contract
documentation shall be mado before entering prices ngamst sach ttem in the prced Bill of
Ciantities

7. Provisiona! Sums ieluded and so disignated i the Bill of Quantineys <hinll be expendisd n
whole or tn past 4t the ditection und Jdiscretion of the Enginser in uccordunce with Sub-
Clauges 13.4 and 13.5 of thé Uenéral Conditions excepl with respect 10 DAAB Fees ind
Expenses for which no instructian will be nequired from the Engineer

8. Any mnterinls recovered from the site (soil, pavement materials, abaodon traffic
sign/post etc) will be the property of the contractor. The cantractor will be linble for its
safe disposal fram the site. The contractor will consider all these during bid submission.
Contractor muy reuse the recoverad materials upon prios approval of the Engineer.

o
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B Waork liems

I, The Bill of Quantitics containe the fallowing part Bills, which have been grouped
seeording (o the nature of timing of the work:

Division-D1 Generl & site facilitis

Division-02 Earth work
Division=03 Pavement swork
Dhvision-08 Structures

Exvision-06 Incidental

SR ——

| Environmentul and Social Manogement
Daywork swhedule
Summary of bill of quantitics
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Bill of Quantities

Attached as Appendix- 1
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Daywork Schedule

General

(w} Reference should be made to Sub-Cliuge 13,5 of the General Conlitions. Work shull not be
exoeuted on & daywork hasis except by written order of the Enginesr, Bidders shall enter
liisic rates for daywork items inthe Schedules, which rates shall upply to any quantity of
diwwark ordered by the Enginecr. Nommal quantities have been indicated ngainst esch item
of daywork, and the extended total for Daywork shall be corried forward as a Provisional
Sum lo the Sumimary Total Bid Amotnl. Unless otherwise sdjusted, payments for daywork
shall be subject to price udjustment in accordance with the provisions in the Conditions of
Conlmct,

aywork Labour

(b) tncaleulnting payments duc to the Caniractor for the execution of daywoark, the houts for
lahonr will be reckaned fram the time of areival of the labour at the job site to exceute the
particalar item of daywork 1o the time of retum to the original place of depanture, bin
excluding meal breaks and rest periods. Only, the time of classes of lnbour directly duing
wark ardored by the Engineer and for which they are competent to perform will be
measured, The time of panpers (chorge hands) actually doing work with the gungs will also
be measured but not the time of foremen or othet supervisary personnel.

(¢}, The Cemtractar shall be entitled (o payment in respect of the totl time that b 15
emplayed on daywork, caleulated ol the basic rates entered by the Contractor in the
Schedule of Daywork Rates: 1. Lubour, together with an additionu] perechizge payiment
on hasic rutes representing the Contruetor's profit, overheads, ete., ay deseribed below:

{4l The basic rates for labour shall cover ull direct coats to the Contracior, inélucing {but
not limlited 10) the amount of wages paid to such lnbour, transporigtion ime,
avertime, subsidtence ullowanees, and any sums paid 10 or on bebnlf of such labowr
flar socinl benefits in gecordanee with Rangladesh luw. The basic rates will be payable
in'local currency anly.

(by The additionul percentage payment to be quoted by the bidder und applied to costs
incurred wnder (o) ahove shall be decinad to cover the Contractor's profit, overheads,
superintendence, liabilitics, and insuranees and allowanees to labbur, Umekeeping,
and clerical and office work, the use of consumable stores, water, lighting, and
power; the use and repair of stagings, scaffoldmg, workshops, and stores, portahle
powet tools, munual plant, and tools; supervision by the Contractor’s sindt, foremen,
wiad olher supervisory petsoanel; and charges incidental to the foregaing. Payments
under this jtem shall be made in the BIXT.

Daywork Materials

id) Thie Contrictor shall be entitled 1o payment in respect of materials used for ditywork {exveplt
for dteriuls for which the cost is included in the percentage addition 1o labour cgsts s
detailed heretofore), at the basic tates entered by the Contracior i the Schedule of
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Duywork Rates: 2. Materials, together with an additional percentage payment on the hasic
tules 1orcover overhesd charges and prafit, us follows:

{4} e basic rates for materials shall be calculated on the basis of the imvoieed price,
freipht, insurance, handling expenses; danzage. losses, ete,, and shall provide for
delivery fo stosie for stockpiling at the Site. The basic rates shall be stated in local
currency, bt payment will be made in the eurrency or currencies expended upon
presentation of supporting documentation.

(b) the additional percontage payment shall be quoted by the hidder and applied to the
cquivalent loval ¢urrency payments made under () above. Payments under this item
will be'made in the folloswing can'ency. proportions:

(i} forcign: _ percent (o he stated by the bidder):’
() local: pereent (10 be stated by the bidder);

{¢] the cost of hauling muterials for use on work oridered io be carried out as daywork
from the store or stockpile on the Site to the place where it is to be used will be pud
i1 nceordance with the terms for Labour and Construction in this schedule.

Daywork Controctor’s Kquipment

fe) The Contractar shall be entitled 10 payments in respect of Contractor’s Equipment already
on Site and crployed on daywork at the basic rental rates entered by the Contmetor in the
Schedule of Daywork Rates: 3. Contrisctor's Equipment. Said rares shall be decmed 1o
in¢hude due and complete allowanee for depreciation, Interest, indembity, and insurance,
repairs, muinteninee, supplies, fuel, lubricants, and other consumibles, ind ull ovethead,
profit, and administrative cogts related to the use of such equipment. The cast of drivers,
aperators, and assistants will he paid for sepurately as described under the section on
Daywork [abour.

(1) 1ii caleulning the piymient due to the Contractor for Contragtor’s Equipment emplayed an
davwirk, only the sctunl naiber of working hours will be eligible for payment, except that
where applicable and agreed with the Engineer, the tavelling fime from the part of the Site
where the Contractor’s Equipment was located when ordered by the Englneer 1o be:
enploved on daywork and the time for return jotrmey thereto shall be included for payment.

(2] The busic rental mtes for Contractor’s Equipment employed on daywork shall be stated in
loen) ewrrency, but payments to the Contractor will be made in currency propertions, as

Tollywsa: _
(0} foreign: percent (1o he stated by {he bidder).”
(b) local: pereent (1o be stated by the bidder),

The Bildder shull sule the percenmze 0 @ jingle forsign currency squivalent end the exchangs riles and oificial

wureEn Wi,
The hidtdar shull stute the percentise in o single fueeign coroncy etjubvishent anll the exchangs mtes wd ofMicial
sources used § e

P i Y
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Schedule of Daywork Rates:

ﬁnada will include all relevant costs like Contracior’s .
pverhead, profit. ctc for all daywork mies,

Daywaork for Labour, Materials, Contractor’s Equipment ete are included in Bill of Quantity
| Appendix-1},
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Spction IV = Biilding Forriy

(carried forvard to Bid Summury. p. )

Daywork Summary
Amouni® £
{ ) Foriign
1. Tosml for Daywork: Labour - ]
2. Total for Dy work: Mnl:ﬁals -
3. Total ot Duywork: Cnntmcl,nr g quj:mﬂm
il Tfor Daywork (Provisional !'.ﬂ.m:t'l a—

A Ihe Employer should liert loenl eireaney unit:
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Grand Summary

Contract Nime: Priaritized Mass Action Package Z - Central Zone (Dhaka and

Mymensinigh)
Confract No.: WP{RHD}-03

Creneral NSummuary

Hage

Amoumit im |
apr

Phvision-01 Gengml & site faailities

Division-02 Earth work

Division-03 Pavement work

Pi\'_iﬁl.m-ﬂf Structures

Division-06 Tncidental

PWD & LGFED Ttams

Special lems

| Environmental and Social Management

Subrotal of Billy:

(A}

Tutal for Daywark (Frovisional Sum)

(B}

s fied Prevdsional Stimy s pacbindedl i silitosd of hilly

L For Additional Spedial Tzt — BOT 500,000 00
3, Palocation of Services, Sodidl and Reigious stiuctims. ste. — BOT
5.000,000.00

(&

ﬁrfm.m

Specified mermnuf Sum for price adjusoment”

)

100,000,000

Bid Price {4 | A1 D) (Carried forward to Letrer of Hid)

(&1

i} Al Provationd Sums are 1o be expended m whole of in port st i direciiom i discretion of the Bngloesr
in mconnfance witl Sob-Claves 13 4 and |3 € of the General Conditions except with tespdit 10 DAAB Fees

wod Expouses (or which Sub-Ulasse 134 of the Particultr Conditions - Pare B shinll upply.

i) To be etered by the Bmployer

* FPor evalistion puipases, Proviuddal Suny other than Daysodk will be excluded
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Section V - Eligible Countries

Eligibitity for the Provision of Goods, Works and Non Consulting Services in
Bank-Financed Procurement

in reference to ITB 4.8 and 5.1, for the infarmation of the Biddess, at the present lime fims,
gaody ard services from the following countries are excluded from this Bidding process:

Under 111 4.8 (a) und 5.1: Tuwel
Under 1B 4.8 (b) and 5.1: Lirael
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Section VI - Fraud and Corruption

1. Purpoge

1.1 The Bank's Anti-Comruption Cuidelines and this unnex apply with respect o procunemen
uncler Bank Investment Project Finuneing operations.

2. Requirements

3| 'Ihe Buank requires (hid Borrowers (including bereficiories of Bank financing ), hidders
(spplivants/proposers), consultants, contractors and suppliers; any sub-contraciors, Hub-
consultants, service providers or suppliers; any agents (whether declared or nol); and any of
their perspnnel, observe the highest standird of cthies ducing the procurement process,
selection wad contract execution of Bank-finaneed contracts, and refruin from Friud snd
Cormupuon.

22 To this end, the BDank:
4 Defines, for the purposes of this provisins, the terms set forth below as follows:

i “corrupt practice” is the offering, giving, receiving, or soliciting, direcily or
indirectly, of anything of value to influence impropetly the uctions of another party;

it “fraudulent practice” 15 any act or omission, including mistépresentation, that
knowingly or recklessly misleads, o attempts to mislead, o party to oblain financial
ot other benefll or to avoid an obligation;

i, “collusive prictice” is an artangement between two or more partics designed ty
achieve an impropes purpese, including to influence improperly the achions of nnother
jalityis

iv. —coercive pructice™ is impairing or harming, or threatzning to impiir or haem, directly
or indirectly, atiy party or the property of the puny to inflaence improperly the actions
of a party;

v, “ohstructive practice” is:

(2) deliherately destraying, falsifying, altering, or concealing of evidence malerial
o the Investigation or making false statements to investigators in order 0
miterially impede u Buok investigation into sllegations of a corrupt,
fraudulent, coercive, or eallusive practice; nnd/or threatening, Horassing, or
intimidating any party 1o prevent it from disclosing its knowledge of matters
pelevant to the mvestigation or from pursuing the investigtion; ar

(b)  ects intended 1o materially impede the exercise of the Bank's mspection and
auditrights provided for under parigriph 3.2 ¢, beldw,

b. Rejestsa propesal for award ifthe Bank determines that the firm or individoal
roosmmended for awurd; any of its personnal, ot its ngents, or its sub-consulunts, sub-
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contractors. service providers, suppliers and/ or their employees, has, directly or
indireotly, engaped in-corrupt, froudulent, callusive, goercive, or obstructive practices in
competihe for the contiact in question;

¢, Ia addition to the legal remedies o out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the Banl determines at any
(ime [Hnt representutives of the Borrower or of a recipient of uny purt of the proveeds of
{hee loan engnzed in corrupt, frabdulent, collusive, coereive; or obsiructive practices
duting the procurenient process, selection snd/or execution of the contract i guestion,
without the Borrower hiving taken timely dnd spproprinte action satisfactory to the Bink
tw uiddress such practices when they oceur, including by filing 1o inform the Bank in a
timely manner at the time they knew of the prustices:

| Pursusnt to the Banks Anti-Corruption Guidelities and in sccordance with the Bank’s
prevailing senctions policies and procedures, miy sanetion & [im or individual, either
indefinitely or for a sated period of time, including by publicly declaring such firm oz
individusl ineligible (i) to be awarded or otberwise benefit from a Bank-tfimaneed
cornitract, fimancially o7 in any other manner; | (i) to be & nominuted® sub-contractor,
consultant, manifactarer ar supplicr, o service provider of an otherwise eligible firm
betig wwarded o Bank-financed contract; and (i) 1o receive the proceeds of any oun
mate by the Bark or otherwise to participate further in the preparation or implementmtion
of any Bank-financed project;

¢. Requires thul o elmuse be included in bidding/mequest for proposals documents and in
¢ontracts financed by a Bank loan, requiring (i) bidders (applicants/proposers).
consultants, cofitrictors, and suppliers: and their sub-contractirs, sub-consullunis, service
providers, suppliers, agents, personnel, permit the Bank to inspect’ a1l accounts, records
and other documents relating to the procursment proeess, selection and/or cantract
execution, and 10 have them audited by auditors appointed by the Bank

U Eorthe dvoldange of dmibt 8 sanctioned parey s inehgbiiny 1o heawnrded j contract shall inglude, williont Hailafion. ()
apphyine faf pre-qualillintion, sxpressing inlvrest s sonsulisney, and bldding, ehiher directly or aa nurmdhaled sub-
colreton, poilaated conbiiant, nominated manufustune oF upplier, or sonunated sevice provider, i reapece of sc
comteget, o (i1} entering into an sddendum ar amendtin itz & ekl sediflcation to my sxlsine contldl

I A it sub-gustbraiton pasmiited gonseliont, samdnoed manifactiser o supplier, or nominated srvivg poovider
{udbiYeret fumes ore s desending on 1 paniculir Silding dosument) i one which has been: (1) incltided by fhe il in
ins pav=quilifiention application or hid bicitive bt beisgs specific und eritien] exporlance and kiow-hew thid altow thi ticlder
L thet thie ualifiatiin sequireitienits fot the particulur bid: oo (i) appatnded by ths Barrower

U Indpietond in this contest wnimlly are investsutive fiv., foromsic) monatore. Ty Thvolve fut-fnditg adty e unlgruken
by the Bamk o persms e 12y the Rk 10 address speciiic wislters related fo inveutigationsinudit. such o evalinling
the vetaciy of m dllegution of ponsivle Frud pad Cornppion; wough he appropriate mechantarme. Such il iy e
Burin mod innited oo aecessing antl examining & fivme's o0 inilivitlenls ['Inlll-'t‘-El'l recopdy ueud lnformtion, el mildng copics
Uniztieei s rolevant: ucoesing ind exmmining bty othet documine, duts and iformation {whpther y hand Gopy or glectrnic
formant) demp rolevnpt for the inyestiggtinniand! | and mitlang coples thereil == rlevanl e kg atoil and oilies:
velewartt individunlay perleming phymicod spoctions enid site visits: drd ksl thied party verifization of miprmagon
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Section VII - Works” Requirements

Contenis

Seope of WorkSo e i s ISP .
Specifelion. . mimmmesssisasiraio R s T s st A
Environmental am! Social (ES) requm:ml:ulx e i Se—— |
Contractor’s Representative und Key Personnel i w147
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Scope of Works

Cilabally, around 93% of road fatalities occur in low- and middle-income countries (LMICs), with
e South-East Asia region experiencing the highest increase in road denths compared 1o other
party of the world. In response, the Government of Bangladesh (GoR) his secured financing fom
the Waorld Bank to implement the Bangladesh Rond Safety Project (BRSP), Led by the Roads and
Highwayve Depurtment (RHD) and Jontly implemented with the Bangladesh Road Transport
Authority (BRTA), Bangladesh Police (BF), and the Direclorate General of Health Services
(DGHS), the BRSP uims to strengthett Gol's rond safery mansgement capicity and achieve a
targeted reduction in road traffic injuries over the next decade.

Under the curment givil works packnge—implemented by RTD's Project Implemeniation Unit
(PIU)—the primury focus s on improving rosd infrastructure and introducing speed-calming
mielisares 1o enhance user safety, Once these interventions are complets, other stakeholders such
s the Dungladesh Police: DGHS, and BRTA can mure effectively sddress the remaining pillars—
such as speed snforcement and posi-crash response—to reduce crash exposure, crash risk, and
severity of injuries, ultimately preventing fatalitics on the road.

In Bangladesh, national and regional highways represent the highest catcgory of the road network,
carrying significuntly higher truflic volumes und speeds than other roads., Pedestrions are
especially vilnerable on these highways, us drivers oftend fail to yield when they attempt to cross,
Data from the Accident Research Inslinute (ARI) betwsen 2006 and 20135 shows that 42% of
pedestrian casunlties occur during road crossings, 2694 while walking nlong (he roadside or
aheulder. and 19% when standing still. Recent daia from the Bangludesh Road Safety Foundution
alin indicales & severily of motreyele crashes on highways comparsble 1o those ipvolving

An loiermational Road Assessment Program (iRAP) study in 2015 mted 9745 uf Banglodesh's
maojor road network s either one- of two-ylir for pedestrian safety, reflecting insufficient
infrastruciute for vilnersble road users. Under the BRSP, iRAP recently evaluated 5,400 km of
major moads reveated thut similar star ratings fr vulnerable rosd users (pedestrians, motarcyelists,
and higyclists), Certain types of alfjucent land use—such o8 educational, industrial, and
commercial areas—further increase pedestrian grossing volimes, placing stadents atil workers at
areater risk when watking 1o schools or warkplaces.

AP conducted uri investmeni plan for Cluster 2 — Mass Action Treatment, which ineluded the
corridors NS01, R461, R465, RBI2, and R480, The assessment revealed that 96% of these
commidors haye pedestrian facilitics rated below three stars; while 72% are below three stars for
vehicle ocenpants. The proposed interventions were projected to prevent approximately 3470
ftulities and serious injuries (F81), yielding u Benefit-Cost Rutio (BCR) of 7.45. The Safer Roads
Investment Plan (SRIP) recommended several [ow-cost countermeasures, such us wide centerlines.
improved delincation and signuge, eurve delineation, roadside busriers, enhanced pedestrim
facilities, ratsed crossings, side-rond crossings, school zone Nishing begcons, improved sight
distunces:and traffic calming measures. However, due to limited budget and the need for efficient
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cosonrce gllocation, the Government of Bangladesh and the World Bank jolntly decided to reduce
the seope of interventions wlong these corridars. The Roads and Highways Deparment (RHD)
subsequenily reviewed the corridors unalyzed by iRAP and selected prionity rouds based on factors
such as Annual Average Duily Traffic (AADT), current site conditions, and the approach of
applying full-length Interventions to maximize impict, tather thurn sporadic reaiments acTiss all
ronds. The finalized roads under this contruct package inelude 12 km of Mirpur Bridge-Dhour
Road (N501), 43 kmof | amalpur-Islampur—Dewnngani—Batadurabad (hat Road (R465), and 22
km of Elengs—Bhuapur (Char Gabsara) Road (R480), where mass activn treatrents will now be
implemented.

In fine with the iRAP findings, the Project Implementation Unit (FIL) reviewed ench
recomtiended trentmernt along with (RAP SRIP identificd weatments according 1o site condltions,
cansulting explits and stakeholders 1o refine the designs; Following consenisus, same IRAP
templites will be npplied to the Muss Action comidars, while others have been muodified. For
example, PwC introduced gatewsy (reatments with traflic calming mensures. such ns speed humps.
with flashing beacons, lo address sporadic habitaton and developsents; ncluding residentinl and
industrial greas. However, RHT) has observed that speed humps are often misused by pedesirians,
putentially creating unintended safety risks, To ensure effective speeid munapement, RID hus
sdopted a more comprehensive approach by installing rumble sirips before entering cote buill-up
atens, irnplementing rosd dicts 10 reduce shoulder width, and placing overheud pedestrian crossing
siprs with flashing beacons over raised speed tables. Thess messures alm 1o address the prevalent
issue of drivers unyielding behavior in Bangladesh, ensuring o safer transition between high-speed
und low-speed zones while mitiguting risks associated with hoth pedestrian and driver behaviour.

The warks under this puckage include sfely imptovements on wal 77 km of Mass action eprridors

of NSO! (Che 01000 km o 124000 km), R465 (Ch; 1+000 kim 1o 43+000 km), and R480 (Ch:
04000 km w 22000 km):
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The civil worksdnclude:
[ MNos of =
Intervention type sites/ NS[I“Im AE:TM ,“‘4 1' Towml | Comment
length)
Minor works (pedestrinn crossing, footpath, surfacing, NMV lanc ete,}in
| multiple similar sites.
Major-Minor Junction with *One
Oppoyiie-Side Road Mo 5* | 8 sided
Template Drswing 01 treatment
Mujor-Mipor Junction with
Single-Side Road emplate | No (] 22 I 29
Prawing 02
Elsmf:rl Zone Template N - q - 12
| Drawing D3
| Marker zote Template
Denwing 04 No i 8 5 113
Mid-block crossing 2 Tune ) s
{emplabe Drawing 03 ho i o ’ 14 -
Mid-block rossing 4 lane |, Footpath
Template 'Ih-awing_ﬁﬁ No 0 0 3 | 5 1400m
) ! NMV
Hus-hay [empinte Drowing No 10 3 10 % A
__ﬂ?' included
| Curve Treatment Template : ; —
| Drawing 08 _ Meter 1500 2850 750 S100
Narrow bridge trestment | oy
Template Diawing (9 N [ b = o -

Specific site Treatment Dimwing 10- Dibari Roundalout (NS01) improvement

[ Specific site Lreatment Drawing 11: Birulia bridge site Priarity T-junction improvemet

Note: Other treatments for signs, markings, and beacons throughout the corrider (drawing

attached)

Descriptinn of Druwings

Major-Minor Junction with Opposit
[ocation where opposite side road and a
road (lower clevation than main toad carringeway) is also spplicable it o semi

high pedestriun movemeni.

he trented road will have o length of 150-2
clirringewny vin separate metging lanes, whi

for exliis to side rouds, The

footpath, slong with necessaty ro

safety.

¢-Side Road - Template Drawing 01: Swiable for the
demand of pedesteian ¢rossing. However, some one sido
-urban area with

00 mcters. Side roads will merge into (he miin
le the main camingeway will provide diverging lanes
desipn will inelude a raised pedestrian crossing with rumble sinps,
ad markings and signage for minimizing conflicts and enhanced
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Additionally, the template includes araised footpath of 150 meters m length and 2 meters in width
aleing the mutional highway NSO, For the regionn] highways R463 and R480, a shorter 15-meter
raised footputh (1.5 moters wide) will be construcled to protect vulnerable rosd users and control
side road vehicle entry onto the main road. Shoulder improvements will also be implemented over
approximately 200 meters, These design adjustments reflect the lower pedestrian volumes, right-
of-way Ymitations, and gencrally lower taffic speeds on these regional ronds curmpared 1w the
national highway, making shoulder enhancements o more practical and cost-effective solution
while maintaining safely for valnerable users.

Major-Minor Junction with Single-Side Road Templute Drwwing 02: Ideal for T-junctions
whete the side rond s ot the sume level as the main carmiagewsy, ensuring a smooth transition and
improved visibility for sufet taffic Mow.

The treated road will have s length of 100 meters. Traflic calming devices will beamplemented on
side rads 1o slow spprouching vehicles before merging onto the main road. The junction will be
widened to ensure clear visibility for drivers on hoth roods, The design will also include rumble
strips; along with necessary road merkings and signage 1o enhance the difety of the main
CRITIHEOWaY .

School Zone Template Drawing 03 is dusigned for ancas near schools, prioritizing tra ffic calming
and pedestrian sufety, The 200-meter zone inchudes speed reduction measures, clear mirkings,
pedestrian crossings, and signoge W alert drivers and protect students: A 2 1o 2.4-meter-wide
footpath will be provided on both sides, separated from the cartiagewny by u 1. 5-meter-wide green
zonie over 100 meters. The hard shoulder will be 1apered through a road diet to slow traffio at the
CTRRSITE puint

Key safety features include a rised pedestrian crossing with overhead signage, flnshing boncons,
high-friction surfacing 1o reduce skidding. and essential marklogs and lighting [or wsproved
visibility.

For N501, o 150-meter toised footpath (2 meters wide) will be inyialled. On R465 nnd R4R0O,
lextuired blovk-puved footpaths will be provided within the 20-meter skid resistance zane, with the
rematining 200 metery treated with shoulder improvements separated by sudible edge murkers.
These mindifications account for lower pedestrian volumes, right-of-woy limitations, and slower
fruffic speeds on regiotal wads, offering « cost=ffective yet safe solution for vulnerable rottd
UHETY,

Market zone Template Drawing 04: A market 2one, typically 200 meters depending on the buili-
up area. ‘The design includes bus bays, lighting, rond markings, signige, o raised pedestrian
crossing, shoulder treatment, #nd limited length Footpaths and drainage will be included bused on
dile conditions.

Silety bonefits' include safer pedestrion movement along the rosd und crosdings, improved
pussenger safety ut bus bays, and enhanced visibility. On regionel highways R465 und R480), a
shyorter 25-miter tuised fTootpeth (1.5 meters wide) will be provided at key crossings, along with
200 meters of shoulder improvements, These adjusiments reflect lower pedestrinn volumes,
|imited right-of-way, und slower trufTic speeds an region] roads.
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Mid-block (2-lane) crossing Template Drawing 5 and (4-lane) erossing Drawing B6: A maised
pedestrion crossing (strught in2 lane, and stuggered in 4 lane) with overhead beacin and crosgsing
sign with rumble strips and zig-zng markings in isolated locations or peripheral zones of huili-up
areas. A shared foutpath / hard shoulter will be included as per site condition.

The speed reduction measures will belp eslm traffic by providing ¢lear visunl cues from a distance
through overhead crossing signs, bencons, rumble strips, and zig-zag markings These elements
will enhance drver wwareness, jncresse traffic gaps, ami cncouruge motorisis @ yleld to
pedestrinns. By channelizing pedestran moyement 1o dustgnuted crossings, the design will sctively
discourape joywalking, therehy reducing pedestripn-vehicle cunflicts and enhincing overall safety
in the vicinity.

Bus bay Template Drawing 07:

A B5-meter-long, 3.5-meter-wide bus buy will be instalied in murkel zones. The bus bay reduces
conflicts by keeping stopped buses off the maln carringeway. Signage and murkings enhance doiver
uwareness and traffic flow.

Curve Treatment Template Drawing 08: To improve safety on sharp curves, additicanl
pavement widening will be mmplemented along with multiple sets of rumble strips, chevron
signage, cllge rumble strip road markings, and W-heam barriers in ritical areas such as nenr theis,
roatlzide ditches, ponds, or other hazards:

The rumble strips od édge line markings will slert motorists to reduce speed, minimizing the misk
of urt-uff crishes in hurardous arcas, The chavron nd curve warning signs will provide clear
giidanive, enhuncing driver awareness, phrticularly at night, reducing night-time crashes. The W-
heamn barpers will mild an extm lnyer of prolection, preventing vehieles [rom veering into
dangerous ropdside obstacles.

Nurrow bridge treatment- Template Drawing 09: Delineation of the namow section at the
bridge will be schieved through advance warning sipns and toad markings to channelize traffic
and wlert motarists to the approaching bridge or culven, No-overnking signs will be placed on
highwiy spproaches to enhance safety near the cross<drninnge structure, Implementing these
measures will improve vigibility, guide vehicles smoothly through the norrow zong, and crewte
safer anvironment for all rond Users, Enhunced conspicuity and traffic channelization will help
drivers clently recognize the bridge’s crofs-gectional clemenls, mainrain safe operating speeds,
wndl reduce the risk of errant vehicle erushes,

Descriptions of other treatments with safcey benefits:

Flashing beasons or solor powered blinkers: Flashing heacons or solar powered blinkers serve as
a supplement to tfuditionnl road signs and wam moterists of impending hazards. At isolated
functions, failure to yield s a leading cause of ti ght-angle nnd other junction crashes and begcons
haye proven to be an effective way 10 draw attention to motorists of the presence of the junction
and improve driver response. This beacon will dlso be paved in accident prone sreas.
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Treatment ui rail erossing: [nstalling countdown signs and speed reducers at mil vrofsings will
sionificantly belp in improving salety. The countdown signs will provide advanced waming 1o
motorists, indicating the time remutining belore thie train's mreival allowing them to slow down and
prepire for Lhe grossing. Speed reducers, such us puriible stips or speed bumps, will encourage
drivers to reduce their speed when approaching the crossing, reducing the rigk of nocidents cnused
by high-speed vehicles.

Instiilling traffic signage and markings in speed transition zones: In ureds with core burilt-up zomis,
a2 40 kb speed Limit can be designnted., with 25 km/h allowed in particulasly sensitive areas, suih
as schoal zones. While the national speed limit is.80) km'h. the tansition between the national
speed Himit snd the réduced limits in buili-up areas will be managed effectively. To comply with
BRI A-prescribed speed limits, tralTie signs will cleacly indicate the speed limit reduction, surting
from 80 kmvh to 60 km/h, [ollowed by a geties of rumble strips and speed limit signs reducing
further from 60 km/h to 50 km/h and finally 40 knv/h ln sensitive areas. This phased spproach o
speed reduction ensures 4 smooth transitlon for drivery, gradunlly decrcasing speeds as they
approach more densely populated or sensitive areas,

Installing directionn] und route conformationil signs for junctions, At key junctions, direationnl
and foute conformutionnl signs will be installed w puide drivers and ensure smooth havigation.
These signs will clearly indicane the direction of trvel, thie nume of thi: roads, and uproming
intersections, belping drivers make informed decisions and navigate complex junctions with ense.
The signs will be strategically placed al key points hefore snd at junctions to provide adequate
information.

Descriptiva of Diabari Roundabout (N501) improvement Treatment (Drawing 10); This
iniprovement works focusses on optimizing vehicle movement througgh the junction. easuring
srfisotier waffic flow ind enhanging snfety for all road users, The roundabout will be redesigned
to Indrease copscity and reduce congestion, with improved line murkings. signage, und road
mirkings to guide vehicles more efficiently. The addition of clear pedestrian crossings, wider
choulders. snd dedicated nos-motorized vehicle lanes will improve safuty for vulnerihle road
users, Trilfic calining measures, such as the implementation of appropriate speed {imits and betier
lighting, will further reduce the risk of accidents.

Deseription of Priority T-junction Improvement Template Drawing 11: Atthe T -junaction,
where the importance of the mingr road s exceptiondlly high, the recommended design includes
chinnelization through a raised median 1o regulale truftic flivw more effecively. The ratsed median
will help munage the movement of vehicles, providing clear separation between opposing lanes
and guiding wilfic more efficiently. Additinually, the wider median will serve as a pedestrian
refue, offoring @ safe spuce for pedestrians (o wail while cronsing the road, especially in high-
trifhe areas. This design will not only improve traffic management but also enhance pedestrian
sufety by redicing the risk of secidents wt the junction

The locations of countermeasures are shown in Appendix-2.
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Key steps to Tollow:
1. Pre-Constructinn and Design Compliance

{a) Design

4]

# |

Coordinstion and Road Safety Audit (RSA) Inputs

Provide required design dmwings of all listed countermeasuires for cach site,
specifications, or data to the Consultant for review arid Road Safety Audit (RSA)
While developing the shte-specific drawing, the bidder should incorporate.the
safety fentures outlined in the site-specific counermsasure [ist and
countermeasure drawing, and adhere 10 the detiled descriptions provided for
each intervention in the Descriptions of Drawing' Section, This ensures the
cotreet trnslation of lemplote drawings into site-specific drawings, minimizing
the need for further revisions and ensuring the design meets the haseline guality
for design nudit/review.

Incorporate and lmplement any design revisions or recommndations issued by
the Cansulient or Project implempntatlorn umt (PILN) prior to commencement of
civil works,

Colluborate with the Cansultant lo sddress identificd safety 1sites. ensuring all
recommended adiustments ane reflected in final construction documenis.

(1) Mobilization and Planning

2

Develop and submit o detailed Work Program, organizational structure, and
resource plan (equipment, lnbor, materials) for review and approval by the
Consultant.

Befure construction, prepure Work Zone Safety Plan, Traffic Management
Plun, Labor Management Plan, and method statements detailing construction
methodology, quality assurmnce procedures, and propesed sourees of materiaks.
Set oul initial survey paints of provide support to the Consultant in establishing
contmolreference points for congtruction uctivities,

Ensure worksite safety und maintain existing roads and 1o ensure safie and
continuous traffic flow thrpughout the construction period

2. Conitruction and Implemeniation

(¢) Execut

=

|

jon of Civil Works

Carry out all construction activities sirictly in uecordance with the approved
drawings, specificutions, and contract documents.

Maintsin quality control procedures (us per the Contractor’s Quuhity Management
Plan) und reetify non-compliant work ns directed by the Consuitant
Submit Requests for Inspection (RFT) ol appropriate stifges to confirm

sutisfactory completion of work segments before procecding.

(d) Muster:

L

=

(e} Enviro

ul Testing and Compliance

Source and test constroction materials in sceordance with contrset requirements
atd upplicable standards. .

Faellitate on-site und off-site testing (field and Inboratory) and provide test resulls
to the Consultant for verification.

Promypily address uny non-conformities or defects reparted by the Consultant,
1king corrective Meakures 45 necessary.

amental, Social, Health, and Safety (ESHS) Compliance

136
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. Tiiplement all pedsures prescribed in the project’s Environmentul und Soclal
Manngement Plany (ESMP), Lubor Management Plan, Gender and Disatnlity
Action Plan, and ather relevant ESHS dpcumentation.

o Fnsure worker health nnd safety through appropriate personal protective
cquipment (PI'E), site safety protocols, and adherence o approved Traflic
Mauanagement Plans,

»  Muainain a grievance redress mechanism (GRM) at the site level und coordinge
with the Consultant and PIU 1o address snd resolve any B&S issues or incidenis
prompily.

«  Notify 1he Consultant and PIL immediately of any accidents, Incidents, or
allegations of Gender-Based Violence (GBY), Sexusl Exploitation or Abuse
(SEA), or Sexunl Hurnssnient (SH)

(1} Progress Monitoring and Reporting

- Muaintain daily site logs (equipment, labor, materinls, and retivities) and submit
rezular progress updates Lo the Consullant

~  Assiit in periodic inspections by the Consultant or P11, enauring timely resolution
of ohserved defiviencies.

.+ Propare and submit monthly progress reports, including ES1S compliance status,

schedule updates, and any enticipated delays or cost varintions.

3, Variations and Contractual Obligsiions
(¢} Varintions and Clsims
- Prompily subimit variation requests or netifications to the Comsultant swhen design
chanees, unforeseen site conditions, ar other factors necessitate medifications Lo
the works.
Provide all supperting documentation md cost implications for the Consultant and
P teview and approval,
. Adhere to the contrect’s dispute resolution procedures in coordination with the
Consultwitand PIU if any contratiunl dikputes arise,
() Complinnce with lnstructions and Approvals
- Obtait explicit approval from PIU (throush the Consultant) for any
subeantrneting of works, proposed extengions of time, or significant changes in
key persannel.
o Seek the Consultant’s ipproval for any design adjustments or materisl
sutbstitutions hefore implementution.

4. Post-Construction, Handover, and Defect Liability
(5) Completion and Handover
5 Upon completion of the wurks (or sections thereo!), request an inspeetion and
Taking Over Certificate from the Consultant,
Reclify any outstanding defiots identified during the inspection to ensure [inmal
accepiance.
_ Submil As-Built Drawings reflecting all revisions made during construction,
certified seeurite by the Contractor, for the Consultant’s approvil
(e} Defect Linhility Period
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o Carry aut all necessary remedial works during the Defict Liability Period as
specified in the contrut. _

- Cocidingte with the Consultant to address any issues that atise post-canmpletion,
inchuding environmental and social mitigation measures that require ongoing
atlention.

(d) Support tv Before-and-Afier Evaluntion

- Sufety criterin cover traffic calming, pedestrian fuvilities, motorcycle tanes,
intersection improvements, and roadsile safety features Performiunce metries,
inclutling speed reduction, erash reduction mies, nod Lehavioural obsirvations
(pedestrian & drivers) compliance, will nssess effectivensas through o before-after
ovaluation. Provide data ar facilitate access for any before-and-after studies
{e.g., erash datn, video observations) To evaluats the affectiveness of implemented
rod safely comntermeasures. _

- Assiet the Consultant in identilying and resolving any post-implementation issues
10 improve gafely and performunce on the completed sections.

5. Genernl Responsibilities
(z) Linison and Communication
5 Muintain effective communication channels with PIU, the Consultant, locol
authorities, and stakeholders,
5 Purticipote in regular site meetings, progress reviews, and audits #s requested by
the Consultunt or PILL
(b) Documentation and Record-Keeping
5 Keep comprehensive and up-to-dute records of all consrruction nctivities, testing,
insipections, and instruetions teceived. _
~  Ensure that all documentation (ddily logs, test certificates: ESHB compliance
records, ete.) is properly archived and availuble for review by the Consultant and
PIL.
(¢) Complinnece with Laws and Regulativns
. Comply with all relovant Bangladeshi laws, regulations, and stundards (including
lubor laws, eavironmentel regulations, and oad safety standards).
- TFollow the Werld Bank’s gnidelines and procurement regulations ax upplicable
under the fumncing agreement.
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Specification

A Giotioral Specification (T echnical Specifications) June 2016 of Rouds and Highwiys
£ or jtems which are not eovered bo above specification will be-govierned by
|, General Speclfication {Technicel Specificutions) Jesuary 2023 (2nd druft) of Roads and Highways
2 EWD Schedules
3. LGED Schedules
4. EINCC Schedules
€ Spogial fiems nn dieserilied m BOO

Road Safcly Works Meanual (KL

Read Safery Engireenng Toolklt (RHD)

Bond Hifiety Audit Minual (RID) 2002

Traffit Sign Munuok Valume] & 2

ESMFE { Environment & Soctul Munagement Framework)

[0 1= 10 [
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Environmental and Social (ES) requirements
Eavironments! and Socinl (ES) requirements

Clause 4.1: Conteactor General Obligations

In preparing the specification for ES refuirements, ilie WB ESF, ESMF. ESA. ESMP, EHS guidelines,
GILE and releyant nationil laws huve been consultted and followed. The ES requirements have'been
prepared in a manner thist G pot condlict with the relevant Genernl Canditiops of Contract and Particular
Conditions of Contract, Conteactor nesd 10 Tallow the gbovemmidelines and documents for Green and
Clitmute Besilient Development (GCRD),

The following are the sdditional requirements to the relevant Conditions of Contrct:
Clause 4.6: Co-aperation

The subproject implementation mcludes direet involvement of RAD, BETA, DGFH and BF under the
wmbrelln of PILL Contractor's eonpertion along with other celevant ngencies are required i ES
assessment in subproject implementation. Contractor 1o provide negessany support 1o conduict these ES
asscssments during different phasos of project implementution consdering Green and Climute Resifient
Development (GCRDY.

Clagce 4,8 Hoatth and Safery Qiligationy.

The Contrsetor shall submit e the Enginesr for Review a health and salfety munual which fiitg bean
q:m‘ﬂ]uull} nrepired for the Works, the Site and other plsces (if any) where the Controctin untdnds 16
ecute e Wotks The health and safesy manual shall set-out following health and safety requirements:

OHE Requirements
Managing Physical Hazards on Construction Sites: [he Hierarchy of Control Methnds:

& Elimination/ Sebstivution: Not practiced during congruction unless applied in design
plise

b. Bngincering controls: Sesond most effgctive means of protecting amployvees from hueards
howevet, litited due to costs, resources and time constraints,

¢, Adininistrative and work practice controls: Most effective include must of thi control
mEaes

d, PPE: - lust résort; it 1s least elective,

Excavations and Veenching: Safeguards and Cantrol Mebsuros:

i Txcuvared materints: Fxcavated muterialsiequipment that could pose & husard by falling

ot rolling into excavations should be kept at keast | meter from the edge

Dvisi: Duist should be kept m a minimum by spraying water or other means

Plisiy dafety into the job by considermy Traffic, soil, water table.

d Trenches of 1.2 st more meter deep need o sufe means of cgress/ (e Inddier, stainviy,
raimpE)

e Conduet daily Inspoctions for possible cave-ms.

L -

.‘- .E:-IIII
LTI II] =
"
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Heavy Equipment: (Heavy Equipment includes but is not limited to: Backhoes, Bulldozers,
Rl Graders: Exeavators, Serapers Loaders, Dump Trucks, Farth Movers, Trucks 2 Tons
OV Gl Grodier| )

a  Operatoes shuld have! Heende, rninini, qualifications: certifications and medical fitmexe
b Safeguard and Contrdl Measures
1. Heavy Equipment shduld be equipped with: buck-up alarm, hom and seat belt,
i Al Motorized Heavy Equipment should sequire Rollover Protestive Struchires
(ROPS) with sent restraints.
il Inspections Before use
iv. “Traffic Management Plan (TMPE TMP shonld be developed lor projects site Lo
ensure safe interactions between work activilics, equipment, people ond
cny ironmer.

Muterinl Handling: Sufeguurd and Control Measures for Loading and Unloading Hazards,

{a) Useof .nlmdimnlcul |ifiiig equipment e, Cranes, Forkhifts and alings.

fb) Sule Wok zone during loading! unloading, inspection.
Mot Work - Welding, Brazing and Cutting: Sefeguurd and Control Mepsures Inelude but
il Hienieed o

. Vire prevention: Remove all combustible materials from the arca
b, Fire protection; Establish fre watch . mstall Fire extingusher

o. PPE
i, Skin protection: fire reshitait apron/ jneket and gloves, lemher safery bouta;
weliding hetmet
i Fye protection: Welding helmet with UV protocted shades and fhce shiglds for
grinding

i Respiratory proteetion; Use filies respirators in ventiinisd areas and suppl il wir
respirators (SARs) in confined spaces

Kleciricil Safety Safeguard and Control Measurey include but not limited to,

a4 Insalstion - nsulute electrical conductors with glass, Tubber or plastio

b Electrical protective devives ~ interrupld littent flow when it exceeds conducior
capicity likes fses, alroult breakers & ground filult cirewit interiplers (GFCTs)

c. Only competent perwons who are trined und qualitied lo wirk an electricn]
equipment

d. PPE for elestrical work includess Hard hat, Safety glasses, Long sleove collon shirt
and long non-melting pants

Safuty mensares associated with the handling snd use of bitumen;

i, Muost signifieant Buzard in the use of bituminous hinders is expoaure to elevied
fem perature which is often handled atemperatures above 130-C.

b, Plant, equipment and processes shoold be planned to minimize the likelihood of
persoral contact with hot bitumen.

¢ Always carry oul bitumen operutions at low lemperatmre
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d.  Good personal hygiene in respeet of hands and fnner clothing must be
miainimmed.

&  TDE like face shield, suitsble eve protestion (zoggles), hand protecting Heak-
tesistnt/chenical resistant gloves to be used. For foot protectinn bost-registant
heavy duty safety boots t be used, under no circumstinces light shoes o stbdnls
1t be worn.

{  Emersency response planning - bitumen hums: .

L Burns o the skt or eves should be caoled immediately by dmenching the
Isursved anea of e body under eléin gold, prefembly unning water

i Emetgency witer showers with o minimum Oow af 73 liters n mnyte af
1 bar shoull be defiversd fir o minlinum of 15 miinutes. Eve tath
facilities shoultd be avalinhle in clode proximity 10 the working su.

i, Firt-ald workers must be spe<ifivally trained fur this bitumen hecident
FTpOSE

lv.  An adeguate gumber of approved itumen burns first aid kits shauld be
prowided

. Dispewal of bituminouswaste: Waste derived from bituminous biner
applivationa to be disposed of at approved waste dispasal sites, Bituminous
binder waste incldes apills; scrapings, flnshing residoe, contaminuted prodist
atid bilwminous minlures.

., Precuutions during heating of Bituman

i Do not lesve the taler unattended when burners are on;

i, Discharge product from the maker only wheh the hurmers have heen
tarned off;

i, Do notstand diceetly belind burmers when Tigiiting ar seljusting:
v, Do not smoke o use cell phones during the hieuting opetation.
i. ‘Transportaticn of hot h]t_urrqm: .
L Tankems must not be offlnaded during henting;
i, Cruring toading no spures of ighition should be allowed in the vicinity of
the recorving ik
i, Earthing the vehiele 1o elimnale the accumiflation of electrostatic charge
i nicessary during the loading or offloading of cutback bitumen.
fv. At ledst 10% space should be left after loading to allow for X pransion

resulting from any sulbsequent hieating.
Clanse 4. 18: Prowesion of Environnent
Frp protection ol enviranmenl, the contracior would take approprinte mitlgation measures to control air,
waitet, nolse pollution &s per the national Acts/Rules/Smndurds. In case of non-avallability of such
stunidnrds, the GHP is 1o be followed.
Clayse 4.21: Secarity of the site

Comtracton woulil ke appropriale mensores for the segurity of the sites from all possible risks {hut may
arise furm wny enviropmental/climatic, opersticnal health and safety or speletal threats! hnzands.

Clunse 4.23( Ci: Archueoligical und Geological Findings
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Ftir profection o archacelogical und geological respurces, cautmiton winld take nppropriste measures fof
preservation of its both tangible and intangible values.

¢Clasge 6.2: Rute of Wages and Conditions of Labour
The Contritor shall:
I Provide written agreement of contract 1o workers amd payment wlip
i Ensube discrimination oo employment and payment of wiges are Avoided
il Pay wages ns per current Lahor Law and Guyemment regulation
iv, Keep records of hours worked, remuneeation and deductions {including overtimel, collective
bargninimg agreemetily;

v Becord incidents and comespunding Roul Ciuse Analysis (losttime incidents, medical treatment
cames), first aid cases, high potential near missey, and remodind and proventive pctivitios required
(for example, revised job safety analysis, new or different equipment, skills training, wid so
forthy

o], Fatublish o CGIRM to roise workar grievances

fn the eonnection of the above, refer to Particular Conditinny af Contract (SECTION TX) (Sub
Clanse 4.24, 4.25, 6,1, 6,2 (6.21-6.27), 6.5-6.9.

Clause 6.5: Working Hour
Contrastar (o follove the Bangludesh Labour Act 2006 (Amendments 2013, 2018, 2023) wiiid relevan

Lahene Rules. Maginium working hoors mnoa day and & week which ane restricted 1o 8 howrs and 48 hotirs
redpectively

Clauso 6.28: Training of Contractor’s Persannul and Code of Conduct (CoC)

A per ESMP autfined in the ESA the contractor t wemnge tinining for Uve werkets ot the following
THELES:

SEA/SH (Sexunl Exploitation and Abuse/ Sexuil Harassment VOBV awireness and sengitization
Health aiid hygeene

Awarepess training ubout the communicable diseases like STDs; HIVIAIDS etc

Trining on respuree effleieney

OHS and Weste managument

L abour management procedures

Cantrietor will alse indicute the duration, fequency and timing of these tramning.

Continctors will fioad t9 msintain labour relations with tocal commumitics through 1 code of condict
{CoCY. The CoC commits all persons engagad by the contraclor, including sub-contragtors and
supplicts, to seceptable standards f behaviour. The CoC must include sancticns for nep-compliance,
incliding non-campliance with specific policies relited wr gender-huped violence, sexunl exploitation
inil sexia] harassment (e.g. termination), The CoC should be written in plain languoge and signed by
cach worker indieate that they have:
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- teeeived n copy of the Col as part of thelr CONTREL,

- had the Cot” explained 1o them as pat of induction process;

< weknowledged that adlisrencs to this Col ks n mundulory condition ol ernployimént;

- undersinot thit violations of the CoC can result in serivus consequenices, up to and inclding
dismissal, or refermal o legal nuthbrities.

A copy of the CoC hall be displayed in & locstion essily nocessible to the commumity and project
aflected people. 1t shall be provided in English and Bangla.

lu gddition 1o the sub-clauses of the Conditions of Contract montioned above contructor will also
comgly with following requiremueni:

Manpgement ard Safety of Hazardowus Materinls

Contractor will avaid ar minimize community exposure to hazirdous materinls and substonces that may
be released by the sub-project netivitics, ptojece-related truffic and road safety isks, diseases and hazard
dug o uge of vibeiory equipment, construction debrik handling anil disposal ete, Contretor wil] ensure
eifective meastres in place 10 address emergoncy evetis, Ensure that safegaarding of personmel and
piroperty is sartied out in g monner that avoids or minimizes risks to the project affected communitics,

Resnurce Efficiency and Pollution Prevention and Manugement

Far Kesouree Efficiency, the contractor will identify feasible measures for efficiont use of fesources
threugh:

»  lnemy: Optimum energy use by introdicing ¢nergy efliciont machinery and working prociesses

e Water usnge and mansgement w iminintze water usape during consbrdétion, conservation medsures:
to affset toul constroction water demand and maintoin bulance for demand of water osonrces

s Use of raw materials by exploring use of foonl miterinls, recyoled spgregates. use of innavhtive
technology %o #s 0 mminimize project’s foot prints on finite naruml relources.

Pollution prevention and managemunt

Contred of Air Pollution:
Air poillution will ocour due 10 siee preplration, earth (illing. subgrade & 15G preparation, stack yards and
lnbour shed constructinn, erading and movement of vehicles and the mitigation measures are
« Ensure that all vehicles and miscliinis comply with wolnical and environmental safety regilitions
« Schedule the oparatlon times for vehicles, machines working m the construction nrea o reduce air
emissions
o Regulur watoring and sprinkling for dust suppression are 1o ho done praperly.
« Stoekpiles of dusty materials will be covered by polythens ar narpraulin
o Specd of vehiclis o site and npprosch road will be listited 1 15.20 km/hr

Control of water pollution:
Surface and grolndwater can be contaminnted by sewnge & wastewater from Inbour camp, dumping of
moist soll for profong period nrid effluent disposal and the mitigation measures are sugsesied helow:

o Labiur camp shonld bie constructed al i safer distance from the waterbody with septie mnks and

soak wills;

« Armngenent of mobile toilers may be set af work sites

+ Waste dispounl is prohibited 1o watorhodies, reuse/recycle.

» Fuel, oil and uged oil stormge ireas shall be contained in concrete floar




Segtign VI - Works' Reqgu [t Le 145

o lixeaviited soil will ot be kept for pralonged period to ayend leaching

» |teated elfftuent will be dischurged after nchieying nomms prescribed by the DOE; Drain outler should
b regularly cleined

« Proper ttorige arva will be proposed with fining to avoid ledlage

« Periodic inspection of the leachale collectnn sysiems

o Provisidn af primary treatment of storm water shall he arranged

Cantral of Sall Pallution: _

Project site soil ind sediment can be pollated due to dispesal of salid and Houid waste af diversified
clmsirpetion works, opertion of heavy cquipment, oil spillage af comstruction vehicles, bitumen
discharpe ete. Mitgation Measures: '

o Cinistruction vehiclos will remain on compacted zravel rosds

« Fugl, lubsicating ail, and used oil storage ancas Wil be in the destanaied ares,

« Conthietor shall ensure duily coliection and disposal of cunstruction wiste, debris, oil, fuel
spillape, wsed oil ete.

» Covetitig the road shoulders and stopes by the first growing turf;

Cenitral of Neise Pollution:
Noise pallution may occur begause of: Operation of vehicles anid equipment durni the site preparstion,
bipiminnas work, earth work, stuck yards and lnbour shed construction, transpertition of constraction
mterinls, Operation of hatching plant b.e., conerele, wsphialt and mitigation meassres are suggested belim:
» Construction activities i duy fime and minimize night tme working.
« Regulute the specd for trffic in and around the project ireis,
« Regulnly, carry oot mamlenance =il rowitine inspections on vehieles and construction machineres
to emsyre the technical stupdirds,
« Ensure the coastruction equipment are with proper silencer wnd muffler, padding/noise isolatar
and select the lonst nisy machine.
o The perspune] mvolved in high naise generating netivities shall be provided with peersnal
protective devices like tar plug.

Management of Hazardous und non-hazsrdoud waste

Vhie Project will generate both solid mon-hozardous snd hozardows wastes throughout the coastruction
phase_ The anticipoted non-hiznrdous waste fypes include excavatzd muterinl, hroken pperegates,
Munivipal Solid Waste; conarete from broken piles, wastewater cle While hazrdons wiste may includé
e 6l empty droms o replaced parts of the construgtion machinery, used battery, roud marking paint
e, Mitigition Measures ace given below: '
o The hazsrdous wastefe-waste to be collected in steel drums and stored in o segrejated roofed
ares and peripdically disposed at npproved waste disposal facilitutes.
s The camp site shall have compest pits for treating organic wiste snd sepatule biny fat colleating
the inorganic waste, which shall be disposed al neacest disposinl sites,

Riodiversity Conservation and Sustuinable Management of Living Natural Resonrces
Negative Impaets on Eco-systiemn and Biodiversity [ Aquatie & Terrestrinl Eoology) may cocar becowse af
spitlige or disposnl of solid & Iiuﬁd wistes fritn onsite development activities and vehiches & equipment
will disturb thie hubitag of fishes, Mitigation Measures:
o Activitics near ratural habitot should bie avoided.
o N wiiste should be dumped in witter badies without proper ireiment, Wastewnter [rom camps
S construction siley should fot be disposed off inthe waterbadics
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o No Stirage of rw material, diesel, paint efc near waterbodies
» No tree cutting cven ifany tree is to be cut, then plantation should be undertaken in minimum
riitio df [:3. N

Traffic Minngemonis
Matorials:carrying vehicles and construction veliicles (Excavator; pay loader, yrader, dump-truck eic.)
muy damage envitonment in the construction urea and may be o disturbimee o nearby population.
Without proper malfic management sceidents may also oéeur. Corsequence Mitigation Mensures e
suggesied bolow:

» Defensive driving fraining of drivers and proper maintenasice of vehicles.

« stahlishing diversion roads during the sonstruction;

» Place traffic sign/sautionary sign to avald undie traffic dlnpestion

« At night, the passage shall be delineated with litene suitable light sourde.

» For regulation of waific, the flagmen shall be equipped with red and green Mags ind illuminiting

vest 5t night especially near at intersection.
= Development and implementation oftralfic management plan.

Road Safety

The Contractor shall take all necedsury safefy measures 10 avoid (he ocenrrence of incidents ond
injuries to smy third party, associated with the use of, il any, Contractor's Equipment on public
ronds or other public infrastructure.

The Contractor shall monitor road safety incidents and vecidents to identify negative safely
tswuis and establish and implement necessary measures w resolve them,

To comply with the ES requirements the contractor shall submit along the bid number of
Manogement Strutegies and Implemeatation Flans (MSIPs) which may include the follewing but not
timited to:

Air, witer and noise pollulion prevention plan and resource effiviency measures

Traffic Manngemant Plin '

(S Plan for Workers

Emurgency Response Plan

Grievanee Redress Mochanium (GRM)

Conteactor will nlso submit with the bid a monitoring plan for manitoring of ES parameters mentioned:
above which should include bus not limited 1o the following:

Ambient Alr Quality
Nois
Water Quality
Soil pollution:
SEASH and Discrimination
s Wagte disposal
Payment for ES Requirements
Al the ES requiteiment related cost is included I the BOQ and paymant will be made based on the
progress of the sctivities menitioned above.
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Contractor’s Representative and Key Personnel
81| Designation/FPosition Relevant Minimum Years of
No Academic Expericnce/Relevant Work
o Qualifications | Experienee

1. | Project Manager-01 | B.Sc. Engg. in Civil | Totl Work Expirienice: 12 years (for
No.  (Shall  be M.Se. qualified) or 15 years (for B.sc.
Highway Engineer, qualified).
nominated [rom Lead 10 (Ten) vemrs' FExperience in mad
Pantoet, in cose of JV) copstruction.  contracts . with FIDIC

Conditions;  Experience i similar
capacity for @ least two similar projeets.
Must be eapable 10 commitmicite
prapezly in English or Bangls language.

2. | Deputy Project | B.5c. Engg in Civil | Towl Work Expenenice: 10 yeams. 07
Manager-0Z No. (Seven) years' experignce in Rood
(Shall bie Flighway comstruction  confraet;  Experignce in
Engineer) similur capacity for 2l least one similer

project.

T | Highway/Pavement | B.Sc, Enge. in Clvil | Towal Work Expenence: 12 years. 07
Engineer - 02 No, ' (Seven) years in road construstion

| contmet; Shall have experience in
pavemen! surface improvement for rond
snfety.

4. | Trathie B.Sc. Fngg. in Civil Total Work Experience: 12 years. 07
Engmeer/Safety (Seven) vears' experiemce in road
Engineer-(2 No, construction  comtracts  in safity

mAnagenent.

5 | Planning Engincer - | B.Se, Engg. in Clvil | Total Wark Experienve: 12 years. U7

01 N

(Seven) years experience in planning &
programming. Must have expertise on
MS Project/Primavera or similar kind of
software.

iy

CQuality
Assurance/Quality
Control Muterial
lingineer 02 No.

B.Sc. Engg. in Civil

Towl Work. Experience: 12 yedrs. a7
(Seven) years' experience in Qualiry
Assurance Quality of Road construction
cantracts und shall have

experience in pavement inaterials, Must
hisve ex of Asphall Pavement
mix design by following both Marshall
and Superpave mix design provedure,
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"SI | Designution/Position Relevant Minimum Years of
No Acndemic Expericnce/Relevant Work
Qualificntions Experience
7 | MlantEquipment B.Se. Engg. in Totl Work Experience: 12 vears, 07
Engineer-02 No CivilMechanical | (Seven) yearn' experionce & &
PlanyEquipment  Engineer  in mwad
. constauction and road salety contracts.
% | Quantity Surveyor - | B.S¢ Enge. in Civil | Total Work Expericnee: 12 years. (07
{2 No. (Seven) vears' experience 8 4 Quantity
Enginezr in Road copstruction contriel
9 | Environmental D.Sc.Eneg in Civill | Total Work Experience: 08 yeurs, 05
Monitoring Officer - | Environmental (Five) years experience in ESMP/EMP
01 No. Science preparation/ implementation ol Civil
works contracts.
10 | Occupational Mealth [ B.Sc.  FEngg  in | Total Work Experience: 08 year. (35
and Safety (OHSX0) | Civil/Environmental | (Five) yedrs' experience in preparing and
No. Science executing healih ind safety pluns in Civil
works contrels,

|1 | Social Development | Bachelot Degree in | Toinl Work Expericnies 08 yews. U5

aned Stakeholder | Social Scienee ar | (Five) years' experience in mesettlertient
| Engagement  Expert | equivident ard social mpact manngement ncluding
01 Ne. monitoring  and Tesponding to Tisks
related 1o 1abor mnlux and GBY, as well
as experience with Orievance Redress
Mechanisms (GRM).
17 | Gender and SEA/SH | Bachelor Degres in | Total Wark Experience: 08 years. 03
Speciulist-01 No. Soeial {Five) years' expérience us & Gender ot
Sclence/Gender SEA/SH  Specialist m construction
Studicy or | projects.
L squivalent _
13 | Highway Supervisor - | Diploma in  Civil | Towl Work Experience: 10 yews. 07
08 MNos. Engge. (Seven) vears' experience as a Highway
Supervizar in road consttuction.

14 | Sutveyor-08 Nos. Diploma in Civil | Total Work Experience: 10 years. 05
Engg /Certified (Five) years' experience in survey of rowml
from Survey | construction/ topographic survey/ CAD
Institution apérntion cte,

15 | Elcctricul Engineer - | B.S¢. Engz.  in | Total Work Expetience: O years,

01 No Electrical 03 (Three) vears’ experience m solar and

sustainable eneroy,




Technician-04-Nos,

Enu.
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81 | Designation/Position Relevant Minimum Years of
No Acndemic Experience/Relevant Work
Qualifications Expericnce
|6 | Junivr QA/QC | BiS¢, Engg. in Civil | Total Work Experience: (5 years. 03
Fnginees01 No. ' (THeee) vears'  expericnce in toad
congtruction.
17 | Jumior Engineer | B.Sc Engg. in Civil | Towl Work Experience: 05 years. 03
(Highway)-02 Nos. (Thres) vears' experionce in road
canstruction works,
18 | Laboratory Diploma it Civil| Total Wotk Esperience: 10 years, 07

(Seven) yeury experience as i Laboralory
Technician in Rond construction works,
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Drawings

Drawing files are attached as Appendix-3
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Supplementary Information

ES Screening report is attached as Appendix-4
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PART 3 — Conditions of Contract and
Contract Forms
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Section VIII - General Conditions (GC)

Red Boul:
© FIDIC 2017 - 2022, All rights reserved.

The Conditions of Contract are the “General Conditians™ which form part of the “Cenditions of
Cotitraet for Construction for Building and Enginesring Works Designed by the Emplover ("Red
Haak™ Secund cdition 2017, reprinted 2022 with amendments”™ publshed by the Federstion
Internationale Des Ingeniours = Conseils (FIDIC) and the following “Particular Conditions"
which comprise of the World Bank’s COPA and the amendments snd addirions to such General

Conditions

As origingl copy of the above FIDIC publication i.e., “Conditions of Contraet for Building and
Enggincering Works Designed by the Employer” must be abtained from FIDIC.

Internationsl Federation of Consulting Engineers (FIDIC)

FIDIC Beokshop — Box- 311 — CH—=1215 Genesa 15 Switezrland

Fraee: <41 22 79949 054

l'clephone: +41 22799 49.4)

Eomuil: fidic@fidic.org

wow fidie, org

FIOIC code; ISBN1S ; 978-2-§8432-084-9
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Section IX - Particular Conditions

The following Particular Conditions sholl sypplement the General Conditions. Whenever there is
4 contlict, the provisians herein shall prevail over those in the General Conditions,
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Conditions
Part A — Contract Data
Cooditivns Sub-Clause | Dadn
Where the Contract allows | 1120 N/A,
for Coest Plus Profiy,
percentage profit o be
added to the Cost
Employer's firie dnd | 1131 | Project Director
address Bangladesh Rond Sufety Project
Roads and Highwayy Departrient
' Room No, 211, Level-2, Block-A
Sarak Bhaban, Teigaon, (haks-1208
| E-mail pd bespiiiamail. com
- B - Website. www.rhid gov bd
Enginess's nome and | 11358 “supervision consullant —will be mentioned latzr-
idress
Bank's nime ARED The World Bank
Roprower's name 11eq 0 F‘mph. s Republic of Bangludssh |
Time for Completion | |.1.84 730 days
3 — 3 - |
. Defects Notificution Penod 1 1.27 | 365 diys. (one year) '
Sections 1.1.73 N
| Hlectronic ransmission CV3dadind | Asper GCC
SysLemm | o o
Address of Emploverfor | 1.3(d) ' Project Director, BRSP ‘
comnmications. | Room Mo, 211, Levelk2, Block-A
Sarak Bhaban, Tejgson, Dhids- 1 208
| | E-munili pd brep@iomail com
" Adilress of Enginter for 1.3(d) 4o be given at the time of contragt> |
commuticalions: e — — |
‘Address of Contracior for  1.3(d) | <10 he given at-the ime of contract>
communications: B
‘ Governing Law 1.4 | Law of Bangladesh o B
Ruiling languuge 14  Engduh
Langunge for 14 | English
communications !
Trime for the Panies o sign | 16 & days afier reesipt of the Letier of Aceeptince
| a Confract Agreemeit |

%
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Conditions Sub-Clause | Diata
Number of so0ional paper | 1.8 T'wo
eopies of Contractor’s
Docusients . | o 1
Total lability of the 1.15 | 100% af taral canfract price.
Conraclor to the Employer
under or i conneetion with
the Contracl o
Site 1.1 74 Rangladish National and Regional Highowinys |
| /N301, R465, and RI80) and adjacent areas. Sife
list i provided in Section-VII
|
"Tiing for access 0 the Sie | 2.1 The rijght of access to ind possession of all parts of
the "Site" under N50J, R4AS, ared R480 will be
given 1o contractors as per appraved work plan
: affer sigring the confract. |
Eraineer’s Duties and 32 Wrilten consent of the Employer is réquired for
Autharity iy viriation. -
| Cyber seeurity- Contractor’s 4 | NA '
| obligations o
Performunce Security. 4.2 The Performance Security will be In the Torm of s |
Bank sarantes in the nmount(s) of 10% (ten
percent) of the Aceepted Contract Amount and in
the same currency {ies) of the Accepted Cantruct |
Amonant.
Ew ironmental and Socll 42 NIA
(ES) Pet formance Security . o
| Poriod for notificition of 7.2 (W) 28 Diavs
| errors i the items of
reference ! 1
Period of payment far 419 'The Cantractor shall be rcspn-rulblc for the
temporary utilities provision of Hll power, water und other
| services/utilities he may require tll the issue of the
Taking-Over Certificute.
I - -
Numbes of additional paper | 4.20 Two
_cupits of progress repirs. = 1|
Cyher security | 40 [ Nid
Cyhaer security-immedisate 420 Nid
repurting -
Muximum aliowable 5.1{a) 25%
accurnulaged value of work

_subcontracted (s &
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Conditions Sub-Clause | Datn
pereentaue of the Accepted
Contract Amotint) , -
Purts of the Warks for 5.1(b) None
which subcontraciing is not
‘,-_m ited
Normul working hours f.3 Normal working hour 8am to Gpm
6 days in a week, except Friday and government
hotiduys. —
Number of additiona] papet | 8.3 Two
| copics of program - !
IDelay damnges pavable for | 8.8 0.01% of Total Contract Vil v
- caeh duy of delay o .
" Muximum smount of delay | 8.8 1 0% of the Accepted Contract Amouit,
dumages | —
Method of measutement | 122 Asper GCC and pther clauses _‘
Perceninge prafit 123 NfA =
‘ Cyber security- Variation 13.3.1(n) NFA _|
Percentage Tate (o be upplied | 13.4 (bMiD) | NA
to Provisional Sums for
 overhead charges and profit
Tueal advance payment 14.2 104 Percentage of the Aceepted Contract Amount
piiyable in the currencies and proportions i which
the Aceepted Contraet Amouni is payable
Repasyment of Advanee 14.23 (8) minimum amount of certified interim
payment payments to commence repayment of the Advance
Pavinent. us a pereentage of the Accepted Contract
Amount pavible inthat currency 0%
(b) pereentage deductions for the repayment of the
Advunee Payment 300
Period of payment 143 Period of puyment is T'wo months.
| ) Employer may wllow to submil earlier.
Number of addidonnl paper | 14.5(b) Two :
copies of Statements
Percentage of retention 143011} 5%
Limir of Retention Money 143(im} 5%
fas n percentage of Accepled
Contract Amount) |-
Plunt and Materials. A4.5(hitiy | Nuot Applicable N
BEEIQY Not Applicable
Minimum Amount of 14.6.2 5% of the Accepted Contriet Amount
[nterim Payment
Centifientes
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Conditions. Sub-Clause | Duta
“wher security- withholding | 14.62 N/
PRYTNETES
Period of payment of 14.7(4) 28 days
Advance Payment 1o the
| Conlractor . I8
| Period [or the Employerio | 14.75(1) 6 days
make intorim phyments Lo
the Contrucior under Sub-
Clapse 14.6 (interim
Payment) _
Periad for the Emploverto | 14.7b(il) il duys
mitke migrim payments 1o
the Contracior under Sub-
Closse 14.13 (Final
Payment) .
Period for the Emploverto 14.70c) 60 duys
ﬂc final payment to tHe
Contzaclor
financing charges for 14.8 | 1%
deloyed payment -
| Numher of additional paper | 14.11.1{b) | Six
copes of deaft Finl
| Statestient |
“Furces of nuure, the Hsks of | 17.2(d) Fire
which are allocsted to the Rain
Contrictor I'lood
. B Deamuge of utility liney
Permitted deductible limits | 191 insurance required for the Works: The contracior
will ingure for werdes for 100% contract volue,
ingurunee required for Goods: N/A
msurance required for liability for breach of
professionel duiy: Yes
insursnce required agninst liskility lor filness for
purpose (if any 15 required); N/A
insurunce required for infury 1o persons. ind
l dmminge 1o property:  Yes.
insurance requited for injury 1o employees: Yes.
Additional smount to be 1.2 1(h) e
insured (as n percentuge of
the replacement-value, iT
less ot mure than 15%)
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the insurance cover for the
Works

Cuonditions Sub-Clause
1.ist of riskz ansing from 192 1(iv)
Exceptionnl Events which

sholl not be exgluded from

Dintn
TR T L e S e

a hesyy tomin), oo rurdaton, spclsne
(widaizlisn rrallor saribes ahes] ale

| Exten! of instrance required | 19,22 NIA
for Goods
Amount of insurance NFA
reiguined for Goods !
wmount of ingurunce 19.2.3(n) INIA
vequired for linbility for
breach of professional duty |
Insurance required against | 19.23(b) | No
lishility for fitness for
_purpase S— . =
Perind of inturance required | 19.2.3 NiA

for linbility for breach of
professional duty

Amoymt of inmurunce 1924 For Injury to Person: Full Coverage.

required for injury (o For Property: Full Coverage for replacement of the

persons and dumage to proparty.

property |

Other insuratices required As per luw

by Luws and by local |
| practice (give details) ) . | |

Time Tor appointment of 21.1 42 days after signature by bath parties of the |
DAAR meriber (5) | Contract Agreement |
| The DAAB shall be 21.1 One sole Member |

comprised of —

List of proposed members
of DAAB

Proposed by Hinployer!

011, President, Institution of Engineers, Dangladesh

Proposed by Contractor {Attach CVe to the

Cantracs]

ot ==

Tablé: Summary of Sections (if any) : Not Applicable
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Part B - Special Provisions

Sub-Clause 1.1.49 The Sub-Clause is replaced with:

Laws “Laws” means all nationul (or state) legislation, statules,
ardinances und othet laws, und regulations and by-laws of any
legally constitutzd public suthority.”

Sub-Clause 1.1.74 The Stib-Clouse ia repluced with:

Site “Site” means the places where the Permanent Works are to be
execuied, including storspe, and working area, and to which
Plunt and Malerials are to bie delivered, und any aother places
specified in the Contract ag forming part of the Site.”

Sub-Clause 1.1.89 to 1.1.92 are added after Sub-Clause 1.1.88

Sub-Clouse 1.1 89 Bank  “Bank” means the financing {nstitution (if any) named in the
Contrsct Data,

Sub-Clause 1.1.90 “Borrower” means the person (if any) named as the horrower
Borrower in the Contract Dats.
Sub-Clause 1.1.91 YES" means Enviconmental snd Soeiul (including Sexunl

ES Exploitation and Abuse (SEA), and Sextal Hamssment (SH)).

Sub-Clause 1.1.92 sgequnl Exploitation nnd Abuse™ “(SEA)” means the

Sexual Exploitation and following:

Abuse (SEA), and Sexual Sexunl Exploitation is defined us any retual or

Harussment (SH) attempled abuse of position of vulterability,
differential power or trust, for sexual purposes,
including, but not limited 1o, profiting monetarily,
socially or politically from the sexual exploitation
of another,

Sexual Abuse is defined a¢ the actual or threatened
physical intrusion of a sexual nature, whether by force
or under unequal or coercive conditions; and

wSexual Harnssment” “{SH)" is defined as unwelcome
sexual Ndvances, requests Tor sexunl favors, and other
verhil ar physical conduct of i sexual nature by the
Contruetor's Personnel with other Contractor’s or
Employer’s Personnel.
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in

Sub-Clauge 1.2
Interpretation

Sub-Clause 1.5
Priority of Documents

Sub-Clause 1.6
Cuniract Agreement

Sub-Clause 1.12
Confidentiality

“SEA/SH Prevention and Response Obligations™
means e Contractor’s obligations in regard to the
prevention of und response to SEASH as set forth in
Sub-Clauses 4.1, 4.20,4.25, 5.1, 6.9, 6.27, and 6.28,

Sub-paragraph (a) is replaced with the following:

(&) "Words indicating one gender include all gendersg
“hefshie is roplaced with:" i
“hirm/her” is replaced with "™
“hig" and “hisher” are teplaced with: “it's]”
“himseli/harsel 7 are replaced with: “itself™"

Further, “ind" it deleted from thes end of sub-paragraph (1)

and added at the end of sub-paragtaph ().

aub-parnpraph (k) s added:

(k) “The word “tender” is synonymous with “bid" or
“proposal,” the word tenderer with “bidder” or
“proposer” and the words “tender documents™ with
“pequest for bids documents" or “request. for proposul
documents,” as applicahle,”

The following docwments are added in the Hist of Priority
Documents after (g)

“(f) the Particular Conditions Part C- Fraud and Corruption;

() the Particulur Conditions Part D- Enviroumental and
Social (ES) Metrics for Progress Reports;

(1) Particulsr Conditions- Part [~ Sexual Explotmation and
Abuisge (SEA) and/or Sexunl Harmssment Performance
Declatution for Subcontractors:”

anil the list renumibered accordingly.

The last paragraph is replaced with:

“If the Contraclor comprises aJV, the authorised
representative of the JV shall sign the Contract Agrecment in,
sccordance with Sub-Clause 1.14 fJoinr and Several
Liability)"

Thie fallowing is added at the end of the second paragraph:
“The Contractor thull be permitied to disclose Informition
required to establish its qualifications 16 compete for othier
projects.”
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“or™ at the end of (b} is deleted.
Yor™ at the emdd of (¢) is added.
The following fs then added us (d): “is being provided 1o the

Bank™
Sub-Cluuse L17 The fallowing Sub-Clause is tidded after Sub-Cluuse 1.16:
Inspections & Audit hy “Pursuant to parngraph 2.2 . of Particular Conditicng - Purt
the Bank C- Fraud smd Corruption, the Contractor shull pstmit snd

shall cause its agents (where declared or not), subcontractons,
subconsultunts, service providers, suppliers, and personncl, 1o
permit, the Bank and/or persons appointed by the Buank to
inspeet the site and/or the accounts, records and other
documents relating 1o the procurement process, selection
undfor contract execution, and o have such seconnts, records
and vther documenty pudited by suditors appoinied by the
Bunk. The Contractor”s und its Subeorittaciors’ and
subconsultants’ attention is drawn o Sub-Clouse 158 (Fraod
and Corruption) which provides, inter alia, that nets intended
to ranterinlly impede the exercise of the Bank’s inspection
and audit rights constitute o prohibited practice subject
comtract termination (as well as 1o n determination of
ineligibility pursuant 1o the Bank's prevailing sanctions
pro¢edures).”

Sub-Clause 2.4 The first paragruph is replaced with:

Emplover's Financial “The Employer shall submit, before the Commencetient

Arringements Dute, reasonuble evidence that financial arrungements have
been made for financing the Employer's obligaticns under the
Contrnet.”

The following sub-pacdgraph is sdded il the end of Sub-
Clause 2.4: '

“In adldition, if the Bank has notified to the Borrower that the
Bank hns suspended disbursements under its loan, which
finanees izt whole or in part the execution of the Worls, the
Employer shall give notice of such suspension to the
Contractor with detailed purtioulars, including the date of
such notification. with & copy to the Engineer, within 7 days
of the Borrower having received the suspension notifieation
(vorm the Bunk. If alternative funds will be available in
uppropriate currenvivs 1o the Employerto continue making
payments 1o the Contractor bieyond a date 60 days after the
dite of Bank notification of the suspension, the Employer
shall provide reasonable evidence inits notice of the extent 1o
which such funds will be available.”
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Sub-Cluuse 2.6

Employer-Supplied
Materials und
Employer's Equipment

Hif Employer- Supplied Materials are listed in the Works:
Reguirgments; for the Conlpgetor’s use in the executlon af
Warks, the fallowing provisians mey b addid]

The following is added after the last paragraph of Sub-Clause
2.6:

“I'he Employer shall supply o the Contrattor the Empluyer-
Supplied Materials listed in the Specification, ot the time(s)
stated in the Specification (if not siated, within the tmes that
shal| b required to endble the Contractor o preceed with
execution of the Works in necordance with the Programme).

When made available by the Employer, the Contractor shall
visually ingpect the Employer-Supplied Muterials und shal
promptly give a Notice 1o the Engineer of uny shortage,
defeet or deflt i them. Thersafter, the Contractor shall
reetify such shortnge, defect or disfault to the extent instructed
by the Engineer. Such mstouction shall be deemed 1o have
been given under Sub-Clause 13.3,1 [Variation by
Instruction|,

Afiet this visual inspestion, the Bmployer-Supplied Materials
shall cotite under the cure, custody and contro] of the
Contractor, The Contraotor'y ubligations of inspection, care,
custody, and control shall not relieve the Emplayer of liability
of any shortage, defict or default not apparent from o visual
inspection.”

[If Employer's Equipment are listed in the Specification for
the Comtracton’s wee in the exeadion of Warks, the following
provisions nup be added|:

The following is added after the last pargraph of Sub-Clause
2.6t

“Ihe Employer shall make the Employer's Equipment listed
in the Specification availuble to the Contractor at the time(s)
stiated in the Speeification (if not stated, within the times that
<hall be fequired to cnable the Contractor o proceed with
execution of the Works in accordance with the Programme).

Unless expressly stuied otherwise in the Specification, the
Employer’s Equipmiznt shall be provided for the exclusive use
of the Contractor.

When made svailable by the Employet, the Contractor shull
visually inspeat the Emplover’s Equipment and shall
promptly give a Notice to the Englneer ol any shortape,
defect or default in them, Therealter, the Conlractor shall
rectify such shortage, defect or default to the exlent instructed
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Sub-Clause Z.7
SEA/SH Conference

ﬁ-uh-(:]-ll-l.ll-l: 3.l
The Engineer

Sub-Clause 3.2

Eungineer's Duties and
Authurity

by the Engineer. Such ingtruction shall be deemed (0 have
been given under Sub-Clause 13.3.1 |Variation by
Instruerion).

The Cantractar shall be responsible for the Employer's
Equipment while it is under the Contmelors comtrol andfor
any of the Contractor’s Personne] is operating it, driving i,
directing it, uing i, or in control of it

The Contractur shall not remove from the Site any items of
the Employer’s Equipment without the consent of the
Employer, However, consent ghall nol be required for
vehicles transporting Goods or Contractor’s personnel 1o or
from the Site.”

‘The following new Sub-Clause Is ndded

“Ihe Employer shall organizs und run a SEA/SH orientation
conference as soon as possible ufter the constitution of the
DAAB and prior to the commencement of any pliysical work.
The SEASH orientution conference shall be atlended by the
Coniractor, its Subconiractors. the Enginger, the DAAR
members and all ather relevant persons: The objective of the
SEA/SH oriention conference shall be lo ensure & comman
understanding of all SEA cotitractual requirements and
remedies, including those aviiluble under Sub-Clause Z1.9
|SEA/SH Referrals], Sub-Cluuse 21.10 [ Dissatisfection with
DAAB s decision of SEA/SH Referruls] tind Sub-Clunse 21.11
[Bank s disqualification of the Conractor and its
Subcontragtors].

The following is added at the end of the lirst sub-paragraph:

““I'he Engineer’s staff shall include suitably qualified
engineers and other professionald whi are competent to earry
out these duties.”

The Engineer shall obtain the comsent in writing of the
Employer before taking action unider the [ollowmg Sub-

Cluises of these Conditions:
(m)  Sub-Clonse 13.1: Right to vary - instrugting & variation,
excepl;
in ih 4n emergency siuulion as determined by
the Engineer; or

(i) (if such o Variation would increase the
Actepted Contrect Amount by less than the
percentage specified in the Contract Duti.
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Sub-Clause 3.3
Enginter's

Representative
Sub-Clanse 3.4

Delegation by the
Enginecr

Sub-Clause 3.6
Replucement of the
Engineer
Sub-Clause 4.1

Cuntractor's Geperal
Obligmtions

e

(b)) Sub-Clanse 13.2 (Value Fngmeering): stuting consent
or atherwise 10 & value éngineering proposal submited
by the Contractor in sccordance with Sub-Clause 132

Notwithstanding the obligation, as set out shove, to obtain
consent in wiiting, if, in the opinion of the Engineer, an
cmergeney oceurs affecting the safety of life or of the Warks
or of adjoining priperty, it may, without relieving the
Comtractor of any of his duties and vesponsibility under the
Cantract, instruct the Contractor 16 exceute all such work or
1o do all such things as may, in the opmion of the Engineer,
be necessary (o abate or reduce the rish. The Contractor shall
frthwith comply, despite the absence of consent of the
Employer, with uny such instruction of the Engineer, The
FEngineer shall deiermine an addition to the Contract Price, in
reypect of such instruction, and LOT if any, in accurdance with
Clanise 13 and shiall notify the Contractor aceordingly, with i
copy 10 the Employer.

The following is added at the end of Sub-Clause 3.3:

“The Englnecr shall obtain the consent of the Emplayer
before appointing or replacing an Engineer’s Ropresentative.”

The following is added al the end of the sccond paragraph:

“If any assislnts are not fluent in this language, the Engineer
shall make competetit Interprelers available during all
workiig hours, in u number safTicient for those assistants 10
propesly perform their assigned duties and/or exercise ther
deleguted authority.”

It the first paragraph, “42 days™ is replaced with: “21 duys”,
I the fhird parsgraph, “shall™ 1§ reploced with: “should.”

T e following is inserted afier the paragrapl “The Contruetor
shall provide the Plant (and spare parts, ifany) .7

“All equipment, material, and services 10 be incarporated m
or required foe the Warks shall hive their orlgin in any
eligible source country as defined by the Bank,™

Fhe following is inserted afier the purugsiph “The
Contractor shall, whenever required by the Enginesr.,.™

“Ihe Contrectar shill not eurry out mohilization to Site (e.g.
limited clearange for hml moads, site accesses und work site
cstablishment, geotechnical investigations of nveaigations
to scleet ancillary features such as quarries and bormow pils)
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unless the Engineer gives & Notice of No-objection 1o the
Contractor, n Notice that shall not be unressonably delay=d,
10 the messures the Contractor proposes (o manage the
environmental and social risks and impacts, which at a
mintrmin shall include applying the Management Strategies
anid Imiplementation Plans (MS1Ps) and Code of Conduct for
Contiaclor’s Porsonne] submitted as part of the Bid and
sgreed as purt of the Contract.

The Comractor shall submit to the Engineer for Review any
additional MS1Ps 8 are necessary lo manage (he ES dsks
and impacts of ongoing Works (¢.g., excavation, carth works,
bridie and strocture works, stream and road diversions,
quatrying or extraction of materisls, cencrete batching und
itsphalt manuthctore). These MSIPs collectively comprise the
Contractor’s Environmentn! and Social Munagement Plan
(C-ESMP). The Contractor shall review the C-ESMP,
periodically (but not less than every six (6) months), and
wpditie it as required lo ensure thal 1t containg measures
appropriste to the Works, The upduted C-ESMP shall be
submitied to the Enpineer for Review,

The C-ESMP shall be parl of the Contractor's [Documents:

The procedures for Review of the C-ESMP and its updates
shall be as described in Sub-Clause 4.4.1 [Preparation and
Review] ™ '

The following 15 added as (g); {g) and (h) of the Sub-Clase
are then renumbered os (h) and (7) respectively,

(¢} “if so smied in the Specification, the Contractor shall:
(1) design struciural elements of the Works tuking into
accourtt ¢limate change considorations;

fif) apply the concept of universal aceess (fhe concept of
universal secess means unimpeded pecess for people
of all ages fnd abilities in different sitwations and
under various circumsiinees;

(i) consider the incremental risks of the public’s
potential exposure to operationul accidenls v natural
hagards, including extreme weather events; and

(iv) any olher requiremient stated in the Specification.”
The following is added at the end of the Sub-Cluuse:

“The Contractor shall provide relevant contract- relited
information, as the Emplover and/or Enginear may
reasonably reguest 1o conduet Stakeholder engagements,
sSukeholder” refers to individuals or growps who:
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Sub-Clouse 4.2

Performance Security
and ES Performance
Security

(i} are affected or likely to be affected by the Contract, and
(ith may have s interest in the Contract.

The Contractor shall also directly partivipate in Stakeholder
engagements, as the Employer undfor Engiteer may
reasonably request.

Pursuant 1o the Contract Data, the Contractor, including its
Subcontractors! suppliers’ monufacturers shall tuke all
lechnical and organizationn] measures necessary 1o protect
the information technology systems and dats used in
connection with the Contract. Without limiting the
lyregaing, the Contractor, including ils Subcontractors/
suppliers/ munuficturers, shall use all reasonable ¢fforts ©
establish, maintain, implement and comply with,
reasonable mformation wehnology, mformution seourity,
eyher seaurity wd duts protection cantrols, policies aad
procedures, incluiing oversight; access controls,
enceyphion, technological and physical safeguarsds and
business continuity/disaster recovery and seourity plans
it wre designed 1o protect against snd prevent hreach,
diestruction, loss; unauthorized disiribulion, use, access,
disablement, misupproprioton of moediication, or other
compromise of misuse of or kelating to any information
technology system or duts used in conirection with the
Confraet.”

The first paragraph is replaced with:

“The Contractor shall obtain (ol ils vost) & Performance
Security [or proper performance and, if applicable, an
Environmental and Social (ES) Performance Security for
compliance with the Contractor’s ES obligations, in the
amounis stated in the Contract Data and denominated in the
currency(ies) of the Contraet or in & freely convertible
erirreney eeceptable 1o the Employer. If umounts are not
sinted in the Conlraet Dute, this Stub-Cluuse shall not apply.”

In the [bllowing Sub-Clauses of the General Conditions, the

1eim “Performance Security™ is replaced with: “Performance

Security and, if applicable, an Environmeital and Seciad (113)

Performanie Security™

2.1- Right of Access to the Site;
14.2- Advanue Pavment,

14.6- lssue of TPC,

14.12- Discharge;
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14.13- lssue of FPC,

14.14 Cessation ol Employer's Lisbility:

15.2- Termination tor Contracior™s Default;
{5.5- Terminaticn for Empleyer's Convenience.

Sub-Clause 4.2.1 The first puragraph is replaced with:

Coniractor’s “The Cantractor shull deliver the Performance Security and, if
applicable, an ES Perfonnance Security to the Employver within
28 days after receiving the Lefter of Acceptance und shall
send & copy 10 the Engincer. The Performance Securnity and, if
applicable, the ES Performance Security, shall be issued by ¢
reputable bank or financial ius*liluﬁ_nu_ﬁtf ected by the .
Cotttriclor. The Performance Security shall be, as stipulated
in the Contract Dota, ard shadl be in accordance with the form
meluded in the request it bidding dovuments for the subject
cantract or in another (i sareed by the Emplover™
Therealter, throughout Silb-Cluuse 4.2 “Performante
Security” is replaced with; “Performance Security and, if
appliciible, ES Perfurmance Security.”

abligations

Sub-Clanse 4.2.2 The firgt paragraph is replaced in ils entirety with: “The

i Emplover shall not make a claim under the Performance
im4 unde 7 j : 5
:;'l:fnm it :!;:_E:mt}. Security, except for ameunts for which the Employer is

entitled under the Contraet.”
Sub-Cluuse 4.2.3 in sub-paragrph (a) “21 duys" is replaced with: “28 days”
Return of Performance
Security
Sub-Clause 4.3 The following is added at the end of the last paragraph: “If
Contractor’s any of these persons is not fluent in this langunge, the
Reososenative Contractor shall make competent interpreters availahle during
¥ all working hours in 8 number deemed sufficient hy the
Engineer.”
Sub-Clause 4.6 The following is added after the first paragraph:
Co-operatinn “The Contractor shall also, as stated in the Specification or as
instructed by the Engineer, cooperate with and allow
appropriate oppartuities for the Employer’s Personne] to
conduet any environmentnl snd social ssessment.”
Sub-Clause 4.8 The following are noluded after deleting “and™ at the end of

(1) and roplacing .7 with *;7 ut the end of (g):




Séetion 1X ~ Particular Conditions of Contract iTa

Health and Safety -

Ohligations (u)  provide health and safety training of Contractor’s

Personnel as appropriate and malntain training
recards;

(b)  metively engage the Contruetor's Personnel in
promoting understanding. and methods for,
implementation of health and safoty requirements, as
well as in providing informution to Contractor’s
Persannel, atd provision of personal profective
eguipment without expinse to the Coniractor's
Personnel;

(€)  put tn pluce workplace processes for Contractor’s
Persoinel 1o report work situations that they believe
are not-sife or hedlthy, and to remove themselves
from mwaork situation which they have reagonable
justification 1o helieve presents an imminent and
serioys danger to their life or health;

{d)  Contractor's Personne! who remove themselves from
such work situations shall nat be requined to returm to
work until necessury remedial action 1o correct the
siwstion has been tiken. Contracior’s Personnel shall
1ot be retalisted agaitist or otherwise subject o
reprisnl o negative wetion for such reporting or:
removal;

(¢)  subject to Sub-Clanse 4.6, colluborale with the
entities and Personne! under puragruph (4) , (b) and
() of Sub-Clause 4.6, in applying the health and
safery requirements. This is without prejudice (o the
respensibility of the relevant entities for the health
and sufety of their own personnel: and

() establish and implement & system for regulnr (not
Tess than six-monthly) review of heolth and safety
perfarmance wid the working envirenment.”

Thesecond and third parsgraphs are replaced with the
following:

“Subject ti Sub-Clause 4.1, the Contraetar shall submil w
(b Engineer for Review a health and sufety manual which
has been speeifically prepared for the Works, the Site ond
other places {if uny) where the Conltrictor intends Lo execute
the Works. The procedures for Review of the health and
safety manual and its updates shall be as described in Sub-
(lause 4.4.1 [Prepavation and Review ],
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The health and safety manoal shall be in sddition to any
other similar document required under upplicable health and
safety regulitions atd Laws,

The health and safety mamual ghal] set out all the health and
safiely requirements under the Contract,

. which shall include at 2
minimum;

1. the procedures 1 establish and maintain o safe
working environment without risk to health at
all workplaces. machinery, egquipment und
procésses under the control of the Coatractor,
peluding conttol measurss for chemicsl,
physical and biological subistunces arid agents;

2. details of the training lo be provided, retords o be
kept:

3. the procedures for prevention, prepurcdness and
responise etivities to be implemented in the case of
an emergency event (1., @n unanticipated incident,
arising from both natural and mun-made hazards,
typically in the form of fire, explosions, leaks or
spills, which may occur for a varicty of differsat
teasons including failure to implement opernting
procedures thal are designed o provent them
‘veewrence, sxtreme weather or lack of carly
waming);

4. the measures (o be takedt to avoid or minimize the
potential for community exposure 1o waler-bome,
water-bused,  water-relited,  wnd  vector-borme
diseases,

5. the menswes to he implemented o avoid or
minimize the spread of communicable diseuses
(including transfer of Sexually Transmitted Discases
or Infections (STTs), such as HIV virus) and non-
communicable diseases associated  with  the
exceution of the Works; taking into constderution
differentinied exposure to and Righer sensitivity of
vilnernble groups. This intludes taking measures 1o
avoid  or  minimize  the transmission  of
commurnicabie diseases that may be associated with
the influx of temporary or permunent Contract-
relnted fabour;

the policies and procedures un the management and
quality of sccommodation and welfare facilities if
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Sub-Clause 4.15
Access Route

Sub-Cluuse 4.18

Protection of the
Environment

Sub-Clause 4.20

Progress Reports

such accommodation and welfare [acilities are
provided by the Contractor in sccordance with Sub-
Clause 6.6; and

2. any otlser requirements stated in
the Specification.

‘The paragraph starting with: “In addition to the reporting
requirement of..." is deleted and replaced with the addition to
GC Sub=Clause 420 in Sub-Clause 4.20 of the Special
Priovisions,

The following Is adifed ut the end of Sub-Clause 4.13:

*I'he Contrictor shall take #ll necessury sufery measures to
avold the oecurrence of incidents amd injuries o any third
party, associated with the use of, ifany, Contruotor’s
Equipment on public roads or other public infrastructure.

The Contractor shall monitor rowed safety incidont and
aecidents (o I-E!:II'I]f}r negutive sufery issues and establizh ol
implement necessary measures 1o resolve them.”

Sub-Clause 4. 18 Proteetion of {he Environment is replneed
with:

“The Contractor shall tuke all necessary meayures 1o
i protect the environment (both on and o the Site); and

il {imit domage and nuissnee to people tnd property
resulting from pollution, noise and other resulis of the
Contreactor's operations and/ or activities.

The Contraciar shall ensure thal emissions, surface
discharges, effluent and any other pollutants from the
Contractor”s nelivities shall excesd neither the values
idicated in (he Specification, nor those prescribed by
applicable Luws,

In the event of damuge lo the environinent, propety and/or
nuisanee to peaple, on or ofl Site ag aresull of the
Contractor’s operations, the Controctar shall ngree with the
Fngineer the appropriate sctions and time seale to remedy, s
practicable, the domaged environment lo its former condition.
The Contractor shall implement such remedies al its cost 1o
the satisfaction of the Engineer.”

Replace “4.20 (g) with: “the Environmental and Social (ES)
metrics sel out in Particular Conditions - Part [2."

The follewing paragraph is added prior to the paragraph
stirting with: “However; nothing siated...™ “Unless

2



Section 1% = Portioulor Comdirionsof Comtrug]

Sub-Clause 4.21
Secarity of the Siic

otherwise stated in (ke Continet Data, progress seports sball
include status of compliance to cyber security risks
rarngemnent, and any foreseeable evber security rish wad
nutigation,”

The following is added at the end of the Sub-Clause:

“In addition to the reporting requirement of this sub-
paragraph (g) of Sub-Clause 4.20 [Progress Reporis), and

stibject 10 the specific requirement on handling allegations of
S1A and/or SH in sceordance with Sub-Clause 6.27, the

Cotteacter sholl inform the Engineer immediately of any,

allegtion, incident or accident, which has or is likely to have
a significiint adverse effect on the eavironment, the affecred
mmmpnlti&s. the public, Emplover's Persounel or
Contractor’s Personnel. This includes, but is not limited 1o,
any incident gr accident causing fatality or sarious injury;
significant adverse effects or damage to private properiy; amy
cyber sevurity incidents as specified in the Contract Dat; or
wny wllegation of SEA andfor SH. 1n case of SEA andior SH,
while maintnining confidentiality as appropriate, the rype of
allegation (sexual exploitation, sexual abuse or sexual
harassment), gender wivd ape of the person who experienced
the alleped incident should be included in the informiution.

The Contriwtor, upon becoiing aware of the allegation,
incident or secident, shall also immedintely inform the
Engineer of any such incident or accident un the
Subenntractors’ or suppliers” premises reluting 1o the Works
which has or is likely to have a significant adverse effect on
the envirenment, the affecied communities, the public,
Employer's Personnel or Contractor’s. its Subcontractors’ and
suppliers’ personnel. The notification shall provide sufficient
detail reparding such incidents or aceidents. The Contractor
hall provide full diails of such incidents or accidents 1o the
Enginter within the timefrarne agroed with the Engineer.

The Contractir shall require its Subcontraciors wnd suppliers
{uther than Subeontractoss) 1o immediately notly the
Contractor of iny incidents or accidents refirred to in this
Subcliuse.”

Sub-Clause 4.21 Securily of the Site is repluced with:
“Sub-Clausc 4.21 Security of the Site

The Contrustar shall be respansible for the seeurity of the
Site, anck:

()  forkeeping unauthorised persons off the Site;

13
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Sub-Clause 4.23

Arthucological and
Geologicnl Findings

(b)  nuthorised persons shull be limited to the Contractor’s
Persopnel, the Employer's Personnel, and 1o any other
persanne] identified as authorised personnel
(including the Fmployer's other contractors on the
Site), by o Notlce from the Employer or the Engineer
to the Conlractor,

Subicet to Sub-Cluuse 4.1, the Contractor shall submit for the
Enginesr's No-phjeclion & seurily munagement plan that sets
out the seeurity arrangements for the Site.

The Contrsctor shall () candiiet sppropriste background
checks on iy personnel retained to provide secutity; (i) train
the security personnel adequately (or deteniine that they are
properly trained) in the use of force (and whese applicable,
firesrms), and approprinte conduet fowards Conlractor's
Personnel, Employer’s Personnel and affected communities;
and (iif) require the security personnel to aot within the
applicuble Laws nd any requirernents sel out in the
Specification,

The Contractor shall not permit uny use of force by security
personnel in providing securily except when used (or
preventive ond defensive purposes in proportion to the nature
and extent of the thrent.

I making security srangements, the Contructor shall dlso
comply with any additional requirements stated in the
Specification.”

The first parngraph is replaced with the following:

= All fossils, coins, articles of value or antiquity. structures,
groups of structures, and other remains or items of geological,
archaeological, paleontnlogicsl, historical, architectuni! or
religious interest found on the Sire shull be placed unicler the
care and custody of the Employer, The Contractor shall;

() take all teasonable precautions, including fencing-off
the area of site of the finding, to avoid further
disturbance and prevent Contractor’s Personnel or
other persons from removing or damaging any of
these findings;

{B) tratin relevant Conteactor™s Personniel on appropriste
actions 1o be wken in the evenl of such findings; and

() implement any other aclion cohsistent with the
requirenments of the Speclfication and relevant Laws ™
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Sub-Clause 4.24

Supplicrs (other than
Subeontractors)

4.24.1 Forced Labour

The Contructor shall take mewsures to reyuice its suppliers
(other than Subcontractors) not to employ or engage loreed
libiour including trafficked persons as described in Sub-
Clause 6.21, If forced labourirafficking cases are identified,
the Contractor shull tike measures to require the suppliers to
tnke sppropriate steps to temedy them. Where the supplier
dives not remedy the situation, the Contractar shaoll within a
reasonublé period substitute the supplier with o suppher that
15 &hle 1o manage such risks.

4.24.2 Child lnbour

The Contractor shall take measures to require its suppliers
(other than Subcontractors) not to employ of engage chiild
labour as described in Sub-Clause 6,22, if child labour Gises
are identified, the Contractor shall lake megsures to reguire
the suppliers to ke appropriale sieps to remeddy them. Where
the supplier does nor remedy the situation, the Contragtor
shaall within & reasonuble period substitute the supplier with @
suppiee thut is able to manage such risks.

4.24.3 Serious Safety [ssues

The Contractor, Including its Subeomractors, shall comply
with all applicable safely obligations, including as stired in
Sub-Cluuses 4.8, 5.1 and 6.7, The Contractor shull also ke
meastres 1o require its suppliers (other than Subcontraciors)
1o adopl procedures and mitligation meusures adequule 1o
address safety issucs refated to their personnel. If serious
snfely issues are identificd, the Contractor shall take meusures
Lo reqiiire the suppliers fo tale approprate steps 1o remedy
them. Where the supplict does not remedy the situation, the
Cantracior shall within o rensonable period substitute the
supplier with a supplier that is gble 1o manage such risks.

4.24.4 Obtalning natural resource materials in relation to
supplier

The Contracior shall oblaln naiirel resouree matetials from
suppliers that can demonstrate, (hrough complinnee with the
applicable verification and/ or certification requirements, that
abtaining such materinls is not contributing to the risk of
significant conversion or stgnificant degradation of natural or
ctitical habitats such us ynsustainably hurvested wood
produets, eravel or sand extraction from riverbeds or beaches.

I[ u supplict camot continue (o dermnonstrate thit oblaining
slieh muterials s not contributing to the risk of significant
converiitn or significant degradation of natural or ctitigal
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Sub-Clause 4.25
Code of Conduct

Sub-Clanse 5.1
Subcontractors

habitats, the Contractor shall within & reasonsble period
substitute the supplier with a supplier that is able o
demonsteate that they are not significantly adversely
impacting the habitals.

The Cantsactor shall have a Code of Conduct for the
Clontractor™s Personnel,

Ihe Contractor shall take all necessary ieasures (0 ensure
thut each Contractar’s Personnel is made aware of the Code
of Condyer including specific behiviors that are prolibiled
and wnderstunds the consequences of engaging in such
prohibited behaviors.

These measures include providing instructions and
documentstion that can be understood by the Contrucior’s
Personnel and seeking lo obtain that person’s signaturne
acknowledging receipt of such instructions and/or
doetmentoticn, a5 spproprinic.

The Contractor shall also ensure that the Code of Condugt is
visibily displayed in multiple locutions on the Site anid any
ather place where the Warks will be carried out, ss well asin
wress outside the Site decessible to the local community and
project uifeeted peaple. The posted Cods of Conduct shall be
provided in languages comprehensible to Contractor’s
Personnel, Emplover's Personnel and the [ocal community,

The Contractor’s Mimagement Strategy and Tmplemeniation
Pluns shall include approprinte processes for the Contrntor to
verify complimnee with these obligations.

The following is added a1 the beginning of the second
paragraph.
“The Contractor shall require in all subcontracts reluting to
the Works that Subcomructors execute the Works in
sccordunce with the Contract, including complying with the
relevant ES requirements and the SEASH Prevention and
Regponse Obligations.

All subcontracts relating to the Works shall include a
provision stipulating thal the Subcontructor sccepts that thie
Bank may disqualify the Subcontractor from being wwarded o
Bank financed contraet for a period of two years i the
Subcontractor 18 determined to have failed (o comply with

its SEA/SH Prevention and Response Obligations.”

The following is added after the first sentence of the fourth
parmgraph: “The Contractor’s submission 1o the Engineer
shall alse inelude such o Subcontraeior’s declaration in
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Sub-Clanse 5.2.2
Objection to Nomination

Sub-Clnusoe 6.1

Engugement of Stufl and
Labour

accordange with the Partioular Conditions- Part £~ Sexunl
Fxplotiation and Abuse (SEA) andior Sexuy) Harssment
Perlormance Declaration for Subcontractors.”

Thie following is added at the end of the lnst paragraph of
Sub-Clause 5.1:

“All subcontracts telating 1o the Works shall include
provisions which entitle the Employer 1o require the
subcontriet (o be assigned (o the Employer under sub-
paragrsph (8) of Sub-Clause 15.2.3 [After Termination).

Where practicable, the Contractor shall give fair and
reasonable opportunity for contenetors from the Country Lo
he appointed us Subcontracions.”

In sub-paragraph (c):

“and” is deleted from the end of (i),

" gt the end of {ii} i$ replaced with: =, and "
I'he following is then added a9 (i)

“iii) he patd only if and when the Contractor has reéeived
from the Employer payments for suis due under the
Subcontract referred 1o under Sub-Clutse 32.3 | Payment to
numinated Ssheoniractors].”

The following paragraphs an: added at the end of the Sub-
Clanse:

“I'he Contractor shall provide the Contractor’s Personnel
tiformation wnd documentation that are ¢lear and
undérstaiduble regarding thelr terms-and conditions of
employment. The information sl documentinion shall set out
their rights under relevant labour Luws applicable to the
Contractor's Pessonnel (which will include any applicable
collective agreements), including sheir rights related to hours
of work. wages, overtime, compénsation, and benelits, as well
as those nrising from any requirements in the Specification.
The Contracter's Personnel shall be informed when uny
musterial changes 1o their terms or conditions of employment
OCCHE,

The Conttactor is encouraged, to the extent practicable and
reasonnble, to employ stult and lsbour with sppropriate
qualifications and experience from sources within the
Country.”
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Sub-Clanse 6.2 ‘I'he following paragraphs are added at the end of the Sub-

Rates of Wages and Clause:

Conditiony of Labour “The Contractor shall inform the Contragtor™s Persbnnel
abowt:

() any deduction to their payment and the conditions of
such deductions in accordance with the applicable Laws
ur &8 siated in the Specification; antl

(1) their linbility to pay personal income tuxes in the Cotntry
in respect of such of their salarics, wages, allowances and
any Benefits us are suhject to tax under the Laws of the
Country for the time being in [bree.

I'he Contructot shall prerform soch duties in regard 10 such
deductions thereof ag may he imposid an him by such Laws:

Where required by applicable Laws o sz stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
detnils of severance payments in atmely manner. The
Contractor shall have paid 1he Contractor’s Personnel (cither
directly or where approprinie for their benefit) all due wages
and entitlements including, as applicable, social sccurity
henelits ard pension contributions, en-or before the end of
thelr engagement/ eniployment.”

Sub-Clause 6.5 Worldng  The following is inserted at the end of the Sub-Clause:

Hours “The Contractor shall provide the Contractor’s Personne!
unnital hpliday and sick, maternity und family leave, as
required by applicable Laws of us stated i the Speeificalion.™

Sub-Clause 6.6 The following is added as the last paragraph:

Facilities for Staff and “IF stated In the Specification, the Contractor shall give access

Labour to ar provide services thit sccommoidate the physical, social
and cultuml needs of the Contructor’s Personnel. The
Contractor shall also provide similar facilities for the
Employer's Personnel as siuted (o the Specificstion.”

Sub-Cluuse 6.7 In the second paragruph, “The Contractor” is replaced with:

Health gnd Safety of “Except as oiherwise slated in the Specilication, the

Personnel Contractor...”

Sub-Clause 6.9 The Sub-Cliuse is replaced with:

Contractor's Personnel
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Sub-Clause 6.12
Key Personnel

“The Contractor’s Personnel (including Key Personnel, if
any) shill be appropriately qualifics), skilled, experienced and
competent in their respective trades or ocoupations.

This Enginesr meiiy require the Conlractior to remeve (or cause
ia he removed) any persen employed on the Site or Works,
including the Contractor’s Repreésentutive and Key Personne!
(if any), who:

(a) persists in any misconduct or lack of care;
(b) carrivs oul duties incomfietantly or negligently,
(¢} [ails to comply with any provision of the Contract;

(d) persists in any condiiet which is prejudicinl 1 safety,
health, vr the protection of the enviranment,

fe) bhased on reasonuble evidence, is delermined to have
engaged in Fraud and Corruption during the execution of
the Works:

{(f) has been recruited from the Employer’s Personnel in
breach of Sub-Clause 6.3 [Recruitment of Persons].

(g) undestakes behuyiour which breaches the Code of
Conduct for Contractor’s Personne] (ES),

11 appropriate, the Contractor shall then promptly appoint (or
Leawse 1o be appointed) a suitable roplacement with equivalent
akills arid experience. In the cuse of replacement of the
Contractor's Reptesenintive, Sub-Clauge 4.3 [Cuntractor's
Representative] shall apply. In the case of replacement of Key
Persormel (i any), Sub-Clause 6,12 [Key Persannel] shall
apply.

Subject 1o the requirements in Sub-Cliause 4.3 [Contracror 's
Rupresentarive| and 6.12 [Key Personned], and
notwithstanding any resuirement from the Enginess o
remmove or causs to remove any person, the Contractor shull
take immediate aotion as appropriate in response to my
vidlution of (#) through (g) bbove: Such immediate action
shitll include remaving (or causing to be removed) from the
Site or uther plaees whete the Works are being carried our,
any Contragtor's Personnel whoe engages in (a), (b), (c), (d),
(¢} ar () above of his been recrulied as stated in (f) above.”

The following is inseried at the end of the last poragraph!

“If any of the Key Pemsonnel are not fluent in this lnnguage,
the Contractor shull make compelent Interpreters availuble

1T
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during all working hours in & number deemed sufficient by
the Enginger.”

The following Sub-Clauses 6.13 to 6.28 are added after suh-clanse 6.12

Sub-Cluuse 6.13

Foreign Personnel

Sub-Clause 6.14
Supply of Foodstully

Sub-Clause 6,15
Supply of Water

Sub-Clause 6,16

Measures against Insect
and Pest Nuisance

Sub-Cluuse 6.17

Aleoholic Liguor or
Drupgs

Sub-Clinse 6.18
Armsand Ammunition

The Contmictar may bring into thit Country any fareign
personnel who are necessary for the execution of the Works
to- the extent allowed by the applicable Laws. The Contructor
shnll ensure thit these personnel ane provided with the
reqiiired residence visas and work permits. The Employer
will, if requested by the Contractor, use its best endeavours in
a timely and expeditious mammet o assistthe Contracior n
obtaining any local, stle, nationdl, or governmett permissian
reqquired for bringing in the Contrisctor's petsonmel.

The Comtractor shall be responsible for the return of these
personnel to the place where they were recruited or to thisir
domicile. In the event of the dealh in the Country of any of
these personnel or members of their familics, the Contructor
shull similarly be responsible for making the appropriate
artangements [or their retum or burial.

The Contractor shall wrrange for the provision of & sufficient
supply of suitable foad as may he stated in the Specification
at reusanable prices for the Contractor’s Personnel for the
purposes of or in connection with the Contract.

The Contractor shall, having regard to local conditions,
provide on the Site &n adeguiute supply of drinking and other
water for the use of the Contractor's Personnel.

1he Contractor shall st ol titnes 1ake the necessary
precaiitions to protect fhe Contractor’s Persannel employed
on the Site from Insect und pest nuisance, and to reduce the
ditnger 1o their henlth, The Contractor shull comply with ull
the regulations of the local health authorities, Including use of
appropriate insceticide.

The Contractar shall not, otherwise thun {n aceordance with
the Laws of the Country, impuort, sell, give, barter or

‘atherwise dispose of any alcoholic liquor or drugs, or permit

ot allow importation, sale, gift, harter or disposal thereto by
Cantractor’s Personnel,

The Contractor shall not give, barter, or otherwise dispost of,
L any petson, any arms orammunition of any kind, or allow
Contracior’s Personnel o do so.
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Sub-Clause 6.19
Festivals and Religious
Customs

Sub-Clause 6.20
Funeral Arrangements

Sub-Clause 6.21
Forced Labour

Sub-Clausc 6,22
Child Labour

The Contractor shall respect the Country’s recognized
festivals, days of rest nnd religious or other customs,

‘e Contractor shall be responsihle, 1o the extent required by
Incal regulotions, for making any fimeral armmgements for
atiy of its loeal employees who may die while engaged upon
the Wiorks.

The Contraclor. including 118 Subcontractors, shall not
émplay of engage forced labour. Forced labour eonsists of
any work or service, ot voluntarily performed, thut i3
exacted from an indlvidual under threat of foree or penalty.
and includes uny kind of invalintary or compulsory labour,
sich us indentured labour, bonded labour or similar labour-
contracting armngements.

No persons shall be amployed or engaped who have bem
subject to trafficking. Trafficking in persons is defined us the
recruitment, transparfation, ranster, hurbouring or receipt of
persons by reans:of the threat or use of force or other forms
of coercion, abduction, fraud, deception, abuse of power, or
of & position of vulnetability, or of the giving or reeeiving of
paymenls or benefits to tchieve the consent of & petson
having control over anather person, for the purposes of
exploitation.

The Contractor, ineluding 11s Subcontrictors, shall not
employ or engage a child under the age of 14 unless the
ritional law specifies s higher age (the minifuumn uge),

The Contractar, including its Subcontractors, shall not
employ or engage i child between the minimum age and the
age of 18 in & mannez that is likely to be hazardous, or to
interfere with, the child's education, ot te be harmful 1o the
child’s health or physical, mental, spiritual, meral, or social
development.

The Cantractor meluding its Subcontraziors, shall enly
employ or engage children betwoeen the minimurm age and the
age of 18 after an appropriate risk asséysment has been
conducted by the Coptrmetor with the Engineer s consent. The
Cuontractor shall be subject tb regular monitoring by the
[Engineer that includes monitaring of health, wotking
conditions and hours of work.

Worlk considered hazardous {or children is work that, by its
naiuee or the cireumstances in which it is carried out, is likely
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Sobh-Clunse 6.23

Emplovment Records of
Worlers

Sub-Clause 6,24
Workers' Organisations

10 jeopardize the heaith, safety, or morls of children, Such

work activities prohibited for children inghide work:

(1) with expesure (o physical, psychological ar sexu)
nhuse;

(h) undergrotitid, underwater, working a heights or in
gonfined spuces,

(¢} with dinperous muchinery, equipment or tools, or
involvirg handling or transport of heavy loads;

(d) in unhealihy environments exposing ohildren to
havardous substances, pgenls, or Processes. ar o
lemperatures, niise or vibrtion damaging to heulth; or

te) ungler diffietlt conditions such as work [or lang hours,
during the night or in conlinemant on the premises of
the employer.

The Contractor shall keep complete snd necurle records of
the employment of lsbour al the Site. The records shall
include the names, ages, genders, hours worked, and wages
peid 1o-all workers. These records shall he summarised on a
motithly Basis and submitted 1o the Engineer. These records
shall be inctuded in (he detalts to be submitted by the
Contractor under Sub-Clause 6.10 [Records of Contractor's
Personnel and Equipment],

It courries where thie kelevant labour laws recognise
workers' righits o farm and 16 join workers' organisations of
their choosing and o bargnin collectively without
interferente, the Contractor shall comply with such Juws. In
such circumstances, the role of legnlly esablished workers”
arganizntions and legitimate workers' representatives will be
respected, and they will be provided with information needed
for mearingful negotiation in a timely manner. Where the
relevant labowr laws substantially restrict workers®
otganisations, the Contractor shall ensble alternative mepns.
for the Contractor’s Persornel to express their gricvances snid
protect thelr rights regarding working conditions and terms of
employment. The Contrugter shall not seek to influenceor
control (hese itemative means. The Contractor shall not
diseriminnte or retaliate wgaingt the Contraetor’s Personnel
who participate, or seek to participate, in such organisations
and collective hargaining or altemative mechanisms.
Warkers" organisations are expected 1o fiurly represent the
workers in the workforee,
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Sub-Clause 6,23 The Contractar shall niot make decisions relating to the
employment or treatment of Contractor’s Personnel an the
basis of personal churagteristics unrelated o inherent job
requirements. The Contractor shall buse the employmenl of
Contractor's Personnel on the principle of equal opporiunity
aind fair trestment and shall not discriminate with respect (o
any aspéels of the employment relationship, including
recruitment o hiring, compensution (including wages and
benefits), working conditions and termis of employment,
access 1o training, job assignnient, promation, terminution:af
employment or reticement, and disciplinary proctices.

Non-Discrimination und
Equal Opportunity

Special measures of protection or assistance to remedy past
diserimination or selection for a particular job based on the
inherent requirements of the jub shiall not be deemed
discrimination. The Contractor shall provide protection and
ausistance as necessary to ensure non-discrimination und
equir] ppporunity, including for specific groups such us
wornen, people willi disabilities, migrant workers and
children {of warking uge in necordance with Sub-Clause
.22},

Sub-Clause 6,26 The Contrictor shiall huve a grievince mechanism for
Contrsctor' 5 Personmel. and where relevar the workers®
organizations stated in Sub-Clitse 6.24, (o raise workplace
concerns (other than those relating to SEA ind/or SH, which
shall be addressed under Sub-Cliause 627 below). The
grievamce mechanism shall be propartionate to the nature,
scale, risks and impacts of the Contraor, The mechanism shall
widress concerns-promptly, using an understandable and
transparent process that provides timedy fecdback 1o those
concerted (h o language they understand. without pny
retribution, and shall operate in an independent and ohjective
MANTLT.

The Contractor’s Personnel sholl be informied of the grievance
‘miechanisem ut the time of ¢ngagement for the Contruct, and
the mensures pul in place 1o protect them ngainst ny reprisal
fior its use. Muasures will be put in place 1o make the
grievance mechanism casily accessible to all Cantractor’s
Personel.

1he grievance mechanism shall not impede sccess to other
judicial or sdministrative remedies that might be availahle, or
substitute for grievance mechanismy provided through
collective agreemienls.

Contractor’s Personnel
Gricvance Mechapism
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Thie grievance mechanism may utilize existing grievance
mechusisms, providing that they are properly desipgned and
iniplemetited, sddress concerns prompily, and are readily
aceessible to Contractor’s Personnel. Existing grievance
mechanisms may be supplemented as needed with Conftrisct-

ypecitic armangements.
Sub-Clause 6.27 i, The Contracior’s SEA/SH R Mechamism
i : The Contractor shall put in place an effective mechanism for
cﬂmﬁ:}:‘:ﬂfwﬂl receiving und prompily addressing allegationy of SEA and'or
Mechanism; Receipt STI from the Cantractar's or Employer's Persounel or any
ol SEASSH " other person including third parties (“SEA/SH Response
allegations; and MectiazismT). |
Contraclor's and The Contencior's Personnel shall be informed of the SEA/SH
nnn-complisnce Response Mechanism at the time of engagement for the

Contract and infermed of the measures put in place to protect
them aguingt noy reprisal for its use. For all pther persons
(including the Employer's Personnel and affecied
compiunities), information aboul this SEA/SH Response
Mechanism, including how to submit an allegation or
concern and also mensures protecting agninst reprisal, shall
he displayed, in langunges comprehensible to the
Cantraetor’s Personnel, Employer’s Personnel, and the
Affected cammunities, in Jocations easily sceessible to them.

The SEA/SH Response Mechanism shall permil allegations
s concerns o be submitted in writing, in person or by
phone, with appropriste provision [or confidential treatment,
and shall permit the submission of anonymous allegabons.
The Conttnetor dlinll have i place a dedicated person with
upproptiate skills, experience and training 1o receive and
review such nllegations or concems,

Ak part of the SEA/SH Response Mechanism, the Contractor
shall maintain snd implement ethicul and safe processes for
imvestigating and addressing allegstions of SEA and/or 811
These measures should identify appropriste responses to SEA
and/or St allegations, including the setions set forth in Sub-
(lause 6.9, and other uppropriate disgiplinary measures in the
case of the Contractor’s Personnel.

i Receipt of SEASH alleyutions

Any tllegation of SEA andfor SH received by the Contractor
(including through its Subcontractors), the Employer or the
Engineer shall be documented and promptly submitted to the
other two parties, While shiaintaining confidentiality of the
person who experienced the alleged incident, as approprite,
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the documentation and submission should include the type of
alleged incident (sexual exploitation, sexual abuse or sexual
hitassment], gender and age of the person whi experienced
thie alleged tneident.

Upion receipt of any SEA andfor SH allegation as described
shove, the Contractur shall immediately apply its the SEASH
Response Mechnnism, us described in Sub-Clause 6.27.1. 10
review and address the allegation or copuern.

The Emplover shall peomptly refer the allegaiion to the
DAAR pursuint 0 Sub-Clause 21.9 ["SEASH Referval f

iii. Contracior's non-compliance with SEA/SH
sontraciunl obligtio

If the Engineer identifies that the Contractor, including il
Suheontraclor/s, his not complied with the SEA/SI
Prevention and Response Obligations under the Contract, the
[Engineer shatl give n Notice to Cormect to the Contractor in
acevrdance with Sub-Clause 15,1, copied 1o the Employer and
the DAAD. If the Contractor fails to comply with the Notice
to Correet, the Enpinesr shall immediately notify the
Fmployer and the Contractor. Upon receipt ol such a
notification, the Employer shull refer the naf-compliance w
{he DAAR for its review and declsion pursuatt to Sub-Clause
21.9 ["SEA/SH Referral ™).

If 5 DAAR repart, prepared if accordance with Rule 3.10 of
the DAAB Procedural Rules, identifies potential not-
complinnee of the Contrctor, ineluding Hs Subcontractar's,
with the SEA/SH Provention and Responge Obligations, the
Engineer shall review the potential non-complinnce and
determine whether o Natice to Correct shall be issued 1o the
Cintraiztor, [ the Eagineer determines that & Notice o
Ciorrect hall not be given to the Contuctor, the Enginesr
shall inform the Employer copying the DAAB, providing the
Tbasis for its determination, 1T the Fnginees, however,
determines that & Notice 10 Copvect shall be given to the
Cpntractor, the Engineer shall give aNotice to Correct to the
Cantractor in accordance with Sub-Clause 15,1, copied to the
Employer and the DAAB. H the Contractar fails o comply
witly the Naotice 1o Correct, the Engineer shall immediately
oty the Emplover and the Contraclor. Upon receipt of such
3 nolification, the Employershall refer the non-compliance o
the DAAB fior its review and decision pursuant to Sub-Clause
21.9 ["SEASH Referval ]
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Sub-Clause 6.28

Training of Contrictor's
Personnel

Sub-Clause 7.3 Inspection

Sub-Clavse 7.7

Ownership of Plant and
Materinls

Sub-Cliuse 8.1

Commencement of Work

The Contractor shall provide approprite training o relevan
Contractor's Personnet on ES aspeets of the Contract,
including appropriste sensitization on prohibition of SEA and
Q1. and lealth and safety training referred to in Sub-Clause
4.8

Az staled in the Specification or as instructed by the Engineer,
the Contractor shall also allow appropriate apportunities for
the relevimt Contractar’s Persotinel (o be rained on ES
aspects of the Contract by the Employer’s Personnel.

The Contractor shall provide truining 6n SEA and ST,
inchuding its prevention, to any of its persofinel whe has o tole
to supervise other Contractor’s Personnel,

fhe following is added in the frst paragraph afler
“Employer’s Persommel” “(including the Bank staff or
consultants acting on the Bank's behalf, stakeholders and
third parties, such as independent experts, local communities,
or non-goveninenial orgunizations}”

The lollowing i3 added as (h) (iv):

“(iv) carrvout enviranmentnl and social sudit, and™

The followihg is ndded hefore the first paragraph:
“Except a8 otherwise provided in the Contract,”

‘The Sub- (luusie is replaced in its entirety with the following:
“The Engineer shall give a Notice 16 the Contragtor stating
ihe Commehcement Date, nat less than 14 duys before the
Commencument Dale.

The Notice shall be issued promptly dfter the Enginser
determines the fulfilment of the following conditions:

(a)  signature of the Coniract Agteement bv both Parties,
oo if required, approval of the Contract by relevant
autharities of the Coumry;

(b delivery to the Controutar 6f reasonuble evidence of
the Fmployer's financial arrangements (under Sub-
Clause 2.4 [Employer’s Financial Arrangements|)

(¢} except if otherwise specified in the Contrisct Daty,

effiective access to and possession of the Site given to
the Comtractor together with such permission(s) under

g
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(@) of Sub=-Clouse 1.13 | Camplianee with Liws] as
reqiiired far the commencement of the Works:

(d] peceipt by the Contractor of the Advance Paymertt
imdet SubsClause 14.2 |Advance Payment] provided
that the comesponding bank guarantes hus been
delivered by the Contractor;

(6}  canstitition of the DAADR in gccordance with Sub-
Clmse 21.1 und Sub-Clause 21.2 as applicible.

Subject to Sub-Clause 4.1 on the Manigement Strategies and
lmplementation Plans and the C-ESMP and Sub-Clayse a8
ont the health and safety manual, the Conlrsctor shall
commence the execution of the Works as soon as is
reasonubly practicuble after the Commencement Date and
shall then proceed with the Works with due expedition and
without delay.”

Sub-Clause 11.7 In the second paragraph, * Whenever the Contriclor intends 10
Right of Access after gCcess any fur of the Works during (he relevant DNP=" 15
Tuking Over replaced with:
“Whenever, unti] the dute 28 days siter issue of the
Pertormanse Certificate, the Contractor inlends 1o aecess any
part of the Works:™ '

Sub-Clause 13.3.1 Subparageaph [3,3.1 (x) is reploced with: “a description of the
varied work performed or to be performed, including details
Variatiya by Instritetion of the resorees and meihods adopted o to be adopted by the
Conteactor, and sufficient ES information 1o enable o
evaluntion of ES risks and impucts; sned sufficient information
to enable assessment of cyber seourity risks ns specified in the

Contract Data”
Sub-Clause 134 e following is inserted ug the peaultimate parngraph:
Frovisional Sums “The Provisionil Sum shall be used o cover the Employer's

share of the DAAR members” fees and expenses, in
accordinee with Clause 21. No prior instruction of the
Engineer shall be required with respect o the work ol the
DAAB. The Contractor shall submit the DAAB members’
invoices and satisfactory evidence of having paid 100% of
such inveices as part of the substantintion of those Sunements
sibmitted under Sub-Clause [4.3.7

Sub-Clanse 13.6 The following paragraph is added at the end of the Sub-
Clhusze:
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Adjustments for Changes
in Laws

Sal-Clause 14.1
The Contract Price

UNotwithylanding the foregoing, the Contractor shall not be
entitled o an extension of time if the relevant delay has
already been taken info aceount in the determination of 8
previous extension of time and such Cost shnll not be
separately paid if the same shall already have been taken into
pecount in the indexing of any mpuis to the Table of
Adjustment Data {n sécordatice with the provisions of Sub-
Cliige 13.7 [Adjustmants for Changes in Coxt].”

{Nute to the Employer: include one of the following two
alternative texts as applicable]

The following s added at the end of the Sub-Claiye:
[Alternative 1]

“Nohwithslanding the pravistons of subparagraph (b,
Contractar's Equipimeny, including exsevial spare paris
therefor, imparted by the Contractor for the sole purpose of
execuring the Contract shall be exempt from the payment of
import duties and taxes upon tmpuriation.”

fAlternative 2}

“Norwithstamding the provisiens aof subparagraph (8),
Comractor's Equipment, (nefuding essential spare parts
thgrafve, imparied by the Contractar for the sole purpose af
executing the Contract shall he wemporarily exemp from the
puyment af tmport duties and taxes upon initial importarion,
provided the Cantrabtor shull post with the customs
aiithorities ut the port of eniry an approved export bond or
hantk suarantee, velld untll the Time for Completion plus six
months, i am amonnt equal to the full import dufiey and liaey
whick would be payable on the assessed imported value of
such Contractor's Equipment and spare parts, and callable in
thic evant the Centractor's Equtpment is not exported from the
Coisntry on complettor of the Contract A copy of the hand or
bank guaraniee endorsed by the customs authorities shall be
provided by the Conteoctor to the Emplover upon the:
impartation of individual items of Contractor’s Equipment
and spare parts, Upon export of individual frems of
Contravtor's Equipment or spare parts, or upon (e
complition of the Contracl, the Contractor shall prepare. for
approval by the ctistoms authorities, an assessmen of the
rusidued value of the Cantractor's Eyuipment and spare part
to he exparited, boxed an the deprectation seale (s and other
critoria used by the customs authorities for such ptrposes
wreider the provisions of the epplicable Laws. Import ditties
aaited ticves shill by due and payable to the customs authorities
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Sub-Clause 14.2.1

Advance Payment
Guarnntes

Sub-Clause 14.3

Applieation for Interim
Payment

Sub-Clanse 14.6.2

Withholiding (amounts in)
an IPC

hy the Cantractor ont (a) the difference betwéen the Initial
imparted valie and the resivial value of the Coniractor’s
Equipment and spare paris to exported. and (b) on the fritial
imported value of the Confractor’s Equipment and spare parts
remuining in the Cournry after completion of the Contract.
Upon payment of such dues within 18 days of heing invaiced,
tire bond or bank guarantee shill be veduced or relvased
accordingly; otherwise, the security shall be called in the full
amronnt remaining.

The st paragraph is repluced with:

*“The Contractor hall obtuii (ol the Contraclor’s cost) an
Advanee Payment Guaraniee in amounts and currencies equal
to the ndvance payment nnd shall submit it to the Employer
with @ copy to the Engincer. This guarantee shall be issued by
reputable bank or financiel mstitution selected by the
Comractor and shall be in accordance with the form included
in the request for bidding documents for the subject contract
of In another form accepluble to the Employer.”

The following is inserted at the end of (vi) afier: [Agrecmeni
ar Determinatign: "any reimbarsement due to the Contractor
undér the DAAB Agtesment. {Appendix General Conditions
of IYAAB Agreement).”

*and/or” from subpuragtaph (h) is deloted.

The following fs then added ny subparngraph (¢) ond sub-
paragraph (c) of the Sub-Clause is renumbered us (d3:

“{¢) iFthe Contractor wuy, ot is; fsiling to perform any TS
obligations or work under the Contract, the vihue of
this wark or obligation, ag determined by the Enginest,
may be withheld untl the work or obligation has been
performed, andfor the cost of rectification or
replacement, as determined by the Engineer, may be
wilhheld until rectification or replacement has been
completed. Pailure o perform includes, but is not
limited (o the following:

1. failure to comply with any £S obligations or wirk
deseribed in the Works' Reguirements which may
include working outside sile boundaries,
excessive dust, dumape to offsite vegetation,
pollution of waler coutses from olls or
sedimentation, contamination of land ¢.g., from
oils, human waste, damage to srchacology of

149
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cultural lieritage features, air pollution is a result
of unuuthonzed and/er inefficient comtbrugtion:

2. filure to vegularly review C-ESMP and/or update
it ina timely tunner to sdidress emerging ES
issues, of anticipated risks or impaels;

. fullure to implement the C-ESMP ., filure to
provide réyuired training or sensitization:

Tl

4. Tailing to have spproptiate consents/permits prior
10 undertitking Works of related activities;

5, failure Lo submit ES teport/s (as described m
Particulur Conditions - Part 1), or fiilure to
sitbmit such reports in & dmely manner;

6. failure to implement remediation as instrueted by
the Engineer within the specilied tmeframe (e.g.,
remedintion addressing non-complisnes/s)™

The following is added as penultimate puragraph:
“As specified in the Contract Dan, if the
Contraetor fails to perform its cyber seourity
obligations under the Cantract, an assessed
amount, a5 determined by the Enginesr, may be
withleld until the ebligation s been performed.”

Sub-Clause 14,7 At the etid of sub-paragtaph (b): “and™ is replacad with “or”

Payment and ih‘- following inserted us [ iy

“{dii) at a time when (he Boank's loan or eredit ( from which
part of the paymisnis 1o the Contrndtor is being made) ke
suspenged, the amount shawn on uny staterment
submitted by the Contractor within 14 days afier such
sintement is submitted, any discrepancy belng rectified
in the next payment to the Contractor; und™

At the end of sub-paragraph (c): =" is replaced with *." and
the Tollowing insetied:

“gt, at 4 time when the Bank's loan or eredit (from which
purt of the pryments to the Contragtor is being made) is
suspended the undisputed amount shown in the Final
Statement within 56 diys after the date-of notification of
the suspénsion ln actordunce with Sub-Clause 16.2
[Termimugion by Contractor],”

Sub-Clause 14.9 The following is added at the end of Sub-Clause 14.%:

Release of Retention “Unless otherwise stated in the Contract, when the Taking-
Money Over Certificale has been isaued for the Works und the first
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hdf of the Retention Money has been certified for payment
by the Engineer, the Contragtor shall he entitled 1o substitute
a guarantee, i the form annexed (o the Particular Canditions
gt inanother form spproved by the Employer and irsucd by a
reputithle bank 6t (noicial instiwion selecied by the
Contractor, fo the second half of the Retention Money. The
Contrictor shall ensure that the guaraites is in the amounts
and currencies of the second half of the Retention Money and
is valid and enforceahle unul the Contractor hius execited
and completed the Works und remudied any difects, as
specified for the Performance Security and. if applicable, an
S Performance Security in Syb-Clause 4.2. On receipt by
the Employer of the required guurantee, the Engineer shall
centify, and the Employer shall pay the second half of the
Retention Moricy. The release of the sevond half of the
Retention Money agiinst i guarantee shall then be in liewof
the release after the Intest of e expiry dates of the Detecs
Notification Periois. The HEmployer shall return the
gunmantes to the Contractor within 21 days afier receiving a
copy of the Performance Centificate.

1 the Performance Security snd. if applicable, an ES
Perfarmunee Security required under Sub-Clause 4.2 §s it the
farm of a demand guarantee, and the amount guaranteed
under them when the Taking-Over Certificate is issved is
more thun hall of the Retention Meney, then the Retention
Maney guaraniee will not be required. 1f the smaunt
gusranteed under the Performance Seourity and, if
apphicable, an BS Peslormance Securily, whon the Taking-
(ver Certificate is iesed 15 Jess than hall of the Retention
Maoney, the Retention Maney guarantee will only be reguired
for the difference botween hulf of the Relention Money and
the amount gunranteed under the Performance Security nnd,
if applicable, an ES Performance Security.”

Sub-Clause 14.15 Throughout Sub-Clause 14.15, “Contract Duta" is replaced
Currencies of Fayment with: “Schedule of Payment Currengies.

Sub-Clause 15.1 “anid” is deleted from (k) and

Natice to Correct " {5 replaced by: ¥ and™ in (e}

The following is then added as (d)

“(d) specify the time within which the Contractor shull
respond to the Notice to Correot.”

In the third parn., “shall jmmediately respond” is replaced
with: “shall respond within the time specified in (d)." Further,
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Sub-Clause 15.2.1

Nutice

Sub-Clause 15.8
Froud and Corruption

Sub-Clause 16.1

Suspensing by
Cantractor

Sub-Clause 16.2.1
Notice

in the third para, “to comply with the time specilied in the
Notice Lo Correst.” isreplaced with: “to comply with the time
specified in {c).”

Sub-parogriph (i) is repiaced with; “based on reasonable
evidente, has eagaged in Fraud ond Corruption as defined in
paragruph 2.2 of this Particular Conditions - Part C- Frand and
Carruplion, in competing for or in executing the Contraet™

The following new Sub-Clause is added:

LE

15.8.1 The Bunk requires compliance with the Bank's Anti-
(nrruption Guidelines und its prevailing sunctions
pallizies unid procedures iis set forth in the Bank's
Sanctions Framework, as set forth in Particular
Conditions - Part C- Frawd and Corruptidn,

15.8.2 The Employer requires the Contractir to disclose any
commissions or fees that may huve bean puid or ore
to be paid 1o agents or any other pary with regpect W
the bidding process or execution of the Contract, The
infurmation disclosed must inelude ol least the name
i address of the agent or ather party,, the amount
and eurrency, 4nd the purpose of the commission,
grituity or fee.”

The tollowing pardgraph is Insetted after the first paragraph:
“Notwithstunding the bave, i the Bank has suspended
dishursements under the loan or credit from which payments
10 the Contractor are belng mude, In wholé or it part, for the
exgcution of the Warks, and no alternative funis dre available

-as provided for in Sub-Cluuse 2.4 [Employes’s Finaneial
‘Arrengements|. the Contractor may by notice suspend work

ar reduce the rate of work at any time, but not less than 7 days
after the Borrower having received the suspension
netification fom the Bunk.™

Sub-puragraph (j) is deleted in its entirety.
At the end of subparagraph (i) “; or'" s replaced with: *."
stib-paragriph (£ is replaced with:

*(f) the Contractor does not receive @ Notice of the
Commencement Dite under Sub-Clause 5.1
[Commenciment of Worky] within 180 days after receiving
thie Letter of Acceptance, (or reasons not attributable to the
Contractor.”
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Sub-Clause 16.2.2
Ternvinntion

Sub-Clause 16.3

Contractor's Obligations
After Terminution

Sub-Clause 17.1
Responsibility for Care of
the Works

The {ollowing is added ut the end of Sub-Clayse 16.2.2:

“In the event the Bank suspends the Toan or credit from which
pat ar whole of the payments o the Cantmetor are being made,
if the Contractor has not recgived the sums dug to him upon
expiration of the 14 days referred to in Sub-Clause 14.7
[Puyment] for payments under Interim Payment Cernficates,

the Contractir may, without prejudice to the Controclor's

enfillement to fAnancing charges under Sub-Clause 14.8
[Delayed Payment], take one of the llowing actions, namely
(i) suspend work or neduce the rule of work under Sub-Ulause
16.1 above, or (1) terminnte the Contract by giving notice to
the Employer, with a copy to the Engineer, such termination 10
tnke offect 14 days after the giving of the notice.”

[If the Emplayer has made avaflable any Employer- Supplied
Meterialy andfor Employer s Equipment in accordance wilk
Sith-Clause 2.6, inchide the fallowing )

“and™ i defeied from the end of sub-puragraph (b), sub-
purigraph (¢) deleted and the following added:

iii, deliver to the Engineer all Employer- Supplied
Materiuls and/or Employer’s Equipment made
svailable to the Contractor in accordance with Sub-
Clause 2.6 [Emplover-Supplied materials and
Emplayer s Eguipnent]; and

iv. temove all other Goods from (he Site, exceptas
necessary for sufety, and leave the Site.”

[If Employer- Supplied Materiils are listed tn the
Specification for the Contractor s use in the execution of
Waorks, inchide the following provigion. See alvo Sub-Cluiye
2.6 | Emplayer-Supplied Materialy and Employer's
Equipment]|

Adter the two instances of “Goods™ in the last puragraph, the
following is added: “Employer- Supplied Miterialy,”

(I Employer’s Equipment are listed in the Waorks'
Ruegrilvements for the Cansrator s wxe i the exectition af
Works, ineluwde the following provision, See alve Sub-Clanse
2.6 [Employer-Supplied Mugerials and Fmployer's
Equipment ||

After the two fhsthnees of "Goods™ in the last puragraph. the
following is added: “, Employer’s Equipment, ™
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Sub-Clanse 17.7

Lise of Employer’s
Accommodation/Facilities

Sub-Clause 18.1
Exceptinnal Events

Sub-Clauve 18.4

Consequences of un
Exceptional Event

Sub-Clause 18.5
Optional Termination

Sub-Clause 19.1
General Requirements

Sub-Clauose 19.2

insurance {o be provided
by the Contractor

The following Sub-Clause is added as 17.7:

“I'he Contractor shall lake full responsibility for the vare of
the Employer-provided accommodation and facilities, if any,
as detiled in the Specification, from the respective dates of
hand-ovet w the Contraotor until cessation of occupation
{'where hund-over or cessation of occupatien may fake place
afler the date stgted In the Tuking-Over Certificate for the
Warks)

I mny Joss or divnage lisppens to any of the above liems while
the Contractior Is responsible for their care arising from amy
cause whatsoever other than thase for which the Employer is
liable, the Contraetor shall, al g own cost, rectily the logs of
damage to the sotistaetion of the Engineer.”

Sub-paregriph (c) is substituted with:

“(¢) riot, commotion, disorder or sabotage by persons other
than the Conteactor’s Persgnnel and other employees of
the Contractor and Subcontractiors;”

The following is added af the end of sub-paragruph (b) afier
deleting the *."

», including the costs of rectifying or replacing the Works
and/or Goids damaged or destroyed by Exceptional Events,
10 the extent they are not indemnified through the insurance
policy teferred to in Sub-Clause 19.2 [ Insurance 10 he
provided by the Contrucior].”

In stib-puragraph (¢), “and necessarily” is inserted nfter ™“was
reasonably.”

Thé following paregraphy are ndded after the first

“Whetever the Duiployer is the nsuring Party, cuch insurance
shall be effected with insireérs and in terms aceepiable fo the
Contractor. These lerms shall be consistent with terms (if any)
agreed by both Parties before the date of the Letter of
Acceptance.

This ngreement of terms shall take precedence over the
provisions af this Clause "

The following is ingeried as the [irdt sentence in Sub-Clause
19.2:

“The Contractor shall be entitled 1o pluce all Insuramees

refating to the Contraet (including, but not limited to the

)
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Sub-Clause 19.2.5
Injury to ¢employees

Sub-Cluuase 20.1
Claims

Sob-Clause 20.2

Claims for Payment
and/ar EOT

Sub-Cluuse 21.1
Constitution of the DAADB

Sub-Clause 21.2

Failure to Appoint DAAB
Member (%)

Sub-Clause 21.6
Arbitration

msurance referred to Clause 19) with insurers from any
cligible source country.”

The secand prragraph is replaced with:

“The Employer and the Engineer shull also be indemnified
under the policy of insurance, against Hability for claims,
dumages; losses nnid expenses (including legal fees and
exprenscs) arising from injury, sickness, discase or death of
any person employed by the Contractor or any ather of the
Contractor's Perseniel, except that this Insurance may
exclude lowses and claims to the extent that they arise from
any act or negleet of the Employer or of the Employet's
Persomnel.”

In @) “mny additional payment™ is repliced with “pay -

The firut paragraph is replaced with:

“If either Party considers that it is entitled (o ¢laim under 20.1
{a) or (b), the following claim procedure shall apply:™

The following is added at the end of the fivsl parsgraph:

“The DAAB shall ulso review and decide on any SEA/SH
Referml submitted o the DAABR pursuant 1o Sub-Clausde
6.27.2 [Receipt of SEA/SH allegations) and Sub-Cluuse 6273
[Cantractor s man-compliunce With SEA/SH contractual
uhligations], in accordimee with Sub-Clause 21.9 |SEASH
Referrals],

[ the second parugraph, ut the end of the first sentence after
deleting: .7, the following is added: ™, each of wham shall
mest the criterin sit forth in Sub-Clause 3.3 of Appendix-
General Canditions of DAAB Agreement.”

Afier the seconit] pirngraph inser! thie following paragraph: “If
the Conteact is with a forelgn Contmetor, the DAAB members:

shall ot have the same nationality as the Employer or the

Contructor.”™

For both (#) and (b): by the dite stnted in the frst paragraph
of Sub-Clause 21.1 [Constitution of the DAAB]” is repluced
with: “within 42 davs from the date the Contract is signed by
both Parties”.

in the fitst paragraph, “unless otherivise agreed by both
Parties:” is deleted and reploced with: * The Parties agree:™
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The following nes Sub-Clauses 219 to 21,11 are addud

Sub-Clause 21.9 SEA/SH
Relerrals

SEA/SH Refermls pursiant to Sub-Clause 6,27 shull be
submitted by the Employer to the DAAB in writing, copicd 10
the Contructor and the Hngineer. Far a DAAB of three
persons, the SEASH Referrals shall be deemed 1o huve heen
received by the DAAR on (he date it is received by the
chiirperson of the DAAB.

Upoh receipt of 8 SEA/SH Referrul, the DAAB shall request

the Contractor in writing {copied to the Employer nrd the

Engineer) 1o submit & statement demaonsirating its
compliance, including the compliance of any Subcontructos
identified in the SEA/SH Refertal, with the SEA/'SH
Prevention and Response Obligations, including the actions
taken in response to a SEA/SH allegation and/or any
Engincet's Notice 1o Correct for non-complizmee with the
SEA/SH cuntiaotunl obligations. The Contragtor shall sithin
2% Havs of receipt of this request, submit in writing such
gtaterriznt 1o the DAAB copiced to the Employer and e
Engineer.

I reviewing the Refirral, the DAAB shall fueus exclusively
on complitaee of the Contmctor, including any Subcontractor
idenfified in the STEA/SH Referval, with the SEA'SH
Prevention and Response Obligations, including the actions
tiken in response o the SEA/SH allegation and/or any
Engineet’s Notice to Correct for non-compliance with the
SEA/SH obligations. The DAAR shall not assess the merifs of
an underlying alleégution. including the fuctual aspees of the
alleged SEA andfor 8H incident.

I'he DAAR decision, which shall stute that it is issued under
this Sub-Clause 21.9, shall be provided In writing to the
Parties with # copy to the Engineer within 42 daya of
receiving the SEA/SH Referral, The decision of the DAAR
taken pursyant 1o this Sub-Clause 21.9 shall be binding on the
Parties and any of its Subecontractor!s as applicable.

The DAAB decision arising from an allegution of SEA/SH
Incident shall siate whethes the Contractor, including uny
Siubcontractor identified in the SEA/SH referral, was in
complinnee with its SEA/SH obligations at the time of
occurrence of the alleged Incident. The DAAR decision shall
not diselose the name of the alleged survivor nor of the
dlleged perpetrator,
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Sub-Clause 21.10

Dissatisfuction with
DAARS decision on

SEA/SH Referrals

Sub-Clause 21,11

Bunk's disqualification of
the Contractor and its

Subcontractor/s

If either Party is dissatisfied with the DAAB’S decision issued
under Sub-Clause 21.9 [SE4SH Referralyf, such Party may
givie n NOD 1o the other Party in sccordance with Sub-Clause
21.4.4 [Dissayfaction with DAAR s decision]. Sub-Clause
21.5 [micable Settfement f shall not apply.

If the DAARs decision hasnot become finnl and binding
pursunnt to Sub-Clause 2144, the matter shall be-finally

settied by arbitration in atcordance with Sub-Clause 21.6
[Arbitration]

Where arhitration is conducted pursuant (o the 1CC
Arbitration Rules, the parties agree thot the time lmit set in
Article 1,6 of Appendix V 10 the [CC Arbitration Rules shall
he 10 days from the notification of the Emergency Arbitrtor
Order unless the President of the [ICC Intermationul Count of
Atbitration determines that a longer period is necessary.

The Employer shall immedimely notify the Bank of the
DAAR s decision on SEA/SH Relérrul, any notification
received on the commencement of Emergency Arbitration,
and the Fmermeney Arbitrator Order il any,

If the DAAB determines that the Contractor has failed 1o
correct identtfied non-compliance with SEA/SH Prevention
and Response Obligation or it was non-campliant with such
obligations at the time of an alleged incident. the Hank muy
disqualify the Contructor, 85 well as any Subcontractor/s
determined to be nonscompliant, from being awarded a Bank-
financed contract unless the [CC Emergency Arbitrator grants
an ovder in favir of the Contractor. The disqualification
pertod shill Be for two vewrs inless the Contractors receives
an sehitrstion award in 118 faver withih the two yeur period.
The Comtractor's disqualification under this Sub-Clause is
without prejudice (o the Partics” rights and obligations under
the Comtragt.

Appendix- Generul Conditions of DAAB Agreement

2

Definitions

Sub-Clause 14 “DAAB Activities,” At the end, the following
is added: “This also includes handling of SEA/SH Referrals
in necordance with Sub-Clatse 21.9 of the Conditions of
Contract.”

In Sub=Clouse 1.8 afi): “authorised representative of the
contractor or of the Employer™ is repluced with: “Contraclor's
Representative or authorised representative of the Employer™
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3, General
Provisions

4. Warrinties

7. Confidentinlity

Y, Fees and Expenses

Sub-Clause 22 is deleted in its enlirety,

Sub-Clause 3.3 is deleted and replaced with the following:

“Whem appointing the DAAB Member, each Party relies o
the DAAR Member's representations, that he/she:

(1) has at least & bachelor’s degree in relevint digciplines
such ay law, engincering, consiriction management of
contract ITlknAgenient:

(b} kas ul least ey vears of experience in coRITact
adrivinistrtion/matiagenent and dispute resolution. out of
which ut least five years of experience os an arintrator ot
adjudizator in construetion-related dispules:

(c) hs receivel fornial training as an adjbdicator from an
inemnutionally necognized orgunization;

(d) has experience and/or i5 knowledgeahle in the type of
waork which the Contractor is to carry ot under the
Contract:

(¢) has experience in the interprotation of construction und/or
engineering contract documents;

(f) hus familiarity with the forms of contract publishied by
FIDIC since 1999, and an understanding of the dispute
resoluticn procedures conmined therein; and

(g) 1 Muent in the language for communications stated in the

Contract Duta (of the [ngunge as agreed between the
Parties and the DAAT)" '

11 Sub-Cluuse 7,3: “or” is deleted after sub-paragraph (b),
and the lollowing ndded:
“ar (d) Is being provided to the 1Bank."

I Subi-Clduse 9.1 (¢): “business class or equivalent”™ is
replaced with: “in [ess than first class.”

I Stib=Cliuse 9.4; “and air fores™ and “other” are deleted
fram the firet and second sentences, respectively.

Annex- DAAB Procedural Rules

Rule 33 1033 (b), “140 days” [ replaced with: 90 days™

Rule 3.7 The following is added afier the sentence: “The agenda shall include review of
the (1) Contractor’s complinice with the SEA/SH Prevention and Response
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Oblipations; and (i) Engineer's failure to discharge its duties under the Contrict
it this recard, mcluding as specified in Sub-Clause 6.27 of the Comract
Conditions.”

Ruile 3,10 The following is:added ol the end of the pamgraph: “The report <hal! idemify
any inste which raises SEA und/or SH concems, including detils of any
patential noncomplianee of the Contractor, inciuding its Subcontractes’s, with
the SEA/SH Prevention and Respanse Obligations.”

I'he DAAR shall also provide o report to the Employer an any polential failure
of the Enginesr to discharge its duties in regard 10 the SEASH Prevention and
Response Obligations, including on identifying the Contractor's failure o
comply with the obligations, and the Notice to Colrect and riotification duties in
secordance with Sub-Clayse 6.27 of the Contract Conditions.”
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Particular Conditions

Part C- Fraud and Corruption
(Text in this Particilar Conditions - Part C shall nat be modified)

L, Purpose

11  The Bank's Anti-Comuption Guidelines and this annex apply with respect 1o
procurement under Bank Investment Project Financing operations.

2 Requirements

21 The Bk réquires that Borrowers (includmyg heneficiaries of Bank financing);
hidders, consultants, contractors, snd suppliens; any sub-contraclors, sub-consuliants,
service providets or suppliers; any agunts (whether declared o not); and any of their
perspnnel, observe the highest stundird of ethics during the procurement process,
selection and contract excention of Bank-financed contracts, and refrain from Frand snd
Carruption.

22 Tothis'end, the Bank:
i Delines, for the purposes of this provision, the tezms set forth below as follows:

i “eorript practice” is the offering, giving, receiving, or sollcitmg, directly or
indireetly, of anything of value 1 influente impropetly the actions of unother
party:

i, “fruudulent practice” is any act or amission, including misiepresintation, thi
knowingly or recklessly misleads, or atiempts to misignd. o party to phigin
financial or other henefit or w0 wvald an obligatiorn;

i “collusive prictice™ is an armngerment between two Of more partics designed
to sehigve an improper purpese, including to influence mprope rly the
aotions ol another party,

fv, “Coercive practice” is impairing or harming, or threatening-to Impair or herm,
directly orindirectly, any party o the property 0f the party 10 influgnee
impropetly the octions of & party:

v. “obstruclive practice” is:

(1) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or muking [alse statements 1o investigators
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in order 1o materially impede a Bank investigation into allegations of'a
corrupt. fraudulent, coercive, of collusive pructice; andfor threatening.
harass or infimidating any party 10 prevent i from disclosing i
knowledpe of matters relevant to the investigation or from pursuing the
investigalion; or

(b} acts intended to matesinlly impede the exercise of the Bunk’s ispection
and audit rights provided for under paragraph 2.2 ¢. below,

b, Rejects o proposal for award if the Bank detormines that the firm o individul
recommended for pward, any of its personnel, or Its agoms, or iis sub-consullanis,
cub-comractars. service providers, suppliers and/ or their employees, hos, directly
or indirectly, etighged in corrupt, fraudulent, collusive, cogrcive, ar pbytructive
prictices in epmpeting for the contraet in question,

& in addition 1o the lepal remedies set out in the relevant Legal Agreemenl, may toke
oiher appropriate sctions, including declonng misprocurement, il'the Bank
determines at miy fime that representitives of the Borrawer or of & recipient ol any
part of the proceeds of the loan engaged in cormupt, fraudulent, collusive, coefoive,
or obstructive pritctices during the procurement procss. selection andfor execution
of the contract in question, without the Borrower having taken timely and
approptiate attion satisfactory to the Bunk to addness such practices when they
oceur. {neluding by filing to inform the Bank in a timely manner af the ime they
knew of the practices;

1 Putsusnt to the Bank's Anti- Corription Guidelings and in ccordance with the
Bank's prevailing sanctions policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time. including by publicly
decliring such fivim or individual incligible (1) o be awarded or otherwise benelit
from a Bank-finunced contrudt, financially or in any other manner|; (i) to be &
fnaiminated ¥ sub-contractor, consaltant; manufacturer ot supplier, or service
provider of un otherwise eligible firm being awanded i Bank-financed contract;
and (11§} to receive the proceeds of any loan mude by the Buonk ot otherwise to
participate further i the preparation or impl ernentation of any Bunk-financed
project;

—

" o thi avuidmice of doube @ pancnoned pary s ineligl bty it e awiienled 4 comraet shullimthodi, without lisigbos ()
apphyitg S pre-quall ftion, expresibiy lnterest i o conmltoncy, uid bidding elther dirsctly or &5 0 nominatid sl
contracion, oninued conEnitanl, nmyﬁnmd.:mumfr:rnr:r ar anpfilier, of walinsled service provides. i respeet of auch
conirugt, wne {1 enterimg dtile 20 addeasl e o wuendimging Iitroducing o eieria] miodifleathon 1wy cvuiling contrat.

1 A othinnied sub-cantraitor, nofinued corsyiont, mmmabsd rpusrnfaeTeret o sigpleT, o pomipaied seryice provider

(iiffrerem nomes e uned dupending ot v palenlu biddiag ducment) i ane which leae begu! (1) mihatesd by jhie buder in
m-mf.-q,uuﬂ (et lcnty appligathem e hid bedause it brings spoctfin and Fritisal experienss amd Koot hat wblaw e biddes
i ittt e gulifiention requinements for the panicular bid; ve (14 uppeinted By dw Boimwer,
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e Requires that a clause be included in bidding/request for proposels dovuments aod
in contracty financed by a Bank loan, requiring (1) biddets. consullants, confractars,
atith suppliers, ind their sub-contrmetons, sub-consultants, service providers,
suppliees, ugents, pérsannel, petmit the Bank 1o inspect ' all aveounts, records and
other documents Telating 1o the submission of bids and contract performance, ind
b huve them gudited by muditors appointed by the Bank.

Anapoctinns i 1% snlent waally tee brvetlpatieg [e faceiale) ih natiie. They ittvoive incsindbng activitien mdartaken by
Wi Btk br poesons appaibies) By the Hank o pddress specific mathers relitbed o vestigationyaudits, such s v nlhnaling e
vernpty of an allegation of presiile Fod and Corppiion. iheough the spprepHsts mechanimi, Soch scuyity intludes bl
1o snutt astibelt by peiessing and exmnising A ety of ind lyidual's Tinamelal recatds ant tnlicemisdng, mnd nuljng copies
fbeteol Bk pelevant. scceasing amd examining sy bt dignanents, dity and mfarmalig {whethior i il copy or gloctrona
forrt§ desraeed reicuant for thy dnvesiginitnfandih, sod muking copies heren as reisvnl, iy ewing shill sl other
befev it Ebvidusls: performing physical inspections mil see visis, mil ablalityg third purly vesileation of infisomation,
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Particular Conditions
Part D- Environmental and Social (ES) Management

Metrics for Progress Reports

[Note to Employer: the following metrics may be aimended to reflect the specifics of the
Contract. The Employer shall enyure that the meiries provided are appropriate for the
Works and fmpucte’key iivues idessified by the anvironmenial and sooial assesyment, ]

Metrics for regular reporiing:

a  oivironmental incidents or non-complionees with contract requirements, including
contamination, pollution or damage fo ground or watér supplies;
b, ealil and sufery incldents, acetdenis, infuries that requlre mrealment and all faralities,
¢ imeractions with regadators: Ident{fy agenty. dates. suthjects; ostcomes (vepori fhe
negative if nonel; |
d  statux of all permity and agroeimunts.
(it work permits: number required, number received, actions taken for those not
rocaived:
(it} status of permits and consents,

(i) st nreasiacilities with permits Tequired (quarries, asphalt & batch plants),
dastes of applicatin, dates jusuad (nctions to follow up if not issoed), dates
submitied to resident engineer {or equivalent), stalus of area (wuiting for
permits, working, abandoned without reclamation, decommissioning plin
being implemented, ete.),

(1i) list nreas with landowner ugreements required (bormow and spoil greas, camp
shigs), distes of agreements, dates subtnitted to residen-engineer (or
cguivalent);

(liDyidentify mujor sctivities undertaken i each area mn the reparting period and
hightights of environmentul and social protection (land clearing, boundary
muarking, wpsoll salvage. waffic management, decommissioning planning.
decomminsioning implementation;

(iw) for quarries: status of relocation uod com pensation (completed, or details of
activitics and curent status in the reporting period).

e health and safery superision;
() safety officer: humber davs worked, number of full inspections & purtial
inspections, reports to construction/projec! management;
(i) mumber of workers, work howrs, metric of PPE use (percentage of workers with
full personal prolection equipment (PPE), partial, etc:), worker viclations
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phserved (by type of volation, PI'E or atherwise), wiarnings given, repent
warnings giver, follow-up sctions taken [ifany);

wirkar, aceommadations:

@ number of expats housed in accommodations, number of |neals;

(i)  date of last inspection, and highlights of inspection including stetus of
wecomiodations’ compliance with national and loeal law und ood practice,
including sanitation, space, ete.;

(iii) sctions wken to resommend/require improved conditions, or Lo improve
conditions.

Health services: provider of health services, Infarmation and/or training. lncanivnaf

clinie. munber of nowsefety disease or illnuss reatments and diognoges o names (o

he provided);

gender (for expats and locals separarely): number of female workers, percentage of

workforce. gender issues raived and dealt with {cross-reference grievances or other

xeetions as weeded);

traininge:
{g)  mumber of new workers, number receiving ibduction trining, dates of induction
training;

(h) numbgr and dates of toolbox talks, number of workers receiving Cecupational
Healih and Safoty (O1S), environmentsl and soctal training;

(¢) number and dates of cormmun cable diseases (inchuling STDs) sensitization
and/or training, no. workers recefving tminfng (in the reportng period and in the
fitst); same questions for gender sensitization, flag persen training,

i) number and date of SEA and SH firevertion sensilization andfor training events.
including number of workers receiving trtining on Code of Conduct for
Contmctor’s Personnel (in the reporting period and in the past), =te.

enviranmental and social supervision

i) euvironmentulist: days worked, arcas mspected and numbers of ingpections of

ench (road section, work camp, sccommédutions, guarties, borrow areas, spoil
areis, swanps, forest crossings, eic.), hixhlights of sctvilies/findings (including
violations of environmentul andior sociul best practices, actions taken), repors 10
envirenmenta] and/or social specialist’eonsiruction/sile management;

(i) soclologist; duys wotked, number of partial and full site inspectiony (by aren:

wad section, work camp, sccommodations, quarries, bosrow areas, spoil areas,
clinie, HIV/ATDS cemler. commumity centers, sti.}, highlights of activities
{ineluding violations of environmental and/or gocial requirements obsenved,
setions taken), reports to environmental and'or social speciuligt/construetion/site
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(i} commmunity linison personis): days worked (hours community cenler open).
mumber of people met, lighlights ol nctivities (issues raised, eic, ), reports in
environmental andfor social specialist /constructiontsite munngement.

k. Grievances: lst mewy grigvances (e.g., mimber of allegations of SE4 and SH) received
in the reporting period and nupiber of unresolved past grievimees by duse received,
complainant s age and xex. how received, 1o whom referred ta for action, resoiution
cndd date (if complered), data resolution reported (o complainant, any required follow-
up (Crosy-reference othar sections as needed):

»  Worker grievances,

e  Community giievanices

& Traffic. road safety and vehicles/equipment:

(1) traffic and toad safety incidents and uccidents nvolving project vehicles &
equipment: provide date, location, dsmage, cause, fatlow-up:

2y traffie snd road safety incidents and secidents Involving non-project vehisles or
property (ilio reported under inmediate melnes): provide dite, Incation,
damage, cause, ollow-up;

(3) overall condition of vehiclea/oquipment { subjective judzment by
environmentalist); non-routine repairs and mhintenance needed o improve safety
andiar environmental performance (1o control smoke, efe.).

m Fmitronmmental mitigations and isviies iwhin has been domg):

A dust: number of working-bowsers, number of walerings/day, nuriber of complaints,
wamings given by environmentalist. uctions taken 1o resolve; ghlights of quanry dust
conirol (covers, sprays, operational statug); % of rock/ spoil lorties with covers, actions
talien for incovered vehioles:

B erosion control controls implestented by logation, stutus of Waler crossings.
enviranmentalist inspections and results, scting tken o resolve issues,
emerpeney repuirs neaded 1w control erosion/sedimentation:

C. quarries, borrow sreas, spoil aroas, asphalt plants, batch plants: identify major
activifics undertaken in the reporting period at each, and highlights of
environmental and socis] protection; lund clearing, boundary matking, topsail
sulvage, traffic management, decommissioning planning, decommissioning
implementstion;

D. blasting: number of blusty (and locations), stutus of fmplemtentation of blasting
plan (including notiees, evicuations, c1¢.), incidents of off-¢ite damage or
complaints (cross-reference ofher seclions as necded):

E. spill clean-ups, if any: material spilled, location, amouni, actiéns luken, trinterial
disposatl (report ull spills that fesult in water ar s0i| contamination,

T. wasie management: fypes and quantities generated and manonged, including
amiunt taken offsite {and by whom) or reused/recycled/disposed on-sile;
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G. detiils of tree pluntings and ather mitigations required undertakes in the

reporting peried;
1. details of water and swamp protestion mitigations required indertiken in the
reporting period.
n complianoe;

(1) compliance stutus Tor conditions of all relevany consents/permils, for the Wotk,
including quarries, ete.): stutement of complitnce or listing of issues and potions
taken (orio be taken) to reach complisnce;

(i} compliince stuiue of C-ESMP/ESIP requirements; statoment of complinnce or

listing of issues and actions taken (or to be tken) to reach complimee

(i) complionee satus of SEA and ST prevention and respanue action plan: statement

of compliatice or Hsting of issues and actions taken (or o be taken) toresch
compliance

(iv) complinnee status of Health and Safety Manugement Plan re; statement of

compliance o listing of issues and actions taken (1o be tuken) to repch
compliance

(v) other uaresolved fssues from previems reporting putiods telated o environmenial

and soeials continued violations, continued failure of equipment, cantinued lack
of vehiole cavers, spills not dealt with, continued compensation or biasting
igsues, ete, Cross-reference other sections as needed,
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Particular Conditions

Part E- Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration for Subcontractors

[Thie falloniving wable shell be filled m by ki subeonracrar proposed by the Congeagtir, which wosnar panmed
Ty Camrat]

Subdinlractor’s Nare: | st full sme|

Dates finsert doy; moneh pear]

(“inernct relisrence [insert contract referance

Page Jinsert poge tunber] of fitsert tonl mamber| pages

SEA andfor SH Declaration |

Wes ‘
| 1 {a) kave sot bezs subjoct todisqualification by the Baitk for non-complianes with SEASSH
obligmions.
[ () are subject to disqualification by the Bunk for aoncomplianee with SEAS SH ebligntions

'O (e} had been subjetito disqunliﬂmsmn by the uank for non-compliance with SEA/ SH obligations. An |
arhitrpd gward on the disqualifictinn case hos been made in our favor.

01 (o) haud begn subjeet w disqualificetion by the Bk for en-comphangce with SEA/ SH obligations
foe a period of two veurs. We have subscyuently domonstrated thar we hove adeguate capacity:
wil commiliment to comply with SEA/SH obligations

| (o) bud bieen subject ts dizgualification by the Bank for non-compliance with SEAY 8H abligations for
1 period of two years. We have attached specific evidence demonstrating thul we have adequate
cipacity and commimment to cemply with SEA and SH obligations.

[If (¢} wbave is applicable, attach evidencs of i arbitral awignd reversing the fInidingy v the issuey
undlerlying the disqualification.f

JIf () o € &) above wre upplicuble, provide thie foltwing information:]

| Period of disqunlilication: From: T

—

1f previously providid o another Bk financed works contract, delails of evidenee that demonsteated
iehegquate copmcity and comiminmont 1o comply with SEA/SH abligutions (ay per (d) ubuve)

Mume of Employer:
| Name of Project:
Contragt dessription:

| Hriel summary of evidenie provided:
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Conttagt Iafopmation: (Ted, emuil, name of contact person), __

As i ulleenative 1o the ovidence under () othier evidence domonstrating adequate-capacity and
commmitment to comply with SEA/SH obliguticis (a5 per (€) ahove) ) fartach desails as appropriote],

Name of the Subcontmetor

Name of the person diily authorized to sign on behall of the Subcontractor

Vitle of the person signing on bichalf of the Stibtontracioe

Signattite of the person nimed ahove

P signed _ day of —

Coutitersignatwie of authorized representative of the Contractor:
Signature.

Date digned day of .
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Notification of Intention to Award

[This Notification uf Intention to Award shall be sent to each Bidder that sighmirted a Bid,
anless the Bidder hay previously received natice of exclusion front the process al an
inferim stuge of the procuremsent process./

[Send this Notification to the Bidder's Awthorized Representative named in the Bidder
Informuation Furem)

Far the sttetition of Biddes's Authirized Reptesentutive

Name: Jinsert Authorized Representative's nante)

Address: {iniert Authiorized Represuntative s Address]

TelephoneFix numbess: [ingert Anehorized Representative ' teleihoey fooe mimibersf
Eminil Address: {insert Authorized Represeniative s eanrt] adidress]

JIMPORTANT: insert the dute that thix Notification is transpritted to ull participafing
Biddors. The Notification muast be sent to all Bidders shpneltaneously, This means on the
same date and ay close 1o the seme fime as possible. |

DATE OF TRANSMISSION: This Motification is sent by femalfax] an [daref ( local
time)

Notification of Intention to Award

Employers {insert the mame-of the Employer]

Project: [invers name of project]

Contract tithes finyert the name of the contracif

Countrs: finsert copmry where RER ts i

Loan No, /Credit No. ! Grant No.; [insere referenee number for loan/creditigrait]
REB No: [imsert REB reference mimber from Procurement Plan]

[hix Netification of Intention 1 Award (Nutification) notifies you of our decision 10
awsrd the above contract. The trnsmission of this Notification begins the Standstil]
Period. During the Standstill Perdod you may:

i) tequest o debriefing in relation 1o the evalustian of your Bid, andior

b) submit & Procurement-related Complaint in relation to the decision to award the
contract
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1. The suecessiul Bidder

Name: T [insery neme of swecessful Biddery T
Address: fingert address of the sucoessful Bidder]
Conimct price: [ingert contract jirice of the swecessful Bldder]

It combined score

Finsert the toril combined seare of the successful Bidder|

2. Other Bidders INSTRUCTIONS: ingert names of all BJ_'H:.'m that subidied o Rid,
Bid prives as reud out awd evaliated, technical and comblned scores.

; | Technical .. Evulualicd Bid Combinéd
| Nume of Bidder Scdre Rid price Cait Qonre

||I E"'“’:'H o Tinvert evadicoed {Imsers

firuert mame | h:ffﬁﬂ Jirsiert Bl price/ cose] combined score]
B L ) K

{insers mame] Techmical | finrert Bid price] e :‘;’;}f o -*r.-m&ﬁnmrsr:mrﬂf
s : :
Hirgent :

'h'u",ﬂ' JH.I‘HI-.HJ Fechnival ﬂ!r.'ﬂ]'}’l Biﬂ'yﬁﬂj ﬁﬂ'ﬂ'-":;::‘;”ﬂffd mbi:::'::"fmr'
seant] i 2
ATnxare : el )

fingert e ] Techmical | {nort Bid peice] ”""’:;:’;””"d ﬂm.rf::“‘:;'wm .
suire/ - : :
Jindurt g :

Jinsers o] Techuilend fivssiors Bick price]. 'r”mr:;:‘;’wrd po ;::::c;:_pﬂe )
yeore] "

3, Reason's why your Bid was unsuccesstul [Delete {f the combined score already

reveals the reason]

[INSTRUCTIONS; State the reason/s why this Bidder’s Biil was nnsiccessful,
Do NOT include: (o) @ paint by polnt comparison with another Bidder's 8id or

(b) information that Is marked confidential by the Bidder in its Bidf
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4. How to regquest o debricfing

| DEADLINE: The deadline to request a dcbriefing expires at midnight on finsest date]
[loedl time).

You may request  debriefing in relution 1o the redults of the evaluation of your Bid. 1T
vou decide 1o request @ debriefing your writhen reguest must be mude within three (3}
Husiness Duys of receipt of This Notification of Intentlon 10 Award.

Provide the contrics name, relersnce aumber, name of the Bidder, contact details: and
pddress the request for debriefing as follows:

Attentlon: Jinser full nume of persor. if applicable]

Title/position! finsert ritli/position]

Agency: [iert name of Employer]

Eimall address: finverr emaill address)

Fax number; [imsent fax monber] delete if not uaed

f your reggiiest for o debricfing is feceived within the 3 Duiness Dayvs deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request, I we are
unaible to provide the debriefing within this period, the Standstill Period shal) be extended
by five (31 Busingss Days alter the date thit the debricling is-provided. 1 this happens,
we will natify you and confirm the date that the extended Standstill Period will end.

Tie debrieling may be in wiiting, by phone, video conterence call or in person. We shall
prompty advise you'in writing how the debriefing will wke ploce and confirm the date
and time.

17 e deadling 1o request n debriefing has expired. vou may still request a debricfing. In

this cise, we will provide the debricfing as soon as practicable, i narmally no lnter
(han fifteen (15) Business Days from the date of publicstion of the Contract Awird
Regilloe

1

5. How to muke a complaint

—l

DEADLINE: The deadline for submitting & Procurement-relteit Complaing challenging
thie decision t wwiind the cantract expires on midnight, finsert date] (local time).

Prisvide the comtriet name, referance number, name of the Bidder, contact details; and
address the Procurement-related Complaint as follows:

Attention: (insers fidl mame af person, if applicable ]
Titleiposition: fiusart tithe/pesition)

Agency: [bmert nane of Employer]

Fimall address: (nserr emall tddress]

Fuix number: lnsert fax nuniber] delete if not wsed

At this point In the procurcmeni process; you, may submit a Procuremenl-related
Camplaint challenging the decision to mward the contrset. You do not need 1o have

' requesied. of recelved, o debriefing before making this complaint. Your compluint must |

—

e
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"he gubmitied within the Standstill Periad and received by us hefore the Standstll Period
ends.

Further inflrmation:

Farmore Infrmation, see the “Procurement Regulutions for IPF Borrowers (Procurement
Regulations) (Annex T11)° You should repd these provisions before preparing and
submliting vour complaint. In addition, the World Bank's Guidance “How 1o make i

Procurement-tilared Complaint™ provides a usefil explunstion ofthe process, ns well as
w sarmple letter of complaing.

In:summary, there are four essential requirements:

I. Youmustbean ‘inercited party”. In this case, (et means o Bidder who submited
& Hid in this procurement, spd 8 the recipient ol & Nitification of Imention o
Award, '

The compluint canonly challenge the decision to mward the Gomiract.
Vol s sihmit the domplaint within the deadline stated above

Bobhopd

You vt belade, o vour complaing, al} of the informution requized by the
| Procurement Regulations (us described in Annex )

6. Standstill Period

DEADLINF: The Stundstill Period is due 1o eid ot midal ght on finserr datef {lucal time}.

The Standstill Period lasts e (10) Business Days ufter the dute of transmission of this
Natifiaation of Intention 16 Award,

The Stundstill Period may by extended. This may happen where we are unable 1o provide
a debiiefing within the Give (5) Business Day deadline. I this happens we will notily you
of the extersion.

—

If you have any questions regarding this Motilication, please do not hesitale o contact us.
On behalf of the Emplover:

Signsture:

Miime:

Title/positiun:

Telephone:

Email:

Beneficial Ownership Disclosure Form
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INSTRUCTIONS T0 BIDDERS: DELETE THIS BOX ONCE FOU UAVE COMPLETED THE
FORM

This Bemeficial Overship Disclovure Form (" Form ") Isto be completed by the surcessful Bidder.
Bie catve af formt ventire, (he Bidder mist it o separate Feovm for eaok miember. The benefivial
awnervhip information to be submitted tm this Farm shistl be current ay of the duale of lts
sathenisxion,

For the purpaes af this Farm, ¢ Bengficial Cwner of o Bidder |y wmy natiral person who
wiltimately. owns ar contrals the Bidder by mesing one or more of the filloweng conditiony.

o directly or indirectly holding 25% or more of the shores
o direcily ar indireety holding 25% or more of thie votfng vighs

o directly or indivectly having the rigit 1o appoint a mafority of the hoord of direcions or
equivifent governing hody of the Biddar

RFB No.: [inyert number of RED process]
Request lor Bid No.: [insert (dentifioation]

To: [insert complere wame of Empluyer|

Iy response to your request in the Letter of Acceptance dated [insert dare of letter of
Aceepramee] w furnish additional information on beneficial ownedship: [fxelect one aprion as
applicabie and delete the optlons that ane not applicaie]

(i} we hereby provide the (ollowing beneficial ownership Information.

Details of beaeficial owaership
| identity of Beneficial Pircetly or indinztly Directly or Indirectly Drrectly or indi rectly
Orwnst holding 25% or more of| holding 25 % or nore of | hoving the right to sppoint
the shares the Voling Rights amajority of the hoard of
. the directors ov an
(Yea 7 Na) (VesiNe) equivalent goveming
by of the Bidder
(Yes/ No)
[ Finctisces fil niame (last, N
| pcitfonading, cotnmy of
residence [ |

OR

{il) We deelare that there ts no Beneficial Chener tieeting e ar more of the following

cordiians:
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o directly or indirectly holding 25% or moire of the voting rights
«  directly or indirectly having the tight to appaint a majority of the boaed af directors or;
equivalent governing body of the Bidder

OR

fikl) We declare that we are upable i (dentify any Bemeficial Owner meeiing one or more.af
the fatlenving condiions. [If thix apiion is selvgrod, the Biddor shall provide explupation on
Wiy (0 1 wctble o identify any Bemgficlal Ohwner]
o dircctly or indireetly holding 25% or more of the shanes
« directly or indirestly holding 25% or more of (he voling tights
v directly or indirectly having the right to appoint 4 mujarity of the board of direotors or
equivalent governing body of the Bidder]"

Name of the Bidder: *|{nsest complete namp of the Bidder]

Name of the persun duly authorized to sign the Bid on behalf of the Bidder: *~inseri
complete same gf verson dily authorized (o sign the Bid

Title of the person signing the Bid, [fnser complere fitle of the porson sigrirng thi
Bid]

Signature of the person aumed above: [mir
e shown abovel

Date slpaed Linsert dore of signing] duy of [msert month], {msert yoar]

* iy thi el of th Bid subaimed by ol Ventreapesils the amme af the Jalil ¥ cufire 45 Bitder In the
“gegnt that fhe Bidder is s jolnt ventuss, cach referunoe in #hidder™ lihe Bosoficial Cwmeriliip Disclanure Moem
firelibdling this babisduetion thengudd dhnll be feid o refer o the jolne ventyure member _

** Preton $tgniing the Bid shall have the power of attomgy grven by the Bidlor rhe ponesr of itemes shall bo
srzuched with the Bid Sehadules '
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Letter of Acceptance

Hetterhead paper of the Employer]

Jedare}

To: fiiueie aoiid sldress of the Contragtorf

This is 1o notify you that your Bid dated fdte/ for exceution of the e af the Contract
and idantification mumber, ag gioen in the Contract Data] Tor the Accepted Contract Amount
Femont i maibwers and words] frame of ciurvéncy], as corrected and modified in necordince
with the Istructions 1o Bidders, is lereby secepted by sar Agency,

You ate requested to furnish (1) the Performance Security and un Environmental and Social
Perfurmunce Security [Delete ES Performunce Security if it is not required under (he
centrict] within 18 days In accordince with the Conditions of Contract, using, for that
nurplie, ane of the Perfrmance Security Forms and the ES Performance Security Fomm,
[Delete reference to tie ES Pegformiance Secarity Furm if it ix mot regulred ander the
contrice] und (1) e addtional information on beneficial ownership in accordance with ITB
4%.1, within eight (8) Business duvs using the Beneficial Ownurship Disclosure Form,
inchuded in Section X, Contract Forms, of the bidding document

Authorieed Signsture

Wame and Tille of Signatary:

M of Agenoy:

Attachment: Contract Agreement
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Contract Agreement
THIS AGREEMENT mude the day al '
betwedn of
(hereinalier “the Emplayer™), of the une part. and af

(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Warks known it

i o should be exscuted by the Contrauter, und hos
seeepied o Bid by the Contractor for the execution anid completion of these Works and the
remidying of any defects therein,

Ihe Employer and the Contracton agees as follows:

. In this Agresment wonds i expressions shall have the sume meanings as ans
respectively assigned o them in the Contract dooumens reforred o,

2. The following documents shall be deemed to form tnd be read and consteuci s part
of this Agreement. This Agreement shall prevail over all other Comirget dicnments.

{a} the Lester of Acceplance;

(k) the Letter of Bid:

¢y the addendn Nos: (it anv);
(di the Particular Conditions;

(¢} the General Conditions;

if) the Specification;

(z) 1he Drowings, and

() the completed Schedules aid any othet documents:forming part of the contract,
including. but not limlted to:

|, the ES Management Strategics and Implementation Plims;
il Code of Conduct for Contractor's Persannel (ES), and

jii. Sexunl Exploitation and Abuse (SEA), and/or Sexual Harmssment (SH)
Declaration

3. In considermtinn of the payments t be made by the Emplayer 10 the
Contractor &4 specified in this Agreement, the Contractor huereby covennits with the

Empliover (o execute the Works and 16 remedy defects therein in confarmity inall
respects with the provisipns of the Contract.

4, The Empldver heteby covennts to puy the Contragtar in consideration of the
execution and completion of the Works and the remedying of defects therein, the Conlract
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Price ar such other sum as may become payuble widet the provisions of the Cantract at the
timies and i the manner prescribed by the Contracl.

IN WITNESS whereo! the parties hereto have caused this Agreement to bo executed in

decordunce with the lows of ot the diy, month and year
specified nbove.
Signed by (foor the Employer)

Signed by (for the Contractor)
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Performance Security- Option 1;: Demand Guarantee

[Crunsramtor fetterheaid or SWAFT idintifier code
Benefichury: [hert pame and Address of Employer/

Dute: [Iugert date of s

PERFORMANCE GUARANTEE No.:

Guarnntor: [Tesert name aid adedrexs of pluce of isxwe, yntess indicated tn the lutterhiud)

We have been informed thint {hereinufier called "the Applicant”) has
entered into Contract No. dited with the Beneficiary, for the
execution of (hereinafter called "the Contract),

Furthermore, we understund that, according 1 the conditions of the Contract. a periormance
guarnnice {5 required.

At the request of the Applicant, we as Guorantor, hereby, irrevocably undertake (o pay the
Befieficiary iny sum or sums aol exceeding in 1whal an amaunt of ( b
such sum being pavible in the types and proportions of currencies in which the Contragct Price
is pavable, bpon receipt by us of the Beneficiary's complying demand suppored by the
Benellclpy's stotemient, whether in the demond itself or in a sepantte signed document
secompenying of identifying the demand, stating that the Applicant is in breach of its
chligetinn(d) under the Contruct. without the Beneficiary necding to prove ar to show grounds
fise vour demand or the sum specified therein, '

Tis guarantee shall expire, no fater than the ... Dav of ......, 2.7, and aty detnand for
payment under it must be received by us at this olfice indicaied above on ar before that date.

This gumrantee in subject o the Uniform Rules for Demond Guarantees (URDG) 2010
Revision, ICC Publication No, 758, excopt that the supporting stuterment under Article [5{a) is
hereby excluded.

' e Gruranter whal! Guery e amuonnt repreenting the percenite of e Accepod Coproct dmount
spectied it e Lt f Acosphusice, fexy provlugol s, f it eominiated either (i i
currenaylehes) nf tie Contract or o el comrible currenay awcephthle to the Samefltiory
Inwers the dte cwenip-<tght s after the expevied vavgilelion dalé a3 déspribed e GO Clanne 118 e
Eptpberrer shoslil et this Liv the evend off an extenmian 6 this deite for caipleion gl the Comrra, e
Fplayer wentd mécato regut an exteagion of this srriniee Fran-the Carrrvmiaer. Sl reyguest o) he
i wriding and it be medo prioe fo the esplratlon doe extubflubd i che gredrgnde. D pwiponing this
ymmaatitee. the Emplayer syl opnslder adting the fullmiing fext te the fotm, ar the waed of the promulrimate
poragraph; " The Granastor a0 o onefim! exmyon of ihie grmamide fr o peried nut io escerd
iz mumthy Hone vear ], n ropeitis 1o the Hemefleiury's writhen reginsr fie vuch cxnensfon auch reguesf o
d presensedd fo the Cuiraater gl thic expiry' of fhe giaranter
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fstgamnture(s)f

Note: All itaticized text (including footnates) i for wse in preparing this form and shall be
deleted from the fimal product,
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Performance Security- Option 2: Performance Bond

Not Applicable
By this Bond as Prineipal (herginafler called “ihe Contractor')
and | s Surety
(hereinaller called “the Surety”), are held and lirmly bdund unté |
25 Oblipee (hereinafter called “the Employer”) in the amount of , far

the payment of which sum well and truly to be made in the types and propartions of
cufrencies in which the Continct Price Is payable, the Contragtor und the Surety bind
themselves, their helrs, executors, administiators, suceessors and wssigns, jomtly and
severally, fmly by thess présenty,

WHEREAS the Contractor has entered into 8 writien Agreement with the Employer dated the
_day of 20, for in accordance

with the documents, plans. specifications, iam.i umamimn:nh thereto, which to the extent herein

provided for, are by reference made part hersof and are hereinafier refermed (o as the

Contract

NOW. THEREFORE, the Condition of this Obligution is siich that, If the Contracior shall
pmrrmt[v and Laithiully FH:I'ﬁJITII the said Contract (including apy amendments thereio), then
ihis ohligation shall be null and veid; otherwise, it shall remain in. full foroe and effedt,
Whenever the Contractor shall be, and declared by the Erployer w he, in defiadlt undet the
Contract, the Employer having performed the Employer’s ohligations théreunder, the Surety
may prompily remedy the default, or shall promptly:

(1) compléte the Contrazt in accordance with s rerms and conditions; or

(2)  obtain s Bid or Bids from qualified Bidders fior submission 1o the Emplover for
completing the Contract in accordance with Its terms and comditions, and upan
determination hy the Employer and the Surety of the liwest responsive Bidder.
armange for 8 Contract between such Bidiler snd Frnplm:f and make nvallable as
work frogresses (even though there should be defhult or a succession of dofaults
under the Cantruet or Contracts of completion armanged under this pansgraph)
suffictent funds to pay the cost of completion less the Ralance of the Contract
Price; but mot exeeeding, including other costs snd dumages for which the Surety
may be fahle hereunder, the amount set frh bn the frst pavagraph hereof. The
lerm "Balance of the Contract Price,” us used {n this parugraph, shall mean the
tota] amount pavible by Employer (o Contractor under the Contract, bess the
amount properly paid by Employer to Contragtor; or

(3} pay the Emplover the smount required by Employer 1o complete the Contract in

ateordimcewith its termyx and conditions up 1o a total not exceeding the amouat of
this Bend.

The Surety shall notbe Hable fora gredler sum than the specified penilty of this Bond,
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Any sult under this Bond mist be instituted before the expimtinn of one year from the date of
the Issning of the Tuking-Ovet Certificale.

No right of action shall acerue on this Bond to or for the use of any person o corporation
pther than the Employer named herein o the heirs, executors, administrators, suecessons, ind
assigns of the Employer.

In testimany whisreof, the Contractor has hereunto set its hand and aitixed its sel, und the
Surety hits ciused these presents to be sealad with lis corparate seal duly attested by the

stenature of its legal tepresemnsive, this dity of 20
SIGNEDON ~ on behplf of

By in the capacity ol

In the presence of

SIGNED ON on behall of

By n the capacity of

Inthe presence of
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Environmental and Social (ES) Performance Security

ES Demand Guarsnte:

[ Guarantor letteriemd or SWIFT idéntifier codi ]
Benefickary:. [t neme andd Addréss of Employer/
Diste:  [Tnzent doare of inue/
ES PERFORMANCE GUARANTEE No.: Hesere guarantee reference munbed)

Guarantor: [Tnsert namie and adivesy of place of fssie, undiss imdicated in the leerheod]

We have béeh Infrmed tha (hercinafter called "the Applicant”) has
enterad [nth Contract No. dated _with the Beneficiary, for the
exceution of {hereinafter called “the Catitmet”),

Furthermuore, we undemtand that, ateording 1o the conditions of the Contract, a performance
guraniee is required.

Atthe request of the Applicanl, we as Guarantor, hereby ireevocnbly imderiake 1o pay the
Trenefivhary any sum ur sums not exceeding In totl an amount of [

).! suth sum being payible In the types and jroportions of cutrencies in which the Contract
Price is puyable, upan receipt by us of the Beneficiary®s complying demand supported by the
Beneflciany's statement, whether In the demand iisell or in a separate stgned docament
sccampanying or jdentifying the degmand, stating that the Applicant is in breack of its
Eavirenmental andior Social (ES) obligntion(s) under the Contract, withont the Beneficiary
needing 1o prove of to show grounds for your demand or the sum spesified therein,

This guarantes shall expire, no later than the ... Day of ......, 2... ", and any demand for
pavment under it must be received by us at this office indicated above on or before that date.

This guarantee 4 subject o the Uniform Rules for Demind Guarantees (LTRIDAGE) 2010
Revision, 1CC Publication No. 758, excepl that the supparting statement inder Article 15(a)
i heveby excludied.

U The Galioremufr sdut! (niory in conisist ropitessnting the grcemoge of the Accepred Conrract dmopnt
sgecifiead T the Lotter of Aceepranee, fess proviston o, If any, aid denominied either. iy the currenyy
fetent af the Comiraat 4 o freely couvertiie currency srvepieble i the Benigfiolay.

2 ugese the date pypittynlght diags er tho expocted completiim date ax desoribed in GC Clauye 1.9 Thy
FEmployve coahd pote thar b the wvene af o evnsion af Hir dake for comgtlethon ef the Cengrod, fhe
Emnpfiyer el moeed ) seguust g extomfon of this giiarcegn frov (e Cianebtior. St reqin il i b
s vemitherly doed iveiat S mwrede prine b the expriviition dare exipbfidied fro the guamamnag i preprrkig this
sewrrmanmters, the fimpioyer mighs corider adding the folleimd texi it the frerm, pi the ondd of the permullisioiy
peagragfy ~Fhip Guarduin ugrées s o -t exteniion of this Jibrisienes fur 2 period mon to exoend [t
et fisetd sveant), b rexpoime o the Benaficiary s wellten requesd for such extmion, swch ragies
t b prasarted to the Gliaranior before the expiny of e guarantee. "
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[sngrmatyre ()]

Note: All italicized text {including footnotes) is fur use in preparing this form and shall be
delited from the final product.
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Advance Payment Security

Demand Guarantee

[Guarantor letterhead or SWIFT identifier codu]

ftvarmmmpar hiever s o SWIHET wlentifier cods ]

Benefictary:  Jtivers naimi il i of Employer/

Lite: Finsert dute of issuef

ADVANCE PAYMENT GUARANTEE No.:  [lnvers guaranize refévence numlbier]

Guarantor: [Hrsers pame ond address of pluce of iwsue, wntezs tnadicaied in the fenerhead|

We liave been informed that {hereinafier called “the Applicant™) has
entered Into Controet No. dured with the Beneliciry, for the
exceltitinol (hereinatter called "the Contract™),

Furthermare, we wnderstand that, scconding to the conditions of the Contract, an advance
payment in the sum (. y 15 10 be mude agaiist an advance payment
Eunnanice,

At the regueit of the Applicant, we o8 Guarantor. hereby irrevacably undertake to pay the
Benchiclury any sum or sums not oxceating in total an amount of __ ( )
Cupon receipt by us of the Beneficiany’s complying demand supported by the Bengficiary’s.
stutement, whether In the demand ilself o in o separate signed document accompany ing or
dertifving the demand, stiting either thas the Applicant:

(uphas used the advance payment for purposes other than the costs of mabilization in
respect ol the Works: or

(b} has fiiled to repay the sdvance pavment i abeordance with the Contract conditions,
specifving the amount which the Applicant has filled to repay,

A demand under this guaraniee may be pwimlzd'n_: from the presentalion to the Guinntor of
# certifioate: from the Beneficiary’s bank stating that the advanee payment relierred 10 above
has been credited to the Applicant on is  account number at

Thie Cichsiner ANl insert cov owonn rapwesenting i amaunt of e advdnes g-rn:*.-.mmmii pesinitiineiil
cuhay i fhve cvrramopties) of 1A o pugusu o apieeflecd In' phae Coitiraet, or in'a fréely catvertlde
eninaney aocuptihle o the Emjitayer. '
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The mtsimum emaunt of 1his guarantee shall bis progrissively reduced by the amount of the
sdvance paymenl repaid by the Applicail as speciiied in copies of interim siatements ar
payment certificates which shall be presented to us. This guonnics shall expire; at the latest
upon our reeeipt ol & copy of the interim payment certificate indicating that ninety (90) percent
of the Aceepted Contract Amopunt, less provisional suins, has been certified for payment, or on
the  dav ol .3 F whichever is eurlier. Consequently, amy demand (or payment
under this guaruntee must be tecelved by, us ot this ofTice on or before that date.

This gourantee i subjest to the Lniform Rules for Demand CGuaraniees (URDG) 2010
Revision, 1O Publication No. 758, except that the supporting stement under Article 15(a) is
hereby excluded.

Jsignature(s)]

Note: Al fraficized text (Including footnntes) Is for use in prepa ring this form and shall de
defeted from the finul produeet.

L I it expeered ixpivatlon dute of the Time fur Cempletfan, T Eppploger showld ms thisk i thd dvent
af ot extensian af the Hme for samplation of e € omdraid, e Ergployey wollid meted o ragarr an exTem T
of el il frome thiv CRasdoeamtio, St regqui iyt e b wpittag and st be s prigr fip the
expiranion date extablished i the guaromies. In preparing thi gunritee, the Enplinver might conticer
ackfing the foflielig foxt 10 the forn wn thie and of the preedlitoty poriagrzigph; The Crasramior agreas i g
arte-time exiensii of ik guerantea for s pentod nd 1o exceed faix mojtle]fone yearf, in ieqponee fu the
Bamafichary s writhen requteat froe siol exrenshon, ey vesmant fo b pire santedd i the CTukteesite bufure the

expiny af the guiraites ©
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Retention Money Security

Demand Guarantee

fChusivter betios vl ne SWIFT defantifer codef

— — e —

Beneliciurs: Jhwert eammy and felfees of Empliy s

Date: [insert date of fssue]

RETENTION MONEY GUARANTEE No.: [Insert guaranten reference mmber
Guarintor: [huert mame and address of ploce of e, tinless indivated in the legterhead]

We hove been nformed thit Jimers nomee of Confrageor, which I ihe vuse of o

ity weprvire phicell e ate mewas if thi fudist venired (herelnalter called "the Applicant”) has ertered into

Controct Mo,  fisenars rafierence anber of the cutract] dated with the

Henefigiary, for the execution of fhoiwerd numn Gf contracr amd Brief
spieripelowaf “'\ld.jf{hﬂ'l’l'."imtﬂﬂ called “the Contruct™),

Furthenmiore, we understand that, gecording tothe conditions of the Contrmgt, the Heneficinry
retiins modiey's Gp 1o the Hmit set forth in the Contruce (*the Retention Maney ™), and thit when
the Taking-Over Certificate his Been fssued under the Coniract anidd the first half of the
Retenitlon Moticy has been’ cetified for puyment, payment of finses the second hulfl of the:
Relemion Morcy or if the antount guaranieed wider the Perforpioncy Guarantie whein he
Tuking-Chver Uertificate is ivsued iy tess thun hoif of the Reteniian Money, the difference
hetweets hali of the Retention Money and the ameunt, guarantosd under the Performanue
Security and, if required, the ES Performanee Securityf s fo he made dgalist a Rewention
Money guarantee. B

At the request of the Applicant, we, #s Ciuarantor, herehy irtevocibly undertile 1o pay Lhe
Beneficiary any sum or sums not exceeding in total an amount of Lirodrt it i
Sigurenf (_ ) femeannt b vearsds [0 UpOn receipt by us of the Benchiciary’s complying
demnnid supported by thie Beneticlary's statement, whether in the demond ilsellor in 2 separale
signed docoment accompinying of identifving the demingd, stating that thi Applicant is in
hreach of fis obligstion(s) under the Contract, without your needing 1o prove or show grounds
far vour demand or the sum specilied therein, -

A demand under this guarintee may be presented as from the prescntation 1o the Guuranior of
& certificate from the Boneliciary's bank stating that the second half of the Retention Money

b The Ctdbastir Shial insire v diosnd papwsensing the ameant of the gacond falf af the Hkiattlors Alsnaty
iff the comcrwiet goworrantonid wiider the Pirfoemence (Fitaiiides v il Tislking(ver Corvificule I insued i
et thea Bablf st dhe Nosendious Maney, the differince buniven hulf of the Retamion Aoney g ihe amomil
guiuiciedd il the Pierfuraiines Securiny et chemommnstodd wleder iy e currenay(iel of the sevind bl
of the Retwmiiore diome ar.‘lprn‘ﬂ?qld tie e Camtiniet, gy fleehy comvertible cirvimcy aocephioble fo W
Behifictury
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a5 refermed 1o dbove hus been éredited to the Applicant o its account oumber at
[trvert name and address of Applicant’s bank),

This guarantee shall expire no later thun the ..., Day af .everey 2.5 and any demand fior
pavnent under it must be received by us at the offiee indicated sbove on or before that date.

This puaranice i subjedt o the Uniform Rules for Demand Guarumiees (URDG) 2010
Revision, 1CC Publicatipn No, 758, excepl that the supporting statement under Article 15(s) is
hereby excluded. '

[rignistureis]].

Note: All italiclzed fext fincluding faotnates) s for use b preparing this form und shall he
deteted from the final produce,

2 B e s @xpiny décte s 200 forrly i thee ey formance xecuniy, sgretgmring i it feenfy-eighd iy
after the comapdution date daseribed kit G Climse 119 TThe Mimppleiper shumld yose thit b the event o it
extennh o this deitr for coppletion ol the Conmract, the Enuployer seonlid meaad fo veieiest wrt exeenyion of
i ipnarsiittes fioun the Ginanyer: Such roqaness munt bu i wrming.and et pde priie (o the
expiranun dare exablished i the guaranteé Ir pleparing this grorantve, the Employer sught contliur

Wi e foslferwiteegy benh tor b et the end 6f e peruitipicte paragraphc " The Ciuaramior agrees @
el exteision af iy grgrantee for o perted nor i exceed fois ettt e g, 0 eespmse 1o the
Honaflciary s Weittion regiiesr for ol extenslon suih gt fo B praseaited to i Grraniie hefues te

expiry of the guraice. "
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Prioritised Mass Action Package 2 - Central Zone (Dhaka, Mymensingh)

Package No: WP(RHD)-03

Environmental and Social (ES) Management

Unit Rate (BDT) P
it Description of Work Unit| Quantity | {in (In [agl:]‘
figures) | Words)

Part: A ( Environmental Managament)

Penpsarn il spestic anvirenment and stcisl manapement pan (One for e3ch sie)
The Site-Speafii Environmentsl snd Social Managemant Phin (SSESMP) ennuret
fhat sprstnefion achyites comply wih envrnmentz and snelal safedliame |t
milutes meases 1o cohirol alr, noee, ang witer pallufign. manage wasls. and
prevsnt gl erdsion while prabocling  blotivirslty.  Borial pspeclz thous oo
slzkehivder ancadamanl, wanior sialy, and commuriy wel-being. The plun diso
includez iraflic managemenl cullura heftage oosapabon and  amergency
praparedness. Rogulsr momtonng ana: comphince chagks ensare adhersacs o
gondefines A sickand  IMpEmEnianDn sirameny, nclooing  busgst afocanon,
ppures #fechye execution, By folowing the SSESMP, e proieel minimizes
regative ampaces whild promofing sustamabily and social respansiblly

Hos

8800

Sitw Office’ and Labér Camp Facllifips: Egtablish & Site Office: Compourd edulpsad
with e naceggary office facilitza Additonaly, 5= Up & mparaty [ahoE camp
toduidfing of (1) 8 male shed (preferanly 15mox 30m) and 3 female shed [12m x
18, Dol with smndand fiving arsngements nciding  adequals sEnEEN,
Eohtinz, Basle fomiom, ongd olganiness ovisons. Te feoiifies snould -E=0
wnchids; Batung. washing, and waier storage mmes, Kilchen sod dving spate,
Prayer space, Seperale resl wgs and lodets for fomale workers, Snte drinking watar
supply, Cooking amangemants, Mosgulto nats, Wists bing. and proper sastowaiar
Hisposal syslemms, Aay olher requires smenities o emsure the well-bamg of worksrs

100

Dlus! supprsssion measures [y watsr spraying ffroughatit the conslrochon peacd n
and afound fhe projest sing; uncovdred aggregates and 1pose malenals: such as
sickpias of e sand, excevaled earn, consvuchon wasies st sy ouersl
construchan wiorks an per reguiamess| |

Mo

= Bl

Woiksls wikles dispesal leclity dunng g cobstroction. oonod  (cofmohon,
transportation. Bnd dumping of the wistes & desigriated dumong site preterably af

Oty Corp. (separate bins hig-degrodable, nor-biodegradatie, and hazamoes wasia| No

309

{Prowding safely gear packages (ke hand gioves, spectacies lar exe protechion,
nmimats, ea plug, mesks, wgnle facke! safaly o)

e

0,00

Prevention of the-spiflage an0 leakage of e polufing matenals-as par dfrection of
Engirier i Charge (EC)

1.00




Sl

Dascription of Work

Unlt| Quantity

Unit Rate (BDT)

{in
figures)

{In
Wards)

Amount
(BDT)

|

First md b with necessary scc=esolies sl madisines (eonimotor wiil srovide|
pezessary medicines, safine suflickent gaugd tandage. anlseplic omam, ot B
e EauirsEment durfng entiee cenbirudtion pariad)

3]

2100

Construction of femporary eardhen disn and 5 mamlenancs (0 o0 oul Me|
suriane watar during rEns o avold watar slagnani in the whiss consiuclon see is
poe direction of £5)

k&

Providing and Maintzining Adequaile Potable Water Supply and Sanitation Facilifies st Work Sits

Adfegnialn supply of pelable water, through Instalialon of Ceep Tube Wall (250-200m
depin/ns per aguiler deplh whese polable wealer s avilsble snd 150 men dia pips
lm*'.nm. with at lagst fm Sirsne, Subynarglbie plmp BI85 dapth, with 3 HP
deligary pump for 3l purposes, by pine silling (a5 and whers reqlired)
frrancemad! of waler mservelrs, 1.5 cum plastio ouerhiad fank 31 siie suriscs
it fesiEryoine for consiuciion [t lesst 3rm o S sirsiEmonty ik on ground With
1.0 et dpith}.

Mo

.00

el

WiiarksEe: =antaton facEkes {sepansie for mele apd femata) & nos. of e oot
ingltding saparads lonel for woman (o1 least 51 x Bft siza. preferably GO Mooy 'wim fin
sned roofing) at twa separste camers of the-boundary wall 2= por diresnon of EC

He

1200

Environmantal and Social Enhancemant Measures

Cautleniary signs 10 nas (Plane sheet sl 211 * 3 1, Background colar of th plang
sh=el- White, Font-garia & bold with Slack color il Fosl sie'sl a3t 50 o biggar
zipe by e 18 wisibie froi af legst 200m distanca) a5 pordisdotios ol EC

L[]

15.00

=0

Provigion of M sit-and campelil dieaniiness. [oQgng (dufing JenQue Seaacn-onse
I 2very wial snd rest monthg once in amonath) by angaging Sy Corp. feaphs, Use

N

ol bisaching powdes atil reslacmg Fie comg

Amangemant of slockpile sites hrolgh  gropsn 4EFI:II'I|; areund Jor stimg
gonstrictmn Tl

.00

Civerall work envireninent anc sateny-mamtammg safety at constiueion =i, Hoogh
fianging red fape (ot eary profachve sites) and yillow mpe (it moderE=y ek
placss) around the coutrucion werk places 1o ensare sfoly Tioe Mt wirkars
expaciily for sate movermenl lacilities s por diraction of EC

Ng

50,00

Instafiafion of the waste hins following dessgn 88 vadous sirameglc paints & per
direchion aof ED fecaton will be fingizd pron in the nstalletion of weste bns)

Him

20,00

[Gregn vegstation'cover! Plaskation wilh Iress-snd Rerms

L5

1.0




SL
No

Description of Work

Quantity

Unit Rate (BDT)

(in
figures)

(In
Words)

Amaunt
(BOT)

|Environmantsl Monitoring-Anaiytical activitios during Construciion Perfod

1

dr quality {EPN, PM2.5, PAI0, COR S0y and WO miagumment, [Twide = jear
by & mecbgnized snvitoimenlal =uvey comiaty pobBe nsliule! urderally duling
cansiriclion phase.24 hodrs continuodt marflofing with e wip of sppoprats
Iitrmenis and BnEyzers)

#m

Mosz and whration level mesmienmnl (Twise a yoor by & rsognized
evimarmantal srvey u:mpanyi publle inslialel uriversity during cansiuctan
phasz)

24,00

Drnking water quaity porameters <ground watensupply wader fo be uesd s drmking
weser (g, Caforree o sppatent, Aurbydity, fotid Hamdness, C1 TOS, M, Ag, Fs, TC,
FG) msmmoment, (Twics & year by & recegrilzed enveonmntal suivey nompany/
bt Institute! University during construction phase)

Surface watst Guelly oparameiors- wasie walef Jo ba genenated Trom e
gonsiruchion sciviies - (pH; TDS, 00, 00D, BODS, Calordnig or apparent,
wirbidiny, ftal hardnags: Cf, TOS, Mn, As, Fe, TC, FC! measurament. [Twico @ yenr
by & tecognzed snviranmental suniy company! public natitlite! university. durimg|
onatmeTion phng)

24,10

Part B: Social (ES) Management

Ghriddr Bensifization oh GEVSEAISH. Roheshar Irzning [or &l stall on GandarNe

Basad Vigiencn (GBV), Sexudl Exploiaten and Abuse (S2A), and Sess
Farsasment [BH) iesues Al eaoh sie ofice and FiU lese) The Confractor shall
condutl one-gay refrester mERIND sessons on Gendar-Basea Violance (SEV),
Seal Enpinttaton and Abgse (5EA), ang Sexusl Hamssment (5H] for a1 stafl of
pach =iz officn and PIU feel, The rammg mest ba delvered by quailfied cxports
ol nglede 3\ Aecessary  provinione; venus,  temeEs, ftEning  matetals,
wireshments, audio-iscal equipment, and, oflier legistoll nesde. ARemamos musl
be repomian, and i detalled tralning rapon submited w e Zmploye

a0

Traning on Gendor-Based Viglenne / Sexaal Explaliaion and Abuse: Training for al
winfi &l the wonmste: on . Gandar-Based Viciepoe (GEV), Sepus Explinllifion and
Atuse 1SEA) and Semsal Hargssment (SH) The traening session must be & lull day
event, with af jsast 4 sessions al eath sl ofiicefcamy and 2 al e PIL el Tre
veile, fefreshments, Ieneraiesdlmss parsans Irinlng maleras, g o Difser]
rCESSHrY rEsets MUs e included fn the waining: provislons, Atfsnidance. must
b recondind, and 2 detiled baining repon mnmlm e [ S miphoyme

10

SEASH Confarance. The cortereice shull be ocganized 3far the consiubion of i
DaaH sid bafors the commencamant 'of dny phygical work. This SEAISH. ormntafion
rordacanas must be Shented by e Conructor, |15 Subconinestors, the Enqinesr,
she DAAE mesnbess; and = ather salavani parfies. Tha objecive of e SEAISH
sngmialion oorferenca 1S Jo &nsure B common undsrstending of &l SEA/SH
comttaciuad nequirements and remedies. The worea, mfmshments, resgume
parsons, and @i oher necessary resoumss st beomchiced W the
provissons Atlandance musl be resprded, and 8 detmeed conferemce (mpofl
sutmitizd o the Empiaver

L
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Na

Description of Work

Linit Rate (BDT)

Linit | Quantity

(In

figures)

(In
Words)

Amount

(BOT)

fuizrenEas-ralsng MINNG Erograms on oommunicanie dssases (swch as HIVIAIGS
and Hepanhs AL elo:) AWBEN2ESTAISING TANING [MEQMAMS on communicabin
diseasns for e sl e siall &0 lsbor'workars @ gsch-site alficefsbior camp: Thi
vanea refresnments, TainemitesouTes persons, Imining maengs, and &l otngr
MecEsEATy resnmmes Mt be wpldeg in he raining prowsioss. Allendoncg musl
b resordesd, and 5 detalad wraiming report submalted 1o the Emplisyor

Mo

&

Traming pragram an overall Lador Meragament Frocsdires for the stahcholders
and workarsibabor The Irebung session musal be 3 fulday awent, with &t least 3
aemgons. gt sach sife officefcamp. The venue, retreshm=nts, tremersrasoues
persnE, Taning mateddls, and &l olher reoessary resoumes must e fnclided
the tratliving provismes

s

L8

Lommunity BhT stakabdcar enganament must be-engdrad: irough siskeholdar
ronauitanans: and focus group discussion meelings af each work 5, wiln & locus
oo vodd salely, pendes-based viclence (GEY] HIVIAIDS, and omer relatad jssuss.
Maintaining  docomantafion  of staksholdsr -consuftations ang facos  groun|
METUESIN o ramure]

Na

ad.no

fowmeness proqrRm on Gricsance Redress Maochanism (GRM) 2t sach vorh mite:
An swareness paogram on the: Gnesance Redress Meshanism (GRM) shall be
conaucted a1 each worksie to imform &l workers &0 stekeholdess sbout the
procass fof sdging complants; fhe roes and respossiilibies ol the GRMW commines,
nimehrgs Tor resaluian, ang Avallabin suppod channels. The program ehouid inchide
migractive sessions. distibiton of mformational maierls, and clear nstructions oo
Mow to Jocess and use the GRM The wanue, fcilitarrs, matinals snd gihes
kistioal amangements must be adesustaly provided o ensure st paricipation)
it} Urickeestarding

Mo

.00

rrplirimstafion of GRA T wokers: implementatian cost ol GRT aessims wnich gl

it cnvored by thie incedncen oo conivach (haamum Tk 16,000 Caze)

TOTAL=
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Prioritiziod Mass Action Packege 3 - Contral Zone {Dhakd. Mymensingn)
Packago Na; WRRHD-02

Bo for Daywork
Snheduls of Buyviwerk . 1. Labour
Hem ne Duserlption Unit Nominad | Unjt Rate in | Unit Rate (in | Amount in
guartity BOT woids) BOT
1 Wlideein Man-day 40,00
Z  [Mason helper Hiar-dasy 4000
1 Carpantal I d=y &0.00
a Elngincan futar-ay a0
£ [k Man-day 40,00
8 Sem-Siillesd [Labour Wanday F 1]
7 [insillles Labour Man-disy 20
B Sxllied Labiout M-y 200
Schedule of Daywork - 3 Matgiiils
ftem no. Dencription Unit Nominal | Unit Rate In | Unit Rate (in] Amount in
quantity 8T words] BOT
i Bycks fius 15000.00
1 |CEnd-DPC Tan 4000
3 Sand = Doame Fia 15 Com 40000
d = Iy (=R
] Bail P =25 fum 400 [0
Sehedule of Deywork @ 3, Contricior's Equipmvent
| Itam no. Description Unkt Nominal | Unit Rate in | Unit Rate 1| Amount In
quentity BOT woids] BOT
1 IaEshanitn Exessator day g
z Tt |5 S iay 4
5 Dump uck day 3
| Tgital Eathing pland, 0 5=1.0 comatch wlii i -
Carsraiar
5 Submernible wazar pomg, capanity JHP iy 4
A |Poyloader 3.5 iy A0
T Yibraker Rofier {1 3 ian) day 3
B |Vikreer Baline [7 2 10 lan) dmy
g 2 HP. Diesel Pumg day -
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1. Project Background

Glabally, arsund §3% of road fataliiss oczur in low- and middle-income countries (LMICs), with
the Souih-East Asia reglon experiencing the highest increase in road deaths compared 1o othar
parts of the world. In response. the Govamment of Bangladesh (GoB) hes secured financing from
the World Bank 10 impiement the Bangladesh Road Safety Profact (BRSF). Led by the Roads
and Highways Depanment (RHD) and jointly implementsd with (he Bangladesh Road Transport
Authonty (BRTA), Bangladssh Police (BP). and the Directorats General of Health Services
(DGEHS), the BRSF ams o strengthen GoB's road safely management capacity and achleve a
tergeted redustion in rosd iraffic Infuf=s cuer the rexl decads.

The BRSP applies Safe System principles in two pilot corridors, N4 and NS, addressing road
zafety holistically across five key pillars: safe users, safe roads, safe vehicles, safe spesd, and
posi-crash care Under the currenl civil works package—mplemented by the Projsct
Implementation Unit (PIU) of RHE —he primary focus |s on Improving read infrastructure and
intreducing speed-calming measurs to enhance user safety. Once these interventions are
complete, aliver stakeholders such as the BP, DGHS, and BRTA can more effactively address
the remaining plllars—sauch as speed anforcament and past-trash response—io reduce crash
exposura, crash risk, and saventy of injunes. ultimately praventing fatalities on the road.

in Bangladesh, national and regional highways represent the highest categary of the road
network. carning significantly higher taffic Jvelumes and speeds than other roads. Pedesitans
#re especially vulnerabla on these highways, as drivers often fall to yisld when they attempl lo
cross. Déta from the Accident Research Institute (ARI) between 2006 and 2015 shows that 42%
of pedesirian casuaities occur during rosd crossings, 28% while walking along the roadside of
shouldar, and 18% when standing siill. Racent data from ihe Bangladesh Road Safety
Foundation (BRSF) also Indicales a severity of moloroyele crashes on highways comparable to
those invalving pedestians.

An International Road Assessment Program (iIRAP) study in 2013 rated 97% of Bangladesh's
mejor road network as efiher one- or two-slar for pedestrian safety, reflecting insufficient
infrastructure for vulnarabie road users. Certain types of adiacant land use—such 28 sducational,
industnial. and commercal areas—unther increase pedestrizn crossing volurmes, placing
students and workers al greater nsk whan walking to schools of workpleces.

IRAF conducted an investment plan for Cluster 2 - Mass Action Treatrient, which Included the
catridors N301, R461, R465 RB12, Bnd R480. The ssssssment revealsd thal 88% of (hese
caridars have pedestrian faciities rated balow thres stars, while 72% are below {hrse stars for
veticie occupants. The proposed Interventions, with an estimated cost of BOT 178 crore, ware
projected 1o prevent approximatsly 5 470 fatalities and serlous injurles (FS1), vislding a Benefil-
Cosl Ratio (BOR) af 7 45, The Safar Roads Investment Plan (SRIF) recommended several low-
cost counlermeasures, such as wide canterlings, improved delineation and signage, cuive
delinestion. roadside barmiers, enhanced pedestrian facliities, raised crossings, side-road
crassings, school zone flashing beacons. improved sight distances, and trafiic caiming measures.
However, due to kmited budget and the need for afficient resource allncation, the Govemment of
Bangladesh and the Warld Bank jaintly decided to reduca the scope of intarventions along these
cormdors




2. Description of the Sub-Project

The Rosds and Highways Deparment (RHD) subsequently reviewed the carridors analyzed by
{RAP and salected priority raads basad on faclors such as Annual Average Dally Traffic (AADT),
current aite conditions. and the approgch of applying full-kngth Intervantions o maximize impact.
rather than sporadic treatments apross all ieads. The finalized reads under fhis coniragt package
include 12 km of Mirpur Bridge=Dhour Road (N501), 43 km of Jamalpur-islampur-Cewangani—
Bahadurabad Ghat Road (R465), and 22 km of Elange-Bhuapur (Char Gabsara) Foad (R480),
whers maess aclicn restmeants Wil now b= implementsd,

21 Location of the Sub-Projecis

Iy lines with tha IRAP Ardings; the Projact Implementation Unit (PILU) reviewsd each recommended
ireatmenl aldng with IRAP SRIP identifled treatments according lo site condilions. consulling
experts and stakeholdsts \o refine the designs. Following consensus, some IRAP lemplates will
b applind 1o the Mass Action corridors, while others have besn modifisd. For example. PwC
introduced gateway trestments with traffic calming measures, such as speed humps with flashing
beacons, to address sporadic habitation and devalopments, including residential and Industrial
areas. However. RHD has abserved that speed humps are often misused by pedesirians,
patentially craating unintandad safety risks. To ensune effective speed management, RHD has.
gdopted a more comprehensive aporoach by installing rumble sinps betore entenng core. built-
up argas, rnplementing road diets to reducs: shoulder width, and placing overhead pedestrian
crassing signs with flashing beacons over raised speed tables. These measures aim lo address
the prevalant Issie of drivers’ unyislding behavior in Bangladesh, ensunng a safer lransilion
betwean high-spesd and low-spead zohies Whils mitigating risks associaled with both pedsstrian
and driver behavior,

The Works under this package lnclude safety improvements on tolal 77 km of Mass adlion
cotridors of N501 (12 km of Mirpur Bridge—Dhour Road, Chy 0+000 km ho 12+000 km), R485 (43
krm af Jamalplr-Islampur—DBewangani—Bahadirabad Ghat Read, Ch- 0+000 km to 434000 km),
and R460 {22 km of Elenga-Bhuapur (Cher Gabsara) Roard, Chi 0+000 km to 22+000 km)

2.2 Proposed Interventions

The intervantions will be installed on the hazardous noad sections along with the traffic road signs
and road markings alang the entire comidor of 77 km of Mass action comiders of N5Q1 (Ch: 0+000
krm 1o 124000 km), R465 (Ch: 0+000 km io 43+000 km), and R480 (Ch; 0+000 km to 22+000
km) Site=specific imterventions are placed in Table 1 and Table 2

Table 1 : Deacriptions of works (pedestrian crossing, footpath, surfacing, NMV lane-stc.]
In multiple similar sites,

| SL. | Sub-Project Design  Locations | Description of Works

No# _

1 Major-Minor Tempiaia |8 This design is suitable for locations with
Junctien  with | Drawing | Locations | @n epposite-side road and high padestrian
Opposfte-Side | 01 miovement. |l also applies to sami-urban
Foad wheare ane side road is al a lower




gr

Sub-Projuct

Design

! Locations

Description of Waorks

Majtr-Minor
Junctian
Single-Side

with

Tarmplate
02

Locations

slevation than the main carriageway

The treated road spans 150-200 meters
fealuring separate merging fanes for side
roads and diverging lanes lor exits Safety
measures nclude 2 ralsed pedestrian
crmesing, rumble sirps foolpaths, road
markings, and signage.

For National Highway N5Q1; a 150m jong,
2m wide raised footpath will be built. Gn
Regional Highways R4E5 and R480, &
15m long. 1.5m wide raised footpath will
improve padestrian safely and regulate
vehicle entry  Additionally, 200 meters of
shoulder improvements will  enhance
safely, cansidering lower traffic speeds
and nght-of-way limitations.

Ideal for TAunclions where |he side mad
gligns  wilh the main cafrisgaway,
ansurng smooth trensiions and better
visibility,

The 100-meder tealed moad Includes
irafiic calming devices, junction widening,
rumble strips. road markings. and signage
to snhance safaty.

Priority
junction
Improvement

School Zona

Te

Dirawing
11

Lotations

For high-imporfance minar roads, a raisad
median will channelize trsffic, separgls
opposing lanes. and improve flow. The
wider median also serves as e ntrian
refuge, enhancing safaty In high-traffic
areas

| Template

04

i2
Locations

Designed for scnool areas, this 200-
meler zone prindtizes traffic calming and

pedestrian safely with spsed raduction,

‘clear markings. crossings, and signage

A 2=2 am-wide footpath on both sides is

‘separated by & 1.5m green zone aver 100

meters A road diet tapers the hard
shoulder to slow traffic. Key features
include & raigsll pedesirian orossing,
overhead signape, fashing beaocons,
high-friction  surfacmg. and enhanced
highting

For N501, a 150m raised footpatk (2m
wide) =5 planned On R465 and R480,
textured footpaths will be placed within 2
20m skid-resistant zone, with 200m of
shoulder mprovements  marked by

m&rhm Tor cost-alfeciive

~a




Sub-Project

Locations

Dascription of Works

pedesirian safaty

Market zone

Template

Drrawing

| 13

Locations

A 3.5m MMV lane on bolh sides sxtends |
200-400m, with bus bays, lighting.
signage, raad markings, and a raisad
pedestrian crossing with an overhead
beacon. Fencing separatas the man
carmiagewsy for safety.

Far NS0, the full NMV |ane and footpath
are |ncluded. On R485 and R480, a 25m
raized  footpath (1.5m wide) at  key
crossings  and  200m of shoulder
improvements enhance safety,
considering lower pedestrian volumes and
righl-af-way limis.

e block

grassing 2 lane

Template
Drawing

14
Locations

Mid-block

crosdlng £ lars

Templaie
Drawing
oy

Locations

A raised pedestnan crossing (straight for
2.lane, stoggersd for 4-ldne) with ah
ovarnead beacon, crossing sign, rumblhe
strips, and Dig-zag markings |n penpheral
of isolated areasSpeed reduction
measures  Improve driver awareness,
traffic gaps. and pedsstrian  safely,
discouraging jaywalling. Footpeths or
hard shouldars will be included as per site
condilions

Bus-pay

Termplate

Lacatisins

A B85m x 2 5m bus bay in markal zones
Includes & 3.5m NMV [ane, NMV prking,
passengsr shed, signage. signals, ahd
markings. It keeps buses off the main
road, improving safety and traffic flow,

Implemanted on NSO1, but eminted on
R4BS & R480 due o right-ofway limits
and lower traffic deimand

Curve
Treatment

Tempate
Crawing

5100
Mater

Pavemen! widsning,  wimble  stnips,
chevron signs, edge markings, and W-
beam bamiers enhapce safety on shamp
curves, especially near hazards.

Thass indasures reduts spead improve
visibility, and prevent run-off crashas,
panticularly at night.

LY

Narrow
treatment

bridge

Template
Crawing
10

Locations

Waming signs. road markings, and no-
overtaking signs will channefize raffic.
enhance visihillty, and improve safely al
harrow bridges. reducing crash risks:

11

Specific
Treatment
Digbari
Roungabaoul
(WN501)
improvemeant

Bt

Drmulng

1 Location

Key Improvemnarnis include beiter lane
markings, signage, padesiiian crosaings.
wider shoulders, and dedicated non-
metorized vehicle lanes. Traffic calming
MEASUIES, h‘tdud]ng speed limits and
. will further anhance




Sub-Project Design | Locations | Description of Warks

SL
Mo#

safety for all rosd usars.

Table 2: The civll works includse:

Nos of

Intervention type sy Amount | Ament | Amount | Total | comment
Minor works (pedestrisn crogeing, fuctpadh, surfacing, NMY lane et )
muiltipie similar sites
Majar-Minor Junction with *Gne sided
Opposite-Side Road Tamplats | No 5 2 1 ] Arsatment
Cirawirig 01
Majar-inar Junction with _
Single-Side Road Template Na E 22 1 28
Drawing02
Schooi Zone Tempiats
Brawirig 03 No 2 a 2 12
Market zons Templats
Orawing 04 Me o 8 5 13
Nid-Dlock crossing 2 fane ;
Tamplate Drawing 05 N 3 b b "
Mid-biack crossing 4 lane N 0 0 5 | g Footpath
Tamplats Drawing G ! | 1400m

- _ NMY lane
Bus-bay Template Drawing 07 | Mo 0 3 10 3 not indudid
Curve Tresimant Template - :
Brawing 08 Mutes 1500 2859 750 =4 sl
MNaerow bridge trestmont
Template Drawing 00 Na o 12 10 2=
Specific site Treatment Drawing 10 Dizban Roundabout {N501) Improvement
Spaciiic site Treatment Drawing 11 Biulia bridge sie Pnority T-unction impreversn

MNots: Cthar trestmants for signe, markings, snd eacons throughout the comridar
3. Envircnmental and Social Screening

The Environmeénial and Sockal Commitrment Fian (ESCP) oullings the reguirenent of site specific
snvitonmsntal and social (E&S) streening of works package (subprojact), 1o Identify potential
E&S issues and public concerns ahd datarmine the level of ESS analysis of the subproject. In
prepating the specification for EAS requiremaents, the Project Environmental and Social
Framework (ESMF) along with the Stakeholder Engagement Plan (SEF), Labor Managaiment
Procedures (LMP) and Resettismant Policy Framework (RPF) — togsifier raferrad to a5 ESMF —
were followed in addition o the relevant national laws and Good International Industry Practices
(GIIP}. The E&S regulements have been prepared I 8 manner that do not canflict with the
relevant Gensral Conditions of Contract and Partioutar Conditions of Cantract.

This report has been prepared based on information collected through visiting the selected sites
and filling out the E&S scresning form, as appanded at Annex-C of he Project ESMF. The
stresring data and information including screening summarny for thres subprojects have besn
shown In Appendix-1, Appendiv-2 and Appendic-3 respactivily.




3.1 Environmental and Soclal iImpact

The sub-project inferventions Include some minor works (pedestrian crossing, fonipath,
gurfagng, NMV lane; alc ) in multiple similar sites (Table 1 & Table 2)

Key environmental Nsks are assogiated with construction works, which may include air pollution
dua to dust emission, surface water pollution from construction debns; and Occupatianal Health
and Safety (OMHS related issuss. The movement af hiab-speed vahicles an the highways whens
eivil wicitks will be In progress would posa an addiiona safaty concern forworkers. Labor influx
associaled with the civil works cortraets oo [he Mighwsy corfidors may induce Bsuss of
community healih and safely (CHS).

As per the proposed dasign, no kand acquisitions will be requirad for construction, All proposed
sites will be constiucted on the existing Right of Way [RoW). The lands are also available for
stoms and contractols’ site offices. However, same non-lilled peaple {squatters) who are living
of dolng businzss on axisting RoW ars partially or fully sffected. Tentstively. commercial
structures: partially—180, fully—350; residental: more or less 30 (partizliyfully), community
structives (mpsque) 7 (pantiallyfully) will be affectad. The affected list will be finalized while
prepanng the RAP before construction started. As there will be no land acquisition, private trees
and crops will not be affected. It might ba that some trees on the existing RoW (owned by the
RHD/Gavernmant) will be cut down, subject to maintaining the prevailing rules and regulaiions.
Thera Iz no heed for the construclicn of a resatilamignt sils for lhe sub-prolact affected persons
{PAPS) In these sub-projects. No such heritags is Tound within the: sub-projsol arsa, and no
Indigencus People (I7), like athnic minorities or tribal people, will be affecied by the sub-project.
The proposed sub-project intervention Is not expscted lo generats any significant negative social
impact. The involvement of relavant stakeholdars in the sub-project's Implementation process wil
halp 1o build & sensa of Selonging within the community

3.2 Labor Managemant

Worktorce (size of workforce will be mentionsd |n the ESIA) are expscted fo come from the jocal
cammiurity wha belong to same socke-scanomic, cultural, religious and demographic background
excepl e skilledftechrical workforce., Based on consultations ‘with local stakeholders;
contraciors naed 1o Hire skilled workers from outside the sub-project area. Therelore, due lo.only
& small percantage of the workioroe being from dutside, the possibilty of any confiicts within the
workforce ks low, It has bean mported in consultation that women's pardicipation In oonstruction
work is very limited, Due o femals [zbor foree partlclpation bsing low, GEVISEAISH training al
he work sites will be ensured before the stari of construction wotk to avoid any conflicl with male
warkars.

3.3 Traffic Managemant

The construction contragtar will alse ensura both pedestrian and vehiclas traific management s
smoothly operated by providing maintamng traffic control system dunng the canstruction woark.
Traffic management plan, for sach of the intervention areas. wil be preparsd before
commencemant of site leval work.




2.4 Monitoring System

The Project Assistance Consullants (PAC) |s averall resporsible for the project s implemantation
through the PILL Thesa stakeholders will be responsible for monitoring the progress of all
aspects, determinimg any significant impacis that are raised and suggesting any actions 1o be
taken to address adverse impacts. There will be designated person from construction contractor
who will be looking after the Social Safeguard issues at sub-projact location and report to the
concemead authorily. Field level data will be collected on a regular basis to chack tha progress on
whsthar sub-projed! activities on track-of not.

3.5 Grisvance Redress

ERSP has established a two tier GRM where 3 local level Grievanee Redress Committes (GRC)
led by the Locsl People's representative and members from the Design and Construction
Suparvision Fim is respornsible for each sub-project sile. A grievance registar will be maintsined
st the respective sub-project location. Community mambers are ancouraged o present any
complaints o loca| level GRC and women are sncoursged fo complain af their place of
canvenience, which are given to the GRC to resoive.

3.6 Institutional Arrangement

The PAC is overall responsible for ihe groject's implementation Wrough the PIU. PAC will also
arrange disciosure 8 grientation program regandihg labiour safety! GBY lraining before the start
of construction work where Social Manageman Specialist of PIU will play advisory role. They will
bie responsible for monitoning the progress of all aspects, detsmining any significant Impacts that
are raised and suggesiing any actions to be laken 1o address adverse impaats. Thare will be
designaled person from construetion contractar who will be looking after the Soclal Safeguard
issues af sub-project location and raport lo the concamed authonity. Fleld evel data will be
callscled on & regular basis Io check the progress on whather sub-project activities on track or
not

4. Enviranmental and Social Management
4.1 Mitigation and Management Measures

Considearing the envirgnmintal settings of the sub-project area, it can be assumed that possible
impacts would bs largely coratruction-retsted, and could be addressad through adoption of good
engineering practicas, good housekesping; beltar in-silu construction materisls management,
and obsarnvance of health and safety protocols during the Implementation psriod

A genaral view of cument environmental condifions of Individual sub-project in relation o
interesterd quenes has been congregaled In arder to understand the degres of impacts

correspanding 1o safety intervantions. A picture of relevant Impacts and mitigation measures are
placed In Table 3



Table 3: Kay Environmantal Impacts and Mitigation Measures

SL. | Sub-Project activities Mitigation measures to
No # | giving rise to impacts contral environmental/ Measures | Method
social impact from:
A PRE ~CONSTRUCTION |
1 include climate changs Risk of increased smgsion Inclds adapiation
edaptation measurss in and damags (o road mEaslrEs
design Infrastructurs
2 Site clearance, digging, Discovery of cultural Stop work ordet
excavatlons histarical property
Removal of trees and green| After compensation
cover
3 Mabilization of confractor | Social disruption Consuliabion
Health & safety Obssrvation & consultation
managemant
Spread of cammunicable | Pre-construction - check
| disesgas records
4 " Pre-work survey Prapare canstruction ESMP | Site survey foliowing the
{CESHMPY enginesring dasign
B CONSTRUCTION
1 Operation of construction. | Emissions & dust from plant| Visual inspection
anuipmenl & materiais complaints
z Werks adjacant to watar Erosion & physical changes | Check design, visual
bodias to river bad & culverts and | obsarvalion consultetion
olher areas. with users
3 Sourcing of materlals Emitling GHGs, againsd Visual inspection, review of
adaptation and mitigation 1o | materlal specification and
B . clirmate charge - rehabilitation
4 Spoil  disposal, discarded | Impacts to habitats & water | Visual inspaciion
macadam pavemsant GOUrses
5 Clearing, cut & fill activities, | Soil ergsion & sedimant | Visual inspection
embtiankments, Staokpile contaminalion of fivers &
‘and:staging turbidity.
areas lead to loss of land
G Run-oif, dissharges, Impacte on wafer quality. Visual inspection o
generation of liguid wastes |
7 Genaral activities - solid 8 | Uneonirolied unmanaged | Visual nspection — |
liguid waste arising waste disposal
B Use of hazardous materials | Spilags, leakage, accidents| Inspection of storags &
fEVIEN amergency
responss plan.
) Accidental damage o Interfarence with existing | Plan with utility providers
syizling aarvicas infrastructurs. watar supply, | ahd aveld / repravision
powear, telscommunications,
10 Activities outsids road Workers poach animals, Inspections, camp & work
encroaches habitats. eggs fealhefapathethuel | sttes check fod supply, re-
wood & fnact habit®), | vagstalion.
291 - ﬂ?_kmm 111|




SL. | Sub-Projact activities Mitigation measures (o
No # | giving rise to impacts control environmentall Measures ! Method
social Impaet from;
i1 Accidenta!l impacts hstorical| Impads on PCR o cultural | Stop work & deaft
{ cultural sites property sites approprately
12 Moy constriction ptent and| Impacts community & Consultalian; review wiark
equipmant workers schedule. GRM register.
13 Vehiclke parking, lraffic Trafhe disruption & safly Inspeation, eview rafic
safely and sccess o affectzd manzagemernt
people’s land
14 General work activities Worker health and safsty | Inspection, raview H&S
nsks Plan
15 Presence of construction Disruption, or antggoniam, | inspediion. review
workers communicable diseases & | confraclor stafl
commumty hesaith management As reguired)|
18 Site office. water use & Stress oh existing Consult with vilages along
slectrioty suppliss. tecotirees ghtl infraetucture| rogd
iT Less af Incoms and livslihgods | Cull off date daclatation Idsmiified PalPy will bz
dueto [InvelurtEny AfEctad sl linaleston gompenaated and =locatsd
displacamant foliowing the approved RAP
18 Grisvances (jl-any) Formation of GRM and sts Exectie GRS af sub-projest
spagiic GRC commiltess Site
149 Relocation af Somman Consultations Wil follow fhe bes praclices
Propery Resources: far relocating as per RAP
20 Labor mrmagameni R Tr=iting amd swareness on Labar Maonagamani Procadir
Labor rights Evecite GRE
29 GRVISEAISH aLes Trainng and awareness on | A3 par GBV/SEASH
GEVISEAISH lesues procedurss and Execyis GRC
| a3t sub-projeict sile
& OFERATION PHASE !
1 | Operation of vehicies Emissions Increass locally | Visual inspection &
craaling emissions complaints;
2 Routine and angoing Blockad drains; Routine malmenance
meintenanca grave| repajr materials: records;
3 Drainage Anteration of natural flood | Monitor wei penods
cycles Review floods
4 Run-off from road Loss of soils and watar Roufine mainlenancs
guality in rivers and near
shadre aress
5 Climate change lssues Unexpected and costly Visual, Review rainfall &
failure of road infrastructure | flooding '
& Deplation
& Easy access to previously | Social grime increases Manitoring & consultations
. difficult to reach areas
7 Increasad traffic Motse. nuisance. gcoidents | Mantonng and svaluation,
dats colisction
B Spread ol communicabile Roads sol =5 pathway for | 2.x & year for 3-yaar, mid-
diszates’ spraad of scommunicabls term and posl-avaluation.
¢ g Comsultations with vilagars,
599 12 FV o
e B3




SL. | Sub-Project activities Mitigation measures to

No # | giving rise to impacts control environmental/ Measures | Method
social impact from:
diseases such as HIV and | Review haaith records (ST]
STis " data)

9 Aoy other Unimeandsd or As above, as requirsd
unanticipated impacts

4.2 Important Activities far Environmental and Soclal Managemeant

in cansideration to the above-mentioned environmental impacts and their mitigation measuras,
same important sctivities have been listed (Table 4) for ensunng Envirenmental and Social
Managsaimeanl Works.

Table 4: List of important activities for ensuring Enviranmental and Soclal Management

SL#

Description of Work

Unit

Qty

o

Environmentzal Management

Prepare site speclfic environment and social management plan

{One for each sita in three volumas)

Mo

' Establishment of temporary labor camp (ssparstely for male and
fernaliel with standard [ving arangement (adequate ventilation, llahfing,
furniture, dleaning, balhing, washing, water storage facllities, kitchen,
dining space, space for prayer, separate |abor shetlfrest room and
toilets for famale etc ), drinking water facilities, cooking armangement,
maosquito net. waste ins. disposal of waste water faciiiies and other
facilities 25 per regUiInsmean)

No

Dust suppression measures (by waler spraying throughout the
corgtruction period In and sround the project site, Unooversd
aggregates and loosea ralerals such as slockplles of the sand,
excavated earth. construction wastes ele and overall constiuction
works 35 par requirement)

Worksite wastes disposal facllity during the construction period
(coliection, uéainspar‘saﬁnn. and dumping of the wastas at designated
dumping site preferably at City Corp (separate bins bio-degradatie,
nen-hodegradable, and hazardoua waste disposal facilities)

Providing safety gear packages (ke hand gioves, speciacles for aye
prolection, helmetis. ear plug, masks. visible [achet, safely shoes)

Prevention of the splllage and leakage of the polluting materials ss
per direction of Enginear in Charge (EC)

First aid box with necessary accessories and medicines (contrasiar
rﬂl provide necessary medicines, saline, suflicen! gauge. bandage,

antliseptic cream, elc a5 per requirement during entire construction
period)

| par direction of Enginest in Gharge (EC)

EH 3 'r_j'..:1' 1




Description of Work

Unit

w!

 Construction of temporary earthen drain and Its maintenance (o
drain out the sutface water during rains, to svoid waler stagnant in the
whiile construction site as per direction of EC)

Froviding and Maintaining Adequate Potable Water Supply and
Sanitation Facilities at Work Site

Adequate supply of potable water, hrough instaliation of Deep Tube
Well (including pump, deivery pipe and wats! reseivoirs)

Worksite sanitation facilities {n;apamt& fo mmale and feimais)

Environmeantal and Social Enhancemant Measures

Cautionary signs (Plane sheal size 2 i * 3 R, Background color of the

| plane shieal While; Font-aarial & bold with binck ocolor texd, Font size a1

l=ast 50 or bigger size (o make || visible from at least 200m distance) as
pet direction of EC

D

Tratfic control measures and accldent control following TMP

Pravision of the site and campsite cleanliness, fogglng

Maintenance and cleaning of the equipment. machinery and

wehicles o be ysed in the construction activiies

Arrangement of stockpile sites through proper fencing around for
Storing construstion maianals

Overall work environment and safety-maintaining safety a1.

construction site, through hanging red tape (al very profective sites)
and’ yellow tape (at moderately prolected plsces) around the
canstruction work places to ensure safely for the workers especially for
safe movement facilitles as per direction of EC

| Engagement of a Occupational Health Safety Officer/ Site Safely

CfficarEnvironmeantal Complianoe Officar/

Public consultation and information disclosure- prior 1o slai sile
works, iocal rezsidents and establishmants. local authorifies and othar
stakshplderswho are ikely 1o be affected by the project shall be informs
an ihe construction schadule ant activities, potential enviroimental and
social Impacis and mitigation measures through public consultation In
the affectad area

Awareness bullding program for the contractor and the workers on
overall Environmental and Social Management Including minimization
ol the tabor Influx impacts and efficlent workforce management and
efficient use of PPE and natural resources lke water, alsciriofly, gas,
dlesel, etc. (100 persan-day)

10

Avrmareness building program for the host community by engaging
focal NGO for minimizing nsks sssociated wilh labor influx in hoist
communily  {conducting workshops, distribuficn of leaflel,  posts!,
cEmpaign elg.)

11

Provision of the vaccinatlon program {Huna!rtbs A amid B, rabies,
tetanus, diphtharia, polin, typhokd, influenes ppr-.tummm glc ) for the
warkers and site staffs o be mum-.-?u in-tFiE prajest activities by




Description of Work

Unit

engaging jocal NGO for minimzing nisks associated wilth vector barne,
waler borme and infectious diseases as per requiramant

12

Provision of recreation faclliies-indoor and outdoor sports lika
badminton. vollsyball, Keram. crickat. football iwice in 2 year

13

Installation of the waste bins following tesign at vanous sirataglc
poinls as par direotion of EC (ncation will be finalized prior 1o the
installation of wasts biris)

4

Green vegetation cover: Plantation with trees and herbs

Environmental  Monltoring-Analytical  activities  during
Construction Period

Alr quallty (SPM, PM2 5, PM1Q, CO2, SOx and NDuj measurement
(Twica & year by a recognized environmental survey comparmy! public
ingtituted university duning construction phase-24 hours continuous
manitoring with the help of approprats Instruments and analyzers)

No

| 24

Ngise and vibratlon level measurement [Twice & yeal by s
recoghized environrmantal suney company! public Institutel Uriversity
during congtruction phase)

No.

24

Drinking water quality paramaters -ground walersupply water to be
used as drinking water (pH. Color-ttue of apparent. turbidity, total
hardness, Cl DS, Mn, As, Fe, TC, FC) measumsment. {Twice a year
by a recognized environmental survey company! public nshiutel
univarsity during construction phasai

MNe.

4

| Surface water quality parameters- wasta waler o be ganerated from
the construction activiies - (pH. TDS. DO, COD, BODS, Calor-true or
apparenl, turbidity, total hardness: CL TDS. Mn, As. Fa, TC. FC)
measirement (Twice a year by a recogrized snvironmontal survey
earmparny! public institulal univesity duning construction phase)

MNo

24

Soil guality parameters: physico-chemical parameaters pH, Texture,

| TOC, Mitrogen, Potassium  Phosphorous. etc, (Twice a ysar by a

recogrized smircnmental survey company! public institutel university
during construction phase)

Soclal Managemant

Gander Sensitization on GEVISEA/SH Rafreshers training of all the
staff on Gendar-Based Viokenos |Sexusl Exploitation and Abusa/Sexual
Harassment at sach sde and PIU

2

Traitiing on Gender-Based Violence | Sexwal Exploftation ‘and
Abuse: Training to all ataff at the worksite on Gender-Based Vicknce
ISexual Exploitation and Abuse/Saxual Harassmenl

[

10

SEASH Contarence The Employer shall organize after the consiitution
of the DAAB and prior fo the commencement of any physical work. The
SEA/SH otientation conferance shall be altended by the Contractor, |ts
Subcontractors, the Enginesr, tha DAAB man'-lham and all ather relavant

No




sL# Description of Work Unit | Gty

to enslre a commaon understanding of all SEA contragtual requiremants

and remedies
4 | Awareness-raming training pregrams for communicable diseases: such | No 3
as HIVIAIDS and Hepatitis ASB
5 Training program an overall Labor Management Procedures: for the | No 10
slakeholders and warksrs

6 | Community and stakeholder engagemenl. Commiunity and stakeholder | No 120
engagement through stakeholder consultations and focus group
discussion mestings on road saifely issues

7 | Awareness program on Grievance Redress Mechanism (GRM) at each | No 120
work site:

8 | implementation of GRM for workers: implementation cost of GRC | LS .
desisions which 18 nol coversd by the Insurance (Maximum Tk
18.000/Cass)

9 | Preparation and implementation of Resalllement Plans No. | 2

semat

5. Stakeholder Consultations and Information Disclosure

Stakehalder consultation has been taken up 3s an essential part of ES screening process of the
sub-project. Corsullation is @ process that involves interacting with relevant stakeholders lo
Infarm them about the sub-project. Involving stakeholders in the process wil ensure that the
opinions and concams of various groups are taken into account o faclitate a smooth execution
of project

Dring the site visil some focus group discussion (FGD) mesting have been conducted at N5D1,
R465, R480 refer to Table 5, to know the perceplions. views and sexpectations from the
stakeholders: Tha PAPs, focal individuals, students, pedestrian, read users, committes of the
common  reEources propsiies (CPR), local govemmen! raplezeniatives gnd civil soclaty
members &l the Spetific sites ware participated in the survey process and consultation mestings.
The key outputs of staksholder consultation fmesting are,

« Enhance their sanse of belonging in the proposed sub-project

« ldentifying unavoldable adverse impacts and ensure effaclive mitigation measures

» Gnavance radiess procedure dunng construction penod

« Following Iabor laws strictly, including recruitment of child Isbor, adequate code of conduct
for labor, wages, avoiding discrimination batwesn male and female workens sic))

«  Engagemert of wages lzbor both male and female abor including site seclitily and facililles

« ‘Ensuling that GEVISHIGEA is nol cocurming at the work site

« Effective coordination will be created betwaen the stakaholders and the implementing sgency

o Frst-aid boxes at (he proposed sub-project sile

= Training for soncern stakeholders regarding social safely & security, traffic: managamsnl
labor influx, among otfiers avoiding and minimizing adversa social impacts for the site
salection, design and construction




Tahle 5: Consultation Meeting and Survey with the Stakeholders

‘Location Date Method | Paricipants | lssue discussed
{am FGD With maie and The mallire of
At Disbarti Ghat Birulia Bus March temale road usars, | IntErvEntions, imipact
stand, Diabarl Mar 2025 {pedesttigns. during profect
In Mirpur Bridge-Dhour students. rogdside | environmeants| ISSUES,
Road (N5OT) businessmean, msERBmENl  OEOVISONS
meteycle drivers, | PAPs and  CFRa. sub-
ruch drivers; bus | projsct  berefis, survey
ditwegre e efe.
At Tangall Vuapur 5" FGD oo Do
(Vumpur bostand, Palima Marcin
Barar, Marand| in Jamalpur- | 2025
islampur—Dewangan|-
Bahadurabad Ghat Road
(R465), |
| At Kompur Chattar. Dafia Mor, | 177 FGO Do oo
DeyanganjZare Foint 0 Marcn
Elenga—Shuapur (Char 025
Gabsara) Road (R460)

Beuides these consultalions; additional consultations will be camed aut during implamantatian
with the residents who teside along Ihe vicinity of the sub-projact site, residents will be bnefed
about the subproject, purposs and desigh end outcomés via a documented community
coriauliation sesskon, e comminity consultation session will be organized immediately aftsr the
contraclot is mobllized and the contractor will take note of all impacts, especially sately hazarde
Iivat will be of cancern to the residents and take necessary measures as stipulated in the ESMP

1o mitigate them The contracior will maintzin 2 log of any grievancesicomplaing and actions
taken to resolve them

6. Conclusion

The overall ES impact of sub-project implementation las teen assessed Substantiai. [t ha:baqn
abserved that substantial ES Impact associated with present envirnmental situation and
proposed Interventions. The propesed Intervention js not expectad (o generate any significant
nagative social impact.

The Involiement of ralevant stakeholders in the sub-projsct's implementsbion process will hélp 1o
build 3 sende of balonging Within the community. Furlhermare, =stablishing and maintaining an
effective Grievance Redrass Machanism will enable any sflected parties 1o present ther ssues
and gain equitable salutions 1o thelr problams by Impartial hearing Issues of social safaty are
imporiant duting the consiruction period Before staring constniction work, the stakeholders
nasd to be engaged for orieniation course on necessary awareness, malivation and propsr
compliance with thelr assigned responsibililies. RAF will be prepared following the ESIMWF of
\World Bank. The PAPs will be consulted and compensated before cansiruction started. Labar
Management Procedures hes to be prepared for the mitigation of prablems if any arse duting the
construction period
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WAl he srofect conrbun |

any long- term  dgnificant
atlverse (ntgitive), lige scala,

| than the project sites?

T3 | Wnether  secesubilly  of

differsnily =ble people kave
twen made in the progoct
design/

| ES5-2: Labor and Working Conditions.

& | Goe the subpraect immive

renilEment ol wirken
Inclirding Cemel wiii s
Comtroctad: workess  Prinary
supply  workers  Community
wirers?

v

i

Diffiroril eatgariss = warks= Wil
be requlred  for  subpruject
it

i | Wil there be migrated faor in

the prafect?

L]
There will be u neod for migrated
workers for pedfic functianing af
]

i sreommodation of tha:
Inbora

| il thisre b sy Lihier camp fioe i

Thete will B& a naed 1o eatublish
Izhaul Eimp

workers can be impacted by the:
prjat activities

‘How sevarely: the OHS of the |

¥
Conytruetion pcmity and
construction sites carmy inhurent

T theve passibiity of smgloying

villnofasble  mtegofie ol \

~ - 2399

&




il
| BN 10 UopnogEley syl Buunp
LMY UOEUNLE I (maEs  aompmEaEmpEnol]
JO WELE 18 Bin SEIEMPUNDIE: SPHGHIEW [0 UGN 0F A5
PUEIBIEM S3ELNS M ey EauElsqns mesual
1ot “uopanaisues Buung | » A |do w0 R s | et
_ wawlRUR PUE UO[UPARIS HORN||Od PUB ASURDI3 FUNOSE TE-553

dhEmegE |
pus  Appnh puodsa
prlipap "sSTaor AAmy M
e LM 0 By L) NS 100
A . [ B aamy joolvidgn: sy seag | Y

J [ios =atn
pus) sapdod] (€20 pur saom
LD IANE U0 BEamiel 1)U
A M iy pepumed Aue sl 5 | 7T
o me G SEjumblilos
Pl SIne) Lasnlag uaRsE)
A A e mpegpe sg m | oTr

Jesummaiid
AHD W) 01 PE pinams JeRE|
I unAmdap pun S

i f wip Awmpssed 2 s | o
INjEs peEOg 34 " FUTIRRR, : | . g
A Bl ...“;Eﬁh.si-.!. [vasi anqv pue vopeiowa
Uf SUBHEIE G f 5 Alua fjlm o jemwas pue (Ago) Auaipia
[ Jofes pian “SunRES| AR IaLp P JEpLAD  SqesEpile)
up-aq m sEfoid-gns agy A A (uzsaid eale 8ol bgl 00 | 6
LlonE|

IR R TR S lal

e

I .

1) |Gty
S e
by v =i =




| o the facilitie?

Camps are major seurce
surface water contamination.

jn tase  the superepest s

boeatedd Ly the side ol u river, 18
there any drlbliig uater souce
at upstrepm and dowmstrEam

al 'the projoct locaklsen shich

e b allocted?

Are there any Tow-lying- sress

Jpramne: ta watar
TaRging/footing dise 10 project
] _E?_I.E.u

I there nesessity of suibatantial

| remdvill ol Tiip Sol?

WIIl the project / any of its |
companent might contaminaie

or poflite the Land

Will the projest  result
En_:.___! of water fliw or
postdage or El_mm.u._.&_

Will the project use or stote
donjperous  sabstances (R,
mmsshve  guantities  of

harardous chemicals/ materials

ke Chlorine, Diesst, Petrolesm

| aroducts; any other?

Wi The penjmct. praduce soiid |

of lgud  waites:  including
conktrucion/demalition

wastes [ieluding dewrieding

301




jo watbhy Juliu SUipiacdd unag
any oum 0jdoad go pooyEL
1 umieang Ao ingy ueigEngi
I3 i BqEIN SOIMIPY B e | 62
aBupan os) | Anpsan pasodod

B M SELNGSE aEr
;g un __—EE wilirisg
BT J0) A 1w Sa(UNLLILIOS
| — A | e page sapiuoe 3 g | 2z

L
walpad 01 anp W wWaEAS
“Ragerdiaud

‘pataage 9 Al 2000w ANR AngpEsesae.

TRl MG ol e RS
hatdind wownwos (1 . _
. i1l n_,.u. A po | Envasod jo Airssod s 4 | &F

LPea

s W o Aojes g
r | A | sy o) giese) oafod sy s | sz
EEﬂE-ﬁE:ESEE&.Iﬂ
TR 31y
sl | CEwi dgd ddspiase
o - aSERE e o ogemm

M | | A mp e Auw siEgy v | e
i ] U CTRgh i B

6 dognjind  aEd Aseay)
A e T
i Joaugming
inpo o uojnjjed b= ssEaiou|
= P | s metvie o | s

FEmnkyp=angod
fhwp WEAEDW .EE;.

I wuliia i ......1....”.:.””_I..“. A u_..". __ .._I v Il.l. T ] _
L = 8 it —a o

ll_r.J_-

||_u.| ||.||

_____" .__r r.f

_. 1.!. ....... __ . -



services 111 thie eammunity?

2 | Ao thore any senEteee ES| v
recenton suih a5 uﬂanﬂnr
schools, hespliraly pte,
might be limpacted by

| ptoje=t?
| £55-5: Land Acquisition, Restrictions on Land Use and Involuntary Resattlement

30 | Wil the propeted scuvities | W v
potentially Invalve Invaluntary:
resettiement?

31 | (Mtheanswer to any of the Gues | As per the proposed design, no land acquinitions will be regujred for conatrugtion. All propesed sites will ba conitructed ba the aisling
abioun i yeey, answr below and | HaW, The lands avallable for stores so contractons site office also, However, samis nan-itied people (sguattely) who are ling or da fiing
writo detafled here. bissiniess on exdsting oW se parlially or tully sffeeted, in addition, 4 one commion property resourtey may be affetied

31a | Will thare be any staulsition or | N/A
reguldiion af private lad?
31b | Wil thurs be any repossession | N/A

ol pubiic el Togn forial
orivate  ueen with = [gally
corsstituted |easedront
.-ﬁ__,mm:inﬂ

3¢ | Will there ke any repossession | I necessary far the specific siue of the sub-preject, public sl will be repossessed from the informal private Uiers following the
of public land frem informal tEE:E:raainﬂfn_ Sh.
prhvite whes Without any legally
caratitutad lease/rent
| sgreement? o
31 | s the ownnrship satus of the W ¥

fand  kogwn® I yus, please
prowide details here.

1 commion prapertes are afesred of disrustad; pleazs Ink weth £55% mowell,
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business on ediping NowW are
partlilly or Tally affested. In
addition, & ong comman propary
tesolirces may bt sffecied.

_E55-6: Biodlversity Conservation and Sustainable Management of Living Matural Resources

eoples with [mdigenous stalus
thote wold be alfected by the
pgijsct Interventions?

WL tha activitles. be Iocated ] ¥
within of clasp to protected
armay and areas of ecological
slenificance ineluding  eritfeal
Wabitas, key blodlversity armes
und bpterrationally :Emﬂ.._._....a__".
onservation ditos?
15 thore any  podsiility of The road undar ntesvetiim
degradation of land  / passey through seml-urhion snd
ecopytems due 10 the projact Fural areas pcluding Hood-pluin
acthvithesd and  lowlylng  areas  lobding
R degradation of
difforant erosysams
[l thefe dny poiaibility of tree
utting that may. have impect
35 | Will tho activities e any | The roafl under intesventions
degradation ta the  nearhy Nood-ploik and loinying stk
FUAIE St RITERE lsading degragstion of aauatic
o ) | eqvironmeEnd
ESS-7: Indiganous/Tribal Peoples
Wil the actities affest tribal v v
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On the othies kand, no significant cesettlement impect from the sub-projet |ntervmtion as thare is no private lind need to be
:uﬂxif_iaﬁﬁ..jn.fnﬂr._ﬁ#?nruﬁqﬂﬂg_ﬁﬂum poanle (squattars) _._.____.n_ﬁ_-.__,.__.__.ii. daing businesss o existing Row will
s atfeetol gartlally or billy. In additin, a aie camma praperty resources will be affected.

££5 Instruments Regulred B veioited ESIA and ESMP
o E5A
& Resettiement Plan
& sire-specific ESMP
Enviranmental and Social Team, Narme: Dr. Moharimad Shaheen Sarker  Name! Mohammiad Shabbiy Hesan Khan
Contract Pozkage No. WP-03 Ooigmation:.  Mddflona|projectDiecter  Dedigration: PRt Ditoctor
Banglades! “ﬂiwﬂﬂm% Qrganization: BRSP Organizatlon: BRSP

_f nﬁ% Emoil: and,rsp@yrmail som Email:
o . Sign: ﬂw.ﬁ_u. Ygn:
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E55-2: Labor and Working Conditions .
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wupply  workers  Community
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16 | Are thers any lowlying areas |y . v
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lapging/tinoding due to project:
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17 | T there necessity of substantial | v
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1B | Wil the project [ eny ol lis Y v
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I ar polture the Land |
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ES5-5: Land Acguisition, Restrictions on Land Use and Involuntary Resettlement
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private uses without any legally
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Aagreement?
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37 | WAl the sctivithes be focetnd: v W
within or close to protected
areas and aross of ecological
significance Inchiging  eeltieal

habitsts, key blodlveriily sroas
and intermationally recognlzed
enesvation sltes?
33 [0 thers any possibilty of | v . v The road under  istarwention
degradation ol faned passes Ioligh seml-yrtan and

rura| arest ineluding  fhiod-plain
aid  lowelylng  areds  leading
eegradalion ot
djffarent orpsysinms

smzptems dui 10 the project
petivities?

34| s thera iy posalbility of tree ' . v
cutting thal may have Impact
|| onlpzal ecolomyl _ . 2
35 | Will tho activilies cauge _-=___ ') ¥ The voad unded intervenbion
. aﬂih__ﬂ#ﬂ to thie  Heatliy Hood-plodn afid  lokdvinh aieas
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enwirg nmnnt

£55-7: Indigenous/Tribal Peaples
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36 | Wil the activities affect tribal Ul "
| peoples with indigentus status
il woniihl b nlfected by the
project Interventiony

37 | Are thore ony tribal peoples in. v v
tho project inflpsncs arps thaye-
would be benpfited by the
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Whather  accessitiity  of [ W
differantly able: paople have
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desigi?
ESS-2; Labor and Working Consitions
Doee the subpropct  Hwolve v “ 3
Fuse i et of workers Bifferent Cutegirles ol waklerswill
Inelisding D ract werksrs b required  far subprigecs
Cantractod worken  Primary imtervontians.
wpply workers  Commanity
Iniﬂﬂ.w. . , . e
[ Wilithete be mrigrated laborin | ¥ v Thars wil be & need ot migrated
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: . subproject activities.
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wervices in the cammuningy

| Are yhere any semithe ES

resoptors such as residences,
schoph, hospials etz whith
might be Impected by the
peajct?

ES5-5: Land Acquisition, Restrictians on Land Use and Inveluntary Resettlement

Will the proposed  activities

patentially invalve nvoluntary

rezettipment?

W v

I ihe amawsr Vo iy of the Oues
abyrde = yES, AREWOT below ang
wrrite detnifed hor

. M e e prposed degiging no land acqu _..__5....3 weifi] e required for construotion. All propased st will be conttructed on the swiiing

HoW. The tands available for stores and pontractors site office nlso. Howevee, sofme om-Htked peapli iquattes) who are g or deing
businass on enlsting RoW are partialty ae fully affected In addition, o few (03] commun propenty fesourees may be affactad.

Wil there Ba any acquisition on

| requisition of private fand?

Nin

b

W I b any repassassion
ol public land Fom formal
plivate uses with & Fgally
Corstitutad EE R
agrainmenty

N{A

| Wil therp be any repossession

af public land from Infarmal
vt wsies without any kgnlly
constituted lezzefrent
agrodimai?

Il necessary for the specific site of the sub-project, public fand will be mpossessed fram the Informal private dsers following the
pruject postilamentaction gan.

and

1u the ownarahip Status of the:
lang Known? (F yes plesse:
arovide detalls here,

| 1s there a3 passibility of |

voluntary land domatlon? If yes,
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"£55-6: Blodiversity Conservation and Sustainable Management of Living Natural Resources

Will the activities bo logated v ¥

within ‘o¢ closs te prowcted

areas and sress of ecologicsl

slgnificarico. including  critheal

halitats, key biodiversity areas

and intematinaally recognited

conenrvation ties?

i3 | i thare any  possisilly ol n Thie foad  gnce)  NISRRETICNS

degradation  of  land pass throwgh semiwrban and

ecoayilend dun to the gm|ect rural areas Inclugding Piaod-plain

achivitles? antl  dowelying  areas  (=sding
degradation. int
diffrinnt adosyitemi

In tharn any pessibiiity of treo

cutting that mey hwe Impact

ot boral etology? ;

WLtk metivibies cause wny W The roal onder  mtarvontion:

degratiarion te  the  nedrky Mood-plam  wd o bylng  areas

sejaatic shvironmn? lusting  degradotion of asustic
eiwlrmnmant

ESS-7: Indigenous/Tribal Peoples

Wil the activitles =ffect trfal v v

poople with mdigennus statuy

thoe would be alfecied by the

project Intervontlans?

Aro thare any tribal peoples In v v

e prelject Influsnce area those
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