Roads and Highways Department

Request for Bids
Works

Procurement of
Prioritized Mass Action Package | - Northwestern
Zone (Rajshahi, Rangpur)

Invitation for Tender No: 35.01 269007807042, 25 1221 Date: 18062025

Packagze number: WP{RHD)-02
Package name: Priontized Mass Action Package | - Northwestern Zone (Rajshahi,
Rangpur)

Description: Construction and development of road safety measures on Nutional (N6,
N506, NS08, and N515), and Regional highways of RS54,

Agency: Hoads and Highways Department
Frojeciz Bangladesh Road Safety Project.
Country: Bangladesh .
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Government of the People’ s Republic of Bangladesh
Dffice ol the Project Director | ACE. RHID)
Bangladesh Rond Safety Projeat
Level-2, Block-A. Sarak Bhaban, Tejgaon, Dhaka- |1 208
Website: www rhd gov bd
ermail: pe brsp ' gmail.com

Memao: 35.01.2680.078.07.042.25.1221 Date: 18.06.2025

Request Tor Bids for Works
{ Two-envelope Bidding Process, Without Prequalification)

Employer: Roads and Highwavs Department

Project Hangladesh Road Safety Project

Contraet title: Prioritized Mass Action Package | - Northwestern Zone (Rajshahi, Rongpar)
Package number. WP{RHD-02

Couniry: Bangladesh

Credit Mo T059-BD

REB »o. WRRHDR02

|. ‘The People’s Republic of Bangladesh has received finmncing from the World Bank toward the
cost of the Bangladesh Road Safety Project. The RHonds and Highwayvs Department. an
mmplementing agency of the Client, intends to apply a portion of the proceeds of this credst 1o
eligible payments under the contract for “Prioritized Mass Action Package | - Northwestern
Zome (Rajshahi. Rangpur)”

2 The Roads and Highwavs Department now mvites sealed Bids from eligible Bidders for the above
mentioned packages.

3. Bidding will be conducied through internabomal competitive procurement using Request for Bids
(RFB) as specified i the World Bank's “Procurement Regulations For IPF Borrowers-
Procurement in Investment Projects Frnmcing”™ Noverber 2020 (“Procurement Regulimons™),
and is open 1o all ehgsble Bidders as defined in the Procurement Regalations.

4. Insterested eligible Bidders may obtmn further information from The Office of the Project
Director. Road Safesy Project. Room-207, Block-A, Sarak Bhaban, Tejgaon, [ihaka

5, The Bidding document in English may be purchased by mierested ehgible Bidders upon the
submission of o wriiten application (o the addvess below and upon payment of a nonrefundable
fee in the currency of BDT or USD as mentioned below. The method of payment will be cash or
elecronic wire transfer to the bank account of the Emplover iziven below ) or Pay Order ( from
my scheduled commercial bank m Bangladeshl. The document fee and delivery terms are as
fiollowes:

(1) Nonrefundable fic; BOT 5000 (BDT five thousand only ), delivery of Bidding Document by
hand from the office of the Project Director, or

(b} Nomefundable fee: BOT 7,000 (BDT Seven thousand only ). delivery of Budding Document
through courier service within Bangladesh from the office of the Project Director: or

(e} Monrefundable fee: BDT 24000 (BDT Twenty four thousand) or USE 197 (LISD Cone
hundred winety weven onby), defivery of Bidding Document through mrmal  outado
Bangladesh from the ofTice of the Project Director.

(d) Within 3 working davs of receipt of the required foe n the Emplover’s hank account. the
Emplaver will dimpnh.'l'l the bidding documents through counter service and send a copy of
the courier service order recept through reply email to the bidder's email nddress, which the
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Standard Procurement Document
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Instructons o Bidders (1TB)
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Section I - Instructions to Bidders

A. General

1. Scope of Bid 1.1 Inconnection with the Specific Procurement Notice - Request
for Bids (RFB), specified in the Bid Data Sheet (BDS), the
Employer, as specified in the BDS. issues this Bidding
document for the provision of Works as specified in Section
VII. Works" Requirements. The name, identification. and
number of lots {contracts) of this RFB are specified in the
BDS.

1.2 Throughout this bidding document:

the term “in writing”™ means communicated in written form
{e.g.. by mail, e-mail. fax. including, if specified in the BDS,
distributed, or received through electronic-procurement
system used by the Employer) with proof of receipt:

if the context s0 requires, *singular™ means *plural’ and vice
VErsa.

“Day™ means calendar day, unless otherwise specified as a
“Business Day.” A “Business Day™ is any day that is a
working day of the Borrower. It excludes the Borrower's
official public holidays:

“ES"™ means environmental and social (including Sexual
Exploitation and Abuse (SEA) and Sexual Harassment
(SH):

“Sexual Exploitation and Abuse™ “{SEA)" means the
following:

Sexual Exploitation is defined as any actual or attempied
abuse of position of vulnerability, differential power, or
trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially, or politically from the
sexual exploitation of another.

Sexual Abuse is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force
or under unequal or coercive conditions:

“Sexual Harassment™ “(SH)™ is defined as unweleome sexual
advances. requests for sexual favors, and other verbal or
physical conduct of a sexual nature by the Contractor s
Personnel with other Contractor’s or Emplover’s Personnel:

= =
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2.

=

Source of Funds

Fraud and
Corruption

2.1

3.1

“Contractor’s Personnel™ 15 as defined in Sub-Clanse 1,117
of the General Conditions; and

“Emplover's Personnel™ is as defined in Sub-Clause 1.1.33 of
the General Conditions,

A non-exhaustive list of (i) behaviors which constitute SEA and
(i1} behaviors which constitute SH is attached 10 the Code of
Conduct form in Section [V.

The Borrower or Recipient (hereinafter called ~Bormower™)
specified in the BDS has received or has applicd for financing
{hereinafter called “funds™) from the Intermational Bank for
Reconstruction and Development or the International
Development Association (hersinafter called “the Bank™) in
an amount specified in the BDS, toward the project named in
the BDS. The Borrower intends to apply a portion of the funds
o eligible payments under the contract(s) for which this
Bidding document is issued.

Payment by the Bank will be made only at the reguest of the
Borrower and upon approval by the Bank. and will be subject,
in all respects. to the terms and conditions of the Loan (or other
financing) Agreement. The Loan (or other fnancing)
Agreement prohibits a withdrawal from the loan account for
the purpose of any payment to persons or entities. or for any
import of goods, equipment. plant, or materials. if such
payment or import is prohibited by a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, No party other than the
Borrower shall derive any rights from the Loan (or other
financing) Agreement or have any claim o the proceeds of the
Loan {or other financing).

The Bank requires compliance with the Bank’s Anti-
Corruption Guidelines and its prevailing sanctions policies
and procedures as set forth in the WBG's Sanctions
Framework. as set forth in Section V1

In further pursuance of this policy. Bidders shall permit and
shall cause their agents (where declared or not)
sithcontractors, subconsultants, service providers, suppliers.
and personnel. to permit the Bank 1o inspect all accounts.
records and other documents relating to any initial selection
process, prequalification process. bid submission. proposal
submission. and contract performance (in the case of award).
andl to have them audited by auditors appointed by the Bank.

e
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4. Eligible Bidders 4.1 A Bidder may be a firm that 1s a private entity, a stafe-owned
enterprise or institution subject to [TB 4.6 or any combination
of such entities in the form of a joint venture (J%) under an
existing agreement or with the intént to enter into such an
agreement supported by a letter of intent. In the case of a joint
venture, all members shall be jointly and severally liable for
the éxecution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on
behalf of any and all the members of the IV during the Bidding
process and, in the event the JV is awarded the Contract.
during contract execution. Linless specified im the BDS, there
is no limit on the number of members in a IV,

4.2 A Bidder shall not have a conflict of interest. Any Bidder
found to have a conflict of interest shall be disqualified. A
Bidder may be considered 1o have a contlict of interest lor the
purpose of this Bidding process. if the Bidder:

(a) directly or indirectly controls. is controlled by or is under
common control with another Bidder; or

ib} receives or has received any direct or indirect subsidy
from another Bidder: or

(e} has the same legal representative as another Bidder: or

(d) has a relationship with another Bidder, directly or through
commaon third partics, that puts it in a position 1o
influence the Bid of another Bidder, or influence the
decisions of the Emplover regarding this Bidding
PrOCess; of

(e} orany of iis affiliates partiicipated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bad; or

() orany of its affiliates has been hired (or is proposed to be
hired) by the Emplover or Borrower as Engineer for the
Contract implementation; or

{g) would be providing goods. works, or non-consulting
services resulting from or directly related 1w consulting
services for the preparation or implementation of the
project specified in the BDS ITB 2.1 that it provided or
were provided by any affiliate that directly or indirectly
controls. is controlled by, or is under common control
with that firm: or

(h} has a close business or family relationship with a
pridessional staff of the Borrower (or of the project
B
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implementing agency, or of a recipient of a pant of the
loan) who: (i) are directly or indirectly involved in the
preparation of the Bidding document or specifications of
the Contract. and/or the Bid evaluation process ol such
Contract; or (i) would be involved in the implementation
or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a

manner acceptable to the Bank throughout the Bidding
process and execution of the Contract.

4.3 A firm that is a Bidder (either individually or as a ]V member)
shall not participate in more than one Bid. except for permitted
alternative Bids. This includes participation as a subcontractor
in other Bids. Such participation shall result in  the
disqualification of all Bids in which the firm is involved. A
firm that is not a Bidder or a IV member may participate as a
subcontractor in more than one Bid.

44 A Bidder may have the nationality of any country. subject to
the restrictions pursuant to ITB 4.8, A Bidder shall be deemed
1o have the nationality of a country if the Bidder is constituted,
incorporated. or registered in and operates in conformity with
the provisions of the laws of that country. as evidenced by s
articles of incorporation (or equivalent documents of
constitution or association) and 115 registration documents, as
the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or
subconsultants for any part of the Contract including related
Services.

4.5 A Bidder that has been sanctioned by the Bank. pursuant w
the Bank's Anti-Corruption Guidelines, and in accordance
with its prevailing sanctions policies and procedures as set
forth in the World Bank Group’s Sanctions Framework, as
described in Section VI paragraph 2.2 d. shall be ineligible 1o
be prequalified for, initially selected for, bid for, propose for,
or be awarded a Bank-financed contract or benefit from a
Bank-linanced contract, linancially or otherwise, during such
period of time as the Bank shall have determined. The list of
debarred firms and individuals is available at the electronic
address specified in the BDS.

4.6  Bidders that are state-owned enterprises or institutions in the
Employer's Country may be cligible to compete and be
awarded a Contractis) onlv if they can establish. in a manner
acceplable 1o the Bank, that they (1) are legally and hinancially

f{?ﬁ: : .XI I::::II
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autonomous (ii) operate under commercial law, and (1ii) are
nol under supervision of the Emplover.

4.7 A Bidder shall not be under suspension from bidding by the
Employer as the result of the operation of a Bid-Securing or
Proposal-Securing Declaration.

48 Firms and individuals mav be ineligible if so indicated in
Section V and (a) as a matter of law or official regulations, the
Borrower’s country prohibits commercial relations with that
country. provided that the Bank is satisfied that such exclusion
does not preclude effective competition for the supply of
goods or the contracting of works or services required; or (h)
by an act of compliance with a decision of the United Nations
Security Council taken under Chapter V11 of the Charter of the
Umited MNations. the Borrower™s country prohibits any impon
of gouds or contracting of works or services from that country,
Or @ny pavments to any country, person. or entity in that
country, When the Works are implemenied across
jurisdictional boundaries {and more than one country is a
Borrower. and is involved in the procurement ). then exelusion
of a firm or individual on the basis of ITB 4.8 (a) above by any
country may be applied to that procurement across other
countries mvolved, if the Bank and the Borrowers involved in
the procurement agree.

49 A Bidder shall provide such documentary evidence of
eligibility satisfactory to the Emplover, as the Emplover shall
reasonably request,

410 A firm that is under a sanction of debarment by the Borrower
from being awarded a contract is eligible 1o participate in this
procurement, unless the Bank, at the Borrower’s request, is
sanistied that the debarment: (a) relates o fraud or cormuption,
and (b} followed a judicial or administrative proceeding that
afforded the firm adequate due process.

4.11 This bidding is open only to prequalified Bidders unless

specitied in the BDS,
5. Eligible Materials, 5.1 The materials, equipment, and services 10 be supplied under
Equipment, and the Contract and financed by the Bank may have their origin
Services in any country subject to the restrictions specified in Section

V. Eligible Countries, and all expenditures under the Contract
will not contravene such restrictions, At the Employer’s
request. Bidders may be required to provide evidence of the
origin of materials, equipment. and services

LrHfiraw Lise Ciesly
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B. Contents of Bidding Document

6. Sections of Bidding 6.1 The Bidding document consists of Parts 1, 2, and 3, which
Document includes all the sections specified below, and which should be
read in conjunction with any Addenda issued in accordance

with [TH B

PART 1 Ridding Procedures
» Section | - Instructions 1o Bidders (ITB)
» Section |1 - Bid Data Sheet (BDS)
& Section |11 - Evaluation and Qualilication Criteria
s Section IV - Fidding Forms
= Section V - Eligible Countries
# Section V| - Fraud and Corruption

PART 2 Works Regquiremenits
s Section VI - Works™ Requirements

PART 3 Conditions of Contract and Contract Forms
# Section VI - General Conditions (GC)
* Section IX - Particular Conditions (PC)
® Section X - Contract Forms

6.2 The Specific Procurement Notice - Request for Bids (RFB)

issued by the Emplover or the Notice of Reguest for Bids

{RFB} issued by the Emplover to the pregualified Bidders are
not part of the Bidding document.

6.3 Unless obtained directly from the Emplover, the Emplover is
not responsible for the completeness of the Bidding document.
responses to requests for clarification, the minutes of the pre-
Bid meeting (if any ), or Addenda 1o the Bidding document
accordance with ITB 8, In case of any contradiction.
documents obtained directly from the Employer shall prevaal.

6.4 The Bidder is expected to examine all instructions, forms,
terms. and specifications in the Bidding document and to
furnish with its Bid all informanon and docurmentation as is
reguired by the Bidding document,

7. Clarification of 7.0 A Bidder requiring any clanfication ol the Bidding document
Bidding Document, shall contact the Fmplover in writing at the Emplover’'s
address specified in the BDS or raise us enguines during the
D)
12( )
(o V2) 42
)
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Site Visit, Pre-Bid pre-Bid meeting if provided for in accordance with ITB 7.4,
Mecting The Emplover will respond in writing to any request for
clarification, provided that such request is received no later
than fourteen | 14) davs prior to the deadline for submission of
Bids. The Employer shall forward copies of its response 1o all
Bidders who have acquired the Bidding document in
sccordance with 1TB 6.3, including a4 description of the
inquiry but without identifving its source. It so specified in
the BDS. the Employer shall also promptly publish its
response at the web page identified in the BDS. Should the
clarification result in changes to the essential elements of the
Bidding document, the Emplover shall amend the Bidding
document following the procedure under ITB 8 and ITB 22,2,

7.2 The Bidder is advised 1o visit and examine the Site of Works
and its surroundings and obtain for iself on s own
responsibility all information that may be necessary for
preparing the Bid and entering into a contract for construction
of the Works. The costs of visiting the Site shall be ar the
Bidder's own expense,

7.3 The Bidder and any of its personnel or agents will be granted
permission by the Emplover to enter upon its premises and
lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release
and indemnify the Emplover and its personnel and agents from
and against all lability in respect thereof. and will be
responsible for death or personal injury, loss of or damage 1o
property, and any other loss. damage. costs. and expenses
incurred as a result of the inspection,

74 If so, specified in the BDS, the Bidder’s designated
representative is invited 1o attend a pre-Bid meeting and/or a
Site of Works visit. The purpose of the meeting will be w
clarify issues and to answer questions on any matter that may
be raised at that stage.

7.5  The Bidder is requested to submil any questions in writing, o
reach the Emplover not later than one week before the
meeting.

Cifficial Use Dnly
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7.6  Minutes of the pre-Bid meeting, if applicable, including the
text of the questions asked by Bidders, without identifying the
spurce, and the responses given, together with any responses
prepared after the meeting. will be transmitted promply w all
Bidders who have acquired the Bidding document in
accordance with ITB 6.3, If so. specified in the BDS, the
Employer shall also promptly publish the Minutes of the pre-
Bid meeting at the web page identified im the BDS, Any
modification to the Bidding document that may become
necessary as a result of the pre-Bid meeting shall be made by
the Employver exclusively through the issue of an Addendum
pursuant to [TB 8 and not through the minutes of the pre-Bid
meeting. Nonattendance at the pre-Bid meeting will not be a
cause for disqualification of a Bidder.

8. Amendment of 8.1 At any time prior to the deadline for submission of Bids, the
Bidding Document Employer may amend the Bidding document by issuing
addenda.

1.2  Any addendum issued shall be part of the Bidding document
and shall be communicated in writing 1o all who have obtained
the Bidding document from the Emplover in accordance with
ITE 6.3, The Employer shall also promptly publish the
addendum on the Employer’'s web page in accordance with
ITe 7.1

£.3  Togive Bidders reasonable time in which to take an addendum
into sccount in preparing their Bids, the Employer should
extend the deadline for the submission of Bids. pursuant to
ITe 222,

C.  Preparation of Bids

9. Cost of Bidding 9.1  The Bidder shall bear all costs associated with the preparation
and submission of its Bid. and the Emplover shall not be
responsible or liable for those costs, regardless of the conduct
or outcome of the Bidding process.

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating
te the Bid exchanged by the Bidder and the Emplover, shall
be written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may
be in another language provided they are accompansed by an
accurate transhation of the relevant passages in the language
speciflicd in the BDS, in which case. for pumoses of
mierprefation of the Bid, such translation shall govern

p :
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1l. Documents 11.1 The Bid shall comprise two Parts, namely the Technical Pan
Comprising the Bid and the Financial Part. These two Parts shall be submitted
simultaneously in two separate scaled envelopes {(two-
envelope Bidding process). One envelope shall contain only
information relating to the Technical Part and the other. only
mformation relating w the Financial Part. These two
envelopes shall be enclosed in a separate sealed outer
envelope marked “ORIGINAL BID",

112 The Technical Part shall contmin the following:

(a) Letter of Bid — Technical Pant, prepared in accordance
with ITB 12:

(b Bid Security or Bid-Securing Declaration, in accordance
with ITB 19.1;

ic) Alernative Bid - Technical Part: if permissible in
accordance with ITB 13, the Technical Part of any
Alernative Bid:

(d)  Authorization: written confirmation authorizing the
signatory of the Bid to commit the Bidder, in accordance
with ITB 20.3:

(e) Qualifications; documentary evidence in accordance with
ITB 17 esablishing the Bidder's eligibility and
qualifications:

(fi  Conformity: a technical proposal in accordance with [TB
16;
and
(g} any other document required in the BDS.
11.3 The Financial Part shall contain the following;

(a) Letter of Bid - Financial Part: prepared in accordance
with ITB 12 and ITB 14

ik} Schedules including priced Bill of Quantities. completed
in accordance with ITB 12 and ITB 14

(€)  Altemative Bid - Financial Par: if permissible in
accordance with ITB 13, the Financial Part of any
Alternative Bid: and

(d)  any other document required in the BDS.

114 The Technical Part shall not include any information related
to the Bid price. Where material financial information related
1o the Bid price is contmined in the Technical Part the Bid shall
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11.5 The Bidder shall furmish in the Letter of Bid-Technical Par
the names of three potential DAAB members and attach their
eurriculum  vitae. The list of potential DAAB members
proposed by the Employer (Contract Data 21.1) and by the
Bidder ( Letter of Bid) shall be subject 1o Bank s Mo-ohjection.

1.6 In addition 1o the requirements under ITB 11.2. Bids
submitted by a JV shall include in the Technical Part a copy
of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Bid shall be signed by
all members and submitted with the Bid, together with a copy
of the proposed Agreement.

11.7 The Bidder shall furnish in the Letter of Bid- Financial Par
information on commissions and gratuities, if anv, paid or o
be paid to agents or any other party relating to this Bid.

12. Letters of Bid and 12.1 The Letter of Bid- Technical Part, Letter of Bid- Financial Pari
Schedules and Schedules, including the Bill of Quantities. shall be
prepared using the relevant forms furnished in Section [V,
Bidding Forms. The forms must be completed without any
alterations 1o the text, and no substitutes shall be accepted
except as provided under ITB 20.3. All blank spaces shall be

[illed in with the information requested.

13, Alternative Bids 13.1 Unless otherwise specified in the BDS. alternative Bids shall
noi be considered.

13.2 When altemative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, and the
method of evaluating different aliernative times for
completion will be described in Section 11, Evaluation and
Qualification Criteria.

13.3 Except as provided under ITB 13.4 below, Bidders wishing 1o
ofter technical alternatives to the requirements of the Bidding
document must first price the Emplover’s design as described
in the Bidding document and shall further provide all
information necessary for a complete evaluation of the
alternative by the Emplover. including drawings. design
calculations, technical specifications, breakdown of prices,
and proposed construction methodology and other relevant
details. Only the technical aliermatives, if any, of the Bidder
with the Most Advantageous Bid conforming to the hasic
technical requirements shall be considered by the Emplover.

y g
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134 When specified in the BDS, Bidders are permitted 1o submit
alternative technical solutions for specified parts of the Works,
and such parts will be identified in the BDS, as will the
method for their evaluating, and described in Section VIL
Works” Requirements,

14. Bid Prices and 14.1 The prices and discounts [including any price reduction)
Discounts quoted by the Bidder in the Letter of Bid - Financial Part and
in the Bill of Quantities shall conform 10 the requirements

specified below.

142 The Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. ltems against which
no rate or price is eniered by the Bidder shall be deemed
covered by the rates for other items in the Bill of Quantities
and will not be paid for separately by the Employer. An item
not listed in the priced Bill of Quantities shall be assumed to
be not included in the Bid. and provided thst the Bid is
determined substantially responsive notwithstanding  this
omission, the average price of the item quoted by substantially
responsive Bidders will be added 1o the Bid price and the
equivalent total cost of the Bid so determined will be used for
price comparison.

143 The price to be quoted in the Letter of Bid- Financial Part, in
accordance with ITB 12,1, shall be the 1ol price of the Bid,
excluding any discounts oifered.

144 The Bidder shall guote any discounts and the methodology for
their application in the Letter of Bid- Financial Part. in
accordance with [TB 12.1.

14.5 Unless otherwise specified in the BDS and the Conditions of
Contract, the rates and prices gquoted by the Bidder are subject
to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract.
In such a case, the Bidder shall fumish the indices and
weightings for the price adjustment formulae in the Table of
Adjustment Data and the Emplover may require the Bidder 1o
Justify its proposed indices and weightings.

4.6 [fsospecified in ITR 1.1, Bids are being invited for individual
lots (contracts) or [or any combination of lots (packages)
Bidders wishing to offer discounts for the award of maore than
one Uontract shall specify in their Bid the price reductions
applicable 10 each package. or altematively. to individual
Contracts within the package. Discounts shall be submitted in

S
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accordance with ITB 144, provided the Bids for all lots
(contracts) are opened at the same time. However, discounts
on condition of award of more than one contract will not
be used for Bid evaluation purpose.

14.7  All duties. waxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date 28
days prior to the deadline for submission of Bids, shall be
included in the rates and prices and the total Bid Price
submitted by the Bidder.

15. Currencies of Bid 15.1 The currency (ies) of the Bid and the currency (ies) of
and Payment pavments shall be the same and shall be as specified in the
BDS.

15.2 Bidders may be required by the Employer to justify, to the
Employer's satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts in¢luded
the unit rates and prices and shown in the Table of Adjustment
Data in the Appendix to Bid are reasonable. in which case a
detailed breakdown of the foreign currency requirements shall
be provided by Bidders.

16. Documents 16.1 The Bidder shall furnish a technical proposal in the Technical
Comprising the Part of the Bid including a statement of work methods,
Technical Proposal equipment, personnel, schedule, and any other information as

stipulated in Section TV, Bidding Forms. in sufficient detail 10
demonstrate the adequacy of the Bidder's proposal to meet the
work's requirements and the completion time,

17. Documents 17.1 To establish Bidder's eligibility n accordance with ITB 4.
Establishing the Bidders shall complete the Letter of Bid-Technical Part.
Eligibility and included in Section 1V, Bidding Forms,

Qualifications of the 173 in accordance with Section 1. Evaluation and Qualification
Criteria. to establish its qualifications to perform the Contract,
the Bidder shall provide the information requested in the
corresponding information sheets included in Section [V,
Bidding Forms.

17.3 I a margin of preference applies as specified in sccordance
with ITB 36.2, domestic Bidders, individually or in join
ventures, applying for eligibility for domestic preference shall
supply all information required to satisfy the criteria lor
eligibility specified in accordance with [TB 6.2,

174  Any change in the structure or formation of a Bidder afler being
prequalified and invited 1o Bid, if applicable, (including, in the
case of ad%.any change in the structure or formation ol any
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member and also including any change in any specialized
subcontractor  whose  qualifications  were  considered 10
prequalify the Applicant) shall be subject 1o the written
approval of the Employer prior to the deadline for submission
of Bids. Such approval shall be denied if (i) a Bidder proposes
to associate with a disqualified Bidder or in case of a
disqualified joint venture. any of its members: (i) as a
consequence of the change, the Bidder no longer substantially
meets the qualificaton eriteria; or (iil) in the opinion of the
Emplover. the change may result in a substantial reduction in
competition. Any such change should be submitted o the
Emplover not later than fourteen (14) days after the daie of the
notice for RFB sent o the prequalified Bidders.

Subcontractors

17.5 Unless otherwise stated in the BDS, the Emplover does not
intend o execute any specific elements of the Warks by
subcontractors selected in advance by the Employver.

17.6 Bidders may propose subcontracting up 1o the percentage of
total value of contracts or the volume of works as specihied in
the BDS. Subcontractors proposed by the Bidder shall be fully
qualified for their parts of the Warks.

17.7 In case prequalification has not been camied, for the purpose
ol assessment of qualifications of the Bidder, subcontractor’s
qualifications shall not be used by the Bidder to qualify for the
Works unless their specialized paris of the Works are
designated by the Emplover in the BDS as can be met by
subcontractors  referred v hereafier s Speciahzed
Subcontractors, in which case, the specific experience of the
Specialized Subcontractors proposed by the Bidder as
specified in Section 111-A, Qualification, may be conssdered
in the assessment of the qualifications of the Bidder. The
peneral experience and financial resources of the Specialized
Subcontractors shall not be added 1o those of the Bidder for
purposes of qualification of the Bidder.

17.8 In case prequalification has been carried out. subject to [TB
17.4. the Bidder's Bid shall name the same specialized
subcontractor as submitted in the prequalification application
and approved by the Emplover.
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18. Period of Validity of 18.1 Bids shall remain valid until the date specified in the BDS or
Bids any extended dare if amended by the Employer in accordance
with ITB 8. A Bid that is not valid until the date specified in
the BDS, or any extended date if amended by the Emplover in
accordance with ITB 8, shall be rejected by the Employer as

nonresponsive.

18.2 Inexceptional circumstances, prior to the date of expiration of
the Bid validity, the Employer may request Bidders to extend
the pericd of validity of their Bids. The request and the
responses shall be made in writing. If a Bid Security is
requested in accordance with ITB 19, it shall also be extended
for twenty-gight (28) days beyond the extended date for bid
validity, A Bidder may refuse the request without forfeiting its
Bid security. A Bidder granting the request shall not be
required or permitted 1o modify its Bid., except as provided in
ITB 18.3,

18.3 If the award is delayed by a period exceeding Rfty-six {36)
days bevond the date of expiry of the Bid validity specified in
accordance with ITB 18.1. the Contract price shall be
determined as follows:

{a) in the case of fixed price contracts, the Contract price
shall be the Bid price adjusted by the factor specified in
the BDS;

{h) in the case of adjustable price contracts, no adjusmment
shall be made: or

{c) inany case. Bid evaluation shall be based on the Bid price
without taking into consideration the applicable
cormection from those indicated above.

19. Bid Security 19.1 The Bidder shall fumish as part of the Technical Part of its
Bid. either a Bid-Securing Declaration or a Bid Security as
specified in the BDS, in original form and, in the case of a Hid
Security, in the amount and currency specified in the BDS.

19.2 A Bid-Securing Declaration shall use the form included in
Section IV, Bidding Forms.

193 If o Bid Security is specified pursuant to [TB 19.1, the Bid
Security shall be o demand guarantee in any of the following
forms at the Bidder’s option:

(a)  an unconditional guarantee issued by a hank or non-hank
financial institution (such as an insurance. bonding, or
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ib)  an irrevocable letter of credit;
(¢} - acashier's or ceified check: or
{d) another secunty specilied in the BDS,

from a reputable source from an eligible country. IF an
unconditional puarantee is isseed by a non-bank financial
institution located outside the Emplover™s Country the issuing
non-bank financial institution shall have a correspondent
financial institution located in the Employer’s Couniry to make
it enforceable unless the Emplover has agreed in wnting, prior
1o Bid submission, that a correspondent financial institution 15
not required. In the case of a bank guarantee, the Bid Security
shall be submitted either using the Bid Security Form included
in Section IV, Bidding Forms. or in another substantially
similar formal approved by the Employer prior to Bid
submission. The Bid Security shall be valid for twenty-eight
{28} day s bevond the original date of expiry of the Bid validity,
or bevond any extended date if requested under [TB 182,

194 If a Bid Security or Bid-Secunng Declaration is specified
pursuant to ITB 19.1, any Bid not sccompanied by a
substantially responsive Bud Security or Bid-Securing
Declaration shall be rejected by the Emplover as non-
responsive.

19,5 If a Bid Secunty is specified pursuant 1o ITB 19.1. the Bid
Security of unsuccessful Bidders shall be returned as promptly
as possible upon the successful Bidder's signing the Contract
and furnishing the Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance
Security pursuant w [TH 449,

19.6 The Bid Security of the successful Bidder shall be retumed as
promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Secunty, and
il required in the BDS, the Environmental and Social (ES)
Performance Security.

19.7  The Bid Security may be forfeited:

(a) i a Bidder withdraws its Bid prior 1o the expiry date of
the Bid validity specified by the Bidder on the Letter of
Bid. or any extended date provided by the Bidder: or

(by il the successful Bidder fails 1o:

e =X
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{i} sign the Contract in accordance with [TB 48; or

(i1} furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES)
Performance Security in accordance with 1TB 49,

19.8 The Bid Security or the Bid-Securing Declaration of a JV shall
be in the name of the JV that submits the Bid. If the JV has not
been legally constituted into a legally enforceable JV ar the
time of Bidding. the Bid Security or the Bid-Securing
Declaration shall be in the names of all future members as
named in the letter of intent referred to in ITB 4.1 and ITB
1.6,

19.9 If a Bid Security is not required in the BDS, pursuant w [TH
19.1. and:

(a} if a Bidder withdraws its Bid prior to the expiry date of
the Bid validity specified by the Bidder on the Letter of
Bid or any extended date provided by the Bidder; or

ity if the successful Bidder fails w:
(i) sign the Contract in accordance with ITB 48: or

(i1} furnish a Performance Secunty and, if required in the
BDS, the Environmental and Social (ES)
Performance Security in gocordance with [TB 4%,

the Borrower may, if provided for in the BDS, declare the
Bidder ineligible to be awarded a contract by the Employer for
a period of time stated in the BDS.

20. Format and Signing 20.]1 The Bidder shall prepare the Bid. in accordance with this
of Bid Instruction, ITB 11 and [TB 21.

20.2 Bidders shall mark as “CONFIDENTIAL" all information in
their Bids which is confidential to their business, This may
include proprictary information, trade secrets. or commercial
or financially sensitive information.

203  The original and all copies of the Bid shall be typed or written
in indelible ink and shall be signed by a person duly authorized
to sign on behalf of the Bidder. This authorization shall consist
of a written confirmation as specified in the BDS and shall be
attached to the Bid. The name and position held by each
person signing the suthorization must be typed or printed
bejow the signature, All pages of the Bid where entries or
amendments have been made shall be signed or intaled by
the person signing the Bid.
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20.4 In case the Bidder is a JV, the Bid shall be signed by an
authorized representative of the JV on behalf of the JV, and so
as 10 be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized
representatives.

20.5 Anv inter-lineation. erasures. or overwriting shall be valid
only if they are signed or initialed by the person signing the

Bid.
D.  Submission of Bids
21. Sealing and 21.1 The Bidder shall deliver the Bid in two separate, sealed
Marking of Bids envelopes (the Technical Part and the Financial Part) These

two envelopes shall be enclosed in a separate sealed outer
envelope marked “Original BID", In addition, the Bidder shall
submit copies of the Bid in the number specified in the BDS.
Copies of the Technical Part shall be placed in a separate
sealed envelope marked “Coris; TECHNICAL PART™. Copies
of the Financial Part shall be placed in a separate scaled
envelope marked “CoeiEs: FrnanCial Part”, The Bidder
shall place both of these envelopes in a separate, sealed outer
envelope marked “Bip Coprigs”. In the event of any
discrepancy between the original and the copies. the original
shall prevail.

21.2  If alternative Bids are permitted in accordance with [TB 13,
the alternative Bids shall be submitied as follows: the onginal
of the alternative Bid Technical Part shall be placed in a sealed
envelope marked “ALTERNATIVE BID— TECHNICAL PART™ and
the Financial Part shall be placed in a sealed envelope marked
“ALTERNATIVE BiD - FinvaNciaL ParT” and these two
separate sealed envelopes then enclosed within a sealed outer
envelope marked “ALTERNATIVE BID — ORIGINAL", the copies
of the alternative Bid will be placed in separate sealed
envelopes marked “ALTERNATIVE Bip - Cories OF
TECHNICAL PART™, and “ALTERNATIVE Bib — CopEs OF
Fruasncial Part™ and enclosed in a separate sealed outer
envelope marked “ALTERNATIVE Bib - COPIES”.

213 The envelopes marked “OriGiNaL BiD® and “BiD CoPiEs”
(and, it appropriate, a third envelope marked “ALTERNATIVE
Bin™} shall be enclosed in a separate sealed outer envelope for
submission to the Emplover.

214 Al inner and outer envelopes shall.
(a) bear 1.he nam« and address of the Bidder:
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{b) bhe addressed 1o the Employer in accordance with [TH

0
LN

{c) ‘bear the specific identification of this Bidding process
specified in accordance with BDS 1.1; and

{d) bear a waming not 10 open before the time and date for
Bid opening.

21.5 It all envelopes are not scaled and marked as required. the
Employer will assume no responsibility for the misplacement
or premature opening of the Bid.

22, Deadline for 22.1 Bids must be received by the Employver at the address and no
Submission of Bids later than the date and time specified in the BDS. When so
specified in the BDS, Bidders shall have the option of
submitting their Bids electromcally, Bidders submitting Bids
electronically shall follow the electronic Bid submission

procedures specified in the BDS.

222 The Emplover may. at its discretion, extend the deadline for
the submission of Bids by amending the Bidding document in
accordance with [TB 8, in which case all rights and obligations
of the Emplover and Bidders previously subject to the
deadline shall thereafier be subject to the deadline as extended.

23, Late Bids 23.1 The Employer shall not consider any Bid that arrives after the
deadline for submission of Bids, in sccordance with ITB 22,
Any Bid received by the Emplover after the deadline for
submission of Bids shall be declared late. rejected, and

returned unopened 1o the Bidder.
24. Withdrawal, 24.1 A Bidder may withdraw. substitute. or modify its Bid alter it
Substitution, and has been submitted by sending a written notice, duly signed
Maodification of Bids by an authorized representative, and shall include a copy of

the authorization in accordance with ITB 20.3, (except that
withdrawal notices do not reguire copies). The corresponding
substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

{a) prepared and submiited in accordance with [TB 20 and
ITB 21 {except that withdrawals notices do not require
copics). and in addition, the respective envelopes shall be
clearly marked “WITHDRAWAL.,” “SUBSTITUTION,”
“MorFicATioN: T and

th} recerved by the Emplover pror 1o the deadling prescribed
for submission ol Bids, i accordance with ITB 22
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24.2  Bids requested to be withdrawn in accordance with [TB 24.1
shall be returned unopened to the Bidders.

243 No Bid may be withdrawn. substituted, or modified in the
interval between the deadline for submission of Bids and the
date of expiry of Bid validity specified by the Bidder on the
Letter of Bid or any extended date thereof.

E. Public Opening of Technical Parts of Bids

25, Public Bid Opening 25.1 FExcept in the cases specified in ITB 23 and ITB 24.2. the
of Technical Parts Employer shall publicly open and read out in accordance with
of Bids this ITB all Bids received by the deadline, at the date, time and

place specified in the BDS, in the presence of Bidders
designated representatives and anyone who chooses to attend.
Any specific electronic Bid opening procedures required if
electronic Bidding is permitted in accordance with ITH 22.1,
shall be as specified in the BDS.

25.2  First, envelopes marked “WiTHDRAWAL™ shall be opened and
read out and the envelope with the corresponding Bid shall not
be opened but returned 1o the Bidder, No Bid withdrawal shall
be permitted unless the comresponding withdrawal notice
contains a valid authorization to request the withdrawal and is
read out at Bid opening.

253  Next, envelopes marked “SuBsTITUTION” shall be openced and
read out and exchanged with the corresponding Bid being
substituted. and the substituted Bid shall not be opened. but
returned to the Bidder. No Bid substitution shall be permitted
unless the corresponding substitution notice contains a valid
authorization to request the substitution and 1s read out at Bid
opening.

254  MNext, envelopes marked “MoODIFICATION” shall be opened and
read out with the corresponding Bad. No Bid modification
shall be permitted unless the comesponding modification
notice contains a valid awthorization f© request the
madification and is read out at Bid opening.

25,5 NMext, all other envelopes marked “TecHNICAL PART shall be
opened one at a time. All envelopes marked “SECOND
ExvELOPE: Financial ParT™ shall remain sealed and kept by
the Emplover in safe custody until they are opened at a later
public opening. following the evaluation of the Technical Part
parts: of the Bids. On opening the envelopes marked
“TecHNIC AL PART™ the Emplover shall read out: the name of
the Bidder, the-presence or the absence of a Bid Security. or

(51 onns |
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Bid-Securing Declaration, if required, and whether there is a
modification: and Altemative Bid - Technical Part; and any
other details as the Employer may consider appropnate.

256 Only Technical Parts of Bids and Alternative Bid - Technical
Parts that are read out at Bid opening shall be considered
further for evaluation. The Letter of Bid- Technical Part and
the separate scaled envelope marked “SECOND EnVELOPE:
Frvancial ParT™ are to be initialed by represematives of the
Employer attending Bid opening in the manner specified in
the BINS,

25.7 The Emplover shall neither discuss the merits of any Bid nor
reject any Bid (except for late Bids, in accordance with ITH
23.1).

25.8 The Employer shall prepare a record of the Technical Parts of
Bid opening that shall include, a5 a minimum:

{a) the mame of the Bidder and whether there 15 a
withdrawal, substitution. or modification,

(b} the receipt of envelopes marked “SECOND
ExvELOPE: FINANCIAL PART™;

(c) if applicable, any alternative Bid- Technical Par;

1d) the presence or absence of a Bid Secunity if one was
required.

259 The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder's
signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed
to all Bidders.

F. Evaluation of Bids- General Provisions

26. Confidentiality 26.1 Information relating to the evaluation of the Technical Part
shall no be disclosed 10 Bidders or any other persons noi
officially concerned with the Bidding process until the
notification of evaluation of the Technical Part in accordance
with ITB 33, Information relating to the evaluation of
Financial Part, the evaluation of combined Techmcal Part and
Financial Part. and recommendation of contract award shall
not be disclosed w Bidders, or any other persons not officially
concermed with the RFB process until the Notification of
Intention o Award the Contract is transmitted 10 Bidders in
accordance with ITB 44.
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26.2 Any effonn by a Bidder to influence the Employer in the
evaluation of the Bids or Contract award decisions may result
in the rejection of its Bid.

26.3 Notwithstanding [TB 26.2, from the time of Bid opening 1o
the time of Contract award, if a Bidder wishes to contact the
Employer on any matter related 10 the Bidding process, it shall
do so i writing.

27. Clarification of Bids 27.1 To assist in the examination, evaluation. and comparison of
the Bids, and qualification of the Bidders. the Emplover may,
at 1ts discretion, ask any Bidder for a clarification of its Bid,
given a reasonable time for a response. Any clarification
submitted by a Bidder that is not in response to a request by
the Employer shall not be considered. The Emplover’s request
for clarification and the response shall be in wrnting. No
change. including any voluntary increase or decrease, in the
prices or substance of the Bid shall be sought. offered. or
permitted, except to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids, in
accordance with ITB 35,

272 |fa Bidder does not provide clanfications of its Bid by the date
and time set in the Emplover’s request for clarification, its Bid
may be rejected.

28. Deviations, 28.1 Durning the evaluntion of Bids, the following definitions apply:
E‘HS*:‘M“‘ and (a) “Deviation” is a departure from the requirements
- specified in the Bidding document;

(b}  "Reservation™ is the setting ol hmiting conditions or
withholding from complete sceeptance of  the
requirements specified in the Bidding document; and

fcl  “Omission™ is the foilure to submit part, or all of the
information or documentation required in the Bidding
document.

29, Noamaterial 29.1 Provided that a Bid is substantially responsive, the Emplover
Nonconformities may waive any nonmaterial nonconformities in the Bid.

29.2  Provided that a Bid is substantially responsive. the Employver
may request that the Bidder submit the necessary information
or documeniation, within a reasonable pericd of time, W
rectify nonmaterial nonconformities in the Bid related to
documentation requirements. Requesting  information  or
documentation on such nonconformities shall not be refated w

% “
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any aspect of the price of the Bid. Failure of the Bidder 1o
comply with the request may result in the rejection of its Bid.

(. Evaluation of Technical Part of Bids

3. Determination of 30.] The Employer’s determination of the Technical Part’'s

Responsiveness of responsiveness shall be based on the contents of the Bid, as
Technical Part specified in ITB | 1.

0.2 Preliminary examination of the Technical Part shall be carried
oul 1o identify proposals that are incomplete. invalid, or
substantially nonresponsive to the requirements of the Bidding
documents. A substantially responsive Bid s one that
materially confirms to the of the Bidding document without
material deviation, reservation, or omission, A material
deviation, reservation. or omission is one that.

{a)  if aceepted, would:

(i)  affect in-any substantial way the scope, quality.
or performance of the Works specified in the
Contract; or

(it} limit in any substantial way, inconsistent with the
Bidding document, the Emplaver’s nghts, or the
Bidder's obligations under the proposed Contract;
or

ib)y  if rectified, would unfairly affect the competitive
position of other Bidders presenting substantially
responsive Bids.

30.3 If the Technical Part is not substantially responsive to the
requirements of the Bidding document, it shall be rejected by
the Emplover and may not subsequently be made responsive
by comection of the material deviation. reservation, or

OIISSION.
31. Eligibility and 3.1 The Employer shall determine to its satisfaction whether the
Cualifications of the Bidders that have been assessed to have submitted
Ridder substantially responsive Bids are eligible, and either continue

to  meet  (if prequalification applies) or meer (if
pregualification has not been carnied out), the gualitving
criteria specified in Section 111, Evaluation and Qualification
Criteria,

112 The determination shall be based upon an examination of the
documentary evidence of the Bidder’s eligiinlity and
qualifications submitted by the Bidder, pursuam w [TH 17,
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Ihe determination shall pot take imo consideration the
qualifications of other firms such as the Bidder's subsidianes,
parent  entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the  bidding
document), or any other firm.

31.3 Prior 1o Contract award, the Emplover will verify that the
successiul Bidder (including each member of a JV) 15 not
disqualified by the Bank due to noncompliance with
contractual SEA/SH prevention and response obligations, The
Emplover will conduct the same verification for each
subcontractor proposed by the successful Bidder. If any
proposed subcontractor does not meet the requirement, the
Emplover will require the Bidder to propose a replacement
subhcontractor

314 Only substantially responsive bids submitted by eligible and

qualified bidders shall proceed to the detailed technical
evaluation specified in [TB 32.

32 Detailed Evaluation 321 The Emplover’s evaluation of Technical Part will be carried

of Technical Part out as specified in Section [, Evalustion and Qualification
Criteria.

32.2 The scores and weightings to be given to Rated Criterin

(including technical and non-price factors and sub factors) are
specified in the BDS.

H. Notification of Evaluation of Technical Parts
and Public Opening of Financial Parts

33, Notification of 331 Following the completion of the evaluation of the Technical
Evaluation of Parts of the Bids, the Employer shall notify in writing those
Technical Parts and Bidders whose Bids were considered subsiantially non-
Fublic Opening of responsive to the bidding document or failed o meet the
Financial Parts cligibility and qualification requirements. advising them of the

following information:

{a) the grounds on which their Techmeal Part of Bid failed w0
meet the requirements of the hidding document.

(b1 their envelopes marked “SECOND ENVELOPE: FINANCIAL
ParT” will be retummed to them unopened after the
completion of the selection process and the signing of the
Contract; and

(¢} notifv them of the date, time. and location of the public
opening of the envelopes marked “SECOND ENVELOPE:
FINANCIAL PART.
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33.2 The Emplover shall, simultaneously, notify in writing those
Bidders whose Technical Part have been evaluated as
substantially responsive to the bidding document and met the
eligibility and qualification requirements, advising them of the
following information:

{a) their Bid has been evaluated as substantially responsive
o the bidding document and met the eligibility and
qualification requirements:

{b) their envelope marked “SECOND ENVELOPE: FiINANCIAL
ParT™ will be opened ot the public opening of the
Financial Parts; and

(¢} notify them of the date, time, and location of the second
public opening of the envelopes marked “SECOND
EnVELOPE: FiNancIAL PART” as specified in the BDS.

33.3 The opening date shall be not less than ten (10) Business
Days from the date of notification of the results of the
technical evaluation, specified in ITB 331 and 332
However. if the Emplover receives a complaint on the results
of the technical evaluation within the ten (10) Business Days,
the opening date shall be subject to [TB 50.1. The Financial
Part of the Bid shall be opened publicly in the presence of
Bidders™ designated representatives and anyone who chooses
to attend.

334 At this public opening. the Financial Parts will be opened by
the Emplover in the presence of Bidders. or their designated
representatives and anvone else who chooses to attend.
Bidders who met the eligibility and qualification requirements
and whose bids were evaluated as substantially responsive will
have their envelopes marked “SECOND ENVELOPE: FINANCIAL
ParT™ opened at the second public opening. Each of these
envelopes marked “SECOND ENVELOPE: FINANCIAL ParT”
shall be inspected to confirm that they have remained sealed
and unopened. These envelopes shall then be opened by the
Employer. The Emplover shall read out the names of each
Bidder, the technical score, and the total Bid prices. per lot
{contract) if applicable, including any discounts and
Alternative Bid - Financial Part, and any other details as the
Employer may consider appropriate.

315 Only envelopes of Financial Pan of Bids, Financial Parts of
Alternative Bids and discounts that are opened and read out at
Bid opening shall be considered further for evaluation, The
Lener of Bid - Financial Pam and the Priced Activity
Schedules_are to be initialed by a representative of the

{3/ - . A
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Emplover attending the Bid opening in the manner specihied
in the BDS.

116 The Emplover shall neither discuss the merits of any Bid nor
reject any envelopes marked “SECOND ENVELOPE: FiNANCIAL
ParT™ at this public opening.

3117 The Fmployver shall prepare a record of the Financial Part of
the Bid opening that shall include, as a minimum:

{a) the name of the Bidder whose Financial Part was opened;

{b} the Bid price, per lot (contract) if applicable, including
any discounts; and

{¢) if applicable, any Alternative Bid — Financial Pan.

338 The Bidders whose envelopes marked “SECOND ENVELOPE:
Fisancial ParT™ have been opened or their representatives
who are present shall be requested to sign the record. The
omission of a Bidder's signature on the record shall not

tnvalidate the contents and effect of the record, A copy of the
record shall be distributed o all Bidders.

I. Evaluation of Financial Part of Bids

34 Adjustments for 341 Provided that a Bid is substantially responsive, the Employer
Nonmaterial shall rectify quantifiable nonmaterial nonconformities related
Noneconformities to the Bid Price. To this effect, the Bid Price shall be adjusted.

for comparison purposes only 1o reflect the price of a missing
or non-conforming item or component, by adding the average
price of the item or component quoted by substantially
responsive Bidders. If the price of the itlem or component
cannot be derived from the price of other substantially
responsive Bids, the Employer shall use its best estimate.

15. Correction of 351 In evaluating the Financial Pan of each Bid, the Employer
Arithmetic Errors shall correct arithmetical errors on the following basis:

(@) if there is a discrepancy between the unit price and the
total price that is obtained by multiplving the umit price
and quantity, the unmit price shall previl, and the total
price shall be corrected, unless in the opinion of the
Emplover there is an obvious misplacement of the
decimal point in the unit price, in which case the total
price a3 quoted shall govern and the unit price shall be
cormecled:

by i there 12 an érmor in i tolal corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail, and
the tosal shall be corrected: and

?":. -'"f;"
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a——m S

{c) if there 15 a discrepancy between words and figures, the
amount in words shall prevail. unless the amount
expressed in words is related o an anthmetic error, in
which case the amount in figures shall prevail subject to
{a)and (b) above.

3152 Bidders shall be requested to accept cormection of arithmetical
errors, Failure to aceept the correction in accordance with [TB
35.1. shall result in the rejection of the Bid.

36. Conversion to Single 36.1 For evaluation and comparison purposes, the cummency(ies) of

Currency and the Bid shall be converted into a single currency as specified
Margin of in the BDS,
Preference

36.2  Unless otherwise specified in the BDYS, a margin of preference
for domestic Bidders' shall not apply.

37, Evaluation Process, 137.]1 Toevaluate the Financial Part, the Employer shall consider the
Financial Parts following:

(a) the Bid price. excluding Provisional Sums and the
provision, if any, for contingencies m the Summary Bill
of Quantities, but including Dayvwork®™ items, where
priced competitivelyv:

(b) price adjustment for correction of arithmetic errors in
accordance with ITB 35;

{c) price adjustment due to discounts offered in accordance
with [TB 14.4;

(d) converting the amount resulting from applying (a) to (<)
above, if relevant. 1o a single currency in accordance with
ITBE 36.1;

e} price adjustment due to quantifiable nonmaterial
nonconformities in accordance with [TH 34;

" AR il dual Brm s considered i domestle Bidder For pamposes of the margin of preference 0 B neglstered in the countiy
ol the Employes, bas mone than 30 pescent oanership by matbomals of the sountry of the Empoyer, aed i 0 doss por subcontrac
i iban Vi porocnt of the contret price, exclaiding provisionnl sunis, 8o [orcign contmciers, IYs me considered as domicstic
Fhiclders anel eligible for domestic preference only 7 the individual member firms ene regisiersd in the coumny ol the Emploger
o B mrone than 50 percenl owsership by natlonals of the country ol the Emplover. and the IV shall be regastered in the
cotniry of the Bormease. The 1V shall not subecaoinst mors than [0 percent ool the comtract price, escluding provisional sums,
i farehgn firma, JVs between oreign aned nabtmal Grms will nol e cligibe foe domestic prefenenee

< Drywork ig woork carried o following imansctions of the Pogimeer and paid for o6 she asin of time spent by workers, wld
the use ol materials and the Contmceor's equipmeni at the raes gaosed inothe Bid. Fore Paiywork wo be priced compstiniyely
fior Bl evalustion poarpeses, the Emploser must list tentiinve guaniises (or imdsvishes] igems o b cisiad agaonst Daswore
i g, aspecifie number of tractor drtser smif=lovs, ora q‘#ulﬁtﬂd‘lﬂlﬂtsll Porband cemem), t be mubtiptied by the Hadders’
oA rates andd inchuded i ehe 10l W prce
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(f) and the additional evaluation factors are specified in
Section 111, Evaluation and Qualification Criteria,

372 If price adjustment is allowed in accordunce with ITB 145,
the estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into sccount in Bid
evaluation.

37,3 If this bidding document allows Bidders to guote separate
prices for different lots {contracis), each lot will be evaluated
separately o determine the Most Advantageons Bid using the
methodology  specified in Section [, Evalustion and
Chialification Criternia. Discounts that are conditional on the
award of more than one lotor slice shall not be considered
for Bid evaluation.

38, Abnormally Low 38,1 An Abnormally Low Bid is one where the Bid prce, in
Bids combination with other elements of the Bid, appears so low
that it raises material concems as 1o the capability of the
Bidder in regard 1o the Bidder's allity to perform the Contract
for the offered Bid Price,

38.2  Inthe event of identification of a potentially Abnormally | ow
Bid. the Emplover shall seek written clarifications from the
Bidder, including detailed price analyses of its Bid price in
relation to the subject matter of the contract. scope. proposed
methodology, schedule, allocation of risks and responsibilities
and any other requirements of the Bidding document.

38.3 After evaluation of the price analvses. in the ¢vent that the
Employer determines that the Bidder has failed 1o demonsirate
its capability to perform the Contract for the offered Bid Price.
the Employer shall reject the Bid.

39, Unbalanced or 39.1 If the Bid that is evaluated as the lowest evaluated cost is. in
Fromt Loaded Bids the Emplover’s opinion, seriously unbalanced or front loaded
the Employver may require the Bidder o provide wntten
clarifications, Clarifications may  include detailed price
analyses to demonstrate the consistency of the Bid prices with
the scope of works, proposed methodology. schedule. and any
other requirements of the Bidding document

392 After the evaluation of the information and detailed price
analyses presented by the Bidder. the Emplover may as
appropriate:;

{a) accept the Bid: or
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(b) require that the total amount of the Performance
Security be increased at the expense of the Bidder 1o
a level not exceeding 20% of the Contract Price; or

(e) neject the Bid.

J.  Evaluation of Combined Technical and Financial
Parts, Most Advantageous Bid and Notification of
Intention to Award

40. Evaluation of 40.1 The Emplover’s evaluation of responsive Bids will wke into
comhbined Technical accouni technical factors, in addition to cost factors in
and Financial Parts accordance with Section 111 Evaluation and Qualification

Criteria. The weight to be assigned for the Technical factors
and cost is specified in the BDS. The Employer will rank the
Bids based on the evaluated Bid score (B).

41. Most Advantageous 41.1 The Emplover shall determine the Most Advantageous Bid.
Bid The Most Advantageous Bid is the Bid of the Bidder that
meets the Qualification Criteria and whose Bid has been
determined to be substantially responsive to the Bidding
document and s the Bid with the highest combined technical

and financial score,

42. Employer's Right to 42,1 The Employer reserves the right o accept or reject any Bid

Accept Any Bid, and and to annul the Bidding process und reject all Bids at any time

to Reject Any or All prior to Contract Award, without thereby incurring any

Bids lability o Bidders. In case of annulment. all Bids submitted
and specifically, Bid secunties, shall be promptly returned 1o
the Bidders.

43. Standstill Period 43.1 The Contract shall not be awarded earlier than the expiry of
the Standstill Period. The Standstill Period shall be ten (10}
Business Davs unless extended in accordance with [TB 47.
The Standstill Period commences the day alter the date the
Emplover has transmitted to each Bidder the Notification of
Intention to Award the Contract. Where only one Bid is
submitted, or if this contract is in response (0 an emergency
situation recognized by the Bank. the Standstill Penod shall

not apply.
44, Notification of 44.1 The Emplover shall send to each Bidder the Notification of
Intention to Award [ntention to Award the Contract to the successful Bidder, The

Motification ol Intention o Award shall comain, ot a
minimum. the following mformation:

N
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(a) the name and address of the Bidder submitting the
successful Bid,

{h}  the Contract price of the successful Bid;
() the total combined score of the successtful Bid;

{d)  the names of all Bidders who submitted Bids, and their
Bid prices as readout, and as evaluated and technical
SCOres:

(e}  astatement of the reason(s) the Bid (of the unsuccessful
Bidder to whom the notification is addressed) was
unsuccessiul;

(17 the expiry date of the Standstill Period; and

(g} instructions on how to request a debriefing and/'or submit
a complaint during the standstill period.

K. Award of Contract

45, Award Criteria 45.1 Subject 1o I'TB 42.1, the Employer shall award the Contract wo
the successiul Bidder. This is the Bidder whose Bid has been
determined 1o be the Most Advantageous Bid,

46. Motification of 46.1 Prior to the date of expiry of the bid validity. and upon expiry
Award of the Standstill Period specified in [TB 43,1 or any extension
thereof, and, upon satisfactorily addressing any complaint that
has been filed within the Standstill Penod, the Emplover shall
notify the successful Bidder, in writing, thut its Bid has been
accepted. The notification of award (hereinafier amnd in the
Conditions of Contract and Contract Forms called the “Letter
of Acceptance™) shall specify the sum that the Emplover will
pay the Contractor in consideration of the exccution of the
Contract (hereinafier and in the Conditions of Contract and
Contract Forms called “the Contract Price™).

46,2 Within ten ( 10) Business Days after the date of transmission of
the Letter of Acceptance. the Emplover shall publish the
Contract Award Notice which shall contain, at n minimum. the
following infarmation:

(a2} pame and address of the Emplover:

ib)  name and reference number of the contract being
awarded, and the selection method used:

ic)  names of all Bidders that submitted Bids, and their Bid
prices a5 read out at Bid opening. and as evaluated:

= DLl Lse Only



Section | - Instructions 1o Bidders ([TH) B i%

(d) names of all Bidders whose Bids were rejected. with the
reasons therefor:

(e} the name of the successful Bidder, the final total
contract price, the contract duration, and a summary of
its scope; and

ifi  successful Bidder's Beneficial Ownership Disclosure
Form,

46,3 The Comtract Award Notice shall be published on the
Employer’s website with free access if available, or in at least
one newspaper of national circulation in the Employer's
Country., or in the official gazette.

46.4 Until a formal Contract is prepared and executed, the Letter of
Acceptance shall constitute a binding Contract.

47. Debriefing by the 47.1 On receipt of the Employer's Notification of Intention to
Emplover Award referred o in ITB 44.1, an unsuccesstul Bidder has
three (3) Business Days 1o make a written request 1o the
Emplover for a debriefing. The Employer shall provide a
debriefing to all unspccessful Bidders whose request is

received within this deadline.
47.2  Where a request for debriefing is received within the deadline,
the Emplover shall provide a debriefing within five (3)
Business Days, unless the Employer decides, for justifiable
reasons, to provide the debriefing outside this timeframe, In
that case. the standstill period shall automatically be extended
until five (5) Business Days after such debriefing is provided.
|f more than one debrieling is se delayed, the standsiill period
shall not end earlier than five (3) Business Davs after the last
debriefing takes place. The Employer shall promptly inform,
by the quickest means available, all Bidders of the extended

standstill period.

47.3 Where a request for debriefing is received by the Employer
later than the three (3) Business Dav deadline, the Emplover
should provide the debriefing as soon as practicable, and
normally no later than fifteen (15) Business Davs from the
date of publication of Public Notice of Award of contract.
Requests for debriefing received outside the three (3)-day
deadline shall not lead to extension of the standstill period

474 Debriefings of unsuccessful Bidders may be done in writing
or verbally. The Bidder shall bear 115 own costs of attending
such a debniefing meeting.

48, Signing of Contract 451  The Fmplover shall send to the successful Bidder the Letter of
Acceptance-including the Contract Agreement. and o request

(5] %
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to submit the Beneficial Ownership Disclosure Form
providing additional information on its beneficial ownership.
The Benelicial Ownership Disclosure Form shall be submitted
within eight (8) Business Days of receiving this request.

48.2 The successful Bidder shall sign. date, and return 1w the
Employer, the Contract Agreement within twenty-eight (28)
days of its receipl.

49. Performance 49.1 Within twenty-eight (28) days of the receipt of the Letter of
Security Acceptance from the Employer, the successiul Bidder shall
furnish the Performance Secunty and. if required in the BDS,
the Environmental and Social (ES) Performance Security in
secordance with the Conditions of Contract, subject 1o ITB
39.2 (b), using for that purpose the Performance Security and
ES Performance Security Forms included in Section X,
Contract Forms, or another form acceptable to the Emplover.
If the Performance Secunity furnished by the successful Bidder
is in the form of a bond, it shall be issued by a bonding or
insurance company that has been determined by the successful
Bidder to be acceptable to the Emplover. A foreign institution
providing a bond shall have a cormespondent financial
institution located in the Emplover’s Country, unless the
Emplover hos agreed in wniting that a correspondent financial
istitution is not required.

49.2 Failure of the successful Bidder 1o submit the above-
mentioned Performance Security and, if required in the BDS,
the Environmental and Social (ES) Performance Security, or
sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Secunty, In
that event the Emplover may award the Contract o the Bidder
offering the next Most Advantageous Bid.

50. Procurement 50.1 The procedures for making a Procurement-related Complaint
Related Complaing are as specified in the BDS.
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Section Il - Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement,
or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict,
the provisions herein shall prevail over those in ITB.

A. General

ITB 1.1 The reference number of the Request for Bids (RFB) is:

Package # WPIRHIN-02

The Emplover is: Roads and Highways Department

Represented by: Project Director, Bangladesh Road Safety Project
The name of the RFB is:

Prioritized Mass Action Package 1- Northwestern Zone ( Rajshahi and
Rangpur}

Description; Construction and development of road safety measures on
National (N6, N506, N508, and N515), and Regional highways of R334

The number and identification of lots (contracts) comprising this RFB is:
01 (one) lot

ITB 1.2 Electronic — Procurement System
Mot Applicable

ITH 2.1 The Borrower is: Government of Bangladesh
Financing Agreement amount: SDR 257.3M
'he name of the Project is: Bangladesh Road Satety Project

ITH 4.1 Maximum number of members in the JV shall be: Three

ITHB 45 A list of debamred firms and individuals is available on the Bank s external
website: hitp://www worldbank org/debarr. and bppa.gov.bd

ITH 4.11 This Bidding Process is mor subject o pregualification.

B. Contents of Bidding Document
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ITB 7.1 For Clarification of Bid purposes only. the Emplover’s address is:
Additional Project Director (SE, CC), RHD
Bangladesh Road Safety Project
Cell: 01713401810
Email: apd.brspa gmail.com
Roomé# 202, Block-A. Sarak Bhaban, Tejgaon, Dhakas
ITB 7.4 A Pre-Bid meeting shall take place at the following date, ime and place:
Date: Julv 9, 2025
Time: 11 am
Place: Room-201, Block-A, Sarak Bhaban, Tejgaon, Dhaka
A site visit conducted by the Emplover shall mot be organized. Bidders
may visit sites at their own arrangement. BRSP will assist,
ITB 7.6 Web page: rhd. portal.gov.bd — BRSP Tah - Notices
C. Preparation of Bids
ITH 1.1 I'he language of the Bid 1s: Engfish

All correspondence exchange shall be in English language.

Language for translation of supporting documents and printed literature is
Enghsh

ITB 1L.2{g)

The Bidder shall submit the following additional documents in the
Technical Part of its Bid.

Code of Conduct for Contractor’s Personnel (ES)

[he Bidder shall submit its Code of Conduct that will apply to
Contractor’s Personnel (as defined in Sub-Clause 1.1.17 of the General
Conditions of Contract), to ensure compliance with the Contractor’s
Environmental and Social { ES ) obligations under the Contract. The Bidder
shall use for this purpose the Code of Conduct form provided i Section
IV, Mo substantial modifications shall be made to this form, except that
the Bidder may introduce additional requirements, including as necessary
1o take into account specific Contract issues/risks.

Management Strategies and Implementation Plans (MSIP) to
manage the (ES) risks
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The Bidder shall submit Management Strategies and Implementation Plans
iMSIPs) w manage the following kev Environmental and Social (ES)

rsks:

11.3 (d) The Bidder shall submit the following additional documents in the
Financial Part of its Bid: NONE

ITH 131 Altermative Bids shall mot be considered.

ITH 132 Altemmative times for completion shall not be permitted.

ITH 13.4 Altemative technical solutions : Not allowed

ITB 14.5 I'he prices quoted by the Bidder shall be:
subject to adjustment

ITB 15.1 Any materials recovered from the site (soil, pavement materials,

abandon traffic sign/post etc) will be the property of the contractor.
The contractor will be liable for its safe disposal from the site. The
contractor will consider all these during bid submission. Contractor
may reuse the recovered materials upon prior approval of the
Engineer.

The cumrency(ies) ol the Bid and the payment currencyiies) shall be in
accordance with Alternative-A as described below:

Alternative-A (Bidders to quote entirely in local currency):

ia} The unit rates and the prices shall be quoted by the Bidder in the Bill
of Quantities, entirely in BDT. and further refermed (o as “the local
currency.” A Bidder expecting to incur expenditures in other
currencies for inputs 1o the Works supplied from ouiside the
Emplover's Country (referred to as “the foreign currency
requirements”) shall indicate in the Appendix to Bid - Table C, the
percentage(s) of the Bid Price (excluding Provisional Sums), needed
by the Bidder for the payment of such foreign currency requirements,
limited to no more than three foreign currencies.

{b) The rates of exchange to be used by the Bidder in arriving at the local
currency equivalent and the percentage(s) mentioned in {a} above shall
be specified by the Bidder in the Appendix to Bid - Table C and shall
apply for all payments under the Contract so that no exchange risk will
be bome by the successtul Bidder.
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ITB 17.5 At this time, the Emplover does mof intend 10 execute certain specific parts
of the Works by subcontractors selected in advance.

ITB 17.6 (1) Contractor’s proposed  subcontracting:  Maximum  percentage ol
subcontracting permitted is: 25% of the rofal contract amicount

{b) Bidders proposing to subcontract shall specify in Section 1V- Bidding
Forms. the activity (ies) or parts of the Works to be subcontracted along with
complete details of the subcontractors and their gualifications.

ITB 17.7 Specialized Subcontractor: N/A
ITB 15.1 The Bid shall be valid until: 180 days from the deadline of the bid
submission

I'TB 18.3 (a) I'he Bid price shall be adjusted by the following factor{s): No adjustment

ITE 19.1 A Bid Security shalf be required,

The amouni and currency of the Bid Security shall be

BDT 60,000,000.00 (BOT Sixty million only ) or USD 500,000,060 (LIS
Five hundred thousand only) or an equivalent amount in any freely
convertible foreign currency

Bid Secunty beneliciary 18 Project Director, Bangladesh Road Safety
Project.

ITB 193 (d) | Other tvpes of acceptable securities: None

ITH 19.9 N4

ITRH 20.3 The written confirmation of authonzation o sign on behalf of the Bidder
shall consist of;

should be authorized by top brace of the firm or its governing body.
NID or Passport or other government documenis of the top brace {or
authorizing body) and authorized person must be provided with the
Bid to verify signature.

). Submission of Bids

ITH 21.1 In addition 1o the original of the Bid, the number of copies is: One
ITH 21.1 For Bid submission purposes only, the Emplover's address is:

Atention: Project Direcior, Bangladesh Road Safety Project
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Roomt 207, Block-A. Sarak Bhaban, Tejgaon, Dhaka

Country: Bangladesh

The deadline for Bid submission is:

Date: August 5, 2025

Time: 02:00 PM

Bidders skall nor have the option of submitting their Bids electronically.

E. Public Opening of Technical Parts of Bids

I'TB 25.1 The Bid opening shall take place at; same as ITB 22,1
Date: same o5 ITR 22.]
Time: 0203 pm

ITB 25.6 The electromic Bid opening Not Applicable

G. Evaluation of Technical Part of Bids

e
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ITB 32.2

The technical factors (sub-fictom ) amd the comesponding weight in %o are (no pass

mirk 1
Weight in
Reference
Technical Fuctor Percentiape Bacadiis
{%al
Intenided preliminary Work Program of the | 5% Section 1V -Bidding
bidder, showing the sequence and timiing of Forms-
Rehabilitation and Improvement works, Mot leention and
construction
swcheduile
Quality of Contractor's staff. 25% | Section IV-Bidding
Forms - PER-| and
Assess capacity of bidder™s human reseurces PER-2
(project manager and Key stafT).
Are o Road Safety Specialist and o Traffic
Officer part of the team?
Methodology of the Contracior for Wik, Section IV -Bidding
e ||l.-:r|r'||.: the [m:ljn&l:l. Forms -Methad
Assess bidder’s understanding of Statermeni
requirements for specific components and
hivw it intends to implement them {major or
critical components 1o bé wentified)
Traffic management approach of the
LContractor
Deseription of the compasition and intended [ Section [V -
functioning of the contractor's Self-Control Bidding Forms -
Unm (SO, Inadicators include the clarity of Contractor's Self-
SCU strocture, qualifications of personmel, Comtral Unit,
midependence, and defined roles in quality
and safery contrl.
Alignment of the contractor’s Environmental I _"5“;'"'”1' IV -
and Social (ES) management strategics and Bidding Forms -
implementation plans with the reguiremenis E5-MSIP
ol the Specifications,
Road safety management plan {general M Section IV -Bidding
traffic and construction eelnted ranspon - Forms - Road
Duaality and approach ol Roead Safety Safety Hm._ag.:ll'nm'r
Manngement Plan ( TMP and TSP) Plan (RSMP)
Tivial TiMF" s

Financial Parts

H. Notification of Evaluation of Technical Parts and Public Opening of
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Seciion || - Bid Datn Sheer (BOS) == : -'I'.'_

ITE 335 The Letier of Bid - Financial Part and Schedules shall be initialed by
opening committee as required.

I. Evaluation of Financial Part of Bids

ITB 36.1 The currency that shall be used for Bid evaluation and comparison
purposes 1o convert al the selling exchange rate all Bid prices expressed in
various currenéies into a single currency is: BDT {Bangladesh Taka)

The source of exchange rate shall be: Bangladesh Bank (BDT)

The date for the exchange rate shall be:

The exchange rate 1s published 21 days before the bid submission
deadline. The highest interbank USD/BDT exchange rate for USD and the
Selling/High Rate for other currencies. If the exchange rate is unavailable
on the specified date, the rate published on the immediate next available
date will be considered.

The currency(ies) of the Bid shall be converted into a single currency in
accordance with the procedure:

For comparison of Bids, the Bid Price, corrected pursuant to ITH 35, shall
first be broken down into the respective amounts payable in vanous
currencies by using the selling exchange rates specified by the Bidder in
accordance with ITH 15.1.

In the second step, the Emplover will convent the amounts in varous
currencies in which the Bid Price is pavable (excluding Provisional Sums
but including Daywork where pnced competitively ) to the single currency
identified above at the selling rates established for similar transactions by
the authority specified, and on the date stipulated above.

ITE 6.2 A margin of domestic preference shall mof apply.

ITB 37.1{N Additional requirements applyv. These are detailed in the evaluation
criteria in Section (1L, Evaluation and Qualification Criteria.

J. Evaluation of Combined Technical and Financial Parts and Most
Advantageous Bid

ITE 40.1 The weight to be given for cost is; 50%
e weight to be given for technical factor 1s: 50%

(2] _ .
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K. Award of Contract

ITE 49.1 and | The successful Bidder shall NOT be reguired 1o submit an
49.2 Environmental and Social (ES) Performance Security.

ITE 50.1 The procedures for making a Procurement-related Complaint are detailed
in the “Procurement Regulations for |PF Borrowers (Annex 1.7 If a
Bidder wishes to make a Procurement-related Complaint, the Bidder
shall submit its complaint following these procedures, In Writing (by the
guickest means available, such as by email or fax), to:

For the attention:

Title/position: Chief Engineer

Employer: Rouds and Highnaavs Department
Email address:

In summary, a Procurement-related Complaint may challenge any of the
following:
1. the terms of the Bidding Documents;

2. the Employer’s decision to exclude a Bidder from the procurement
process prior o the award of contract; and

A, the Employer’s decision to award the contract.

e CHticial Line Qnly
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Section III - Evaluation and Qualification
Criteria (After Prequalification)

NOT APPLICARBLL

L} o
oy
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Section [l - Evaluation and Cualification Criterin ) )

Section III - Evaluation and Qualification
Criteria (Without Prequalification)

This section contains all the cniteria that the Employer shall use 1o evaluate Bids and qualifv Bidders.
Mo other factors, methods or cntena shall be used other than specified in this Bidding document. The
Bidder shall provide all the information requested in the forms included in Section 1V, Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD
equivalent using the rate of exchange determined as follows:

® For construction tumover or financial data required for each vear - Exchange rate prevailing
on the last day of the respective calendar year (in which the amounts for that vear are 1o be
converted ) was originally established.

*  Value of single contract - Exchange rate prevailing on the date of the contract,

Exchange rates shall be taken from the publicly available source identified in the ITB 36.1. Any
error in determining the exchange rates in the Bid may be corrected by the Emplover,

=

s
o
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Evaluation of Bids
1. Qualification

Update of Information

I'he Bidder™s qualification shall be assessed in accordance with the Qualification
table included in this section,

Subeontractors

Only the Specialized Subcontractors as approved by the Employer will be considersd.
The bidder shall provide in Section 1V-Bidding Forms the relevant details of all
proposed subcontractors.

Financial Resources

Using the relevant Form 3.1 in Section [V, Bidding Forms, the Bidder mus:
demonstrate access to, or availability of, financial resources such as liquid assets,
unencumbered real assets, lines of credit, and other financial means. other than any
contractual advance payments o meet the overall cash flow requirements for this
Contract and its curremt Works commitment.

Contractor’s Representative and Key Personnel

The Bidder must demonstrate that it will have a suitably qualified Contractor’s
Representative and suitably qualified (and in adequate numbers) Key Personnel, as
described in the Specification,

The Bidder shall provide details of the Contractor’s Representative and Key
Personnel and such other Key Personnel that the Bidder considers appropriate o
perform the Contract, together with their academic gualifications and work
expericnce. The Bidder shall complete the relevant Forms in Section 1V, Bidding

Forms.
inim lificati ired hev Personnel.
FL Designation Educational qualification | Experience

|l Asx mentioned in Section-VI Works™ Requirements

e Offcial Use Only
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Equipment

The Bidder must demonstrate that it has access 1o the key equipment histed hereatter:

No Equipment Type and Characteristics Minimum Number
Required

| Crusher Plant { 150-200 ton/hour) (2

2 Excavator (1.3-2.0 m*) (i

1 Bulldozer (36-42 ton) (03

4 Pay Loader{1.5 m%) 03

5 Dump Truck (15 ton) 30

& Motor Grader (Min. Blade Width 3.0 m) 03

T Vibratory Roller (10-12 ton) 06

g WMM Paver (3.0-7.5 m) 02
| 9 Water Browser (9000 litre) 4
| 10| Concrete Batch Plant (50 m'/ hour) 02
|11 | Concrete Mixer Truck (6 m')) 08
|’ 12 | Asphalt plant (Baich Mix Type) (120 01
- ton/hour)
[ 13 Asphalt paver (3.0 — 7.5m) 02 =
L 14 | Bitumen Distributor (6000 litre) 02
|15 | Pneumatic (Rubber) Tvee Roller (15 ton) 02
16 | Tandem Roller (8 — 10 ton) 02
{17 | Air Compressor 02
. 18 | Rammer Compactor (65.0 kg) a2

19 | Trailer . 02

20 | Sheep Foot Roller 0]
|21 | Wet Mix Plant ( 100 = 300 on'hour) 01
| 22 | Flood Light Set with Generator 06

23 | Laboratory with full set of road safety 02
, equipment.

The Bidder shall provide further details of proposed items of equipment using the relevant Form
in Section 1V, Bidding Forms.

2, Evaluation of Technical Proposal

Assessment of adeguacy of Technical Proposal with Requirements in accordance with
ITB 32.1.

The technical factors, and sub factors if any, 1© be evaluated and the scores to be
given o each technical factor and sub factors are specified in the BDS [TB 322

Mo 61 Officaal Lise Ginky
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Technical Proposal Scoring Methodology

Score (of the | Description Remarks |
todal  score for
the
factor/subtactor
as applicable

0 to 50% Required feature is absent; no relevant
information w0 demonstrate how  the
requirement is met
51% to 70% | Required  feature  present  with
deficiencies such as insufficient or
information that lacks clarity
71 to 80% Sufficient information o demonstrate
how the requirement will be met
81 1o 90% Sufficient information to demonstrate
that the requirement will be marginally
exceeded
91% 10 100% | Suificient information that significantly
exceed  the  requirement/proposal
contributes to significant value addition |

The score for each sub- factor (i) within a factor (j) will be combined with the scores of sub-
factors in the same factor as a weighted sum to form the Factor Technical Score using the
following formula:

ik
5= 31, o,
=

where:

fiy = the technical score for sub- factor “i” in factor "j",
Wy = the weight of sub- factor “i”™ in factor j",

k = the number of scored sub-factors in factor j", and

(]
2wy =
1=

The Factor Technical Scores will be combined in a weighted sum 1o form the otal
Technical Proposal Score using the following formula:

= i.’i‘l W
jak
where:

%  =the Factor Technical Score of factor =7,
W, = the weight of Tactor 777 as specified in the BDS,

Official Use Only




Section I - Evaluntion and Qualification Criterin - - = 4

= the number of Factors, and
W =1
Jaa]

3. Financial Evaluation

Margin of Preference : Not Applicahle
Criteria for Financial Evaluation : Not Applicable
4. Combined Evaluation

The Employer will evaluate and compare the Bids that have been determined o be
substantially responsive.

An Evaluated Bid Score (B) will be calculated for each responsive Bid using the
tollowing formula, which permits a comprehensive assessment of the evaluated cost
and the technical merits of cach Bid:

p=%, 1004 —1—«(1-x)~100
= Thigh
Where:
C = Evaluated Bid Cost
e = the lowest of all Evaluated Bid Costs among responsive Bids
x = the total Technical Score awarded to the Bid

Thigv = the Technical Score achieved by the Bid that was scored best among all
respomsive Bids
X = weight for Cost as specibied in the BDS

The Bid with the best evaluated Bid Score (B) among responsive Bids shall be the Most
Advaniageous Bid provided the Bidder is qualified 1o perform the Contract.

5. Multiple Contracts : Not Applicable

Official Use Only
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Letter of Bid- Technical Part

ey

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its leiterhead clearly showing the

| Bidefer v complete mame and business address.
|

| Nate: ANl italicized text is to help Bidders in preparing this form.

Date of this Bid submission: |insert date fas day. momth, and vear) of Bid submission]
Request for Bid No.: [insert identification)
Alternative No.: [insert fdemification No if this is a Bid for an alternative]

To: [insert complete name of Employer|

We, the undersigned, hereby submit our Bid, in two parts, namely:
{a) the Technical Part, and

(b} the Financial Part

In submitting our Bid, we make the following declarations:

{a} No reservations: We have examined and have no reservations to the bidding document,
in¢luding Addenda issued in sccordance with Instructions 1o Bidders (ITB 8)

i(h) Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with [TB 4;

(¢} Bid-Securing Declaration: We have not been suspended nor declared ineligible by the
Employer based on execution of a Bid-Secuning Declaration or Proposal-Securing
Declaration in the Employver’s country in accordance with TTB 4.7

(d) Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the
apprapriaie opiion from (i) o (v} below and delete the ovhers).

We fwhere JV ifnsert: “including any of our JV members™/, and any of our
subcontractors:

{1y |have not been subject to disqualification by the Bank for non-compliance with
SEA/ SH obfigations. |

{1y Jare subject to disqualification by the Bank for non-compliance with SEA SH
ohligations. |

o - e
g [
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el

(£

(2}

(h)

i)

)

ikl

(1)

{iti}  [had been subject 1o disqualification by the Bank for non-compliance with SEA/
SH obligations. An arbitral award on the disgualification case has been made in our
favor, |

(iv)  |had been subject to disqualification by the Bank for non-compliance with SEA/
5H obligations for a period of two years. We have subsequently provided and
demonstrated that we have adeguate capacity and commitment (o comply with SEA
and SH prevention and response obligations. |

iv)  [had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years, We have attached documents
demonstrating that we have adequate capacity and commitment to comply with
SEA and SH prevention and response obligations. |

Conformity: We offer 1o execute in conformity with the bidding document the following
Works: |insert a brief description of the Works]

Bid Validity: Our Bid shall be valid until [insers day, month, and vear in accordance with
fT8 18.1], and it shall remain binding upon us and may be accepted at any time on or before
this date;

Performance Security: If our Bid is sccepted, we commit to obtain a Performance Security
|caried wm Environmental and Secial (ES) Performance Security, Delete if not applicable] in
nccordance with the bidding document;

Omne Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder, and
we are not participating in any other Bid(s) as a Joint Venture member or as a subcontractor.
and meet the requirements of ITB 4.3, other than alternative Bids submitted in accordance
with ITB 13:

Suspension and Debarment: We, along with any of our subcontractors. suppliers,
consultants, manulacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension or
a debarment imposed by the World Bank Group, or a debarment imposed by the World
Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment
Decisions between the World Bank and other development banks, Further, we are not
ineligible under the Employer’s country laws or official regulations or pursuant to a decision
of the United Nations Security Council;

State-owned enterprise or institution: [select the apprapriate option and deleie the other|
[ We are not a slate-owned enterprise or fnstitution] | |We are a state-owned emterprise or
institution but meet the reguivementy of TR 4.6}

Binding Contract: We understand that this Bid. together with vour written acceptance
thereol included in your Letter of Acceptance, shall constitute a binding contract between us,
unfil a formal contract is prepared and executed;

Not Bound to Accept: We understand that vou are not bound 1o accept the lowest evaluated
cost Bid, the Most Advantageous Bid. or any other Bid that you may recerve; and

.F:'r,-j’f';.h_r =N A
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Section IV - Bidding Forms - A7

{m) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption:

(n} Poteatial DAAB Members: We hereby propose the following three persons, whose
curriculum vitae are attached, as potential DAAB members:

Mame U Address

Name of the Bidder: *[insers complere name of the Bidder|

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert
camplete name of person duly authorized 1o sign the Bid)]

Title of the person signing the Bid: [inserr complere title of the person signing the Bid)

Signature of the person named above: [insert signature of person whaose name and capacity
are shown above]

Date signed |insert date of signing| day of [insert month], |insert vear|

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of aitorney given by the Bidder 1o be anached with the
Bid

A7
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Appendix to Technical Part of Bid

Cfficial L Oy



Section Ty - Diking Tonms === &9

Technical Proposal

Site Organization

Method Statement

Susiainable Procurement Proposal

Maobilization Schedule

Construction Schedule

ES Management Strategies and Implementation Plans
Code of Conduct for Contractor's Personnel (ES)
Equipment

key Personnel Schedule

Others

;ﬁf"
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Site Organization
finsert Sire Crganization information]

Official Use Onlky



Section IV - Bidding Forms k|

Method Statement

[insert Method Sratement |

[Nate to the Bidder: In addition io providing method statement for construction activities {and
design, if any ). If the comract has been assessed 1o present potential or actual cvber securin
rFisks, imclude method statement, management strategivs, implementation plans and innovations
for mamage cvber security risks. Similarly, if there are assessed supply chain risks. the method
slcaterment woust include supply chain risk assessmemt and proposed management plan. |

¥fficial Lise Omly
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P/

Sustainable Procurement Proposal

[Nore to Bidder: In addition to submitting the reguired ES Management Strategies and
Implementation Plans, the Bidder shall provide its proposal to demonstrate how additional
sustatnable procurement requirements, if any, specified in Section Vil- Works ' Requirements
would be addressed. The Bidder shall also provide ity praposal, if amy, for exceeding the
susiainable procurement requirements. |

R Official Lise Oniy
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Mobilization Schedule
finsert Mobilization Schedule ]

In accordance with the Particular Conditions, Sub-Clause 4.1, the Contractor shall not carry out
mobilization 1o Site unless the Engineer gives consent that appropriate measures are in place to
address environmental and social risks and impacts, which as a minimum shall include applying
the Management Strategies and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel. submitted as part of the Bid, and agreed as part of the Contract,

Oificial Use Onky
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Construction Schedule
finsert Construction Schedule ]

The construction schedwle shall include the following key milestones:
s No-objection to the Contractor 's MSIPs, which collectively form the C-ESMP. in
accordance with the Particular Conditions - Special provisions Sub-Clause 4.1
o Constitution of the DAAR
®  SEA and SH orientation conference

=
bl l.\,_k'-
-
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ES Management Strategies and Implementation Plans (ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.2 (g) of the Bid Data
Sheet. These strategies and plans shall describe in detail the actions. materials, equipment,
management processes ete. that will be implemented by the Contractor, and its subcontractors,

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of the
contract including those as may be more fully described in the Works Requirements in Section
VIL

y ‘;_ :-'_ ﬂ\\
(27 \:\ #
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Code of Conducet for Contractor’s Personnel (ES) Form

Note to the Emplayer:

The following minimum requirements shall not be modified. The Emplover may add
additional requirements o address identified isxnes, informed by relevant environmental
and social assessment,

The tvpes of issues identified could irclude risks associated with: labowr influx, spread of
communicable diseases, Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH)
[ [k

Delete this Box prior fo issuance of the bidding documents.

Mote to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as appropriate,
including to take into account Contract-specific issues/nsks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR'S PERSONNEL

We are the Contractor. [emrer mame of Contracior]. We have signed a contract with [emfer name
aof Emplover] for [emter description of the Works|. These Works will be carned out at |emter the
Site and other locations where the Works will be carvied out], Our contract requires us to
implement measures to address environmental and social risks related 1o the Works, including
the risks of sexual exploitation, sexual abuse, and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social nisks related
to the Works, It applies to all our staff, labourers and other employees at the Works Site or other
places where the Works are being carried out. 1t also applies 1o the personnel of each
subcontractor and any other personnel assisting us in the execution of the Works. All such
persons are referred 1o as “Contractor’s Personnel™ and are subjeci to this Code of Conduct,

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsale, offensive, abusive, or vielent behavior will not
be tolerated and where all persons should feel comfortable mising issues or concerns without fear
of retaliation,

REQUIRED CONDUCT
Contrsetor™s Personnel shall: )
. carry out his'her duties competently ond diligently: *_‘,:_ “* ;ﬁr_
[£( onees )3
N/
NI e s
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|

comply with this Code of Conduct and all applicable laws, regulations, and other
requirements, including requirements 1o protect the health, safety and well-being of other
Contractor’s Personnel and any other person;

3. maintain a safe working environment including by:

a, ensuring that workplaces. machinery, equipment, and processes under each
person’s control are safe and without nisk o health;

b. wearing required personal protective equipment;

¢. using appropriate measures relating t© chemical, physical and biological
substances, and agents; and

d. following applicable emergency operating procedures.

4. report work situations that he'she believes are not safe or healthy and remove
himselt'herself from a work situation which be/she reasonably believes presents an
imminent and serious danger 1o his‘her life or health;

5. treat other people with respect, and not discniminate against specific groups such as women,
people with disabilities, migrant workers, or children;

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for
sexudl favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Emplover’s Personnel;

T. not engage in Sexual Exploitation, which means any actual or attempted abuse of position
of vulnerability, differential power, or trust, for sexual purposes, including, but not limited
to, profiting monetarily, socially, or politically from the sexual exploitation of another;

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a
sexual nature, whether by force or under unequal or coercive conditions:

9.  not engage in any form of sexual sctivity with individuals under the age of 18, except in
case of pre-existing marriage;

10, complete relevant training courses that will be provided related 1o the environmental and
social aspects of the Contract, including on health and safety maters. Sexual Exploitation
and Abuse (SEA), and Sexual Harassment (SH),

|1, report violations of this Code of Conduct; and

12, not retalinte against any person who reports violations of this Code of Conduct, whether to
us or the Employer, or who makes use of the grnievance mechanism for Contractor’s
Personnel or the project’s Gnevance Redress Mechamsm.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a vielation of this Code off
Conduct. or that otherwise concems him/her, he/she should raise the issue promptly. This can be
done in either of the following ways:

|, Contact {emter mame of the Comiractor s Sovial Expert with relevans experience in handling
sexual explovation, sexwl abwse. and sexual harassment cases. or Jf such persan o5 neot

"_- ; = Official Use Onky
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reguired under the Contract, another individiual desigrated by the Contractor to fandle these
migeters | in writing at this address | | or by telephone at [ Jorinpersonat | | or

2, Call| ] o reach the Contractor's hotline (if ary) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the
country law. Anonymous complaints or allegations may also be submitted and will be given all
due and appropriate consideration. We take seriously all reports of possible misconduct and will
investigate and take appropriate action. We will provide warm referrals to service providers that
may help support the person who experienced the alleged incident, as appropriate.

There will be no retaliation against any person who raises u concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a vielution of this Code
of Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
comsequences. up to and including termination and possible referral 1o legal authorities.

FOR CONTRACTOR'S PERSONNEL:
| have recerved a copy of this Code of Conduct written in a language that | comprehend. |

undersiand that if | hkave any questions about this Code of Conduct, | can contact [enter name of
Contractor s conliact personis) with relevant experience] requesting an explanation,

Mame of Contractor’s Personnel: [insert name|

Signature:

Date; (day month vear):

Countersignature of suthorized representative of the Contractor:
Signature:

Date: {day month vear):

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse { SEA) and hehaviors and
behaviors constituting Sexuml Harassment {SH)

Oiificial Use Dty
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND
BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended 1o illustrate types of prohibited behaviors
(1) Examples of sexual exploitation and abuse include, but are not limited 1o:

* A Contractor’s Personnel tells a member of the community that he/she can get them jobs related
tir the work site (e.g., cooking and cleaning) in exchange for sex.

# A Contractor’s Personnel that is connecting electricity input to households savs that he can
connect women headed households 1o the grid in exchange for sex.

* A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
* A Contractor's Personnel denies a person access to the Site unless he'she performs a sexual favor,

» A Contractor's Personnel tells a person applving for emplovment under the Contract that he/she
will only hire him/her if he/she has sex with him/her,

(2} Examples of sexual harassment in a work context

o Contractor’s Personnel comment on the appearance of another Contracior’s Personnel (either
positive or negative) and sexual desirability.

*  When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his'her appearance. the other Contractor's Personnel comment that he'she is “asking
fiar i1 because of how he'she dresses.

*  Limwelcome touching of o Contractor’s or Emplover’s Personnel by another Contractor’s
Personnel.

* A Contractor’s Personnel tells ancther Contractor’s Personne! that he/she will get him'hera
salary raise, or promotion if he/she sends him/her naked photographs of himselherself,

Ay . Dfcial Use Oniy
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Form EQU: Contractor’s Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 1o

meet the requirements for the key equipment listed in Section 111, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative

equipment proposed by the Bidder.

[tem of equipment
Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
stotus

Deetails of current commitments
Source - | Indicate source of the equipment

O Owned O Rented O Leased O Specially manufactured

Crmit the following information for equipment owned by the Bidder,

Owner Mame of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific 1o the project

Officual Use Only
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Subcontractors

[ Nove to Bidder: As applicable, select either Option | if pregualification process has mot been
carrigd ot or Opiion 2. if prequalification process hax been cavried out, and delete the option thar
is mod appiicable |
Opicn [ - Withoa Prequalificarion

fa) Specialized Subcontractors

The following Specialized Subcontractors are proposed for parts of the Works permitred by the
Emplaver in accordance with BOS TTB |7 7 [ state “Not Applicable ™, if not permitted]

Ne, Part of the Works | Specialized Nationality Specific Experience
o e Suhconiractor 's
subcamtracied meame conid wddress

The foliowing [ add! “other " if Specialized Subcontractors are included above. Bidders are free
1o propose more than one subcontractor for each part of the Works. [ Subcortractors are
rsedd

Na Port of the Worky | Subcontractor's | Nationality Specific Experience
1o he pceme canted gacdelress
subcontracted

Official Usa Oniy
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Form PER -1: Contractor’s Representative and Key Personnel Schedule

Bidders should provide the names and desails of the suitably qualified Contractor’s Representative
and Key Personnel to perform the Contract. The dats on their experience should be supplied using
the Form PER-2 below for each candidate.

Contractor” Representative and Key Personnel

I

Title ool position:

Mame of candidaie;

Duration of
Appointment:

[tresers the winale period (start and end dates) for which this position will be

Time commitment:
for this position;

[iresert che mumber of davs week sl that s been scheduled for tix
i

Expected time
schedule For this

it by

[irsert e expected time schedule for this poxition (e g.. atach high fevel
Churntt chars]

Official Use Only
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Form PER-2: Resume and Declaration Contractor's Representative and Key
Personnel

Mame of Bidder

| Pasition [#1: |title of position from Form PER-1|

Personnel Name: Date of birth:
information

Alidress: E-mail:

Professional qualifications:

Academic qualifications:
Language proficiency: Janguage amd levels of speaking, reading, and writing
skiifs |
Details =
Address of emplover:
Telephone: Contact {manager [ personnel
officer):
Fax:
Job title: Years with present emplover:

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant 1o the project.

Duration of
invelvement

Project Raole Relevant experience

[maein frofe and
roject responsibilities on the | frime in rode]
details | | project]

fdescribe the experience relevant io this
paasition]

oL, Official Use Only
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Declaration

L. the undersigned [insert either “Coniractor s Representative ” or ~ Key Personnel” as
applicable /, cenify that to the best of my knowledge and belief, the information contained in this
Form PER-2 correctly describes mysell, my qualifications, and my experience.

| confirm that | am available as centified in the following wble and throughowt the expected time
schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of finsert period (start and end dares) for which this

contract: Contractor s Representative or Key Personne! is
avatlable to work on this confract|

Time commitment: [insert period (start and end daves) for which this
Contractor s Representative or Kev Personnel is
arilable to work on this contract |

I understand that any misrepresentation or omission in this Form may:
1. be taken into consideration during Bid evaluation;
2. result in my disqualification from participating in the Bid
3. result in my dismissal from the contriscL

Name of Contractor’s Representative or Key Personnel: |insert name|

Signature:

Date: (day month vear):

Countersignature of authorized representative of the Bidder:
Signature:

Date: {day month vear);

Dficial Dse Cnldy
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Form ELI -1.1: Bidder Information Form

Date:
RFB Mo, and title:
Page of ~ pages

Bidder's name

I.n uas: of Joint Venture ([ JV), murm member;
Bidder's actual or imended country of registrstion:
findicate couniry of Constitution ]

Bidder's actal or itenided year of mcorporation:

Bidder's legal address [in country of registration]:

Bidder's authonized representative information
MName:
Address: _
Telephone Fax numbers;
E-mail m:ld_rzj-_:s: e
|. Attached are copies of onginal documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with TR 4.4
O In case of JV, letter of intent to form JV or JV agreement, in sceordance with TR 4.
[ In case of state-owned enterprise or institution, in accordance with ITB 4.6, documents
estblishing:
* Legal and financial autonomy
¢ Operation under commercial law
» Establishing that the Bidder is not under the supervision of the Emplover
2. Included are the organizational chart. a list of Board of Directors, and the beneficial ownership.
The successful Bidder shall provide additional information on beneficial ownership. using the
Beneficial Ownership Disclosure Form,
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Form ELI -1.2: Bidder's JV Information Form
(to be completed for each member of Bidder's V)

it
RFB Mo, and title:
Page of = pages

Budder's IV name:

JV member’s name:

JV member’s country of registration;

IV member’s vear uf'c-:ms.li-l:..uim:

IV miemibers legal address in country of constituticon:

I member’s authorized representative information
Mame:
Address:

TelkphoneFax numbers:
E-mail adidress:

1. Attnchied are copies.of original documents of

O3 Articles of Incorporation {or equivalent documents of constitution or association), and/ar registration
documents of the legal entity named above, in accondance with ITB 4.4,

O In case of o state-owned enterprise or institution, documents establishing legal and financial mutonomy,
operaticn in accordance with commerchal law, and that they are not under the supervision of the
Emplover. in accordance with ITB 4.6,

2. Inclisded are the organizational chart, a list of Board of Directors, and the beneficial ownership. The
successiul Bidder shall provide additional information on beneficial ownership for each JY member
using the Beneficial Ownership Disclosure Form.
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Form CON — 2: Historical Contract Non-Performance, Pending Litigation
and Litigation History

Bidder's Name;
Date:
JV Member's Name — ="
RFB No. and title:
Page af pages

HurJ_-qui?ulu:l_rhed [‘p_qtrm:i_s 't_q a::nrdau-:e with Section I11, E!.':_lluminn and Quualification Criterin
O Contract non-performance did not occur since 1" January finser! year] O Contractis) not
Fru_rrthrfnqa.*! sin_nz 1* January j'm.::tfﬂw-:w'

Year Non- Contract ldentification Total Contract
performed Amount {current
portion of value, currency,

contract exchange rate
and LSS
equivalent)

[insert  [insert amowrt Contract ldentification: findicate complete contract [insert amont [
vearf aned peveentaee | name’ numher, and any ocher identiffcation]
Mame of Emplover: [finsert full mame [
Adddress of Emplover: flinsert street citwcountry/
Reason(s) for nonperformance: [indicate main
reasonis) |
Pendmg Llug.utmn.. in accordance "-'r:iﬂi Section [1I, Evaluation and Qualification Criteria
0O No pending litigation
0 Pending litigation

Offickal Use Only
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Amount in
dispute
(currency)

Yeur of
dispute

E'nnt:m:l ldentification

Total Contract
Amount
{currency ), UUSD
Equivalent
{exchange rate)

Contract ldentification:
Name of Emplover:
Address of Emplover:
Matter in dispute:
Party who initiated the dispute;

Status of dispute:

Contract ldentification:

Name of Emplover:

Address of Emplover:

Matter in dispute:

Party who initiated the dispute:
| Status of dispute:

O Mo Litigation History O

in sccordance with Section 11, Evaluation and

Litigation History

lification Criteria

any other identification]

Name of Emplover: [imsers full name ]
Address of Emplover: firnsert
street'citvconnmry |

Matter in dispute: findicare main fssues
in dispue |

Party who initiated the dispute: [indicate
"Emplover” or “Contractor”']
Reason(s) for Litigation and award
decision findicate main reasonds) |

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Waorth {currency), USD
Equivalent
{exchange rate)
[insert finsert Contract ldentification: |indicate [insert amoir |
year | perventage | complete contract name. number, and

Official Use Cnly
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Form CON - 3: Environmental and Social Performance Declaration

[ The following table shall be filled in for the Bidder, each member of a Joint Venture and each
Specialized Subcomractor|

Bidder's Name: finsert full name ]

Drate: [irsert day, month, vear]

Joint Venture Member's or Specialized Subcontractor’s Name: [insers fill mame|
RFB No. and title: finsert RFB mumber and title |

Page finsert page mamber| of finsert fotal number ] pages

Environmental and Social Performance Declaration
in accordance with Section [11, Qualification Criteria, and Requirements

[0 No suspension or termination of contract: An emplover has not suspended or terminated o
contract and'or called the performance security for a contract for neasons related to Environmental
or Social (ES) performance since the date specified in Section 11, Qualification Criteria, and
Requirements, Sub-Factor 2.5,

O Declaration of suspension or termination of contract: The following contract(s) hashave been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
10 Environmental or Social (ES) performance since the date specified in Section L1, Qualification
Criteria. and Requirements, Sub-Factor 2.5, Details are described below:

Year Suspended or Contract Identification Total Contract
terminated Amount {current
portion of value, currency,

contract exchange rate
and LS5
equivalent)

fimsert  [insert amownt Contract Identification: [indicate compiere contracs f:'mm oy |
vear] and percentage | name’ nimber, and am other identification]

MName of Employer: [insert fdl nome
Address of Emplover: [insert streecitvcouniry]

Reasonis) for suspension or termination: [indicate
AN reasons) e g, gender-based vicdence! sexnal
explisitarion or sexual abuse breaches|

finsert  finsert amowny  Contract [dentification: [indicate complete contract — [insert ansount ]
vear| ciniel perceniage [ name’ mumber, and any other idenification]

Name of Emplover: [insert full name |

Address of Employer: [insert streetciny counry]

Reasonis) tor suspension or termination: [indicase

maifn reason(s) |

[Tise all upplicable comracts |

B, ! . Official Use Only



Ficﬂullh' - B-Jnidinﬁ Formis . ol

Performance Security called by an emplover(s) for reasons related 1o ES performance

Year Contract [dentiheation Total Contract
Amount (curren
value, currency,
exchange rate and
L'S$ equivalent)

[insert ‘Contract Identification: [indicate comyplete contract name’ momber, and 'I,f fresert ctmaunt [
vear| ey ather identification |

Name of Employer: finsert full name |

Address of Emplover: [insert streev ity country |

Reasan(s) for calling of performance secunity: findicate main reasonys)

e, for gender-based violence, sexual exploitation ar sexiud ause

brecchesf

COfficiad Lise Onky
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Form CON - 4: Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration

{The fallcrwirg rabfe shalf be filled in by the Bidder. each member of o Joint Venture und sach subcontracior
jropased by the Bickder]
Bidder's Name: firmers full marme]
Drate: fimsert alay, month, vear]
Joimt Venture Member’s or Subcontracior’s Name: [lnser? full mnse |
RFB No. und title: finsers RFR muriber and title |
Page [finsert page mumber] of finseet iotel rmber| pages
SEA andior SH Declaration
in accordance with Section 11, Qualification Criteria, and Requirements
We:
LI () have not been subject 1 disqualification by the Bank for non-compliance with SEA/ SH obligations
01 (b} are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

1 (<) had been subject 1o disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

[ (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a peried of two vears, We have subsequently demonstrated that we have adequate capacity and
commitment to comply with SEA/ SH obligations.

0 (e} had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two vears. We have attached evidence demonstrating that we have adequate capacity
and commitment 1o comply with SEA/ SH obligations.

[f (c) abave is applicable, attach evidence of an arbitral award reversing the fimdings an the issues
underlying the disqualification.]

HF tddh or (e} above are applicable, provide the following information: |

Period of disqualification: From: To:

o -

It previously provided on another Bank financed works contract. details of evidence that demuonstrated
adequate capacity and commitment 1o comply with SEA/ SH obligations {as per (d) above)

Mame of Emplover:

Name of Project:

Contraet description

e, T Ciificial Lise Only
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Contact Information: (Tel. email, name of contact person):

As an alternative to the evidence under (d), other evidence demonstrating adeguate capacity and
commitment to comply with SEA/ SH obligations (as per (¢) above) fartach details as appropriate .
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Form FIN - 3.1: Financial Situation and Performance

Bidder’s Name: =
Date: T
IV Member's Name
RFBNo.andtithe:
Pige - aF - o
I. Financial data
Type of Financial information Historic information for previous _ vwars
in
(currency) {amount in currency, currency, exchange rate*, USD
equivalent)
Year | Year 2 Year3  Yeard Year 5

Statement of Financial Position u'nlimminn from Balanee Sheet)

Total Assets(TA)
Total Liabilities {TL)
Total Equity/™Net Worth (NW)
Current Assets (CA)
Current Liabilities (C1.)
Waorking Capital | W)
Information from Income Statement

l'otal Revenue (TR)

Profits Before Taxes (PRT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer 1o ITB 36.1 for the exchange e

"‘ o 9 Official Use Only
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2. Sources of Finance

Specify sources of finance 1o meet the cash flow requirements on works currently in progress
and for future contract commitments.

Mo. Source of finance Amount (US$ equivalent)

2. Financial documents

The Bidder and its parties shall provide copies of financial stitements for Vs pursuant
Section L, Evaluation and Qualifications Criteria. Sub-factor 3.1, The financial statements shall:

{a} reflect the financial situation of the Bidder or in case of JV member, and not an affiliated
entity (such as parent company or group member).

(b} be independently audited or certified in accordance with local legislation,
() be complete, including all notes to the financial statements.
(d) correspond W accounting periods already completed and audited.

OO Anached are copies of financial sttements' forthe  vears required above: and
complying with the requiremenis

—_—

If the most recent set of finencial statements s for o period caslier than 17 months from the date of Bid, the reisan
for this should be justified

LY 4 Dfficlal Use nly
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Form FIN = 3.2: Average Annual Construction Turnover

Bidder's Name: .
Dhate:
JV Member's Name
RFB No, and title:
Page ol pages
Annual furnover data (construction only)
Year Amount Exchange rate USD equivalent
Currency
[indicare [insert amount and indicate
year | currency |
Average
Annual
Construction
Tumover *

*  See Section 1L, Evaluation and Qualification Criteria. Sub-Factor 3.2,

Citficial Use Dinby
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Form FIN — 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available o meet the total
construction cash flow demands of the subject contract or contracts as specified in Section [11,
Evaluation and Qualification Criteria

Spurce of financing Amaunt (U'5% equivalent)

Ditticial ise Chnly
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Form FIN - 3.4: Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on
all contracts that have been awarded. or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an ungualified. full completion
certificate has vet to be issued

L urrent Contract Comimibments

Value of
Emplover's Ohutstanading Estimatid .-ﬁ?.-l.r.!,ue r";lml:hh.
M Mame ol Contract Cantaet Address, Tel, Work Comidelicn '“‘”".““EI "i'l: N
Fax [Current LSS Daie :::5.- ont I“-.
Equivalent] USSimonth)|

1
I3 — — )

a T R il

J e
_; = | __

N
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Starting .

Year

Form EXFP - 4.1: General Construction Experience

Ending

Year

Bidder's Name: B
Date:
IV Member’'s Name
RFB No, and title:
Page of pages
Contract Identification Role of
Bidder
Contract name; =
Brief Description of the Works performed by the
Bidder;
Amount of contract:
Name of Emplover:
Address:
Contract name:
Brief Description of the Works performed by the
Bidder: -
Amount of contract: N
Muame of Employer:
Address:
Contract name:
Brief Description of the Works performed by the
Bidder:
Amount of contract:
MName of Emplover:
Address;
1} F -I. ‘:@-
AN )
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Form EXP - 4.2(a): Specific Construction and Contract Management

Experience
Bidder's Name: -
Dhate- o
IV Member's Name =
RFB No, and title: — ==
Page of pages
Similar Contract No. Information
Contract ldentification
Avuard date
Completion date
Rode in Contruct . A .
Prime Member in Management :
Contractor v Contractor Subcontra
m] O u| dacl)
Total Coniract Amourd US$
If member ina JV or Subcontractor,
specify participation in total
Contract amdount
Employer's Name
Address:
Telephone/fax number
E-mail:
h \ 4

Oifficial Use Only
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Form EXP - 4.2(a) (cont.): Specific Construction and Contract Management
Experience (cont.)

Similar fju-ntrner No. Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section 111!

|. Amount

2. Physical size of required works items
3. Complexity ]
4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics

CHficiad Use Only
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Form EXP - 4.2(b): Construction Experience in Kev Activities

Bidder's Name: =,
Drate:
Bidder's IV Member Name:
Subcontractor's Name” (as per [TB 17);
RFB No. and title:
Page of puages

All Subcontractors for key activities must complete the information in this form as per [TB 17
and Section [11, Evaluation and Qualification Criteria, Sub-Factor 4.2,

1. Key Activity No One;

! Information
Contrct Identification
Award date
Completion date

Role in Contract . ' ol
Prime Memberin  Management I

Contractor A Contractor -
O O O
Total Contract Amourt . . -
Ls3
CQuantity (Volume, number, or rate of " Total quantity in Pgru;:nmg_: Actunl
production, as applicable) performed the contract participation Ouiantity
under the contract per vear or part of the i Gi) Performed
b (1) x (i)
Year |
Year2
Year 3
Year 4
Emplover’s Mame; .
7 IF applicable .{ A
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Information

Auddress:

Telephone'fiax number

E-mml:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
'Section 111:

2. Activi 1.]. No. Two
K e R R

Cfficial Uisae Onmily



Section IV - Bidding Forms

11K3

Form EXP - 4.2(c¢): Specific Experience in Managing ES aspects

{The fallowing table shall be filled in for contracts performed by the Bidder, and each

member of a Joini Venture|

1. Key Requirement no | in accordance with 4.2 (¢):

Contract Identification
Avward diate
Completion date

Role th Contract

Toaal Contract Aumonnt

Details of relevant expenence

Key Reguirement no 2 in accordance with 4.2 (¢):

1
4. Key Requirement no 3 in secordance with 4.2 (¢):
4.

Page

Prime Member in
Contracior w
O

Bidder's I
Date

Ridder's TV Muiber Marte:

EFB No. and title:

dame;

of

a

O

LI5S

-

Muanagement _,
Ci i Subcontractor

O

Ofticual Lise Gnly
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Form of Bid Security -

Bank Guarantee
Beneficiary:
Request for Bids No:
Date:
BID GUARANTEE No.:
Guarantor:

We have been informed that (hereinafter called "the Applicant”)
has submitted or will submit to the Beneficiary its Bid (hereinafier called “the Bid"} for the
execution of under Request for Bids No. (“the RFB™).

Furthermore. we understand that. according to the Beneficiary's conditions, Bids must be
supported by a Bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby imevocably undentake to pay the
Beneficiary any sum or sums not exceeding in total an amount of | -
upon receipt by us of the Beneficiary's complying demand, supported by the Beneficiary's
staiement. whether in the demand itself or a separate signed document accompanying or
identifying the demand, stating that either the Applicant:

{a)  has withdrawn its Bid prior to the Bid validity expiry date set forth in the Applicant’s Letter
of Bid, or any extended date provided by the Applicant; or

(b} having been notified of the acceptance of its Bid by the Beneficiary prior o the expiry date
of the Bid vahdity or any extension thereto provided by the Applicant, (i) has failed 1o
execute the contract agreement, or (ii) has failed to fumnish the Performance Security and, if
required, the Environmental and Social (ES) Performance Secunty, in accordance with the
Instructions to Bidders (“1TB™) of the Beneficiary’s Bidding document,

This guarantee will expire: (a) if the Applicant 15 the successful Bidder. upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, if required,
the Environmental and Social (ES) Performance Security, issued 1o the Beneficiary in relation 1o
such contract agreement. or (b) if the Applicant is not the successful Bidder, upon the earlier of (i)
our receipl of a copy of the Beneficiary s notification to the Applican of the results of the Bidding
process: or () twenty-eight days atter the expiry date of the Bid validity,

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

l'his guarantee is subject o the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication MNo. 738.

[xipmanireis) | P
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Letter of Bid - Financial Part

INSTRUCTIONS T0) BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED
THE DOCUMENT

The Bidder must prepare this Leiter of Bid on stationery with its letterhead cleardy showing
the Bidder s complete name and business address.

Note: Al italicized text Is to help Bidders in preparing this form.

Date of this Bid submission: [insers date jay dav, month, and vear) of Bid submisyion]
Request for Bid No_: [ insert identification)
Altermative No.: [insert idemification No if thiv is a Bid for an alternative]

To: [insert complete name of Emplover]

We, the undersigned, hereby submit the second part of our Bid. the Bid Price. and Bill of
Cruantities, This accompanies the Letter of Bid- Technical Part.

In submitting our Bid. we make the following additional declarations:

() Bid Validity: Our Bid shall be valid until finsers day, momh, and vear in accordance with
T8 15 1}, and it shall remain binding upon us and may be accepted ut any time on or before

this date;

(b} Total Price; The total price of our Bid, excluding any discounts offered in item (1) below is.

[Insert one of the options below as appropriate |

[Chption 1, in case of one o] Total price is: [insert the ol price of the Bid in words

ard figres, indicating the variews ametnts and the respeciive currencies];
Or

[Cpiion 2, in case of multiple loix: | (a) Towal price of each lov [insert the total price of

each lof in words and figures, indicating the various amomnes and the respective

currencies]: and (b) Total price of afl lots (sum of all lotsh [insert the toral price of all lots

in wards and figures, indicating the varions amonis and the respeciive currencies |;
ic) Discounts: The discounts olfered and the mithodology for their application are;
(i} The discounts offered are: [Specify i i.lll.’h:;;-ﬂﬂ'l‘ﬁ slf oot affereed]

(7.7 »
A
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(i1} The exact method of caleulations to determine the net price after application of discounts
15 shown below: [Specify in detail the method thar shall be used 1 apply the discounts];

id) Commissions, gratuities, and fees: We have paid, or will pay the following commissions,

gratuities, or fees with respect to the Bidding process or execution of the Contract: {insers

camplete nome of each Recipient, its full address, the reason for which each commission or

gratuity was patd and the amount and currency of each such commission or gratuity].

Name of Recipient

Address

Reason

Amount

{If none has been paid or is to be paid, indicate “none.”)

Name of the Bidder:*[inseri complete name of the Bidder)

Name of the person duly authorized fo sign the Bid on behall of the Bidder: ** [insert
complele name of person duly awthorized 1o sign the Bid)

Title of the person signing the Bid: [fnsert complete title of the person signing the Bid)

Signature of the person named above: [insert signature of person whose name and capacity

cre shown above |

Date signed [inserr date of signing| day of [insert month], [insert vear)

&1 In thee cnse of the Bid submitied by o Jsdnt Yenlure specifly the numc ol the Jomi ¥enture as Bidder

*8: Pervon sigring the Hid shall huve the power of sttemey given by the Bidder. The power of aflomcy shall be atiached with the

Exial Soheodules
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Table of Adjustment Data
Table A. Local Currency

Index code Index Source of Base value Bidder's Bidders
deseription index* and dage* related currency proposed
amouni weighting
! Nonadjustable WA NI a; 0.20
. Labor Bias R
i Cement HES e
i Sand i8S d: __
5 Stone B @ :_
o Brick RS e
Total | L0

Ihe formulae for price adjustment shall be:

Pn=a+ b Labor_n/Labor o + ¢ Cement_n/ Cement_o +d Sand n' Sand o+ ¢ Stone n/ Stone o+ 1
Brick _n/ Brick o

where:

“Pn"” is the adjustment multiplier 1o be applied 10 the estimated contract value in the relevant
currency of the work carried out in period “n”. this period being a month unless otherwise stated
in the Contract Duta;

Fixed part (non-adjustable), a=020 i Fived)
Labor part, b=0.151w0 020
Cement part, e=0.1510020
Sand part, d=020w00.25
Stone part. e=0.1510020
Brick part. f=0.15t00.20

*For Local Currency, both Base Cost Indices and Current Cost Indices of Labor, Cement.

Rase and Current Indices: The base cost indices or prices shall be those prevailing on the day
2% days prior to the closing date for submission of bids. Current indices or prices shall be those
prevailing on the day 28 davs prior to the last dioy of the period to which a particular Interim
Certificate 15 related, [Fat any time the current indices are not available. the latest available

Official Use Only
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wrara

current indices will be used subject to subsequent correction of the amounts paid to the
Contractor when the current indices become available.

Adjustment after completion: [f the Contractor fails o complete the Works within the Time
completion, adjustment of prices thereafter shall be made using either (i) each index or price
applicable on the date 49 days prior 10 the expiry of the Time for Completion of Works, or (ii)
the current index or price, whichever is more favorable 1o the Emplover,

T

e
Pagt e RRET Nl

5(“ ) #
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Table B. Foreign Currency (FC)

Same as Table A
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Table C. Summary of Payment Currencies

Table: Allermative A

<+1+ee [INSeTt name of Section of the Works)

Plesese meiiion mvousd ol [oregn currency(ss) m hoth porcemings of winl s CC0 1R8N0 ol smounn m COLLURR-A

A B C D

Name of Amount of Rate of Loecal currency Percentage of

payment currency exchange equivalent Total Bid Price

CUTTENCY (local currency C=AxB (TBP)

per unit of LM s
foreign) TBP
Local currency 1.00
Foreign
currency #1
Foreign o
currency #1
Foreign .
currency #
Total Bid Price 100,00
Provisional BOT [.08 BDT
in local
CUrrency
TOTAL BID '
PRICE
{including
provisional
K1 _re
Vol
Fe* s
i&( A

Dthcial Lise Dnly



Section [V - Bidding Forms e : it

Bill of Quantities
A. Preamble

—

. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General
and Particular Conditions, Technical Specifications, and Drawings,

I

The quantities given in the Bill of Quantities are estimated and provisional and are given 1o
provide a common basis for bidding. The basis of payment will be the actual quantities of
work ordered and carried out, as measured by the Contractor, and verified by the Engineer and
valued at the rates and prices bid in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix within the terms of the Contract.

3. The rates and prices bid in the priced Bill of Quantities shall. except insofar as it is otherwise
provided under the Contract, include all Constructional Plant, labour, supervision, materials.
erection. maintenance, insurance, profit, taxes, and duties, together with all general risks,
liabilities. and obligations set out or implied in the Contract.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not, The cost of Items against which the Contractor has failed 10 enter
a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of
Quantities.

a. The whole cost of complying with the provisions of the Contract shall be included in the llems
provided in the priced Bill of Quantities, and where no ltems are provided. the cost shall be
deemed 1o be distributed among the rates and prices entered for the related lems of Work.

6. General directions and descriptions of work and materials are not necessarily repeated nos
summarized in the Bill of Quantities. References to the relevant sections of the Contract
documentation shall be made before entering prices against cach item in the priced Bill of
Duantities.

1. Provisional Sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with Sub-Clauses
134 and 13.5 of the General Conditions except with respect to DAAB Fees and Expenses for
which no instruction will be required from the Engineer.

8. Any materials recovered from the site (soil, pavement materials, abandon traffic
sign/post ete) will be the property of the contractor. The contractor will be liable for its
safe disposal from the site. The contractor will consider all these during bid submission.
Contractor may reuse the recovered materials upon prior approval of the Engineer.

Crfscral Lise Cnky
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B. Work ltems

1. The Bill of Quantities contains the following part Bills, which have been grouped
according to the nature or timing of the work:

Division-01 General & site facilities
Division-02 Earth work

Dhivision-03 Pavement work
Division-03 Structures

Division-06 Incidental

PWD & LGED Items

Special ltems

Environmental and Social Management
Daywork schedule

Summary of bill of quantities

Otficial Use Only
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Bill of Quantities

Attached as Annexure -1
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Daywork Schedule

Creneral

ja) Reference should be made to Sub-Clause 13.5 ol the General Conditions. Work shall not be
executed on a davwork basis except by written order of the Engineer. Bidders shall enter
basic rates for daywork items in the Schedules, which rates shall apply to any quantity of
daywork ordered by the Engineer, Nominal quantities have been indicated against each item
of daywork, and the extended total for Daywork shall be camried forward as a Provisional
Sum o the Summary Total Bid Amount. Unless otherwise adjusted. pavments for davwork
shull be subject 1o price adjustment in accordance with the provisions in the Conditions of
Contract.

aywork Labour

ib} In calculating payments due to the Contractor for the execution of daywork, the hours for
labour will be reckoned from the time of arrival of the labour at the job site 1o execute the
particular item of daywork to the time of return to the original place of departure, but
excluding meal breaks and rest periods. Only the time of classes of labour directly doing
work ordered by the Engineer and for which they are competent to perform will be
measured, The time of gangers (charge hands) actually doing work with the gangs will also
be measured but not the time of foremen or other supervisory personnel.

(c) The Contractor shall be entitled to pavment in respect of the total time that labour is
emploved on daywork, calculated at the basic rates entered by the Contractor in the
Schedule of Daywork Rates: 1. Labour, together with an additional percentage payment
on basic rtes representing the Contractor’s profit, overheads. ete.. as described below:

(a) The basic rates for labour shall cover all direct costs o the Contractor. including (but
not limited to) the amount of wages paid 10 such labour, transportation time,
overtime, subsistence allowances, and any sums paid to or on behalf of such labour
lor social benefits in accordance with Bangladesh law. The basic rates will be payable
in local currency only.

{b) The additional percentage payment W0 be quoted by the bidder and applied to cosis
incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads.
superintendence. linbilities, and insurances and allowances to labour, timekeeping,
and clerical and office work., the use of consumable stores. water, lighting, and
power; the use and repair of stagings, scaffolding, workshops. and stores, portable
power ools, manual plant, and tools; supervision by the Contractor’s staft. foremen.
and other supervisory personnel; and charges incidental to the foregoing Pavments
undler this item shall be made in the BDT

Davwork Materials

1d) The Contractor shall be entitled o payment in respect of muterials used for davwork (excepi
for matenals for which the cost is included in the percentage addition to lubour costs as

4
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detailed heretolore), al the basic rates entered by the Contractor in the Schedule of
Daywork Rates: 2. Materials, together with an additional percentage pavment on the basic
rates 1o cover overhead charges and profit, as follows:

{a) ithe basic rates for materials shall be calculated on the basis of the invoiced price.
freight. insurance. handling expenses. damage, losses, etc., and shall provide for
delivery 1o store for stockpiling at the Site. The basic rates shall be stated in focal
currency, but payment will be made in the currency or currencies expended upon
presentation of supporting documentation,

b} the additional percentage payment shall be quoted by the bidder and applied to the
equivalent local currency payments made under (a) above. Payments under this item
will be made in the following currency proportions:

(i) foreign: _ percent (1o be stated by the bidder):'
(it) local: percent (1o be stated by the bidder);

(ch  the cost of haulmg matenials for use on work ordered to be carmied out as dayvwork
from the store or stockpile on the Site to the place where it is to be used will be paid
in accordance with the terms for Labour and Construction in this schedule.

Daywork Contractor’s Equipment

fe) The Contractor shall be entitled 1o payments in respect of Contractor’s Equipment already
on Sie and employed on daywork at the basic rental rates entered by the Contractor in the
Schedule of Daywork Rates: 3. Contractor's Equipment. Said rates shall be deemed o
include due and complete allowance for depreciation, interest, indemnity, and insurance,
repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead,
profiL. and administrative costs related to the use of such equipment. The cost of drivers,
operaters, and assistants will be paid lor separatelv as described under the section on
Daywork Labour.

i) Incalculating the payment due to the Contractor for Contractor’s Equipment emploved on
daywork, only the actual number of working hours will be eligible for payment, except that
where applicable and agreed with the Engineer, the travelling time from the part of the Site
where the Contractor’s Equipment was located when ordered by the Engineer to be
employed on daywork and the time for return journey thereto shall be included for payment.

iz} The basic rental rates for Contractor's Equipment employed on daywork shall be stated in
local currency, but pavments 1o the Contractor will be made in currency proportions, as

tollows:
(a) foreign: percent (1o be stated by the bidder).”
(b} local: percent (1o be stated by the bidder)

[t bacder shall state the percentags in a single foreign currency equivalent and the exchange rates. anad official
SMENTES used
The bidder shall staie the percentage m 4 singhe forejg-comency equivalent mivd the exchange mtes and official

saMEmes usaed -
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Schedule of Daywork Rates:

Bidder will include all relevant costs like Contractor’s -
overhead, profit, ete for all daywork rates.

Daywork for Labour, Matenials, Contractor’s Equipment etc are included in Bill of Quantity
(Annexure-1),
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Daywork Summary

Amorn®
(BOT)

Faoreign

I. Total for Daywork: Labour
2. Total for Daywork. Materials
1. Total for Davwork: Uontractor’s Equipment

Total for Davwork (Provisional Sum)
(carried forward 1o Bid Summary, p. )

& The Emplover shoubd insert local currency unif,
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Summary of Specified Provisional Sums

Prioritized Mass Action Package 1- Central Zone {Rajshahi & Rangpur)

Package No: WP(RHD)-02
EE Description " Unit | Amount (BOT)
No
01 | P501 | Foad Manienance (Consiruction Phase)] Provisanal | 5.00,00,000.00
Sum
02 PS0Z | Relocaton of Sarvices, Soca and Raligious structures, alc Prosesicingl 200, 0, 003,00
Sum
PED3 | Addfional Special Taest Prowsional 15,00, 000,00
Sam
4 | PS04 | Prevention of the spilage and leakage of the poluling materials as | Provisional 2,40,000.00
par direction of Engineer in Charge (EC) Sum
05 | P505 | Comstruction of lemporary earhen drain and its mandenance (ko Proviziona 2.50,000.00
drain oul he surface water during rans, b avoid watar stagnant n Zim
the whola construction sie as per directon of EC) |
(06 | PS06 | Green/ wegelation cover Plantalion with rees and herbs (1 ive Provisional 1,00.000.00 |
fencing along the pesiphery with bush plants along wih suitable Sum |
e species, (i) decoralive plani along with suitable trea species !
nsida fhe compouns,
07| PSO7 | Implementation of GRM for workers, implementation costof GRC | Prowsional | 10,00,000 00
decisions which |5 nol covered by the Insurancallol confract Sum
(Maximum Tk 18, 000/Case) |
Sub Total for PS5 = 73,790,000.00 |
08 | | Price Adjustment | 250,000,000 £0
Sub Total for Price Adjustment = | 250,000,000.00
Total = | 323,790,000.00 |

120
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Grand Summary

Contract Name: Prionitized Mass Action Package | - Nonhwestem Zone (Rajshahi, Rangpur}

Contract No.; WPIRHD)-02

Creneral Summary

Page

Amourt in BDT

Division-01 General & site facilities

Division-02 Earth work

Division-03 Pavement work

hvision-05 Structures

Bivision-06 Incidental

PWD & LGED lems

Special ltems

Environmental and Social Management

Subtoral of Bilfs:

fAs

Total for Davweark { Provisional Sum) *

i

Specified Provivions Swm st incided in subiotad of billy

i)

73,790,000.00

Specified Provisional Sum for price adjusimens”

Ly

230,000,000.00

Bid)

Bid Price (A4 + B « C. + Dy (Carried forward to Letter of

fE)

i) All Provisional Sums ane 1o be expended in whole or in part at the direction and discretion of the Engineer
m accordance with Sub-Clauses 134 and 13,5 of the General Conditions except with respect o DAAB Fees

and Expenses for which Sub-Clause 134 of the Particular Conditions — Part B ahall apply.

i) To be entered by the Employer.

* For evaluation purposes, Provisional Sum, other than Daywork will be exclsded
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works, and Non Consulting Services in
Bank-Financed Procurement

In reference 1o | TH 4.8 and 3. 1. tor the information of the Bidders, at the present time firms. goods
and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and 5.1 : lsmel
L'nder ITB 4.8 (byand 5.1: lsmel
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Section VI - Fraud and Corruption

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect o procurement
under Bank Invesiment Project Financing operations,

2. Requirements

2.1 The Bank requires that Bomowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors, and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any of
their personnel. observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:
1. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of anather party;
i, “fraudulent practice™ is-any act or omission. including misrepresentation. that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial
or other benefit or to avoid an obligation:

iil, “collusive practice” 15 an arrangement between two or more parties designed io
achieve an improper purpose, including to influence improperly the actions of another
party:

iv. “coercive practice” is impairing or harming, or threatening to impair or harm. directly
or indirectly. any party or the property of the party 10 influence improperly the actions
of a party;

v. “obstructive practice” is:
a) deliberately destroyving. falsifying, altering. or concealing of evidence material
to the investigation or making talse statements to investigators in order o
materially impede a Bank investigation into allegations of a corrupt,
fraudulent, coercive. or collusive practice; and/or threatening. harassing, or
intimidating any party to prevent it from disclosing its knowledge of matiers
relevant to the investigation or from pursuing the investigation: or

by acts mended to materially impede the exercise of the Bank's inspection and
audit nghts provided for under paragraph 2.2 . below

b, Hejects o proposal for award if the Bank determines that the fiem or individual
recaomimended for award, any of its personmel-or its agents, or its sub-consultants, sub-
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contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question;

¢. Inaddition to the legal remedies set out in the relevant Legal Agreement. may take other
appropriate actions. including declaring misprocurement, if the Bank determines at any
time that representatives of the Borrower or of a recipient of any part of the proceeds of
the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
during the procurement process. selection and/or execution of the contract in question,
without the Borrower having taken timely and appropriate action satisfactory to the Bank
to address such practices when they oceur, including by failing to inform the Bank in a
timely manner at the time they knew of the practices:

d. Pursuant to the Banks Anti-Corruption Guidelines and in accordance with the Bank's
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefimitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed
contract, financially or in any other manner; 1 (if) to be a nominated® sub-contractor,
consultant, manufacturer or supplier. or service provider of an otherwise eligible firm
being awarded a Bank-financed contract: and (iii) o receive the proceeds of any loan
made by the Bank or otherwise to participate further in the preparation or implementation
of any Bank-financed project;

¢. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),
consultants, contractors, and suppliers: and their sub-contractors, sub-consultants, service
providers, suppliers, agents, personnel, permit the Bank to inspect’ all accounts. records
and other documenis relating to the procurement process. selection and/or contract
execution, and to have them audited by auditors appointed by the Bank.

Fuor Bhet avoiddanee af doubi; o sanctiondd party s incligibility (o be awurded u contract hall include, wihou lhindsian i1
gpplying i pregualification, expressing imieéres In a4 consubloncy, nd bidding, eiher directly or @ o nominsied 2ub-
Eopimigton, nominatad consullant, pominated mamfacturer or supplier, or pominaed servce provider, i fespect of such
conltnct, and (i) enlering intp an oddendum or smendment intrediscing o maseriol modifiestion o o criving conimct,

A nominoie] sub-contretor, mominiied consublant, pomminoled manufactioner or supplier, or pmimabedd service prokder
{different mames are wsed depensding on the pariicnbsr Mdding documsent s one which has beene (1) meloded by 1z bidder in
its pre=qualificution appBeation or bid because i brmg= specific and critical experience and kniow-bow thar illaw e Ridde
i oot the gualification requirements for the particular bid; or (i uppointed by e Bomrower,

Imspections in this contexi usualls are i cotEnlve dLes foronsie) in nafure. They mvodve fl.l..,:t-ﬁml.mg iyt anderuken
by ehe Bank or persons sppoinied by the Bank 1o address specific martees related o mvestigations/audits, such osevaluating
the verncity of an allegation of possible Froud and Comaption, diroagh the appropriate mechanisms. Such sclivits inckides
b s nit limated o, acecssing aind examimmg o frm's o indisideal's fnancinl reconds and information, and meking copics
therrol & nelevant, accessmg angd exuminmy am piber documents. daota and mivemation {whether in hard copy or Sleciminie
fsrmat) demed velevant bor the investlgatbon/oudic. and moking copies sheeeisl os rebevum: nbervicwing stall umd ol

refcvant inbividusds! performing plrsical mspection s sadsde s it and obuining thind pury verificition of information
.-.'." 1 -
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PART 2 -Works’ Requirements
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Scope of Works

Cilobally, sround 93% of road fatalities occur in low- and middle-imcome countries (LMICs),
with the South-East Asia region experiencing the highest increase in road deaths compared o
other parts of the world. In response, the Government of Bangladesh (GoB) has secured
financing from the World Bank o implement the Bangladesh Road Safety Project (BRSP). Led
by the Roads and Highways Department (RHD) and jointly mmplemented with the Bangladesh
Road Transport Authority (BRETA), Bangladesh Pohice (BP), and the Directomte Ceneral of
Health Services (DGHS), the BRSP aims 1o strengthen GoB's road safety managemient
capacity and achieve a targeted reduction in road traffic injuries over the next decade.

Ulnder the current civil works package—implemented by RHD's Project Implementation Unit
{PIL }—the primary focus is on improving road infrastructure and introducing speed-calming
measures (0 enhance user saferv. Once these interventions are complete, other stakeholders
such as the Bangladesh Police. DGHS. and BRTA can more effectively address the remaining
pillars—such as speed enforcement and post-crash response—1to reduce crash exposure, crash
risk. and severity of injuries. ultimately preventing fatalities on the road.

In Bangladesh, nationnal and regional highways represent the highest catepory of the road
network, carrying significantly higher raffic volumes and speeds than other roads. Pedestrians
are especially vulnerable on these highways, as drivers ofien fail to yvield when they attempt to
cross. Data from the Accident Research Institute (ARD between 2006 and 2015 shows that
42% of pedesirian casualties occur during road crossings, 29% while walking along the
roadside or shoulder, and 19% when standing still, Recent data from the Bangladesh Rosd
Safety Foundation also indicates a severity of motoreycle crashes on highways comparable to
those involving pedestrians,

An International Road Assessment Program (iIRAP) study in 2013 rated 97% of Bangladesh's
major road network as either one- or two-star for pedestrian safety, reflecting insufficient
infrastruciure for vulnerable road wsers. Under the BRSSP, 1BAP recently evaluated 5400 km
of major roads revealed that similar star ratings for vulnerable road users (pedestrians.
motorevelisis, and bicyelists), Certain tvpes of adjacent land use—such as educational,
industrial, and commercial -areas—{turther increase pedestrian crossing volumes. placing
students and workers at greater risk when walking 10 schools or workplaces,

IRAP conducted an investment plan for Cluster | — Mass Action Treatment, covering lotal
eight road corridors including the package corridors N6, N506, N508, N515, and R554. The
assessment revealed that 100% of these package corridors have pedestrian facilities rated below
three stars. while 66%: are below three stars for vehicle eccupants. The proposed imerventions
were projected 1o prevent approximately 18000 fatalities and serious injuries (FSI), vielding a
Benefit-Cost Ratio (BCR) of 4.9, The Safér Roads Investment Plan (SRIP} recommended
several low-cost countermeasures, such as wide centerlines, improved delineation and signage,
curve delmeation, ropdside barriers, enhanced pedestrian facilities, rised crossings, side-road
crossings, school zone flashing beacons, improved sight distances, and trafTic calming
measures. However, due 1o limited budeet and the néed for efficient resource allocation, the
Government of Bangladesh ond the World Bank jointly decided to reduce the scope of
interventions along these commdors. The Rosds and Highways Depaniment { RHIDY ) subsequently
reviewed the cornidors analyzed by IRAP and selected priority roads based on factors such as
Annual Avernge Daily Traffic (AADT), current site conditions, and the approach of applyving

i e
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full-length interventions 1o maximize impact, rather than sporadic treatments across all roads.
The finalized roads under this contract package include construction and development of road
safiety measures on National (N6, N506, N508, and N515), and Regional highways of R354,
where mass action ireatmenis will now be implemented.

In line with the iIRAP findings, the Project Implementation Unit (PIU) reviewed each
recommended treatment along with iRAP SRIP identified treatments according 1o site
conditions, consulting experts and stakeholders to refine the designs. Following consensus,
some iRAP templates will be applied to the Mass Action corridors, while others have been
modified. For example, PwC introduced gateway tremtments with traffic calming measures,
such as speed humps with Mashing beacons, to address sporadic habitation and developments,
including residential and industrial areas. However, RHD has observed that speed humps are
often misused by pedestrians, potentially creating unintended safety risks. To ensure effective
speed management, RHD has adopted a more comprehensive approach by installing rumble
strips before entering core buili-up areas, implementing road diets to reduce shoulder widih,
and placing overhead pedestrian crossing signs with flashing beacons over raised speed tables.
These measures aim 1o address the prevalent issue of drivers' unyielding behavior in
Bangladesh, ensuring a safer transition between high-speed and low-speed zones while
mitigating risks associated with both pedestnan and drniver behuviour,

I'he works under this package include safety improvements on total 226.3 km of Mass action
corridors of 78.3 KM of N6 (Ch: 464000 1o 106+ 100 km & Ch: 176+100 to 194+400}, 50 KM
of N304 (Ch: 0+000 to 50+000 km}, 16 KM of N508 (Ch: 0+000 km to 16+000 km), N515 of
16 KM (Ch: 04000 km to 16+000 km), and 66 KM of R554 (Ch: 0000 km 1o 66-+000 km).
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The civil works include:

Intervention

Mosof
siles’

Mo
Aumount

M506
Amoaunt

N30

Amoumnt

Mals
Amvount

R545
Aumount

Todal

= length)
Minor works (pedestrian crossing, footpath, surfacing. NMY lane
et} in multiple similar sites.

Major-Miner
Jumictron with
Single-Side No 19 46
Road Template
Drawing 01
Maujor-Minor
Junction with
Oppaosite-Side No 15 . 2
Road Template
Drawing 02
School Zone
Template Mo 3 7 4 2 2 IR
Drawing 03
Market 2one
Template Mo 23 14 5 4 4 20
Drawing M
Mid-hlock
crossing 2 lane a
Template Mo 19 7 T fi 29 i
Drawing 03
Rail crossing 06 Mo L] 2 - 1 2 i
Mew lersey
Barrier with
CrOssings
Drawing 07
Curve
Treatment
Template
| Drawing 08
Narrow bridge
treatmem
Template No 8 3 | 2 3 17
Drawing 09
Note: Other trestments for signs, markings, and beacons throughout the corridor (drawing
attached)

8 12 37 142

8]

Mo Z - -

Meter 43350 1350 - 2300 1450 650

Deseription of Drawings

Major-Minor Junction with Single-Side Road - Template Drawing 01: Ideal for T-
junctions whene the side road is at the same level as the main carriageway, ensuring a smooth
rransition and improved visibility for safer traffic flow,

The treated road will have a length of 100 meters. Traffic calming devices will be implemented
on side roads to slow approaching vehicles before merging onto the main road. The jrl.ml:liun
will be widened 10 ensure clear visibility for drivers on both ro sign will also include
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rumble strips, along with necessary road markings and signage to enhance the safety of the
main carriageway.

Major-Minor Junction with Opposite -Side Road Template Drawing 02: Suitable for the
location where opposite side road and a demand of pedestrian crossing.

e treated road will have a length of 150-200 meters, Side roads will merge into the main
carriggeway via separate merging lanes, while the main carriageway will provide diverging
lanes for exits 1o side roads. The design will include a raised pedestrian crossing with rumble
strips, [ootpath, along with necessary road markings and signage for minimizing conflicts and
erhanced safety,

Additionally, the template includes a shorter |5-meter rised footpath (1.5 meters wade) will
be constructed 1o protect vulnerable rosd users and control side road vehicle entry onto the
main road. Shoulder improvements will also be implemented over approximately 200 meters.

School Zone Template Drawing 03: Designed for areas near schools, prioritizing traffic
calming and pedestrian safety. The 200-meter zone includes speed reduction measures, clear
markings, pedestrian crossings, and signage to alert drivers and protect students. A |.5-meter-
wide footpath (60 m) will be provided on both sides, separated from the carriageway by a |
meter-wide uniblock shoulder. Key safety features mnclude a raised pedestrian crossing with
overhead signage, Mashing beacons, high-friction surfacing to reduce skidding, and essential
markings and lighting for improved visibility.

On regional highways, where pedestrian volumes are lower, right-of-way is limited, and traffic
speeds are relatively slower, the approach is adjusted for practicality. Instead of footpaths, the
entire 200-meter zone will be treated with colored uniblock paving and shoulder improvements,
separated from the main cammiageway by audible edge markers. This provides a cost-effective,
context-sensitive solution that enhances safety for vulnerable road users without compromising
irafTic flow,

Market zone Template Drawing 04: A market zone, typically 200 meters depending on the
built-up area. The design includes bus bays, lighting, road markings, signage, raised and level
pedestrian crossings, shoulder treatment, and Footpaths with fencing and drainage will be
included based on site conditions. The entire 200-meter zone will be treated with colored
uniblock paving and shoulder improvements, Two 50-meter-long, 3 -meter-wide bus bay will
be installed in market zones. The bus bay reduces conflicts by keeping stopped buses ofl the
main carriageway. Signage and markings enhance driver awareness and traflic flow.

Safety benefits include safer pedestrian movement along the roadside footpath and crossings,
improved passenger safety at bus bays, and enhanced visibility,

Mid-block (2-lane) crossing Template Drawing 05 : A mised pedestrian crossing with
overhead beacon and crossing sign with rumble strips and zig-zag markings in isolated low
built up locations or peripheral zones of major buili-up areas. A shared footpath / hard shoulder
will be included as per site condition.
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I'he speed reduction measures will help calm traffic by providing clear visual cues from a
distunce through overhead erossing signs, beacons, rumble strips, and sig-zag markings, These
elements will enhance driver awareness. increase traffic gaps. amnd encourage motorists w vield
o pedestrians.

Treatment at rail crussing Template Drawing 06: Installing countdown signs and speed
reducers ai rail crossings will significantly help in improving safetv. The countdown signs will
provide advanced wamning 1o matorists, indicating the time remaining before the train's arrival,
allowing them to slow down and prepare for the crossing. Speed reducers. such as rumble strips
or speed bumps, will encourage drivers w reduce their speed when approaching the crossing,
reducing the risk of accidents caused by high-speed vehicles,

Treatment at New Jersey Barrier with crossings Drawing 07: Al designated pedestrian
crossing points along highways with continuous New Jersey Barriers (MNJB), a treatment shall
be introduced that includes the ereation of a pedestrian refuge by modifving the NJB &t mid-
crossing o allow a safe waiting zone for pedestrians crossing in two stages. To enhance safety,
a set of transverse rumble strips will be installed on both approaches to the crossing zone o
alert drivers and reduce speed. The treatment will also include raised zebra markings, refleciive
pedestrian crossing signs, and, if required, solar-powered waming lights or lashing beacons.
Street lighting will ensure visibility at night. and fencing or guardrails may be added 1o guide
pedestrian movemnent and prevent random erossings.

Curve Treatment Template Drawing 08: To improve safety on sharp curves, additional
pavement widening will be implemented along with multiple sets of rumble strips, chevaon
signage, edge rumble strip road markings, and W-beam barriers in critical areas such as near
trees, roadside ditches. ponds, or other hazards.

The rumble strips and edge line markings will alert motorists o reduce speed, minimizing the
risk of run-off crushes in hazardous areas, The chevron and curve waming signs will provide
clear guidance, enhancing driver awarencss, particularly at night, reducing night-time crashes.
The W-beam barriers will add an extra laver of protection, preventing vehicles from veering
it dangerous roadside obstacles.

Narrow bridge treatment— Template Drawing 09: Delineation of the narrow section ar the
bridge will be achieved through advance warning signs and rond markings (o channelize traffic
and alert motonsts to the approaching bridge or culvert. No-overtaking signs will be placed on
highwav approaches 1w enhance safety near the cross-drainage structure. Implementing these
measures will improve visibility, guide vehicles smoothly through the narrow zone. and create
a safer environment for all road users. Enhanced conspicuity and traffic channelization will
help drivers clearly recognire the bridge’s oross-sectional elements. mainiain safe operating
speeds, and reduce the risk of arant vehicle crashes

Deseriptions of other trextments with safety benefits
Flushing beacons or solar powered blinkers: Flashing beacons or solar powered blinkers serve
as o supplement to traditional pad sigis and wam motorists of impending hazands, A1 fsolted

junctions. thilore 0 vield 12 8 leading cause of righi-angle and other nction crshes and
beacons have proven o be an effective “:1}__!_@..‘_&'_@_QHIEEI|:I.LH'I W midorists of the presence of
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the junction and improve driver response. This beacon will also be paced in accident prone
arcas.

Installing traffic signage and markings in speed transition zones: In areas with core built-up
aones, o 40 km'h speed limit can be designated, with 25 km/h allowed in particularly sensitive
areas, such as school zones. While the national speed limit is 80 km'h, the transition between
the national speed limit and the reduced limits in built-up areas will be managed effectively.
To comply with BRTA-prescribed speed limits, traffic signs will clearly indicate the speed
limit reduction, starting from 20 km/M 1o 60 kmvh, followed by a series of rumble strips and
speed limit signs reducing further from 60 km/h 1o 50 kmv'h and finally 40 km/'h in sensitive
areas. This phased approach w speed reduction ensures a smooth transition for drivers,
gradually decreasing speeds as they approach more densely populated or sensitive areas.

Installing directional and route conformational signs for junctions: Al kev junctions, directional
and route conformational signs will be installed to guide drivers and ensure smooth navigation.
These signs will clearly indicate the direction of travel. the name of the roads, and upcoming
intersections, helping drivers make informed decisions and navigate complex junctions with
ease. The signs will be strategically placed at key points before and ot junctions 1o provide
adequate information.

Widening of pavement throughout the rural road sections with Priority T junction
improvements in N6 (Drawing 10): The major construction works involve widening the
pavement along rural road sections to enhance overall road safety and functionality, This
includes expanding the existing roadway 1o allow for proper centerline marking (0.5 w 0.8
meters wide), which helps separate opposing traffic flows and reduce the risk of head-on
collisions. Additionally, the widened pavement will accommodate standard shoulders
(typically 135 meter width), separated from the main carmiagewasy by actile audible markings
(L3 1o 0.5 meters wide), providing a safer space for slow-moving vehicles and improving
overall tmffic Mow efficiency. These measures are consistent with international road safery
standards and aim to reduce crash nisks through better separation of traffic flows, clear lane
definition, and safer road edges for vulnerable users,

Al the T-junctions with Z-6022 and Z-6015, where the importance of the minor road is high.
the recommended design includes channelization through a raised median to regulate raftic
flow more effectively. The raised median will help manage the movement of vehicles,
providing clear separation between opposing lanes and guiding waffic more efficienthy.
Additionally, the wider median will serve as o pedestrian refuge, offering a safe space for
pedestrians 1o wail while crossing the road, especially in high-traffic areas. This design will
not only improve traffic management but also enhance pedestrian safety by reducing the risk
ol secidents at the junction.

I'he locations of countermeasures are shown in Annexure-2,

Kev steps to follow:
. Pre-Construction and Design Compliance
(a) Design Coordination snd Rood Safery Aadit (RS A) Inputs
Provide required design drawings ol all listed countermensures for each sie,
specifications, or data to the Consuliant for review and Road Satety Audi
(REA) While developing ahe Stte-specific drawing, the bidder should
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incorporate the safety features outlined in the site-specific countermeasure list
and countermeasure drawing, and adhere to the detailed descriptions provided
for each intervention in the Descriptions of Drawing® Section. This ensures the
correct translation of template drawings into site-specific drawings, minimizing
the need for further revisions and ensuring the design meets the baseline quality
for design audivreview,
Incorporate and implement any design revisions or recommendations issued by
the Consultant or Project implementation unit (PIL) prior to commencement of
civil works.
Collaborate with the Consuliant 10 address identified safety issues, ensuring all
recommended adjustments are reflected in final construction documents.

ihj Hﬂbllluihn and Planning
Develop and submit a detailed Work Program, organizational structure, and
resource plan (equipment, fabor, materials) for review and approval by the
Consultant,

o Before construction, prepare Work Zone Safety Plan, Traffic Management
Flan, Labor Management Plan, and method statements detailing construction
methedology, quality assurance procedures, and proposed sources of materials,
Set out initial survey points or provide support to the Consultant in establishing
control/reference points for construction activities.

o Ensure worksite safety and maintain existing roads and to ensure safe and
continuous traffic flow throughout the construction period.

1. Construction and Implementation

{a} Em:uthu- of Civil Works
Carry out all construction activities strictly in accordance with the approved
dm-.-mbg specifications, and contract documents,
Maintain quality control procedures (as per the Contractor's Cuality
Maonagement Plan) and rectify non-compliamt work as directed by the
Consultant.
Submit Requests. for Imspection (RFI) a1 appropriate stages o confirm
satisfactory completion of work segments before proceeding.

ib) Material Testing and Compliance

» Source and test construction materials in accordance with contract requirements

and applicable standards,
Facilitate on-site and off-site testing (feld and laboratory ) and provide test
results to the Consultant for verification.
Promptly address any non-conformities or defects reported by the Consultant,
taking corrective measures as necessary.

(¢} Environmental, Secial, Health, and Safety (ESHS) Compliance
Implement all measures preseribed in the project’s Environmental and Social
Management Plans (ESMP), Labor Management Plan, Gender and Disability
Action Plan. and other relevant ESHS documentation,
Ensure worker health and safetv through appropriate personal protective
equipment (PPE), site safety protocols, and adherence to approved Traffie
Management Plans,
Maintain a grievance redress mechanism (GRM) at the site level and coordinate
with the Consultant and PIL 1o Wﬂ resolve any E&S issues or incidents
promptly, f B e,

A
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MNotify the Consultant and PIU immediately of any accidents. incidents. or
allegatioms of Gender-Based Violence (GBY). Sexual Exploitation or Abuse
(SEA) or Sexual Haorassment (5H).

() ?m:rm Monitoring and Reporting
Maintain dailv site logs (equipment, labor, materials, and activities) and submit
regular progress updates o the Consultant,
Assist in periodic inspections by the Consultant or PIU, ensuring timely
resolution of observed deficiencies.
Prepare and submit monthly progress reports, including ESHS compliance
status, schedule updates, and any amticipated delays or cost variations.

. Variations and Contractual Obligations

(a} Variations and Claims
Promptly submit variation requests or notifications to the Consultant when
design changes. unforeseen site conditions, or other factors necessitute
modifications to the works.

o Provide all supporting documentation and cost implications for the Consultani

and PIUs review and approval.
Adhere to the contract’s dispute resolution procedures in coordination with the
Consultant and PIL! if any contractual disputes arise.

(b} Compliance with Instructions and Approvals
(heain explicit approval from PIU (through the Consultant) for any
subcontracting of works, proposed extensions of time, or significant changes in
key personnel.
Seck the Consultant’s approval for any design adjustmemis or material
substitutions before implementation.

4. Post-Construction, Handover, and Defeet Liability
(b) Com plctinn and Handover
Lipon completion of the works (or sections thereof), request an inspection and
Taking Over Certificate rom the Consuliant.
Rectity any outstanding defects identified during the inspection to ensure final
acceplande.
Submit As-Buili Drawings reflecting all revisions made during construction.
certified accurate by the Contractor, for the Consultant’s approval.
(¢} Defect Liability Period
Carry out all necessary remedinl works during the Defect Liability Period as
speciiied in the contract.
Coordinate with the Consultant 1o address any issues that arise post-completion,
ncluding environmental and socal mitigation measures that require ongoing
altention.
(d) Support to Before-and-After Evaloation
Safety criteria cover traffic calming, pedestrian facilities. motorevele lanes,
intersection improvements, and roadside safety features, Performance metrics.
including speed reduction, crash reduction rates, and behavioural observations
(pedestrian & drivers) compliance, will assess effectiveness through a before-
after evaluation. Provide data or facilitme gecess for any hefore-and-after
studies (e, crash date, video observations) 1o evaluate the effectiveness ol
implemented road safery couniprmeasires
& o,

i j&:.
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Assist the Consultant in identifving and resolving any post-implementation
issues to improve safety and performance on the completed sections.

5. General Responsibilities
(a} Liaison and Communication
o Maintain effective communication channels with PIU, the Consultant, local
authorities, and stakeholders.
- Participate in regular site meetings, progress reviews, and audits as requested
by the Consultant or PILL.
ih) Documentation and Record-Keeping
Keep comprehensive amd up-to-date records of all construction activities,
testing. inspections, and instructions received.
Ensure that all documentation (daily logs. test certificates. ESHS compliance
records, eic.) is properly archived and available for review by the Consultant
and PILL.
fej Enmplilnu with Laws and Regulations
Comply with all relevant Bangladeshi laws, repulations, and standards
{including labor laws, environmental regulations, and road safety standards).
Follow the World Bank s guidelines and procurement regulations as applicable
under the financing agreement.
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Specification

Ao treneral Speciflcation | Technleal Spect Geatioms h June 2006 of Raads and Highways
. For itgms which are noi covered in above specification will be governed by
I. General Specification { Technical Specifications) January X235 (2nd dralt) of Booads and Flighways
2, PO Schedules
3, LGED Schedules
4. T Schedules
5, Specinl liems &5 deseribed in HOR

Bood Salety Wosks Mamial (RHI)

Huoid Safety Enghnoering Tt (RHI)

Rood Safelty Audit Manual (RHI¥ 2003

Trulfie Sign MMansial- Yolume | & 2

ESMF {Environment & Social Management Framework )

Ll el g
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Environmental and Social (ES) requirements

Clause 4.1: Contractor Genernl Obligations

In preparing the specification for ER requiremients, the WB ESF, ESMF, ESA, ESMP. EHS gaidelines,
CHIP and relevant national laws have been consulted ond followed, The ES requirements have been
prepared in a manner that do not conflict with the relevant General Conditions of Contract and Particular
Condinons of Contract. Contractor needs to follow the above guidelines and documents for Gireen and
Climate Resilient Development { GCRDY,

The following are the additional requirements to the relevant Conditions of Contract:
Clause 4.6 Co-operation

The subproject implementation ineludes direct involvement of RHD, BETA, DGPH and BP under the
umbreila of PIU. Contractor’s cooperation along with other relevant agencies are required in ES
assesement in subproject imphementation. Contractor o provide necessary support 1o conduct these ES
assessments during different phases of project implementition considering Green and Climate Resilient
Development [(GCRD,

Clasise 4.8 Healoh and Safery Obfigations

The Contractor shall submit to the Engineer for Review a health and safelty manual which has been
specifically prepared for the Works, the Site and other places (if any ) where the Contractor intends to
exeeule the Works, The health and safsty manual shall st o following bealth and safety reguirements:

OHS Requirements
Managing Physical Hazards on Construction Sites! The Hierurchy of Control Methods:

a, Elimination’ Substitution: Mot prscticed during construction unless applied in desizn
phase

b Engineering controls: Second most effective means of peotecting emplovees from
hazrds however, limited due to costs, resources and time constraints,

£, Administrative and work practice controls: Most effective include most of the eontrol
rEiAnnes

d PPE: - last resort; it is least effective.

Excavations und Trenching: Safegunrds and Control Measures:

a. Excavaied materials: Excavated mamerinls/'equipment that could pose a hazand by
falting or rolling into excavations should be kept 8t least | meter from the edge
. Dust: Daust should be kept 10 a minimum by spraving water or other means
¢. Plan safety into the job by considering Traffic, soil, water mble.
d. Tremches of 1.2 or more meter deep need a safe means of egress (e g. fadder, stairway,
ramps |
g, Conduct daily inspections for possible chve-ins,

Heavy Equipment: (Heavy Equipment includes but is not limited to: Backhoes,
Bulldozers. Road Graders. Excavators, Scrapers Loaders, Dump Trucks, Earth Movers,
Frucks 2 Tons GVW or Greater. )

a, Owperators should have: hcense trmaming, qualifications, certifications and medical
fitness. ) Do

Tl -
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b, Safeguard and Control Measures
i Heavy Equipment should b equipped with: back-up alarm, horm and seat belt.

i, All Mutorized Heavy Equipment should requane Rollover Profective Structurss
{ROPS) with seat resiraints.

ifi.  Inspections Before use

iv. Traffic Management Plan {TMP): TMP should be developed for project’ site
I ensure safe inferactions between work sctivities, equipment, people and
EOVIFDNTETL

Materinl Handling: Safeguard amd Control Measures for Loading and  Unloading
Hazards:

{a) Use of mechanical liffing equipment ¢.g., Cranes, Forklifis and slings.
(b1 Safe Wok zone during loading unloading, inspection.

Hot Work - Welding. Brazing and Cutting: Safepunrd and Control Mezsures Include bt
mot Timied to:

#, Fire prevention: Remove all combastible marerials From the area
b. Fire protection: Establish fire watch and insiall Fire extinguisher

o PRE
i, Skin protection: fire resistant apron’ jecket and gloves, leather satety boots:
welding helmet
ii.  Eye protection: Welding helmer with LIV protected shades and face shields
for grinding

iti.  Respimtory protection: Use filter respirators in ventilated areas and supplied
it respinidors (SARs) in confined spaces

Electrical Safety Safegunrd and Control Measures include bui not limited fo;

a.  Insulation - insulate elecineal conduciors with gliss, rubber or plistic

b. Electrical protective devices - interrupts current flow when it exceeds conductor
capacity likes fuses. circuit breakers & ground fault circuit intermupters (GFCI ')

¢, Only competent persons who are trained and qualified o work on electrical
equipment

d.  PPE for electrical work includes; Hard hat, Safety glosses. Long sleeve cotton
shirt and bong non-melting pants

Safety mensures associnted with the handling and wse of bitumen:

a.  Mostsignificant hazard in the use of bitumimous binders is exposure 1w elevated
tempersture which is ofien handled & temperatures above 1 30-C

b,  Plant, equipment and processes should be planned to minimize the Tiketibood
of personal contact with hot bitumen.

£, Alvways cammy odll bitumen eperations at low lemperature

d Good persond] hygiene o respect of bands and mner clothing must be
maintiined.

2. PPE like face shield, suitable ¢ve protection (gogebes ). hand protecting Heat
resistant chemical resiston ghoees to be nsed, For fool protection hent-resistam
heavy digy safety boots o be wed, under no circurmsiences fighe shoes or
sy 10s e v

FooFEmergemy response planming - bttt bagas,

A

R Dfficial Llae Only

s



Section V1 - Works” Reguinamenis 140

i.  Bums to the skin or eves should be cooled Immediately by drenching
the bumed areéa of the body under clean cold, preferably running water
i,  Emergency waler showers with o minimum flow of 75 lilers a minute
a1 2.1 bar should be delivered for a minimum of 15 minutes. Eye bath
facilities should be avaitable in close proximity o the working site.
iit.  First-aid workers must be specifically truined for this bitumen accideni
purpase
iv, Anadequate number of approved Bumen bums first aid kits should be
provided
g, Dhsposal of bituminous waste: Wasee derived from  bituminous binder
applications 1o be disposed of of approved woste disposal sites. Bituminous
binder waste includes spills, scrupings, Aushing residue, contaminated product
and bituminous mixtures,
h. Precautions during heating of Bitumen
i. Do not leave the mnker unattended when burners are on;
it.  Discharge product from the tanker only when the burmners have been
urned off;
i, Do not stand directly bebind burners when lighting or adjusting:
iv. Do not smoke or use cell phones during the heating opermtion,
i. Transportation of ot biiumen:

i,  Tankers must not be offioaded during heating:

ii. During loading no source of ignition should be allowed in the vicinity
of the receiving tank;

iil.  Earthing the vehicle 1o eliminate the accumulation of electrostatic
charge i necessary during the losding or offleading of cuthack
el tumen.

iv. At least 10 space should be left after loading 1o allow for expansion
resilting from any subsequent heating,

Clawse 4.08; Protection af Envirorment

For protection of environment, the contractor would take appropriate mitigation measures to control air,
witler, nokse pollution as per the national Acts'Rules'Standards, In case of non-availability of such
standards. the GIP is to be followed.

Clinese .21 Secwurify of the sife

Contractor would tuke appropriate measures for the security of the sites from all possible nsks that may
arise form any environmental climatic. operational health and safety or societal threats hazands.
Claase 4.237 Cl: Archaeological and Geological Findings

For protection of archaeological and geclogical resources, contractor would take appropriste megunes
for preservation of s both tangible and intangible values.

Clanse £.2: Rate of Wages awd Condifions of Labour
The Contractor shall:
o Provide writlen agresmend of eontrist 0 workers and payment slip
i, Ensure diserimination on eenplovment ond pasmen of wages ane avoried

iti,  Pay wages os per current Labor Law g Lhovernment regulation

| A
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Iv,  Reeprecords of hours worked, remuneration and deductions (including overtime ), collective
hargaining agreements;

v, Record incidents and cormesponding Boot Cause Anabyvsis (lost time Incidents, medical
treatment casesh, first asd cases, high potentinl near misses, and remedial and preventive
dctivitics required (for example, revised job sofety analvsis, new or different equipment,
skills troining, pnd 50 forth])

vi. Establish a GRM to mise worker gricvances

In the connection of the above, refer (o Particular Conditions of Contract (SECTION EX) (Sulb
Clause 4,24, 4.15, 6.1, 6.2 (6.21-6.27), 6.5-6.9,

Clavse 6.5 Working Hour

Contractor 1o follow the Bangledesh Labour Act 2006 ( Amendments 2003, 2018, 2023) end relevant
Labour Rulies, Maximum working hours in & day and & week which are restricted 1o 8 bours and 48

hours respectively.

Clause 6.28; Tratning of Contractor’s Personnel and Code of Condwct (Col)

As per ESMP outlined in the ESA the contrector to arrunge training for the workers on the following
Issnes:

o SEASH (Sexual Exploimtion and Abise’ Sexual FlorassmentbGBY  oworeness and
sensitization

Health and hyvgiene

Awareness training about the communicable diseases like STDs, HIV/AIDS ete

Training on resource efficiency

OHS and Waste management

Labour management procedures

@ & & & &

Contractor will alse indicate the duration, frequency and timing of these training.

Contractors will need o mamain labour relations with focal communities through a code of conduct
(CpC). The Col” commits all persons engaged by the contractor, incleding sub-contractors and
suppliers, o acceptable standurds of behaviour. The Col must include sanctions for non-
compliance, including non-compliance with specific policies related o gender-hased violence,
sexual exploitation and sexun] harassment (e.g., termination), The Col should be wratten in piain
lapguage and signed by each worker indicare that they have;

= received a copy of the ColC as part of their contract;

= had the CoC explained to them as part of indwction process;

- peknowledged that adberence to this CoC bs a mandators condition of employment;

= understond that violations of the CoC cun result in serious consequences. up to and including
dismissal, or referral to begal authorines,

A copy of the Col shall be displayed in o location easily accessible o the community and projec
offected people. 1t shall be provided in Englizh and Bangla,

i aliddtbes i thie sibe-glaases of the Coanditions of Contract mentioned above contractor will alss
comply with Following requiremeni:

Manegenreni wnd Safery of Hagardous Walerioly
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Clontractor will svold or minimize commuinity exposure to hazardous materials and substances that mas
be released by the sub-project activities, project-related tralfic and ropd safety risks, diseases and hazard
due 1o use of vibratory equipment, construction debris handling and disposal ete, Contrscior will ensure
effective measures in place to address ernergency events, Ensure that safeguarding of personnel and
property is carried out in o manmer thit avolds or minimizes risks © the project alfected communities.

Resource Efficiency and Pollution Prevention and Management

For Resource Efficiency, the contmctor will identify feasible measures for efficient use of resources
throughe

& Energy: Optimum energy use by introducing enerey elfficient machinery und working processes

s ‘Water usage and management o minimire waler usage during construction, conservalion
measures 1o offset total construction waser demand and maintain balance for demand of water
FESOUrCes

= Use of raw materials by explonng wse of local materials, recycled agenegmes. useof innovative
technology so as to minimize project’s foot prnts on finite notural resources,

Pollation prevention amd managemeni

Control of Air Pollution:
Alr pollution will gecur due to site preparation, ¢arth filling, subgrade & 150G preparation, stack vards
and labour shed comstruction, groding and movement of vehicles and the mitigation measures are
* Ensure that all vehicles and machines comply with technical and environmental safety regulations
» Schedhile the operation times for vehicles, machines working in the construction area 1o redice
mir enmissions
» Regular watering and sprinkling for dust suppression are 1o be done propery
# Stockpales of dusty materials will be coversd by polythene or triilin
= Speed of vehicles on site and approach road will be limited to 15-20 km/hr

Contral of witer pallutiod:
Surface snd groundwater can be contaminited by sewage & wastewaler from labour cimp, dumping of
maist soil for prolong period and effuent disposal and the mitigation measumes are suggested below:
= Labour camp should be constructed at a safer distance from the waterbody with sepric tanks and
sk wells:
= Arrangement of mobile toilets may be set ot work sites
® Waste disposal is prohibited 10 waterbodies, reuse recyele.
® Fuel, oil and used oil storage oreas shall be contained in concrete floon
® Excaviated soil will not be kept fior prolonged period o avoid leaching
& Treated effluent will be discharged after achieving norms preseribed by the Dok: Drain outlet
should be regularly cleaned
# Proper storage area will be proposed with lining o avoid leakage
= Perodic inspection of the leachote collection systems
= Provision of primary treatment of storm witer shall be arranged

Control of Sail Pollution;

Project site soil and sediment can be polluted due 1o disposal of solid and liquid waste of diversified
construction works, operstion of heavy equipment, oil spillage of construction vehicles, bitumen
discharge etc. Mitigation Measures:

o Constrocthon vehickes will remuin on compacted gravel roads

® Foed, lubricating oil, and used oif stonige ereas will be in the designated area,

o Corretor shiell ensure duily collaction and dispasal of construction weste, debris, ol fuel
spellage, used oil cic

# Lonvering the road shooulders and slopes by the first groswing turl,
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Contrel of Noise Pollution:
Meise pollution may occur because oft Operation of vehicles and equipment during the site preparation,
bituminous work, earth work, stack vards and labour shed construction, transportation of construction
materials, Operation of batching plant e, ¢oncrete, asphalt and mitigation measures are suggested
beliovw:
= Construction sctivities in day time and minimize night time working.
# Regulate the speed for trafMic in ond around the project areas,
» Hegularly carry out maintensnce and routine inspections on vehicles and construction
machineries to ensure the technical stondards.
# Ensure the construction equipment are with proper gilencer and mulfler, padding'noise isolator
and select the least noisy machine,
o The personnel involved in high noise generating activities shall be provided with personal
protective devices like ear plug.

Monagement of Hazardous and non-hazardous waste

The Project will generate both solid non-hazardous and haeardous wastes throughout the construction
phase. The anticipaled non-hazardows waste (vpes include excovaied material, broken nggregates,
Municipal Solid Waste. concrete from broken piles, wastewater etc, While hazardous waste may include
used oil, empty drums or replaced paris of the construction machinery, used battery, road marking paimt
etc. Mitigation Measunes are given below:
® The haenrdous waste/e-waste 10 be colbected in steel drums and stored ina segrepated ronfed
srea and periodically disposed at approved waste disposal facilitutes,
# The camp sine shall have compost pits for weating organic wasle and sepanite bins for
collecting the inorganic waste, which shall be disposed ar newrest disposil sites.

Bindiversiny Conservation and Sustainable Management of Living Natural Resources
Megative Impacts on Eco-systern and Biodiversity ( Aquatic & Terrestrial Ecology) may occur becaiuse
of spillage or disposal of solid & liquid wastes from omsite development activities and vehicles &
equipment will disturb thie habitat of fishes. Mitigation Measures:
» Activities near natural habitt should be avoided.
# Mo waste should be dumped in water bodies withow! proper treatment. Wastewater from
camps & construction sites should not be disposed off in the waterbodies
= Mo Storage of raw materinl, diesel; paint etc near waterbodies
® Mo tree cutting even if nny tree is to be cut, then plantation shoukd be undertaken tn minimum
ratio of |:3.

Traffic Management:
Muterials carrying vehickes and construction vehicles (Excavator, pay loader, grader. dump-truck etc.)
may damage environment in the constnection area and may be a disturbance to nearby population,
Without proper traffic management accidents may also occur. Consequence Mitigation Mensures are
sugpested befow:

® Defensive doving training of drivers and proper maintenance of vehicles.

= Esighlishing diversion ronds during the construction:

= Place traffic sign'cautionary sign 1o avoid undue traffic congestion

= Al might. the passage shall be delineated with lanterns’ suitable fight source.

= For regulation of maffic, the fagmen shall be equipped with red and green flags and

luminating vest of night especially neor a8 intersection.
& Development and implementation of traffic management plan,

Road Salety P et
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I'he Contractor shall take all necessary safety measures to avoid the occurrence of incidents
and injurics to any third party, associated with the use of. if any. Contractor’s Equipment on
public roads or other public infrastructure.

The Contractor shall monitor road safety incidents and accidents o identifyv negative safery
isses and gstablish and implement necessary measures 1o resolve them,

To comply with the ES requirements the contracior shall submit along the bid number of
Managemeni Strategies and Implementation Plans (MSIPs) which may include the following bt
nof limited to:

Adr, water and noise pollution prevention plan and resource elficiency meiasures
Traffic Manogement Plan

OHS Plan fior Workers

Emergency Response Flan

Crrievance Redress Mechonism (GRM

Conmtractor will also subrmit with the bid o monitoring plan for monitoring of ES parameters mentioned
above which should incluede but not limited 1o the following:

Ambient Air Quality

Mokse

Water Quality

Soil pollutien

SEA/SH and Discrimination
# 'Wasie disposal

Favment for ES Requirements

Al ehe ES requirement rebated cost is included i the BOO wnd paymvent will be made based on the
progress of the activities mentioned above.
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Contractor’s Representative and Key Personnel

51 Designation/Position Relevant Minimum Years of |
No Academic Experience/Relevant Wark '
Qualifications | Experience it

1. | Project Manager-01 | B.Sc. Engg. in Civil | Total Work Experience: 12 vears (for
Mo, {Shall e M.Se. qualified) or 15 vears (for B.Sc.
Highway  Engineer, qualified).
nominated from Lead | 10 (Ten) vears’ Experience in road
Pariner, in case of JV) construction contracts  with  FIDIC

Conditions; Experience in  similar

capacity for at least two similar

projects.  Must  be  capable W

communicate properly in English or |
Bangla language,

2. | Deputy Project | B.5¢. Engg. in Civil | Total Work Experience: 10 vears, 07
Manager-02 Na. (Sewven) vears' experience in Road
(Shall be Highway construction contract; Experience in |
Engineer) similar capacity for at least one similar i

project. -

3. | Highway/Pavement B.Sc. Enge. in Civil | Total Work Experience; 12 vears. 07 |
Engineer - 02 Mo, (Seven) years in road construction

contract; Shall have experience in |
pavement surface improvement for |
road safety. |

4. | Traffc B.Sc. Enge. in Civil | Total Work Experience: 12 vears. 07 |
Engineer/Safety {Seven) years' experience in road |
Engineer-02 No. construction  contracts  in safety

management. |

5. | Planning Engineer - | B.Sc. Engg. in Civil | Total Work Experience; 12 vears, 07 |
0 No. {Seven) vears” experience in planning |

& programming. Must have expertise |
on MS Project/Primavers or similar I
kind of software, .

I

6 | Quality B.S¢. Engg. in Civil | Total Work Experience: 12 vears. 07 |
Assurance Cruality (Seven) yvears' experience in Quality |
Control/Material Assurance  Quality of  Road |
Engineer <02 Nao. construction contracts and shall have |

| experience in pavement materials. |
' Must have experience of Asphalt |
| Pavemnent mix design by followmg |
I both Marshal! and Superpave mix
| design procedure,

II 1 -
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51 | Designation/Position Relevant Minimum Years of

No Academic ExperienceRelevant Work I

Crualifications Experience

7| PlantEquipment B.Sc. Engg. in Total Work Experience: 12 years. 07

Engineer-02 No CivilMechanical | (Seven) years’ experience as a
Mant'Equipment  Engineer in  road
construction and road safely contracts,

| B | Quantity Surveyor - | B.Se. Engg. in Civil | Total Work Experience: 12 vears. 07

02 Mo, (Seven) years' experience a5 a
Quantity  Engineer in Road
construction contract. 1

% | Environmental B.S¢.Engg in Civil' | Total Work Experience: 08 vears. 03
Monitoring Officer - | Environmental (Five)  vears'  experience  in
01 Mo, Science ESMPNEMP preparation’

implementation  of Civil  works
contracts.

10 | Occupational Health | B.Sc.  Engg  in | Total Work Experience: 08 yvears. 03
and Safery (OH%)-01 | CivilEnvironmental | (Five) vears' experience in preparing
Mo, Sclence and executing health and safety plans

in Civil works contracis,

11 | Social  Development | Bachelor Degree in | Total Work Experience: 08 vears, 05
and Stakeholder | Social  Science  or | (Fivel  vears' gxperience in
Engagement  Expert | equivalent reselllement  and  social  impact
01 Na. management  including  momtoring |

and responding to risks related to labor
influx and GBY, as well us expenence
with Grievance Redréss Mechanisms
(R A,

12 | Gender and SEA/SH | Bachelor Degree in | Total Work Experience; 08 years. 03

Specialist-01 No. Social (Five) vears' expericnce as a Gender
Seience/Gender or SEA/SH Specialist in construction
Studies or | projects.
— o eguivalent |

13 | Highway Supervisor - | Diploma  in  Civil | Total Work Experience: 10 years. 07 |

05 Mos, Engg. (Seven) vears experience as o
| Highway  Supervisor in  road |
| CONSTAUCTION, .
14 | Survevor-08 Nos, Diploma in  Civil | Total Work Experience: 10 vears. 05 |
Engg. ' Certified {Five) vears' expenence in survey of
from Survey | road  construction/  topographic
| Institution | survey/ CAD operation ete

15 | Electrical Engineer - B5¢. Engg.  in i Total Work Experfence: U vears

(H Mo | Elecineal | 03 (Three) years” experience mosolar
P o SR PSRRI | ST __ | and sustinable energy.
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Laboratory
Technician-{4-MNos.

51 | Designation/Position Relevant Minimum Years of
No Academic Experience/Relevant Waork
Oualifications Experience |
16 | Junior QAQC | B.5¢, Engg. in Civil | Total Work Expenience: 05 vears, 03 |
Engineer-01 No. {Three) vears' experience in  road
CONSIruCtion.
|7 | Junior Engineer | B.Sc. Engg. in Civil | Total Work Experience: 05 vears. 03
iHighway =02 Mos. {Three) vears' experience in road
construclion works.
18 Diploma in Civil | Total Work Experience: 10 vears. 07

Engg. (Séven) years' expericnee as o
Loboratory  Technician in Road
construction works.
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Drawings

Drawing files are attached as Annexure-3
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Supplementary Information

ES Screening report is attached as Annexure-4
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PART 3 — Conditions of Contract and
Contract Forms

e
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Section VIII - General Conditions (GC)

Red Book:
€ FIDIC 2017-2022. All rights reserved.

The Conditions of Contract are the “General Conditions™ which form part of the “Conditions of
Contract for Construction for Building and Engineering Works Designed by the Emplover (“Red
book™) Second edition 2017, reprinted 2022 with amendments™ published by the Federation
Intemationale Des Ingenieurs — Conseils (FIDIC) and the following “Particular Conditions”
which comprise of the World Bank’s COPA and the amendments and additions to such General
Conditions,

An original copy of the above FIDIC publication i.¢.. “Conditions of Contract for Building and
Engineering Works Designed by the Employver™ must be obtained from FIDIC,

International Federation of Consulting Engineers (FIDIC)

FIDIC Bookshop - Box- 311 = CH — 1215 Geneva 15 Switzerland

Fax: +41 22 799 49 034

Telephone: +41 22 799 49 (1

E-mauil: fdiciafidic.org

www fidic.org

FIDIC code : ISBN13 : 978-2-88432-084-9
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Section IX - Particular Conditions

The follewing Particular Conditions shall supplement the General Conditions. Whenever

there is a conflict, the provisions herein shall prevail over those in the General Conditions.
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Part A — Contract Data

| Conditions | Sub-Clause | Data
Where the Contrsct allows 1.1.20
for Cost Plus Profi, Y

percentage profit o be
added 1o the Cost

Emplover’s name and
address

Engineer’s name and
adidress

Bank's name
Borower's name
Time for Completion

 Defiects Natification Period
Sections

Electronic transmission
sy Shem

Address of Emplover for
commumnications:

Address of Engineer for
communications:

Address of Contracior for
communications:
Governing Law

Ruling language

Language for
communications

Time for the Parties to sign
a C'ontract Agreement
Mumber of additional paper
copies of Contractor’s
Documents

Toeal liability of the
Contractor 1o the Employver
under or in connection with
the Contract

1.1.31

1,135
1.1.89
1,190

1.1.84

1.1.27
1.1.73

I.3 (a) {ii)

L. 3d)

1.30d)
1.3(d)
1.4

I.4
.4

1.8

1.15

Propect Director

Bangindesh Road Safety Project
Roads and Highwayvs Departrment
Room Mo, 207, Level-2, Block-A
Sarak Bhaban. Tejgaon, [haka- 1208,
E-mail: pd.brspiargmail.com
Website: www, rhil gov. bd

<supervision consulizni — will be mentioned later=

- The World Bank

People’s Republic of Bangladesh
730 days

3635 days. (one vear)
NA

As per GCC

Project Director, BRSP

Room No. 207, Level-2, Block-A
Sarak Bhaban, Tejgaon, Dhaka-1208,
E-mail: pd.brspidigmail.com

<10 be given at the time of contract>

<to be given ab the time of contract=

Law of Bangludesh

English

English

2K days after receipt of the Letter of Acceptance

Twi

10ir% af tofal controct price
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I_l‘.'“nlditiuns Suhl-Cl.n:u [t
Site .04 Em,ag!ﬂfe:d.r Metiornad crvd Eq,'gumu!' Higinways (NG,

NI NSOS, N313, and R554) aned ewjacent areas
Sive lise t5 provigled in Section-11

Time for sccess o the Site 2.1 The right of access to and possession of all parts of
the "Site" under N6, NS0A, N3OS, NSI5, and R554
will be given o contractors ax per approved wirk

plaen affer sigming the comtract.

Engineers Duties and iz Written consent of the Emplover is required for

Authority _ any variation.

Cyber secunty- Contractor™s | 4.1 i |

uhligations | _ _

Performance Security 4.2 he Performance Security will bie in the form of a
Bank gwarantee in the amount(s) of 10% (1en
percent] of the Accepted Contract Amount and in
the same currency {ies) of the Accepted Contraci
Amount.,

Envinonmental and Social 4.2 M

(ES) Performance Security .

Period for notification of 4.7.2 (n) 28 Days

erros in the items of

reference - | _ )

Period of payment for 4.19 The Contractor shall be responsible for the

lemporary utilities provision of all power, water and other
services‘utilities he may require till the issue of the
Taking-Owver Centificate.

Mumber of additional paper  4.20 Two

copies of progress reports

Cyvber secarity 4.20 Ned

Cvber securityv-immediate 4.20 Ned

reporting

Muximum allowahble 5. 1n) 23%

pocumuolated value of work

subcontracted (as a

percentage of the Accepted

Contract Amount)

Pans of the Works for 5.0{by) Mone

which subcontracting is not

permitied

MNormal workimg hours 6.5 *ummal working hour Bam 1o Gpm
f davs in a week, except Fridoy and government
hailidays.

Mumber of additional paper 8.3 Two

copies of program

Delay damages pavable for 8.8 G %s of Todal C ontract 'V alue per day,

each dav of delay .

.I_-l--I :. /El'l
iIsf
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Conditions Sub-Clanse | Data

Maximum amount of delay ; | 0% of the Accepted Contract Amount.
damages .

Method of measurement 22 s per GOC o other clowses
Percentage profit [2.3 N/A

Cyber security- Variation
Percentage rate to be applied
to Provisional Sums for
overhead charges and profit
Total advance payment

Repavment of Advance
payment

Period of payment

Number of additional paper
copies of Statements
Percentage of retention
Limit of Retention Money
(as a percentage of Accepted
Contract Amaunt)

Flant and Materials

Miniminm Amount of
Interim Paymient
Certificates

Cwber security- withholding
paymeants

Period of payment of
Advance Payment to the
Conlracton

Period for the Emplover to
make interim payments 1o
the Contractor under Sub-
Clause 14.6 (interim
Pavment)

Period for the Employer 1o
make interim payments o
the Contractor under Suh-
Clause 14.13 (Final
Payment )

1331 (0)  MNA
134 (b)iT) | N/A

14.2 " 10% Percentage of the Accepted Contract Amount
pavable in the currencies and proportions in which
the Accepted Contract Amount is pavable

| 1423 {#) minimum amount of certified interim

pavments to commence repayment of the Advance
Payment, as a percentage of the Accepted Contract
Amount payable in that currency 0 %

ib) percentage deductions for the repavment of the
Advance Payment 30%

14.3 ' Period of payment is Two months,
I  Emplover may allow to submit earlier.
14.3{h) Two
143G 5%

14.3(iii) 34

Not Applicable
14.5(bKi)
14.5(cHi) Mot Applicable
14.6.2 5% of the Accepted Contract Amount,
14.6.2 N
14.7ia) 28 days
14.7bii) 60 dirys

14, Th i} 60 davs
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Conditions | Sub-Clause | Data
= tor the Employerto | 14.7(c) 6l days

make final payment to the

Contractor .

financing charges for 14.8 1%

delaved payvmem

(percentage points above the

average bank short-term

lending rate as referred to

under sub-paragraph (a)) |

Number of additional paper 14,11, 1(b) Sty

copies of draft Final

Statement !

Forces of nature, the risks o 17.2(d) Fire

which are allocated to the Rain

Contractor Flood

. Damage of utility lines

Permitted deductible limits 19,1 insurance required for the Works: The contractor
will insure {or works for [00% contract value.
insurance reguired for Goods: MN/A
inswrance required for lability for breach of
professional duty: Yes
msurance required against hability for fitness for
purpose (il any is required): N/A
insurance required for injury to persons and
damage to property:  Yes,
insurance required for injury 1o employvees: Yes.

Additional amount 10 be 19.2.1(h}) 15%

insured (as a percentage of

the replacement value, if

less or more than 15%)

List of risks arising from 19.2.1{iv)

Exceptional Events which Fire, flash flood and Matural Catasirophes such

shall not be excluded from as heavy rainfall, flood inundation, cyclane,

the insurance cover for the landshdes, major earthquakes etc.

Works

Extent of insurance required  19.2.2 N/A N

for Goods

Amount of insurance MN/A

required for Goods L

amount of insurance 19.2.3(a) | 00 % of Contract Value

required for liability for

breach of professional duty

Insurance required against 19.2 3(h) Mo

finbility for fitness for
purpose

Official Use Oniy
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Particular Conslitions of Coniract.

I Conditions Sub-Clause |[hu=
riod oF Insurance reguire .3 Intil defect hability period

for liability for breach of
professional duty

Amount of insurance 19.2.4 For Injury o Person: Full Coverage,
required for injury 1o For Property: Full Coverage for replacement of the
persons and damage o property.
properny |
Uhther insurances required As per law
by Laws and by local
practice (give details) | |
Time for appointment of 21.1 42 days after signature by both parties of the
DAAR member (5) | - Contract Agreement
The DAAB shall be 21.1 One sole Member
comprised of . |
List of proposed members 201 Proposed by Employer:
of DAAR 01. President. Institution of Enginecrs, Bangladesh
Proposed by Contractor [ditach CVy o the
Cerntracy ]
I
2
|3
Rules of arbitration 21.6(n) =i he decided during eomiract sigrimg >~
21.6(b} =i he decided diring comtract signing =
Place of arbitration 21.6¢a) i b decided during coifract sigring=

Table: Summary of Sections (if any): NOT APPLICABLE.
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Part B - Special Provisions

Sub-Clagse 1.1.49 The Sub-Classe is replaced with:

Laws “Laws” means all national {or state) legislation, statutes,
ordinances and other lows, and regulations and bv-laws of
any legally constituted public authority,”

Sub-Clause 1.1.74 The Sub-Clause is replaced with:

Site “Site” means the places where the Permanent Works are o
be executed. including storage, and working area. and 1o
which Plant and Materials are to be delivered, and any
other places specified in the Contract as forming pant of the
atle.”

Sub-Clanse 1.1.89 to 1.1.92 are added after Sub-Clause 1.1 .88

Sub-Clause 1.1 89 Bank  “Bank™ means the financing institution (if any ) named in
the Contract Data,

Sub-Clause 1.1.90 “Borrower” means the person (if anyv) named as the
Bt borrower in the Contract Data.
Sub-Clanse 1.1.91 “ES” means Environmental and Social {including Sexual
ES Exploitation and Abuse (SEA), and Sexual Harassment
(SH).
Sub-Clapse 1.1.92 “Sexual Exploitation and Abuse™ *(SEA)™ means the
Sevual Expleitation and following:
Abuse (SEA), and Scxual Sexual Exploitation is defined as any actual or
Harassment (SH) attempied abuse of position of vulnerabilin,
diflerential power, or trust, for sexual purposes,
mneluding, but not limited to, profiting
monetarily, socially, or politically from the
sexual exploitation of another:
Sexual Abuse is defined as the sctual or threatened
physical intrusion of & sexual nature, whether by
force or under unequal or coercive conditions; and
“Rexual Harassment™ “(SH)" is defined as
unweleome sexual advances, requests for sexual
favors, and other verbal or physical conduct of a
sextal nature by the Commctor’s Personnel with other
Contractor s or Emplover's Personnel
Sub-Clanse 1.2 Sub-paragraph (a} is replaced with the fullowing:

-

e
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Interpretation (o) ““Words indicating one gender include all genders:
“he/she” is replaced with:™ it"™;
“him'her”™ 15 replaced with “it";
“his™ and “hisher” are replaced with: “its™;
“himselfhersell™ are replaced with: “isell."”

Further, “and” is deleted from the end of sub-paragroph (i)
and added at the end of sub-paragraph (j).

sub-paragraph (k) is added:

(k) “The word “tender™ is synonymous with “hid™ or
“proposal”, the word tenderer with “bidder” or
“proposer” and the words “tender documents™ with
“request for bids documents”™ or “request for proposal
documents™, as applicable.”

Sab-Clause 1.5 The following documents are added in the list of Priority

Priority of Docaments Documents afier (e}

if) * the Particular Conditions Part C- Fraud and
Cormuption;

g} the Particular Conditions Part D= Environmental
and Social (ES) Metrics for Progress Reports:

(hy Particular  Conditions- Pan E- Sexual
Exploitation and Abuse (SEA) andior Sexual
Harassmenl  Performance Declasation  for
Subcontractors;”

and the list renumbered accordingly.

Sub-Clause 1.6 Thie lust paragraph is replaced with:

Contract Agreement “If the Contractor comprises a JV, the authorised
representative of the JV shall sign the Contract Agreciment
in accordance with Sub—Clause 1,14 Lo aid Several
Lighilite ]

Sub-Clause 1.12 The following is added at the end of the second paragraph:
S “The Contractor shall be permined 1o disclose information

‘omfide
Contsaty required to establish s qualifications o compete for other

projects.”
“or” at the end of {b) is deleted.
“or” al the end of {c) 15 added.
Ihe following is then added as (d): “is being provided 1o
the Bank "

Sub-Clause 1.17 ke following Sub-Clause is added atter Sub-Clause 1.16:

Inspections & Audit by “Pursuant o paragraph 2.2 e, of Particular Conditions -
the Bank Part C- Fravd-and.Corruption, the Contractor shall permit
. %
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and shall cause its agents (where declared or not),
subcontractors, subconsultants, service providers, suppliers,
and personnet, to permit, the Bank and/or persons
appainted by the Bank to inspect the site and/or the
accounts, records and other documents relating to the
procurement process, selection and/or contract execution,
and to have such accounts, records and other documents
audited by auditors appointed by the Bank. The
Contractor’s and itz Subcontractors” and subconsultants’
mttention is drawn to Sub-Clause 15.8 (Fraud and
Corruption) which provides, inter alia, that acts intended 1w
materially impede the exercise of the Bank’s inspection and
audit rights constitute a prohibited practice subject 1o
contract termination (as well as 10 a determination of
ineligibility pursuant to the Bank™s prevailing sancrions
procedures).”

Sub-Clause 2.4 The first paragraph is replaced with:

Emplover's Financial “The Employer shall submit, before the Commencement

Arrangements Drate, reasonable evidence that financial arrangements have
been made for finnncing the Emplover’s obligations under
the Contruct.™

The tollowing sub-paragraph is added a1 the end of Sub-
Clatse 2.4:

“In addition, if the Bank has notified to the Borrower that
the Bank has suspended disbursements under its loan,
which finances in whole or in part the execution of the
Works, the Employer shall give notice of such suspension
to the Contractor with detailed particulars, including the
date of such notification, with a copy to the Engineer,
within 7 days of the Borrower having received the
suspension notification from the Bank. IF alternative funds
will be available in approprinte currencies 1o the Employer
tes continuwe making payments to the Contractor bevond a
date 60 days afler the date of Bank notification of the
suspension, the Emplover shall provide reasonable
evidence in its notice of the extent 1o which such funds will

be availahle.™
Sub-Clause 2.6 [If Emplover- Supplied Marertals are Hsted fn the Works '
Reguirements for the Contractor s use (i the execution af
Emplover-Supplied W I , i : R
S foiniote o) orks, the following provisions may be adfed].

Employer’s Equipment  The following is added after the last paragraph of Sub-
Clause 2.6:

“The Employer shall supply 1o the Contractor the

Employer-Supplied Matermls listed in the Specification. at
the timeis) stated in the Specification { if not stated, within
the times that shaltbespequired to enable the Contractor to

A g N
. o .r-‘\.\l
e r i b |
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proceed with execution of the Works in accordance with
the Priogramme).

When made available by the Emplover, the Contractor
shall visually inspect the Emplover-Supplied Materials and
shall promptly give a Notice to the Engineer of any
shortage, defect, or default in them. Thereafter. the
Contractor shall rectify such shortage, defiect or defaul w
the extent instructed by the Engineer. Such instruction shall
be deemed to have been given under Sub-Clause 13.3.1

| Varicitionn by fnstruction).

Alter this visual inspection, the Employer-Supplied
Materials shall come under the care. custody, and control
of the Contractor, The Contractor’s obligations of
inspection, care, custody, and control shall not relieve the
Emplover of liability of any shonage, defect, or default not
apparent from a visual inspection.™

[ff Emgplover s Equipment are listed in the Specification for
e Comtractor s use in the evectrion of Works, fhe
Sodlowing provisions may e acied):

The following is added after the last paragraph of Sub-
Clause 2.6:

“The Employer shall make the Emplover’s Equipment
listed in the Specification availabie to the Contractor at the
timeqs) stated in the Specification (i not stated, within the
times that shall be reguired to enable the Contractor 1o
proceed with execution of the Works in accordance with
the Programme).

Linless expressly stated otherwise in the Specification, the
Employer’s Equipment shall be provided for the exclusive
use of the Contractor,

When made availoble by the Emplover, the Contractor
shall visually inspect the Emplover’s Equipment and shall
promptly give a Notice to the Engineer of any shortage,
defect, or default in them. Thereafter, the Contractor shall
rectify such shortage, defect or default to the extent
instructed by the Engineer, Such instruction shall be
deemed to have been given under Sub-Clause 13.3.1

[ Variarion by fnstrnction).

The Contractor shall be responsible for the Emplover’s
Equipment while it is under the Contractor’s control and or
any of the Contractor’s Personnel is operating it, driving it
directing it. using it. or in control of ir.

The Contractor shall not remove from the Site any items of
the Employver’s Equepment without the consent of the
Emploser, IIL_;-_*tl-m':l;_{_i_:l_nﬁ:nl: shall not be reguired for

S 3 Official Use Only
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vehicles transporting Goods or Contractor’s personnel o or
from the Site.”

Sub-Clause 3.1 The following is added at the end of the first sub-
The Engineer paragraph:

“The Engineer’s stafl shall include suitably qualified
engineers and other profiessionals who are competent to
carry oul these duties.”

Sub-Clause 3.2 The Engineer shall obtain the consent in writing of the
5 Employer before taking action under the following Sub-
E:ﬂtﬁ;s K Clauses of these Conditions:

in)  Sub-Clause 13.1: Right to vary - instructing o
variation, except;

i} in an emergency situation as determined by
the Engineer; or

(i} (if such a Variation would increase the
Accepted Contract Amount by less than the
percentage specified in the Contract Data.

ib)  Sub-Clause 13.2 (Value Engineering): stating consent
or otherwise t0 a wvalue engineering proposal
submitted by the Contractor in accordance with Sub-
Clause 13.2,

Motwithstanding the obligation, as set out above, wo obiain
consenl in writing, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the
Works or of adjoining property. it may, without relieving
the Contractor of any of his duties and responsibility under
the Contract, instruct the Contractor 1o execute all such
work or to do all such things a5 may, in the opinion of the
Engineer, be necessary to nbate or reduce the risk. The
Contractor shall forthwith comply, despite the absence of
consent of the Employer, with any such instruction of the
Engineer. The Engineer shall determine an addition to the
Contract Price, in respect of such instruction, and EOT if any. in
accordance with Clause 13 and shall notify the Contractor
accordingly, with a copy to the Employver.

Sub-Clause 3.3 The following is added at the end of Sub-Clause 3.3

Engineer’s “The Engineer shall obtain the conseént of the Emplover
Representative before appointing or replacing an Engineer’s
Representative,”

Sub-Clause 3.4 The following is added ot the end of the secomd paragraph:

Drelegation by the “If anv assistants are not fluent in this language, the
Enginecer Engineger shall moke competent interpreters available
during all wethinghours. in a number sufficient for those
VA

- M Dficial Use Only



Section [X - Particular Conditions of Conprac L5

assistants to properly perform their assigned duties and/or
exercise their delegared authority,”

Sub-Clause 3.6 In the first paragraph, “42 days" is replaced with: <21
Heplacement of the i

Engineer In the third parngraph, “shall™ is reploced with: “should™,
Sub-Clanse 4.1 The following is inserted after the paragraph “The
i e L Contractor shall execute the Works.,.™

Obligations “The Contractor shall not post and shall ensure that its

Subcontractors’ suppliers’ manufacturers and Contractors”
Personnel shall not post, any signage on the Sie, or in any
other place where the Waorks will be carried out, except
such signage as is required under the Contract, including by
the Laws of the Country, or has been approved by the
Employer. For the purposes of this sub-clause, signage
shall include, inter alin, fMags, billboards, advertising
materials and any other similar item separately posted on
the Site.”

The following is inserted after the parageaph “The
Contractor shall provide the Plant {and spare parts. il any)

“All equipment, material, and services to be incorporated
in or required for the Works shall have their origin in any
eligible source country as defined by the Bank.”

The following is inserted after the paragraph “The
Contractor shall, whenever required by the Engimeer...™;

“The Contractor shall not carry out mobilization to Site
{e.g. limited clearance for haul roads, site accesses and
work site establishment, geotechnical investigations or
imvestigations o select ancillary features such as quarries
and borrow pits) unless the Engineer gives a Notice of No-
objection to the Contractor, a Notice that shall not be
unreasonably delayved, to the measures the Contractor
proposes to manage the environmental and social risks
and impacts, which at 2 minimum shall include applying
the Management Strategies and Implementation Plans
{MSIPs) and Code of Conduct for Contractor’s Personnel
submitted as part of the Bid and agreed as pant of the
Contract.

The Contractor shall submit 1o the Engineer for Review
any additional M5[Ps as are necessary 1o manage the ES
risks and impacts of ongoing Works (e.g., excavation,
carth works, bridge and structure works, stream, and road
diversions, guarrying or extraction of materials, concrete
batching. «nd Bsphalt manufacture). These MSIPs

e A .
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collectively comprise the Contractor’s Environmental and
Social Management Plan {C-ESMP). The Contractor shall
review the C-ESMP, periodically (but not less than every

gix (6) months), and update it as required to ensure that it

contains measures appropriate to the Works, The updated

C-ESMT shall be submitted to the Engineer for Review.

The C-ESMP shall be part of the Contractor”s Documents.
The procedures for Review of the C-ESMP and its updates
shall be as described in Sub-Clause 4.4.1 [Preparation
and Review] "

The following is sdded as {g); (g) and (h) of the Sub-
Clause are then renumbered as (h) and (i) respectively, “if
s0 stated in the Specification, the Contractor shall:

(i) design struciural clements of the Works taking into
account ¢limate change considerations:

(i1) apply the concept of universal access (the concept
of universal access means unimpeded access for
people of all ages and abilities in different
situations and under various circumstances;

(it} consider the incremental risks of the public's
potential exposure 1o operational accidents or
natural hazards, including extreme weather events:
and

{1v] any other requirement stated in the Specification.”
The following is added at the end of the Sub-Clause:

“The Contractor shall provide relevant contract- related
inlormation, as the Employer and/or Engineer may
reasonably request to conduct Stakeholder engagements.
“Stakeholder™ refers to individuals or groups who:

(1) are affected or likely 1 be affected by the Contract;
and

{1y may have an interest in the Contract.

The Contractor shall also directly participate in
Stakeholder engagements, as the Employver and/or
Engineer may reasonably request,

Pursuant to the Contract Data, the Contractor, including
its Subcontractors! suppliers’ manufacturers shall take all
technical and organizational measures necessary o
protect the mformation technology systems and data
used in connection with the Contract. Without limiting
the foregoing. the Contractor, including its
Subcontractors’ suppliers’ manufacturers, shall use all
reasonable efforts 1o establish, maintain, implement and
comply with, reasonable information echnology.
mnlormation security, cyber security and data protection
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controls. policies and procedures, including oversight,
access controls, encryption, technological and physical
safeguards and business continuity/disaster recovery and
security plans that are designed to protect against and
prevent breach, destruction, loss, unauthorized
distribution, use, access, disablement, misappropriation
or modification, or other compromise or misuse of or
relating 1o any information technology svstem or data
used in connection with the Contract.”

Sub-Clause 4.2 The first paragraph is replaced with:

Performance Security “The Contractor shall obtain {at its cost) a Performance
and ES Performance Security for proper performance and. if applicable, an
Security Environmental and Social (ES) Performance Security for

compliance with the Contractor’s ES obligations, in the
amounts stated in the Contract Data and denominated in the
currency{ies) of the Contract or in a freely convertible
currency acceptable to the Employer. If amounts are not
stated in the Contract Data. this Sub-Clause shall not

apply.”
In the following Sub-Clauses of the General Conditions,
the term “Performance Security” is replaced with:

“Performance Security and, i applicable. an Environmental
and Social (ES) Performance Security™

2.1- Right of Access o the Site:

14.2- Advance Payment;

| 4.6~ Issue of TPC;

14.12- Discharge:

14.13= 1s5ue of FPC:

14.14 Cessation of Emplover's Liability;
15.2- Termination for Contractor’s Default:

15.5- Termination for Emplover’s Convenience.

Sub-Clause 4.2.1 The first paragraph is replaced with:
Contractor’s “The Contractor shall deliver the Performance Security
obligations andl, iF applicable, an ES Performance Security o the

Employer within 28 days after receiving the Letter of
Acceptance and shall send a copy to the Engineer, The
Performance Secarity and, if applicable, the ES
Performance Sccurity. shall be 1ssued by a reputable bank
or fimancial mstitution selected by the Contractor. The
Performance Secunty shall be, as stipulated in the Contract
Data, and shall bein-accordance with the form included in

III.-|.. L 1 I
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Subh-Claose 4.2.2

Claims under the
Performance Secarity

Sub-Clause 4.2.3

Return of Performance
Security

Sub-Clause 4.3

Contracior's
Hepresentative

Sub-Clansze 4.6
Co-iiperation

Sub-Clause 4.8

Health and Safery
Obligations

the request for bidding documents for the subject contract
or in another form agreed by the Emplover.”

Thereafter, throughout Sub-Clause 4.2 “Performance
Security” is replaced with: “Performance Security and, if
applicable, ES Performance Security,”

The first paragraph is replaced in its entirety with: “The
Employer shall not make a claim under the Performance
Security. except lor amounts for which the Employer is
entitled under the Contract.™

In sub-paragraph (a) =21 days” is replaced with: =28 days~

The following s added at the end of the last paragraph: 17
any of these persons is not fluent in this language, the
Contractor shall make competent interpreters available
during all working hours in a number deemed sufficient by
the Engineer.”

The following is added after the first paragraph:

“The Contractor shall also, as stated in the Specification or
w5 instructed by the Engineer, cooperate with and allow
appropriste opportunities for the Emplover's Personnel 10
conduct any environmental and social assessment.”

The following are included after deleting “and” at the end
of (1) and replacing *." with *;" at the end of (g);

thy  provide health and safety training of Contractor’s
Personnel as appropriate and maintain training
records;

(i)  actively engage the Contractor's Personnel in
promoting  understanding, and methods  for,
implementation of health and safety requirements.
as well as in providing information to Contractor’s
Persconnel. and provision of personal protective
equipment without expense 1o the Contractor’s
Personnel:

b put in place workplace processes for Contractor’s
Personnel to report work situations that they believe
are not safe or healthy, and to remove themselves
from a work situation which they have reasonable
justification o believe presents an immasent uind
seriois danger 1o their life or health;
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(k)  Contractor’s Personnel who remove themselves
from such work situations shall not be reguired 1o
return to work until necessary remedial action 1o
correct the situation has been wken. Contractor’s
Personnel shall not be retalisted against or
otherwise subject to reprisal or negative action for
such reporting or removal;

{1l subject to Sub-Clause 4.6, collaborate with the
entities and Personnel under paragraph (a) . (b) and
ic) of Sub-Clouse 4.6, in applying the health and
safety requirements. This is without prejudice 1o the
responsibility of the relevant entities for the health
and safety of their own personnel: and

im)  establish and implement a system for regular (not
less than six-monthly) review of health and safery
performance and the working environment.”

The second and third paragraphs are replaced with the
following:

“Subject to Sub-Clause 4.1, the Contractor shall submit to
the Enginecer for Review a health and safety manual which
has been specifically prepared for the Works, the Site. and
other places (if anv) where the Contractor intends to
execute the Works. The procedures for Review of the
health and safery manual and its updates shall be as
described in Sub-Clause 4.4.1 [Preparation and Review],

The health and safety manual shall be in addition 1o any
other similar document required under applicable health
and safety regulations and Laws.

The health and safety manual shall set out all the health
and satety requirements under the Contract,

{a)  which shall in¢lude a1 a minimum:

{1 the procedures to establish and maintain o safe
working environment without risk to health at
all workplaces, machinery, equipment. and
processes under the control of the Contractor,
ncluding control measures for chemical,
physical and  biological substances, and
agents;

(i) details of the training 10 be provided, records
to be Kept;

{iii}  the procedures for prevention, preparedness,
and response activities o be implemented in
the case of an emergency evenl {(ie, an
unanticipated incident. arising  from  both
natural and man-made hazards, typically in the
Morm of fire, explosions, leaks, or spills, which
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may occur for a variery of different reasons
including failure to implement operating
procedures that are designed 1o prevent their
occurrence, extreme weather, or lack of early
warming);

{iv) the measures to be taken to avoid or minimize
the potential for community exposure 1o
water-bome, water-based, water-related, and
vector-bome diseases,

(v} the measures to be implemented to avoid or
minimize the spread of communicable
diseases (including transfer of Sexually
Transmitted Diseases or Infections (STDs),
such as HIV wvirus) and non-commumicable
diseases associated with the execution of the
Wiorks, laking into consideration
differentiated exposure o and  higher
sensitivity of vulnerable groups, This includes
taking measures 10 aveid or minimize the
transmission of communicable disenses that
may be associated with the influx of temporary
oF permanent Contract-related labour:

{vi} the policies and procedures on  the
management and quality of accommeodation
and welfare facilities if such accommaodation
and welfare facilitics are provided by the
Contractor in accordance with Sub-Clause 6.6:
and

(b} any other requirements stated in the Specification.

The paragraph starting with: “In addition 1o the reporting
requirement of..." is deleted and replaced with the addition
10 GC Sub-Clause 4.20 in Sub-Clause 4.20 of the Special

Provisions.
Sub-Clause 4.15 The following is added at the end of Sub-Clause 4.15:
Aceess Route “The Contractor shall take all necessary safety measures 1o

avoid the occurrence of incidents and injuries to any third
party, associated with the use of, if any, Contractor’s
Equipment on public roads or other public infrastructure,

The Contractor shall monitor rosd safety incidents and
accidents to identify negative safety issues and establish
and implement necessary measures to resolve them.”

Sub-Clause .18 Sub-Clause 4.18 Protection of the Environment is replaced
Protection of the with:

Environment “The Contractar shall take all necessary measures
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{a) protect the environment (bath on and off the Sie);
amil

(h) limit damage and nuisance o people and property
resulting from pollution, noise, and other results of
the Contractor’s operations and/ or activities.

The Contractor shall ensure that emissions, surface
discharges, etfluent and any other pollutants from the
Contractor’s activities shall exceed neither the values
indicated in the Specification, nor those prescribed by
applicable Laws.

In the event of damage to the environment, property and/or
nuisance 1o people, on or off Site as a result of the
Contractor’s operations. the Contractor shall agree with the
Engineer the appropriate actions and time scake 1o remedy,
as practicable, the damaged environment to its former
condition, The Contractor shall implement such remedies m
its cost 1o the satisfaction of the Engineer,”

Sub-Clanse 4.20 Replace “4.20 (g) with: “the Environmental and Social
(ES) metrics set oul in Particular Conditions - Part D7,

The following paragraph is added prior to the paragraph
starting with: “However, nothing stated. ..™: “Unless
otherwise stated in the Contract Data, progress reports shall
include status of compliance 1o cyber security risks
management, and any foreseeable cvber security risk and
mitigation,”

The following is added at the end of the Sub-Clause:

“In addition to the reporting requirement of this sub-
paragraph (g) of Sub-Clause 4.20 [ Progresy Repaoris) the
Contractor shall inform the Engineer immediately of any
allegation, incident, or accident, which has or is likely to
have a significant adverse effect on the environment. the
affected communities, the public. Emplover's Personnel or
Contractor’s Personnel. This includes, but is not limited to,
any incident or accident causing fatality or serious injury:
significant adverse effects or damage 1o private property;
any ¢vber security incidents as specified in the Contract
Data; or any allegation of SEA and/or SH, In case of SEA
and‘or SH, while maintaining conlidentiality as
appropriate. the type of allegation {sexual exploittion.
sexual abuse, or sexual harassment), gender and age of the
person who experienced the alleged incident should be
included in the inlormation,

Progress Heports

The Contracior. upon becoming aware of the allegation,
incident, or accident, shall also immediately inform the
Engineer of any such incident or sceident on the

I, - Subconiraciors” of suppliers” premises relating to the
AT
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Works which has or is likely 1o have a significant adverse
effiect on the environment, the affected communities, the
public, Employer's Personnel or Contractor’s, its
Subcontractors”, and suppliers” personnel, The notification
shall provide sufficient detail regarding such incidents or
accidents. The Contractor shall provide full details of such
incrdents or accidents 1o the Engineer within the time frame
agreed with the Engineer.

The Contractor shall require its Subcontractors and

suppliers {other than Subcontractors) to immediately notify
the Contractor of any incidents or accidents referred to in

this Subclause.”
Sub-Clause 4.21 Sub-Clause 4.21 Security of the Site is replaced with:
Security of the Site “Sub-Clause 4.11 Security of the Site
The Contractor shall be responsible for the security of the
Site, amd:

in)  for keeping unauthorised persons off the Site;

ib)  authorised persons shall be  limited 1o the
Contractor’s Personnel, the Emplover’s Personnel,
mnd to any other personnel identified as authorised
personnel  {including  the Emplover’s  other
contrectors on the Site), by a Motice from the
Emplover or the Engineer to the Contractor.

Subject to Sub-Clause 4.1, the Contractor shall submit for
the Engineer’s No-objection a security management plan
that sets out the security arrangements for the Site.

The Contractor shall (i) conduct appropriate background
checks on any personnel retained to provide securitv: (if)
train the security personnel sdequately (or determine that
they are properly trained) in the use of force (and where
applicable. frearms). and appropriate conduct lowards
Contractor’s Personnel, Emplover’s Personnel and affected
communities; and (iii} require the secunty persoanel to act
within the applicable Laws and any requirements set out in
the Specification.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for
preventive and defensive purposes in proportion 10 the
nature and extent of the threat,

In making security arrangements, the Contracear shall alsc
comply with any additional requirements stated in the
Specification,™

Sub-Claose 4.23 The first paragraph is replaced with the following:
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Archaeslogical and “All fossils, coins, articles of value or antiguity, structures,

Geological Findings groups of structures, and other remains or items of
geological. archaeological. paleontological, historical,
archivectural, or religiows interest found on the Site shall be
placed under the care and custody of the Employer. The
Contractor shall:

{a) ke all reasonable precautions, including fencing-
off the area or site of the finding, to avoid further
disturbance and prevent Contractor’s Personnel or
other persons from removing or damaging any of
these findings:

(b} train relevant Contractor’s Personnel on appropriste
actions to be taken in the event of such findings: and

i€} implement any other action consistent with the
requirements of the Specification and relevan

Laws.™
Sub-Clause 4.14 4.24.1 Forced Labour
Suppliers {sther than The Contractor shall take measures to reguire its suppliers
Subcontractors) {other than Subcontractors) not o employ or engege foreed

labour including trafficked persons as described in Sub-
Clause 6.21. If forced labourtrafficking cases are
wdentified, the Contractor shall take measares 1o require the
suppliers to take appropriate steps 1o remedy them, Where
the supplier does not remedy the situation, the Contractor
shall within a reasonable period substitute the supplier with
a supplier that is able to manage such risks.

4.24.2 Child labour

T'he Contractor shall take mensures 1o require its supplicrs
{other than Subcontractors) not to employ or engage child
labour as described in Sub-Clause 6.22. If child labour
cases are identified, the Contractor shall ke measures 1o
require the suppliers to ke appropriate steps to remedy
them. Where the supplier does not remedy the situation, the
Coniracior shall within a reasonable period substitute the
supplier with a supplier that is able 1o manage such risks

4.24.3 Serious Safety lssues

The Contractor, including its Subcontractors, shall comply
with all applicable safety obligations, including as stated in
Sub-Clauses 4.8, 5.1 and 6.7, The Contractor shall also ke
measures o reguire its suppliers {other than
Subcontractors) to adopt procedures and mitigation
measures adequate to address safety issues related 1o their
personnel. I serious safety issues are identified. the
Contractor shall take measures 1w reguire the suppliers to
take appropriate steps to remedy them. Where the supplier
does not remedy the situation, the Contractor shall within a
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Sub-Clawse 4.23
Coale of Conduct

Sub-Clanse 5.1

redsonable period substitute the supplier with a supplier
that is able to manage such risks,

4.24.4 Obtaining natural resource materials in relation
to supplier

The Contractor shall obtain natural resource materials

from suppliers that can demonstrate, through compliance
with the applicable verification and/ or centification
requirements, that obtaining such materials is not
contributing to the risk of significant conversion or
significant degradation of natural or critical habitats such as
unsusiainably harvested wood products. gravel or sand
extraction from riverbeds or beaches,

If & supplier cannot continue to demonstrate that obtaining
such materials is not contributing to the risk of significant
conversion or significant degradation of natural or critical
habitats, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able 1o
demonstrate that they are not significantly adversely
impacting the habitats.

The Contractor shall have a Code of Conduct for the
Contractor’s Personnel,

The Contractor shall take all necessary measures to ensure
that gach Contracior’s Personnel is made aware of the Code
of Conduct including specific behaviors that are prohibited
and understands the consequences of engaging in such
prohibited behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduet
is visibly displaved in multiple locations on the Site and
any other place where the Works will be corried out, as
well as in areis outside the Site accessible to the local
community and project affected people. The posted Code
of Conduct shall be provided in languages comprehensible
o Contractor’s Personnel. Employer's Personnel, and the
local community.

T'he Contractor’s Management Strategy and
Implementation Plans shall include appropriate processes
tor the Contractor (o venlfy compliance with these
obligations.

The following is added at the beginning of the second
paragraph. i i
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Subcontractors “The Contractor shall require in all subcontracts relating 1o
the Works that Subcontractors execute the Works in
accordance with the Contract, including complying with
the relevant ES requirements and the obligations set out in
Sub-Clause 4.25 above.”

The following is added after the first sentence of the fourth
paragraph: “The Contractor’s submission 1o the Engineer
shall also include such a Subcontractor’s declaration in
sccordance with the Particubar Conditions- Part E- Sexual
Exploitation and Abuse (SEA} and/or Sexual Harassment
Performance Declaration for Subcontractors.”

The following is added at the ¢nd of the last paragraph of
Sub-Clause 3.1:

“All subcontracts relating to the Works shall include
provisions which entitle the Emplover to require the
subcontract 1o be assigned to the Emplover under sub-
paragraph (a) of Sub-Clause 15.2.3 [Afier Termination).

Where practicable. the Contractor shall give fair and
reasonable opporunity for contractors from the Country 1o
be appointed as Subcontractors.”

Sub-Clause 5.2.2 In sub-paragraph (c):

Objection to Nomination  “and” is deleted from the end of (i):
*." ot the end of (it} is replaced with: =, and™,
The following is then added as (i)

“(i11) be paid only if and when the Contractor has received
from the Employer payments for sums due under the
Subcontract referred to under Sub-Clause 523 [ Paveent
ter nemineafed Subcontractor].”

Sub-Clanse 6.1 The following paragraphs are added a1 the end of the Sub-
Engagement of Staff and Chive:
Labour “The Contractor shall provide the Contractor's Personnel

information and documentation that are clear and
understandable regarding their terms and conditions of
employment, The information and documentation shall set
out their rights under relevant labour Laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements ). including their rights related 1o hours
of work, wages. overtime, compensation, and benefits, as
well as those arising from any requirements in the
Specification. The Contractor’s Personnel shall be informed
when any material changes W their terms or conditions of
employ meni occur,

The Contractor is encouraged, 10 the extent practicable and
reasonable 1o employ stafTand labour with appropriate

N | ey
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Sub-Clause 6.2

Rates of Wages and
Conditions of Labour

Sub-Clause 6.5 Working
Hours

Sub-Cluuse 6.6

Facilities for Sialf and
Labiouar

Sub-Clause 6,7
Health and Safety of

Personnel

Sub=-Clause 6.9

gualifications and experience from sources within the
Country,”

The following paragraphs are added at the end of the Sub-
Clawgse:

“The Contractor shall inform the Conitractos s Personnel
aboaits

{a} any deduction to their payment and the conditions of
such deductions in accordance with the applicable Laws
or s stated in the Specification: and

(b} their hability to pay personal income taxes in the
Country in respect of such of their salaries, wages.
allowances, and any benefits as are subject 1o ax under
the Laws of the Country for the time being in force,

The Comractor shall perform such duties in regard 1o such
deductions thereof as may be imposed on him by such

Laws,

Where required by applicable Laws or as stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
detnils of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel
{either directly or where appropriate for their benefit) all
due wages and entitlements including. as applicable, social
security benefits and pension contributions, on or before
the end of their engagement! employment,”

The following is inserted at the end of the Sub-Clause:

“The Contractor shall provide the Contractor’s Personnel
annual holiday and sick, matemity and family leave, as
required by applicable Laws or as stated in the
Specification,™

The following is added as the last paragraph:

“If stated in the Specification. the Contractor shall give
access o or provide services that accommodate the
physical, social. and cultural needs of the Contractor's
Personnel. The Contractor shall also provide similar
facilities for the Employer’s Personnel as stated in the
Specification.”

In the second paragraph, “The Contractor” is replaced with:

“Except as otherwise stated in the Specification, the
Contractor. ..

The Sub-Clause is replaced with:

Offacial Use Onby
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Contractor's Personnel “The Contractor’s Personnel (including Key Personnel, if
any ) shall be appropriately qualified, skilled, experienced,
and competent in their respective trades or sccupations.

The Engineer may reguire the Contraclor to remove {or
cause 10 be removed) any person emploved on the Site or
Works, including the Contractor’s Representative and Key
Personnel (if any ), whao:

(a) persisis in any misconduct or lack of care:
ib) carries out duties incompetently or negligently:
(¢} fails o comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial 1o safety,
health, or the protection of the environment;

(e} based on reasonable evidence, is determined o have
engaged in Fraud and Corruption during the execution
isf the Works;

(fy has been recruited from the Emplover's Personnel in
breach of Sub-Clause 6.3 [Recruitment of Persons);

{g) underakes behaviour which breaches the Code of
Conduct for Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint
{or cause 10 be appointed) a suitable replocement with
equivalent skills and experience. In the case of replacement
of the Contractor’s Hepresentative, Sub-Clause 4.3
[Comtiiactonr ' Representative | shall apply. In the case of
replacement of kev Personnel (if any ), Sub-Clause 6,12

| Kew Persomnel] shall apply.

subject to the requirements in Sub-Clause 4.3

[Comtracior s Representarive | and 6,12 [Key Persormef),
and notwithstanding any requirement from the Engineer o
remove or cause to remove any person, the Contracior shall
lake immediate action as appropriate in réesponse 10 any
viokation of (a) through (g) above. Such immediate action
shall include removing (or causing to be removed) from the
Site or other places where the Works are being carried out,
any Contractor’s Personnel who engages in (ah ib), (c) (d)
(e} or (g) above or has been recruited as stated in (1)

ghove.”
Sub-Clause 6.12 The following is inserted at the end of the last paragraph:
Key Personnel “If any of the Key Personnel are not fluent in this language,

the Contractor shall make competent interpreters available
during all working howrs in a number deemed sufficient by
the Enginecr,”

The following Sub-Clanses 6.13 10 6.27 ure added after sub-clavse 6.12
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Sub-Clause 6.13
Foreign Personnel

Sub-Clause 6.14
Supply of Foodstuffs

Sub-Clause 6.15
Supply of Water

Sub-Clause 6.16

Measures against Insect
and Pest Nuisance

Sub-Clause 6.17

Alcoholic Liguor or
Drugs

Sub-Clause 6.18

Avrms and Ammuniiion

Sub-Clause 6.19
Festivals and Religious
Customs

Sub=Claase 6,20
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The Contractor may bring into the Country any foreign
personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws, The
Contractor shall ensure that these personnel are provided
with the required residence visas and work permits. The
Emplover will, if requested by the Contractor, use its best
endeavours in a timely and expeditious manner 1o assist the
Contractor in obtaining any local, state, national, or
govemment permission required for bringing in the
Contractor’s personnel.

The Contractor shall be responsible for the return of these
personnel to the place where they were recruited or 1o their
domicile. In the event of the death in the Country of any of
these personnel or members of their families, the
Contractor shall similarly be responsible for making the
appropriate arrangements for their return or burial.

The Contractor shall arrange for the provision of a
sufficient supply of suitable food as may be stated in the
Specification sl reasonable prices for the Contractor’s
Personnel for the purposes of or in connection with the
Contract.

The Contractor shall, having regard to local conditions,
provide on the Site an adequate supply of drinking and
ather water for the use of the Contractor’s Personnel.

The Contractor shall at all times take the necessary
precautions to protect the Contractor’s Personnel employed
on the Site from insect and pest nuisance, and 1w reduce the
danger 1o their health. The Contractor shall comply with all
the regulations of the local health authorities. including use
of appropriate imsecticide,

The Contractor shall not, otherwise than in accordance with
the Laws of the Country, import, sell. give, barter. or
otherwise dispose of any alcohalic ligquor or drugs, or
permit or allow importation. sale. gifi, barter, or disposal
thereto by Contractor™s Personnel.

The Contractor shall not give, barter. or otherwise dispose
of. to any person. any arms or ammunition of any kind, or
allow Contractor's Personnel 10 do so.

The Contractor shall respect the Country s recoenized
festivals, days of rest and religious or other customs.

I'he Contractor shall be responsible, 1 the exient required
by local regulations. for making any luneral arrengements

A
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Funeral Arrangemenis for any of its local emplovees who may die while engaged

upon the Works.
Sub-Clanse 6,21 The Contractor. including its Subcontractors, shall not
Forced Labour employ or engage forced labour. Foreed lahour consists of

any work or service, not voluntarily performed, that is
exacted from an individual under threat of force or penaliy,
and includes any kind of involuntary or compulsory laboar,
such as indentured labour, bonded [abour, or similar
lsbour-contracting arrangements,

Mo persons shall be emploved or engaged who have been
subject to trafficking. Trafficking in persons is defined as
the recruitment, transporiation, transfer, harbouring or
receipt of persons by means of the threat or use of force or
ather forms of coercion, abduction, fraud, deception. abuse
of power, or of a position of vulnerability, or of the giving
or receiving of payments or benefits to achieve the consent
ol a person having contral over another person, for the

purposes of exploitation.
Sub-Clause 6.22 The Contractor, including its Subcontractors, shall not
Child Labour employ or engage a child under the age of 14 unless the

national law specifies a higher age (the minimum age}.

The Contractor, including its Subcontractors, shall
employ or engage a child between the minimum age and
the age of 1B in a manner that is likely to be havardous, or
to interfere with, the child's education. or to be harmful 1o
the child"s health or physical, mental. spiritual, moral, or
social development.

The Contractor including its Subcontractors, shall only
employ or engage children between the minimum age and
the age of 18 afler an appropriate risk assessment has been
conducted by the Contractor with the Engineer’s consent.
The Contractor shall be subject to regular monitoring by
the Engineer that includes monitoring of health, working
conditions and hours of work.

Work considered hazardous for children is work that, by its
nature or the circumstences in which it 15 camied out, is
likely to jeopardize the health, safety, or morals of children,
Such work activities prohibited for children include work:

(a) with exposure to physical, psychological, or sexual
abuse;

(b} underground. underwater, working ar heights or in
confined spaces:

(c) with dangerous machineny. equipment. or tools, or
involving handling or ranspor of heavy loads:
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{d) in unhealthy environments exposing children to
hazardous substances. Agents, OF Processes, or 1o
femperalures, nose or vibeation damaging o health;
xr

(e) under difficult conditions such as work for long
hours, during the night or in confinement on the
premises of the employer.

Sub-Clagse 6,23 The Contractor shall keep complete and accurate records of
the emplovment of labour at the Site. The records shall

E,'.!;rp:::‘:“r Mscanne m inelude the names, ages, genders, hours worked. and wages
paid to all workers, These records shall be summarised on a
maonthly basis and submitted 1o the Engineer. These records
shall be mcluded in the details to be submitted by the
Contractor under Sub-Clause 6. 10 [Records of Contractor’s
Personnel and Equipment],

Sub-Clause 6.24 In countries where the relevant labour laws recognise
" workers™ rights to form and to join workers” organisations

ISR Gl of their choosing and 1o bargain collectively without
interference, the Contractor shall comply with such laws, In
such circumstances. the role of legally established workers'
organizations and legitimate workers™ representatives will
be respected, and they will be provided with information
necded for meaningful negotiation in a timely manner.
Where the relevant labour laws substantially restrict
workers” organisations, the Contractor shall enable
alternative means for the Contractor’s Personnpel to express
their grievances and protect their rights regarding working
conditions and terms of employment. The Contractor shall
not seek to influence or control these alternative means.
The Contractor shall not discriminate or retaliate against
the Contmctor’s Personnel who participate, or seek o
participate. in such organisations and collective bargaining
or altemative mechanisms, Workers' organisations are
expected 1o fairly represent the workers in the workforce,

Sub-Clause 6.15 T'he Contractor shall not make decisions relating 10 the
Non-Discrimination and  STPIoYment or treatment of Contractor’s Persannel on the
Equal Opportunity basis of personal characteristics unrelated 1o inherent job

2 requirements, The Contractor shall base the employment of
Contractor’s Personnel on the principle of equal
opportunity and fair reatment and shall not discriminate
with respect to any aspects of the employment relationship.
ineluding recruitment and hifing, compensation (including
wages and benefits), working conditions and terms of
employment, dccess (o rining. job assignment, promiation,
terminanon of employment or retirement, and disciplinan,
practices. =i v
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Special measures of protection or assistance 1o remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance gs necessary (o ensure non-discrimination and
equal opportunity. including for specific groups such as
women. people with disabilities, migram workers, and
children (of working age in accordance with Sub-Clagse
6.22).

Sub-Clause 6.26 The Contractor shall have a grievance mechanism for
. Contractor™s Personnel, and where relevant the workers’

E?;T:ﬁrh::imr:l organizations stated in Sub-Clause 6.24, to raise workplace
concemns. The grievance mechanism shall be proportionate
to the nature, scale, risks, and impacts of the Contract. The
mechanism shall address concerns prompily, using an
understandable and transparent process that provides timely
feedback to those concerned in a language they understand,
without any retribution. and shall operate in an independent
and objective manner.

The Contractor’s Personnel shall be informed of the
grievance mechanism ot the time of engagement for the
Contract, and the measures put in place to protect them
ngainst any reprisal for its use, Measures will be put in
place to make the grievance mechanism easily accessible 10
all Contractor’s Personnel.

Ihe grievance mechanism shall not impede access 1o other
judicial or administrative remedies that might be available,
or substitute for grievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms. providing that they are properly designed and
implemented. address concerns promptly, and are readily
accessible o Contractor’'s Personnel. Existing grievance
mechanisms may be supplemented as needed with
Contract-specific arrangements,

Sub-Clagse 6,27 The Contractor shall provide appropriate training o
relevant Contractor’s Personnel on ES aspects of the
Contract, including appropriate sensitization on prohibition
of SEA and SH, and health and safery training referred 1o
in Sub-Clause 4.8

As stated in the Specification or as instructed by the
Engineer, the Contractor shall also allow appropriate
opportunitics for the relevant Contractor’s Personnel 10 he
trained on ES aspects of the Contract by the Emplover's
Personnel. :

Training of Contractor's
Personnel
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Sub-Clause 7.3 Inspection

Sub-Clause 7.7
Ownership of Plant and
Materials

Sub-Clause 8.1
Commencement of Work

.-i
ne .
":._f_l‘_"‘m. i

The Contractor shall provide raining on SEA and SH.
micluding its prevention, 1o any of its personnel who has a
role W supervise other Contractor’s Personnel.

The following is added in the first paragraph after
“Emplover's Personne!™ “(including the Bank staff or
consultants acting on the Bank's behalf. stakeholders and
third parties, such as independent expents, local
communilies, or non-governmental organizations)™

The following is added as (b) (iv):

“iv) carryoul environmental and social audit, and™

The following is added before the first paragraph:
“Except as otherwise provided in the Contract,”

The Sub- Clause is replaced in its entirety with the
following:

“The Engineer shall give a Motice to the Contractor stating

the Commencement Date, not less than 14 days before the

Commencement Date,

The Motice shall be issued promptly after the Engineer

determines the fulfilment of the following conditions:

(@) signature of the Contract Agreement by both Parties,
and il required. approval of the Contract by relevant
authorities of the Country;

b} delivery to the Contractor of reasonable evidence off
the Emplover’s financial arrangements (under Sub-
Clause 2.4 |[Emplover’s Financial Arrangements]),

i€)  except if otherwise specified in the Contract Data,
eifective access 10 and possession of the Site given
to the Contractor together with such permission(s)
under (a) of Sub-Clause 1.13 [Compliagnce with
Laws| as required for the commencement of the
Works;

(dy  receipt by the Contractor of the Advance Pavment
under Sub-Clause 14,2 | Advance Payvment| provided
that the comesponding bank guarantee has been
delivered by the Contractor;

{e) constitution of the DAAB in accordance with Sub-
Clause 21.1 and Sub-Clause 21.2 as applicable

Subject to Sub-Clause 4.1 on the Managemen Strtegies
and Implementation Plans and the C-ESMP and Sub-
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Clause 4.8 on the health and safery manual. the Contractor
shall commence the execution of the Works as soon as is
reasonably practicable after the Commencement Date and
shall then proceed with the Works with due expedition and
without defay."”

Sub-Clause 11.7 In the second paragraph, “Whenever the Contractor intends
Right of Access after i access any part of the Works during the relevant DNP:®

Taking Over 15 replaced with:
“Whenever, until the date 28 days after issue of the
Performance Certificate, the Contractor intends to scoess
any part of the Works:”™

Sub-Clause 13.3.1 Subparagraph 13.3.1 (a) is replaced with: “a description of
: the varied work performed or 1o be performed, including

Variation by Instructi :

. by i details of the resources and methods adopted or 1o be

adopted by the Contractor. and sufficient ES information o

enable an evaluation of ES risks and impacts; and sufficient

information to enable assessment of cyber security risks as

specified in the Contract Da.™
Sub-Clause 13.4 The following is inserted as the penultimate paragraph:
Provisional Sums “The Provisional Sum shall be used to cover the

Emplover's share of the DAABR members® fees and
expenses, in accordance with Clause 21. No prior
instruction of the Engineer shall be required with respect 1o
the work of the DAAB. The Contractor shall submit the
DAAB members” invoices and satisfactory evidence of
having paid 100% of such invoices as part of the
substantiation of those Statements submitted under Sub-
Clinse 14.3.7

Sub-Clause 13.6 The following paragraph is added at the end of the Sub-

Adjustments for Changes = W5E

in Laws “Notwithstanding the foregoing, the Contractor shall not be
entitled to an extension of time if the relevant delay has
already been taken into account in the determination of a
previous extension of time and such Cost shall not be
separately paid if the same shall already have been taken
into account in the indexing of any inputs 1o the Table of
Adjustment Data in accordance with the provisions of Sub-
Clause 13.7 [Adjustments for Changes in Cost].”

Sub-Clause 14.1 [Nate to the Employer: include ane of the following rwo
The Contract Priee altermative texts as applicabie|
Pl folfowine fx e at the éned of the Sub-Clause:

[ Alternative I
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“Natwithstanding the provisions of suhparagraph (b),
Contractor’s Eguipment, inefwding exsentiol spare paris
therefor. imported by the Contractor for the sole purpose of
executing the Contract shall be exempt from the peavenens of
impart dutles and faves upon importation,

fAlernative 2{

“Norwithstanding the provisions of subparagraph i,
Camiroctor's Equipment, inclding essemial spare parts
therefire, imparied by the Contracior for the sole purpose
af execuring the Comract shall be temporarily exempi from
the pevment of import dutfes and taves upon initial
impetation, provided the Contractar shall post with ihe
customs authoriiies ai the port af entry on approved expor
Bond or hank guaraneee, valid until the Time for
Completion plus siv months, in an amownt equal to the full
import cuties and taves which would be pavable on the
assessed imported voluwe of suclh Contractor’s Equipment
and spere paris, and eatlable in the event the Confractor’s
Equipment ix noi exporied from the Country on completion
of the Contract. A copy of the bond or bank swarantes
ehdrsed by the customs authorities shall be provided by
the Contracior o the Emplover upon the importation of
inclividhial frems of Contractor's Equipment and spare
parits. Upor export of individua! items of Comtractor's
Eguipment or spare paris, or upon the completion of the
Contract, the Comractor shall prepave, for approval by the
clastomy authorities, an aavessment of the residieal value of
the Comtractor’s Equipment amd speave part o be exported
Persedd o the depreciation scale (v amd other criteria nsed
by the customs authorities for such purposes uder the
provvisions of the applicable Linvs. Import dities avid feoces
shurll b diee and pavahle o the customs authorities by the
Clortbrator on fal the differerce. between the initinl
imported vilwe and the rexidual vahiee of the Contracior's
Egulprment and spare parts to exported: and ih) on the
imiticl imporied value of the Conteactor's Equipment and
sparve parts remainiig in the Cowntry after completion of
the Contract, Upon payvment of such dues within 28 davs of
being irveiced. the bord or bamk guarantee shall e
rediced or released accordimply: otherwise, the securin
sl b called in the falf aneour remaoining, ™

Sub-Clause 14.2.1 The first paragraph is replaced with:
Advance Payment “The Contractor shall obtain {at the Contractor’ s cost) an
Cuarantee Advance Payment Guarantes in amounts and currencies

equal 1o the advance payvment and shall submit it 1o the
Employer with a copy 10 the Engineer, This guarantee shall
be issued by reputable bank or financial instilution selecied
b the Contractor and shall be in accondance with the form

. CHlaraml L Oinky



Section |X - Particular Copditions of Comrec | Hd

Sub-Clause 14.3

Application for Interim
Pavment

Sub-Clause 14.6.2

Withholding (amounts in)
an IPC

included in the request for bidding documents for the
subject contract or in another form acceptable to the
Employver.™

The following is inserted at the end of (vi) after:
{Agreement or Determination]; “any reimbursement due to
the Contractor under the DAAB Agreement. (Appendix
Ceneral Conditions of DAAB Agreement).”

~and/or” from subparagraph (b) is deleted.

The tollowing is then added as subparagraph (c) and sub-
paragraph {¢) of the Sub-Clause is renumbered as (d):

(e} if the Contractor was, or is, failing to perform any
ES obligations or work under the Contract, the
value of this work or obligation, as determined by
the Enginecr. may be withheld until the work or
obligation has been performed. and/or the cost of
rectification or replacement, as determined by the
Engineer, may be withheld until rectificstion or
replacement has been completed. Failure to perform
includes. but is not limited to the following:

{i) failure 1o comply with any ES obligations or
work described in the Works” Reguirements
which may inclede: working outside site
boundaries. excessive dust, damage 1o olfsite
vegetation, pollution of water courses Trom cils
or sedimentation. contamination of land e.g.
from oils, human waste. damage to archaeology
or cultueal heritage features, air pollution as a
result  of  unauthorized andior  ineifficient
combustion;

(i) fmlure to regularly review C-ESMP andior
update it in a timely manner to address emerging
ES issues, or anticipated risks or impacts;

{iii) failure to implement the C-ESMP e.g.. failure 1o
provide required trining or sensitization:

{iv) failing to have appropriate consents/permils
prior to undertaking Works or refated activities:

v} failure o submit ES reports {as deseribed in
Particular Conditions - Part D). or failure to
submit such reports in o timely manner:

{vi} failure to implement remediation as instructed
bv the Engineer within the specified timeframe
ieg.  remedition  addressing MR-
compliance/s).”
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The following is added as penultimate paragraph: “As
specified in the Contract Data, if the Contractor fails o
perform its cyber security obligations under the Contract,
an assessed amount, as determined by the Engineer, may be
withheld until the obligation has been performed.”

Sub-Clause 14.7 At the end of sub-paragraph (b): “and™ is replaced with
Pavment “or” and the following inserted as (iif):

“{iii} ot & time when the Bank’s loan or credit { from which
part of the payments to the Contractor is being made)
is suspended, the amount shown on any statement
submitted by the Contractor within 14 days after such
statement is submitted, any discrepancy being
rectified in the next payment to the Contractor; and™

Al the end of sub-parngraph (c): =." is replaced with ="
and the following inserted:

“or, at a time when the Bank's loan or credit ( from
which part of the payments to the Contractor is being
made) is suspended the undisputed amount shown in the
Final Statement within 56 days after the date of
notification of the suspension in accordance with Sub-
Clouse 16.2 | Termination by Contractor].”

Sub-Claunse 14.9 The following is added at the end of Sub-Clause 14.9:
Release of Retention “Unless otherwise stated in the Contract, when the Taking-
Money Cwer Certificate has been issued for the Works and the first

half of the Retention Money has been certified for pavment
by the Engineer, the Contractor shall be entitied to
substitute a guarantee, in the form annexed to the Particular
Conditions or in another form approved by the Emplover
and issued by a reputable bank or financial institution
selected by the Contractor, for the second half of the
Retention Money. The Contractor shall eénsure that the
guarantee is in the amounts and currencies of the second
hall of the Retention Money and is valid and enforceable
until the Contractor has executed and completed the Works
and remedied any defects, as specified for the Performance
Security and, if applicable, an ES Performance Security in
Sub-Clouse 4.2. On receipt by the Emplover of the reguired
pusrantee, the Engineer shall cenify, and the Emplover
shall pay the second half of the Retention Money, The
release of the second half of the Retention Money against a
guarantee shall then be in liew of the release after the latest
of the expiry dates of the Defects Notification Periods. The
Emplover shall retumn the guarantee 1o the Contractor
within 21 days after receiving s copy of the Performance

Certificate
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If the Performance Security and, if applicable, an ES
Performance Security required under Sub-Clause 4.2 is in
the form of a demand guarantee, and the amount
guaranteed under them when the Taking-Over Certificate
is issued is more than half of the Retéention Money, then
the Retention Money guarantee will not be required. If the
amount guaranteed under the Performance Security and, if
applicable, an ES Performance Security. when the Taking-
Ower Certificate is issued is less than half of the Retention
Money, the Retention Money guarantee will only be
required for the difference between half of the Retention
Money and the amount guaranteed under the Performance
Security and. if applicable, an ES Performance Security.”

Sub-Clause 14.15 Throughout Sub-Clause 14,13, *Contract Data™ is replaced
O aatas i Daisit with: *Schedule of Payment Currencies™

Sub-Clanse 15,1 “and™ is deleted from (b) and

Motice o Correct =7 is reploced by: 7o and™ in (2).

The following is then added as (d)

“{d) specify the time within which the Contractor shall
respond 1o the Notice to Cornect.”

In the third para.. “shall immediately respond™ is replaced
with: “shall respond within the time specified in (d)™.
Further. in the third para.. “to comply with the time
specified in the Notice to Correct.™ is replaced with: “1o
comply with the time specified in(¢).”

Sub-Clause 15.2.1 Sub-paragraph (h) is replaced with: “based on reasonable
evidence, has engaged in Froud and Corruption as defined

Noti
e in paragraph 2.2 of the Particular Conditions - Part C-
Fraud and Corruption, in competing for or in execuung the
Contract.”
Sub-Clause 15.8 The following new Sub-Clause is added:

Fraud and Corruption “13.8.1 The Bank requires complianee with the Bank's
Anti-Corruption Guidelines and its prevailing
sanctions policies and procedures as set forth in the
Bank’s Sanctions Framework. as set forth in
Particular Conditions - Part C- Fraud and
Corruption.

| 5.8.2 The Employver requires the Controctor o disclose
any commissions or fees thar may have been paid
or dgre 10 be paid 1o agents or any sther party with
respect o the bidding process of execution of the
Contract, The mformation disclosed must include
it least l'?hr_-ﬂu ¢ and address of the agent or ather
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party, the amount and currency. and the purpose of
the commission, gratuity, or fee.”

Sub-Clause 16.1 The following paragraph is inserted after the first
Suspension by pargripik:
Contractor “Notwithstanding the above, if the Bank has suspended

dishursements under the loan or credit from which
pavments to the Contractor are being made, in whole or in
part, for the execution of the Works, and no altemative
funds are available as provided for in Sub-Clause 2.4
[Emplover's Financial Ammangements], the Contractor may
By notice suspend work or reduce the rate of work ot any
time, but not less than 7 days after the Borrower having
received the suspension notification from the Bank.™

Sub-Clause 16.2.1 Sub-paragraph (j) is deleted in its entirety.
Motice At the end of sub-paragraph (i): “; or” is replaced with:

sub-paragraph (£) &5 replaced with:
“{ 1} the Contractor does not recerve a Notice of the
Commencement Date under Sub-Clause 8.1

| Covrrmiencement of Works] within 180 days after
receiving the Lener of Acceplance, for reasons not

attributable 1o the Contractor.™
Sub-Clause 16.2.2 The following is added ot the end of Sub-Clause 16.2.2:
Termination “In the event the Bank suspends the loan or credit from

which part or whole of the povments 10 the Contractor ane
being made, it the Contractor has not received the sums due
to him upon expiration of the 14 davs referred to in Sub-
Clause 14.7 [Payment] fior payments under Interim Payment
Centificates, the Contractor may, without prejudice o the
Contractor's entitlement to financing charges under Sub-
Clause 14.8 [Delayed Pavment], take one of the following
actions, namely (i} suspend work or reduce the rate of work
under Sub-Clause 16,1 above, or (i) terminate the Contract
by giving notice to the Employer, with a copy to the
Engineer, such termination to take effect 14 days afier the
giving of the notice.™

Sub-Clause 16.3 {1f the Emplover hay made avadable any Emplover-
Supprlied Materials andor Emplover s Equipmen in

C ’ igati
URICACs Ol accordance with Suh-Clase 2.6, include the following. |

After Termination
“and” 15 deleted from the end of sub-paragraph (b), sub-
paragraph (¢) deleted and the following added:
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(e} deliver o the Engineer all Employer- Supplied
Materials andfor Emplover’s Equipment made
available 1o the Contractor in accordance with Sub-
Clause 2.6 [Emplover-Suppficd materials  and

Emplover s Equipment], and

{d} remove all other Goods from the Sie, except as
necessary for safety, and leave the Site.”

Sub-Clanse 17.1 HF Emplaver- Supplied Mareriols ave lited in the

Responsibility for Care of  Specification for the Contractor's use in the execution of

the Waorks Works, include the following provision, See also Suh-
Clenige 2.6 | Emplover-Supplicd Materials and Emplover s
Equipment|]

Afier the two instances of “Goods" in the last paragraph,
the following 15 added: “Emplover- Supphed Materials™.

{1f Emplover s Equipment are listed in the Works”
Reguiremenis for the Contractor s use in the execution of
Works, include the following provivion. See also Sub-
Ulavse 2.6 | Emplaver-Supplicd Materials and Emplover s
Equipmment ||

Alfier the two instances of “Goods” in the last paragraph,
the following is added: ¥, Emplover’s Equipment.”.

Sub-Clause 17.7 The following Sub-Clause is added o5 17.7:

Lse of Emplover’s “The Contractor shall take full responsibility for the care of

Accommaodation/Facilities  the Emplover-provided accommodation and facilities, if
any, as detailed in the Specification, from the respective
dates of hand-over to the Contractor until cessation of
occupation (where hand-over or cessation of occupation
may take place after the date stated in the Taking-COhver
Centificate for the Works)

IF any loss or damage happens to any of the above items
while the Contractor is responsible for their care arising
from any cause whatsoever other than those for which the
Employer is liable, the Contractor shall. at its own cost,
rectify the loss or damage to the satisfaction of the

Engineer,”
Sub-Clause 15.1 Sub-paragraph (<) is substituted with:
Exceptional Events “fe) riot, commaotion, disorder, or sabotage by persons

other than the Contractor’s Personnel and other
emplovees of the Contractor and Subcontractors;”™

Sub=Clause 15.4 The following 15 added at the end of sub-paragraph (b) alter
Consequences of an s Lo
Exceptional Event =, including the costs of rectifving or replacing the Works
and/or Goods damaged or destroyed by Exceptional
P g
L
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Sub-Clause 18.5
Optional Termination

Sub-Clause 19.1
Crencral Reguirements

Sub-Clagse 19.2

insarance to be provided
by the Contractor

Sub-Clause 19.2.5
Injury to employvees

Sub-Claose 20.1
Claims

Sub-Clause 2.2

Claims for Payment
and/or EOT

Sub-Clause 21.1
Constitution of the DA AR

Events, 1o the extent they are not indemnified through the
insurance policy referned 10 in Sub-Clause 9.2 [ Insurance
to e provided by the Contractor].”

In sub-paragraph (c). “and necessarily™ is inserted afier
““was reasonably”,

The following paragraphs are added after the first:

“Wherever the Employer is the insuring Party, cach
insurance shall be effected with insurers and in terms
acceptable o the Contractor, These terms shall be
consistent with terms (iFany) agreed by both Parties before
the date of the Lener of Acceptance.

This agreement of terms shall take precedence over the
provisions of this Clause.”

The foliowing is inserted as the first sentence in Sub-
Clause 19.2:

“The Contractor shall be entitled 1o place all insurances
relating to the Contract (including. but not limited o the
insurance referred to Clause 19) with insurers from any
eligible source country,”

The second paragraph is replaced with:

*The Emplover and the Engineer shall also be indemnified
under the policy of insurance, against liability for claims,
damages. losses, and expenses (including legal fees and
expenses) arising from injury, sickness, disease, or death of
any person emploved by the Contractor or any other of the
Contractor’s Personnel, excepl that this insurance may
exclude losses and claims to the extent that they arise from
any act or neglect of the Emplover or of the Emplover's
Personnel ™

In a): ~“any additional pavment” is replaced with
“payment”,

The first paragraph is replaced with:

“If enther Party considers that it is entitled o claim under
2001 (@) or (b), the following claim procedure shall apply "

In the second paragraph. at the end of the first sentence
sfter deleting: .7, the following is added: *, each of wham
shall meet the criteria set forth in Sub-Clause 3.3 of
Appendin- General Conditions of DAAB Agreement.”

After the second paragroph insent the following paragruph:
“If the Contract is with-a-foreign Contractor. the DAAB
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members shall not have the same nationality as the
Emplover or the Contractor.”

Sub-Clause 21.2 For bath {a) and (b): “by the date stated in the first

Failure to Appoint DAAB Pamgruph ﬂl‘lﬁub-tlluusc 210 [Corstirutiver of the DAAB]"

Mﬂ:mr (s} i is replaced with: “within 42 days from the date the Contract
is signed by both Parties™

Sub-Clause 21.6 In the first paragraph. “unless otherwise agreed by both

Arbitration Parties:” is deleted and replaced with: * The Parties agree:™

Sub-Claunse 21.6 In the first paragraph, delete starting from: “international

Arbitration arbitration™ up to the end of (¢}, and replace with the
following:

“arbitration. Arbitration shall be conducied as follows:

(a} if’ the contract is with foreign contractors, unbess
oiherwise specified in the Contract Data; the dispute
shall be finafly settled under the Rules of Arbitration of
the  International Chambser of Commerce: by one or
three arbitrators appointed in sccordance with these
Rules. The place of arbitration shall be the neutral
location specified in the Contract Data: and the
arhitration shall be conducted in the ruling language
defined in Sub-Clause 1.4 [Law and Language|.

(b} If the Contract is with domestic contractors, arbitration
with procesdings conducted in dccordance with the
laws of the Employver’s country,™

Appendix- General Conditions of DAAR Agreement

1. Definitions In Sub-Clause 1.8 a{i); “authorised representative of the
contractor or of the Emplover™ is replaced with:
“Contractor’s Representative or authorised representative
of the Emplover™.

2. General Provisions Sub-Clause 2.2 is deleted in its entirety,

3. Warranties Sub-Clause 3.3 is deleted and replaced with the following;

“When appointing the DAAB Member, each Party relies on
the DAAB Member™s representations, that he/she:

a) has ot least a bachelor's degree in relevant disciplines
such as law, engineering, construction management or
cONtract management,

bl has ul least ten years of experience in contraci
administration/management and dispute resolution. ot
at which at ,kﬁﬁr"ﬂv:_:.'mﬁ of experience as an

g | gl
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7. Confidentiality

9, Fees and Expenses

arbitrator  or  adjudicator  in  construction-related
disputes;

¢} has received formal training as an adjudicator from an
internationally recognized organization:

di has experience and'or is knowledgeable in the type of
work which the Contractor is to carry out under the
Contract;

e} has experience in the interpretation of construction
and/or engineering contract documents;

Iy has familiarity with the forms of contract published by
FIDIC since 1999, and an understanding of the dispute
resolution procedures contained therein; and

g} is fluent in the language for communications stated in
the Contract Data (or the language as agreed between
the Parties and the DAAB).”

In Sub-Clause 7.3: ~or” is deleted after sub-paragraph (b,
and the ollowing added:
“or (d) 15 being provided to the Bank.”

In Sub-Clause 9.1 {c): “business class or equivalent™ is
replaced with: “in less than first class™.

In Sub-Clause &.4: “and air fares™ and “other™ are deleted
from the first and second sentences respectively.

Official Use Only
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Particular Conditions

Part C- Fraud and Corruption

{Text in this Particular Conditions - Part C sfall mint be modified)

l. Furpose

1.1 The Bank's Anti-Corruption Guidelines and this annex apply with respect o
procurement under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers {including beneficiaries of Bank financing);
bidders, consultants, contractors, and suppliers; any sub-contructors, sub-
consultants, service providers or suppliers: any agents (whether declared or
not); and any of their personnel, observe the highest standard of ethics during
the procurement process, selection and contract execution of Bank-financed
contracts, and refrain from Fraud and Comuption.

22 Tothis end. the Bank:

a Defines. for the purposes of this provision, the terms set forth below as
fllows:

i "corrupt practice” is the offering, giving, receiving, or soliciting, directly
or indirectly, of anything of value 1o influence improperly the actions of
another party:

i, “fraudulent practice™ is any act or omission, including misrepresentation,
that knowingly or recklessly misleads, or amempts 1o mislend. a party 1o
obtain financial or other benefit or w0 avoid an obligation;

fi. “ecollusive practice”™ is an arrangement between two or more partics
designed to achieve an improper purpese. including 1o influence
improperly the actions of another party:

iV, “coercive practice” 15 impairing or harming. or threatening to impair or
harm, directly or indirectly, any party or the propenty of the party to
influence improperly the actions of a party;

v. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of
evidence matenal to the investigation or making false statements to
imvestigators in order to materinlly impede o Bank investigation into
allegations ul a corrupt, frandulent, coercive, or collusive practice.

e and/or threatening, harass or intimidating any party 1o prevent it
faf
(£ | 1;
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a
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trorn disclosing i bnow ledes of maners relevant to the
investigation or from puesning the nvestizuim; or

) acks intended to marerially impede the sxercize of the Banks
ispeclion 3 audit rights provided for wader parageaph 2.2
L [V

b. Rejects a proposal K avard 17 the Bank detenuines thar the tim or individaal
recommended for award, any of s personnel, o its aoenls, or i sub-
consultants, sub-contracions servics providers, supplices andf or dhelr
employees, has, divcetly or indiesctly, engaped in corrupy, Faudulent, collusive,
SOerCive, or Dhstruclive praclicey in competing for the conmact i questicn:

L. I additivm by the legal remedics set out U1 the relevant Legal Apresmenl may
take other appropriate actions. incfuling declaring misprocurcmenr, if the Bank
delermings b any tine that representatives of the Boemosier ar ol a recipient ol
any part of the proceeds of Lhe loun engagesd i commupn, Saodulent. collusive,
cowTelve, 07 ghstructive practices during the procurerment process, seleclion
andior execution of Lthe comlrsel in gquestion, without the Berrower haviog
taken timely and appeopriate action saristacrory b dhe Pank ke address such
praclices when they seeur, ineluding by failing ro infern the Bank in a Umely
manncy af the time they knew of the practives;

4. Pursuant oo the Bank’s And- Coruption Guidelinss and in acecrdance with the
Bank’s prevailing samcticns policies and pricedures, may sangton 3 fiom oo
mdividual, either indelmiely or for a statcd poriod of tione, including by
publicly declaring such firm or individua] meligmle (i) ro b awarded or
wlherwize benelil from 4 Bank-financed contract tinancially or i any othee
matnst'; (i) e be a nominated ¢ sub-conlraclor, sonsulint, mang fomreT o
supplier, or service provider of an otherwise elizible titm baing awarded a
Bank-financed contract: and {iii) o receive the procecds of any loan made by
the Bank or otherwise to participate further in the preparation or
implementation of any Bank-Mnuncesd projeet:

e. Reguires that a clarse be included In bidding/request bore proposals dscumeniy
and in contracts financed by o Bank loan, requicing {0 bidders, consultans.
comiTactors, and suppliers. and their sub-contraciors, sub-gonsaliynts, service

VEar v avuidsice of divakl i varsaione:] parets ineligibilite ks seaeded o ocecnroc bl oeeleds, woliont Beontata. i
apleng, lior prescuud ilicirion, ecpeeging meren in a coasulezaey, ad bidding, cilrer directly oo 2+ @ nnmiras] subs
canlmcter, nnminasd conmleiml. nominarsd maduZacwecs ar supolier, or raminiwed service prodiler i respes oFach
cofiernet, and fid anewng inkd a sldeduen ar arenchrant inmindicing o materinl mod ifcaran o ane T5an cacrik

T A poninoed seb-contracon, mrvinaed conullanl namirered mapEfneurer or supplicr. of nonuiaesd So e possder
Cdiffeeen naoes anc el deperading ot pomizule bildine Aocumesn’ i onc odzich b beei 40 ssludsd b e b
a1z iLs pre-uahlicahon applicuion o Bl Seesise ie bangs poefie acd onitical zaperonee and kel Do allise the
hickler i mezl ke qquali Reation veguircingenez for G praticelar L, o HT-gppeansed by he e e,
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providers, suppliers. agents. personnel, permit the Bank to inspect * all
accounts, records and other documents relating to the submission of bids and
contract performance, and to have them audited by auditors appointed by the
Bank.

" nspeatioos i thes contexy usaally ane investiganve D, Borgmsie) i nitire. They myolve Gcr-fimbing s ises und ok
by the [lank or persons appoinied by the Bank w oditress apecific mattens rlsad 10 investgaionsandies, aich =
cvalumimg ke veraoty o an allegabion of possible |'rmed and O omupiion, through che sppropmisie mochanisms. . Soch
anctivity ineludes Bt s mod Danieed iy scvessimp and examining a firm's or mdindual's mancal reconds amd il jon,
e mnaking copics therenl s releviml. scossing and euminmg any other documents, data and infomation | whether m
had - copy or ehectronic format) deomed relesiani for e Iﬂ-‘l-ﬂll_jlll.'ﬁ- i, il mskang: copes theeal m el i

interviewing slall md other reley o individuals; pufmll].-pﬁf hpmm sl e v {sins; and obisming tond pary
verifliom ol hsrmation,
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= emmraos s

Particular Conditions
Part D- Environmental and Social (ES)

Metrics for Progress Reports

[Nete to Employer: the following metrics may be amended to reflect the specifics of
the Contract. The Emplover shall ensare thai the metricy provided are approprioge
for the Works amd impacts/key tisues idemified in the envirommental and soeial

ey sment f

Metrics for regular reporiing:

o, environmental incidents or non-compliances with contract reguivements, ingluding
coniamination, poffution, or domage fo grounsd or weler supplfes;

b, health and safety inctdents, vccidents, infurtes thar require tredment and oll
fatelinies,

¢ dnteractions with regadarors: fdentify agency, dates, suhjects, oulfcomes (report the
megative if hone),

ol stains of oll permits and agreemeniy:
it} work permits: number required, number received. actions taken for those not

received;

(i) status of permits and consents:

e list aveas/Tacilities with permits required (quarries. asphalt & batch planis),
dates of application, dates issued {actions o follow up if not issued), dates
submited 10 resident engineer (or equivalent), status of area {waiting for
permits, working. abandoned withoul reclamation, decommissioning plan
being implemented, etc.):

= list sreas with landowner agreements reguired (bomow and spoil areas,
camp sites), daies of agreements, dates submitted 1o resident engineer (or
equivalent);

® dentify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing. boundary
marking lopsoil salvage, traflic management, decommissioning planning.
decommissioning implementation);

# for quarries: stalus of relocation and compensation (completed, or details
of activities and current status in the reporting period).

e hwalth ard safery supervixion:
(it setery officer: number dayvs worked. number of full inspections & partial
'rnﬁ.pe-.'linn;-.'. reports 1o Lta-h.".lr'l.l:.'lh1n-'[rr-:1_|:c:t management;
iy number of workers. work hours, metric of PPE use { percemiage of workers with
full personal protection equipment (PPE). partial, etc.). worker violations
observed iby type of violaton, PPE or otherwise), wamings given, repeat
warnings given, follow-up actions taken (il any ) '

2 || -2

e, Urifigial Lise Qinly



Secthon |X - Partlcular Conditions of Comtrac (L

f

worker aecommodations,

(i) number of expats housed in accommodations, number of locals:

{ii) date of last inspection, and highlights of inspection including status of
accommodations” compliance with national and local lsw and good practice,
including sanitation. space. etc.;

(iii) actions taken o recommend/require improved conditions, or 1o improve
conditions.

Health sevvices: provider of health services, information and'or trainine, location

of clinie, mumber of mon-safety disease or illness treatments and diagnoses (mo

mames to be provided)|

gender (for expats and locals separately). momber of female workers, percemtage of

workforce, gender ixvsnes vaived and dealt with feross-reférence grievances or other

seethony as needed);

friirming;

{iy  number of new workers, number receiving induction training, dates of
induction training;

{ii) number and dates of wolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

{iii) number and dates of communicable diseases (including STDs) sensitization
and/or training. no. workers receiving training (in the reporting period and in
the past); same questions for gender sensitization. flag person training.

(iv) number and date of SEA and SH prevention sensitization and/or training
events, including number of workers receiving training on Code of Conduct
for Contractor’s Personnel {in the reporting period and in the past), et

ermvirommental and social supervision.

it} environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp. accommodations. quarries, borrow areas, spoil
areas, swamps, forest crossings, eic.), highlights of activities'findings
(including violations of environmental and'or social best practices, actions
taken), reports to environmental andior social specialist/construction/site
management;

(i} sociologist: days worked, number of partial and full site inspections (by area:
road section, work camp. sccommaodations, quarries, borrow areas, spoil areas,
clinic, HIV/AIDS center, community centers, ete.), highlights of activities
(incleding violations of environmental and/or social requirements observed,
actions  tmken), reporis o environmental | and'or  social
specialist' construction/site management; and

(i} community ligison personis) days worked (hours community center open,
number of people met, highlights of activities (issues raised, etc.). repons 1o
environmental and’or social specialist /constrection/site management.

Cirievances: list mew grievemces fe.g. mimber of aflegations of SEA and SH)

recefved in the repovitng period and number of wnresolved posi grievances by dute

received, complaingm s age amd sex, howweceived, o whom referred i for aclion,

Oficial Lise Only



Sevtion IX - Particular Conditions of Conirsct 97

resolution, and date (if completed), dia resolution reported 1o complatnant, any

reguired folfow-up (Cross-reference ofher sectiony ax meeded)

i} Worker grievances:

(i) Community grievances

Lo Traffle, rivad safery and vehicles equipment.

(i)  wraffic and road safety incidents and accidents invelving project vehicles &
equipment: provide date, location, damage, cause, follow-up:

(ify  wraffic and road safety incidents and accidents involving non-project vehicles
or property (also reported under immediate metricsk provide date, location,
damage, cause, follow-up;

{iii} overall condition of wvehicles'equipment (subjective judgment by
environmentalist)y, non-routineg repairs and maintenance needed o improve
safety and/or environmental performance (1o control smoke, etc.).

m. Environmental mitigavions and isues owhr has been done) !

(1) dust: number of working bowsers, number of waterings/day. number of
complaints, wamings given by environmentalist, sctions taken 10 resolve:
highlights of quarry dust control (covers, sprays, operational status); %6 of rock/
spoil lorries with covers. actions taken for uncovered vehicles;

{ii) erosion control: controls implemented by location, status of water crossings.
environmentahst inspections and results, actions taken to resolve issues,
emergency repairs needed o control erosion/sedimentation;

i1} quarries, borrow areas. spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period @t each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
salvage, traffic management. decommissioning planning, decommissioning
implementation;

(iv) blasting: number of blasts {and locations). status of implementation of blasting
plan {including notices, evacuations, etc.), incidents of off-site damage or
complaints {cross-reference other sections as needed);

(vd  spill clean-ups. if any: material spilled, location, amount, actions taken,
material disposal {report all spills that result in water or soil contamination;

(i) waste management: types and quantities generated and managed. including
amount taken offsite (and by whom) or reused/recveled disposed on-site:

(vii) detsils of tree plantings and other mitigations required undertaken in the
reporting period:

{whii) details of warer and swamp protection mitigations required underiaken in the
reporting period.

m complidnce
(1) compliance status for conditions of all relevant consents/permits, for the
Work, including quarries. etc it statement of compliance or listing of ssues
and actions taken (or to be taken) to reach compliance;

(it} compliance status of C-ESMP/ESIP requirements: statement of compliance ar

listing of isswes and sctions Uikendor 10 be takien) 1o reach compliance

F 4
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(lil) compliance status of SEA and SH prevention and response action plan:
statement OF compliance or listing of issues and actions taken (or 1o be taken)
to reach compliance

fiv) compliance status of Health and Safety Management Plan re: statement of
compliance or listing of issues and actions taken (or to be taken) to reach
compliance

(v} other unresolved issues from previous reporting periods related 1o
environmental and  social: continued violations, continued fallure of
equipment, continued lack of vehicle covers, spills not dealt with, continued
compensation or blasting issues, etc. Cross-reference other sections as needed.

Oficral Use Onily
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Particular Conditions

Part E- Sexual Exploitation and Abuse (SEA) and/or
Sexual Harassment Performance Declaration for
Subcontractors

et feallenwederge drabdye shaall he fillvad B by ench sisbcomtracior propesed by dre Comiracton, Bt wes il samed
i the Contract]

Subcontractor’s Mame; fwsers mll oo
Dhate: fivverr aliny, mroth, yoar]

Contract reberence Jinvers confract referens |
Page [isert pagre muomber] of finert fodad mumrber] pages

SEA andivr SH Declaration

W

O {ah have no been subject to disqualification by the Bank for non-complinnce with SEA SH
obligations,

O (b} are subject 1o disqualification by the Bank for non-compliance with SEA’ SH obligations.

0 i) had been subject to disqualification by the Bank for non-complinnce with SEA’ SH obligations. An
arbitril award on the disqualification case has been made in our favor,

O id) had been subject w disqualification by the Bank for non-compliance with SEA. SH obligations
for o period of two years. We have subsequently demonsirated that we have ndequate capacity
and commitment to comply with SEA /SH obligations.

0 {e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of twio years, We have attached specific evidence demonstrating that we have adequite
capacity and commitment 1w -comply with SEA and SH obligations.

|1f fc) above is applicable, atteck evidence of an arbitral award reversing the findingy on the isues
snderlying the disqualification.]

FIF e} or fe) above are applicable, provide the following informmtion; |

Period of disqualification: From; To: _

If previcusly provided on ansther Bank Mmanced works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/SH ohlisations (as per (d) above)

Mume of Employer;

MNoame of Project;

Contract deseription;

Briel summary of evidence provided:

e . = = ==
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Contact Information; (Tel, email, name of contact personj;

Az an alrernative 1o the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/SH obligntions (as per (e) above) ) forfach detaily ax appeopeiate |

Mame of the Subcontracior

Mame of the person duly authorized 10 5ign on behalf of the Subcontrictor
Title of the person signing on behalf of the Subcontractor

Signature of the person named above

Date signed day of
Countersignature of authorized representative of the Contractor:
Signature:

Date signed day of

Official Lise Ondy



section X = Contruct Forms Ml

Section X - Contract Forms

Table of Forms
Motification of Intention to AWARd ......cccocvemnnnisnnnisas, e A 202
Beneficial (wpership Disclosure Form e C e P A A P L= 0 2k
Letter of ACCEPIaNCe ....ererermcrmsssrenss s S 208
Coniract AZreement .o eemnns LI . A A b A 209
Performance Security Option 1: Demand Guarantee s ST T 211
Performance Secarity Option 2: Performance Bond ..., s 213
Environmental and Social (ES) Performance Secarity e B 214
Advance Payment SECUTiY ..o 216
Retention Money Security ... o i L 218

DMficial Live Qinly



Sectlon X - Contract Forms ] | 2.

Notification of Intention to Award

| This Nortification of Intention to Award shall be sent to each Ridder that submirted a Rid
unless the Bidder has previously received notice of exclusion from the process at an

imferim stage of the procurement process,

| Semdd this Netification to the Bidder s Authorized Represemiative named in the Bidder
Fnformution Form)

For the attention of Bidder's Authorized Representative

Name: finsert Authorized Repreventative s name |

Address: [insers Aurhorized Representative s dddress |

Telephone/Fax numbers: [invers Awhorized Representative s telephone fax rumbers]
Email Address: [inserr Auchorized Represemative s email address |

[IMPORTANT: insert the date that this Notification is transmitted to all purticipating
Bidders. The Netification must be sent 1o all Bidders simultancously. This means on the
sume date and ax close o the same fime ax possible. ]

DATE OF TRANSMISSION: This Notification is sent by [email fizr] on [dare] (local time)

Notification of Intention to Award

Employer: [insert the name of the Emplover|

Project: [insert mame of project]

Contract tithe: [insert the mame of the contract]

Country: [insert country where RFB ix ixswed]

Loan No. /Credit No. /! Grant Nou: [insert reference number for loan credic gram]
RFB No: finsers RFB reference number from Procurement Plan)

This Notification of Intentson 1o Award (Naotification) notifies you of our decision to award
the above contract. The transmission of this Notification begins the Standstill Period. During
the Standstill Period vou may:
a) request a debriefing in relation 1o the evaluation of vour Bid, and/or
by submit a Procurement-related Complamt in relation 1o the decision 1o award the
contract.

I. The seccessful Bidder

——— e -
Wame: [riiert mame of snccessfnl Bidder) [

N =i s i T e e iy
Adiiress: froert anlfress of the siccessfud Bickier |
Contract price: I fimsert contract price of the sucoessiul Biodar | [
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ELLE]

Total combined
score:

finsert the lotal combined score of the suecessful Bidder)

2. Other Bidders [INSTRUCTHONS: lnsert mames of all Bidders that submitied o Bid,
Bid price as read out and evaluated, technical and combined scores. |

[inzivt : . [fimsert
[ irasert name |/ Techmical | finsert Bid price/ fr::::” oY cammimgd
score] | soare |
[inser >
[insirt nome | Techwmical finsert Bid pricel {isvt e vlnated 'r.m'"”
comil] cennbined score]
B scorg ] _ 31
[insert | : :
[irsert pome | Technical {inzers Bid prive] firert wvsluoin ‘I'.rnsrn'
caxt) comtbined soore |
soare |
Jivisers - = . I
{imxert name | Technical [insert Bid price] DR e [
o] combined seore]
Seowre ] i
finzers
. . T : {insert evaliated [insert
;_ finsert meme | i";q::r::;uf | fimxert Bid price] ot} | ot goiei]
- |

3. Reason's why your Bid was unsuccesstul [Delete if the combined score already reveals

the reavonf

JINSTRUCTIONS: State the reasons why this Bidder's Bid was unsuccessful. Do NOT
include: {a) a point by paint comparison with another Bidder's Bid or (b) informarion
thar is marked confidential by the Bidder in it Bid |

4. How o request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [inserr dare]

local time).

Youmay request i debricfing in refation 10 the results of the evaluation of vour Bid. [ you
decide to request a debriefing your written request must be made within three { 3) Business

Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details: and
address the request for debriefing as follows:

Attention: | insert fill name of person, if appiicable)
Title/position: [insert iiitle position]

Agency; [insert nmame of Emplover]

Email address: [inserr enmail aodress|

Fax number: [irsert fav mumber| delete if not wsed

If your request for a debriefing is received within the 3 Business Days deadling, we will
provide the debriefing within five (5) Business Days of receipt of vour request. I we are
unable o provide the debriefing within this-period. the Standstill Perind shall be extended

Cficial Lise Only
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by five (3) Business Days after the date that the debriefing is provided. If this happens, we
will notity vou and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise vou in writing how the debriefing will take place and confirm the date
and time,

If the deadline to request a debricfing has expired. you may still request a debriefing. In
this case. we will provide the debriefing as soon as practicable. and normally no later than
fificen { 15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint
DEADLINE: The deadline for submitting a Procurement-related Complaint challenging
the decision to award the contract expires on midnight, firesert datef (local time).

Provide the contract name, reference number, name of the Bidder, contact details: and
address the Procurement-related Complaint as follows:

Attention: [irsert full mame of person, if applicable]
Title/position: [inwers title position)

Agency: [insert name of Emplover]

Email address: [insert el address)

Fax number: [insert fax mumber| delete if not used

AL this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need 10 have requested, or
received, o debriefing before making this complaint. Your complaint must be submitted
within the Standstill Period and received by us before the Standstill Period ends.

Further information:

For more information see the Procurement Regulations for [PF Borrowers (Procurement
Regulations) {Annex [II). You should read these provisions before preparing and
submitting your complainl. In sddition, the World Bank’s Guidance “How to make a
Procurement-related Complaim”™ provides a useful explanation of the process, as well asa
sample letter of complaint

In summary, there are four essential requirements:

| %ou must be an “interested party”. In this case, that means a Bidder who submitted a
Bid in this bidding process and is the recipient of a Notification of Intention to Award,

2, The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. You must include. in your complaint, all of the information required by the
Procurement Repulations (as described in Annex 111),

. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on |imsers date| (bocal
fime).

The Standstill Period lasts ten ( 10) Business Davs afier the date of tansmission of this
Motification of Imention o Award,
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The Standstill Period may be extended. This may happen where we are unable 1o provide
a debricfing within the five (3) Business Day deadline. If this happens, we will notify you
of the extension.

If you have any guestions regarding this Notification. please do not hesitite 1o contact us.

On behalf of the Employer:

Signature:

Name:

Title/position: =
Telephone:

E miail
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Beneficial Ownership Disclosure Form

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED

THE FORM

Thix Beneficial Ownership Divclosure Form (" Form "} is to be completed by the successful
Bidder. In case of joint venture. the Bidder must submit a separate Form for each
member. The beneficial owmership information to be suhmitted in this Form shall be

current as of the dave of its submission,

For the purposes of this Form, a Bemeficiol Owner of a Bidder is any natural person who
wltimettely owns or conirols the Bidder by meeting one or more of the following conditions:

s directly or indirecily holding 23% or more of the shares
o directly or indirectly holding 25% or maore of the voting rights

o directly or indirectly having the right to gppoint a majority of the boward of

divectors or equivalent goverming body af the Bidder

RFB No.: [insert mumber of RER procesy]
Requesi for Bid No.: [insent idemiificaiion]

To: Jinsert complete name of Employer]

Im response to your request in the Letter of Acceptance doved [insert dare of letier of
Acceptance | 1o fumish additional information on beneficial ownership: [sefect one aption ax
applicable and delete the options that are not appliceble]

(i) we hereby provide the following beneficial ownership information,

Details of beneficial ownership
Identity of Beneficial | Directly or indireetly | Directly or indirectly| Directly or indirectly
Crwner holding 23% or more of]  holding 25 % or having the right to
the shares more of the Voling | appoint a majority of
_ Rights the board of the
{Yes / No) s i Hecont oF 8
bk ) equivalent goveming
| body of the Bidder
(Yes/ Naj
finclude  full  mame
flast,  midelle,  first),
ronelity, covetry af
residence | ' |
R
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(1) We declare thar there (s no Benefictal Owner meeting one or more of the following
CiHTelif s

directly or indirectly halding 25% or more of the shares

# directly or indirectly holding 25% or more of the voting rights

» directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OR

fiif) We declare that we are unable o identify any Beneficial Cwaer meeting one or more of
the following conditions. [1f this option is selected, the Bidder shall provide explanation on
wity it {x uncehle to idemtify any Beneficial (hwner]
o  directly or indirectly holding 25% or more of the shares
* directly or indirectly holding 25% or more of the voting rights
s directly or indirectly having the right 10 appoint a majority of the board of directors or
equivalent govemning body of the Bidder]”

Name of the Bidder: *[invert complere mamie of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [ier

complete name of person duly guthorized to sign the Bid)

Title of the person signing the Bid: [inerr complere title of the person signdng the

L1 | —

Signature of the person named above: [insers signature of persan whove noame and capacity
are_shonwn aboae ]

Date signed [invert date of signing| day of [invert mongh], [insers year]

*Im the e of the Bid submitted by 8 Joind Yenture specily the nume of the Joing Venture as Bidder, In the
ewiend that the Bidder 15 a joing venture, swch relerenve o “Bidéer” in the Beneficial Ownership [Hsclosure Form
fincluding this Inrodactbon therebo) sholl be reod bo reder o the joinl yeniure member,

** Person signing the Bid shall have the power of atomey given by the Bidder, The power of alomey shall be
attached with the Bid Schedules

Difficial Lse Only
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Letter of Acceptance
Henerhead paper of the Emplover]

felate |

T fname and address of the Comtractor]

This is to notify vou that your Bid dated [dare/ for execution of the [nume of the Contract
and tdentiffcetion mmber. as given in the Comtraer Data] for the Accepted Contract Amount
famecurtt in menrbers and words] fname of curvency, as corrected and modified in accordance
with the Instructions 1o Bidders, is hereby sccepted by our Agency.

You are requested to fumish (i) the Performance Security and an Environmentsl and Social
Performance Security [Defefe EX Performance Secarlty if I Is not required under the
comfractf within 28 days in accordance with the Conditions of Contract. using. for that
purpese. one of the Performance Security Forms and the ES Performance Security Form,
[Delete reference to the EN Performance Security Form if it is not required under the
contractf and (i} the sdditional information on beneficial ownership in sccordance with ITB
48.1, within eight (8) Business duvs using the Beneficial Ownership Disclosure Form,
included in Section X. Contract Forms, of the bidding document,

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Contract Agreement
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Contract Agreement

THIS AGREEMEMNT made the day of .
between = of o
{hereinafter “the Employer™), of the one part, and isf

{hereinatter “the Contractor™). of the other part:

WHEREAS the Emplover desires that the Works known as

should be executed by the Contractor, and has
amptﬁj a Bid by the Contractor for the execution and completion of these Works and the
remedying of any delects therein,

The Emplover and the Contractor agree as follows:

1. in this Agreement words and expressions shall have the same meanings as are
respectively assigned 1o them in the Contract documents referred to,

2, The following documents shall be deemed 1o form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.

{a)  the Leter of Accepance:

(b)  the Leter of Bid;

fc)  the addenda Nos (ifany);

{d}  the Particular Conditions:

(e} the General Conditions;

{1} the Specification;

{g) the Drawings; and

{h}  the completed Schedules and any other documents forming part of the contract.
including, bin not limited 10

I the ES Management Strategies and Implementation Plans; and
il. Code of Conduct for Contractor’s Personnel (ES),

i In consideration of the payments 1o be made by the Emplover to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer 1o execute
the Works and to remedy defects therein in conformity in all respects with the provisions of
the Contract.

4. Ihe Employer hereby covenants to pay the Contractor in consideration of the
exceution and completim of the Works and the remedying of defects therein, the Contract
Price or such other sum as may become payable under the provisions of the Contract af the
times and in the manner prescnbed by the L ontrcl

-

o
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IN WITNESS whereof the partics hereto have caused this Agreement to be executed in

accordance with the laws of on the day, month and vear
specified above.
Signed by {for the Emplover)
Signed by (for the Contractor)
B T T
W T s
r:‘_.'.j "'.I anh
III_:irllI L F L | ‘é
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Performance Security Option 1: Demand Guarantee

{Craranterr fetterhecad or SWIFT identifier code ]
Beneficiary: [insert mame and Address of Employer/

Date: [lnsert dete of ixxue

PERFORMANCE GUARANTEE No.:

Guarnntor: [Insert nome amd address of place of isxwe, wiless indicated in the letterheadd]

We have been informed that (hereinafier called "the Applicant”) has
entered into Contract No. dated ___ with the Beneficiary, for the
execution of {hercinafter called “the Contract™).

Furthermore, we understand that, according 1o the conditions of the Contract, a performance
guaraniee is required.

Al the request of the Applicant, we as Guarantor, herchy irrevocably undertake 1o pay the
Beneficiary any sum or sums not exceeding in 1otal an amount of | 3!
such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, upon receipt by us of the Beneficiary's complying demand supporied by the
Beneficiary's statement, whether in the demand itsell or in a separate signed documeni
accompanying or identifying the demand, stating that the Applicant 5 in breach of its
obligationis) under the Contract, without the Beneficiary needing 1o prove or to show grounds
for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ....... 2...%, and any demand for
pay ment under it must be received by us at this office indicated above on or before that date.

This guarantee is subject 1o the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication Mo, 758, except that the supporting statement under Article 15(a) is
hereby excluded.

Vi Ciagarantonr vhealf fevsewd oo savonnd represesting e percentags of the Tecepted Comtact Tmmanr specified
for theer Latrer ol Aeceptance, bess peondsiond sums; if any, oo desamimsted vither in the carrencyioesd of e
LT TR ﬂ_l'.i'l."e'lft cumier e CErrEACY acce it o H-rrq-'_ﬂ;'m.lj-

frseer e gliare naesti-edplit dbay after e expectegd complitinn date ax desceibed e G0 Cluwse [T 9 The
Emplayae showld mire i e e evest of oo extenvioen of tiy date for completian of the oo, the
Empdaier wemilel tneedd 1o regaiest am e eierdo of ikt gruacaraertes from e Ciaaranar Sl reriesd sl bi e
WwrirTar amed mnet G amaeke prior f e eapinaion ok estohiived inothe gwoenanee. I8 peeporing Ay
pmecerarites, e Eampdiver mignt comnliler okl the fenllvnade el o the forme o e el of the prermatimens
parckgrapl Ve (incrsintier ggeees do g oane-fine extension of Uhis panarctes S o periond med b exceeed (i
arvciratls [ vine v, T orewpinne fotive e Boiary ' writlen redine 8 for Scheerierslonn, saclh reguer dobe
priseipled to e (et hefiee the cnpidry of i imuarnonree

|| AR
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Nerte: AN italicized text fincluding foctnetes) is for use in preparing this form and shall be
ifeleted from the final product.
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Performance Security Option 2: Performance Bond

Naot Applicable

Ofatial Use Only
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Environmental and Social (ES) Performance Security

ES Demand Guarantee

(Cenaramtor leterhead or SWIFT identifier code]
Beneficiary: [insert mame and Adddress of Employer/
_ [nsert dote of ixsue )
ES PERFORMANCE GUARANTEE No.: [lnsert guarantee reference number|
Guarantor: [lnsert name and address of place of e, undess indicated in the fetterhead]

We have been informed thar (hereinafter called "the Applicant”) has
entered into Contract No. dated with the Beneficiary, for the
execution of (hereinafter called "the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake 1o pay the
Beneficiary any sum or sums nol exceeding in tedal an amount of {

' such sum being pavable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Heneficiary's statement, whether in the demand itself or in a separate signed document
accompanying of identifyving the demand. stating that the Applicant is in breach of its
Environmental andior Social (ES) obligation(s) under the Contract, without the Beneficiary
needing to prove or to show grounds for vour demand or the sum specified therein,

This guarantee shall expire, no later than the ... Day of ...... 2... °, and any demand for
payment under it must be received by us at this office indicated above on or before that date

hee €inaarantor sl bnsert an amunt neprsenning the perceninge of the Accepied Cnmiract dmiramnt s fleal
im the Letter af deceptance, hees provishonal sums. i amy. and denominased otther in e cwrvemey fciest of
the Contrit or a freely comversible cieremoy rn.l.'r,er.I!It' dir M Heaeficiory

fsert the e owentveeight davs after the expected completion date as deseribed dn GO Climse 118 e
Emplayer should none thar in the event of an extension of this date four completion of the Comiract, the
Empidcaver wounlid rewd fo request s gxtemyion of iy gaeeaniee from phe Guaarantee Sueh requess mug b in
writing aml miad b mandy priar o the dxpiration dare estelivhed In the gmaranive. In preponing o
guarsariee, tee Emplover might comsioler adiing the following feat to W o o the sl o the poawlamire
parrnigrapdy Ve Cinsrcanior agress b ime-time eiiriom of this prarasiic Fir o period el o ercevd [y
martih | fome vear), in eesponse e the Beseficiary s weitten reguest for such m suicht peguest
fir he presenied 1o the Guarantor hefore the expivy of the guaramee. ' & _':u.. al

-
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 738, except that the supporting statement under Article 15(a)
is hereby excluded.

e —

[xigmatureis)f

Note: AN iwalicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product,
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Advance Payment Security

-Demand Guarantee

fCwarantor letterhead or SWIFT identifier code [

S rmaraumior leiterivad or SWIFT idenrifior code !

Beneficiary: {tnvert mame and Addeess of Emploser

Diate: fTnsert alate of e |

ADVANCE PAYMENT GUARANTEE No.: [Tnsert guarartee reference mmber]

Guarantor: [fnsert name and adidvess of place of isswe, unless indicated in the lenterhegd]

We have been informed that thereinafier called “the Applicant™) has
entered into Contract No. dated with the Beneficiany, for the
execution of _ {hereinafier called "the Contract™).

Furthermore, we understand that, sccording to the conditions of the Contract, an advance
pavment in the sum { b is 10 be made against an advance payment
guarantee,

Al the request of the Applicant, we as Guarantor, hereby irrevocably undertake 1o pay the
Beneficiary any sum or sums not exceeding in total an amount of i ]
" upon receipt by us of the Beneficiary's complying demand supported by the Beneficiany s
statement, whether in the demand itself or in a separate signed document accompanving or
idlentifying the demand, stating either that the Applican:

(ajhas used the advance pavment for purposes other than the costs of mobilization in
respect of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
i certificate from the Heneficiary s bank stating that the advance payment referred (o abave
has  been credited w the Applicant on s account  number . at

—_— —

e 1 et oheld anseet s et rppressioms et of ohe aohvaace prevesen dned cleRnairinied
eithir i e curnvecviies] of e onlviace vl as T,mt#ird -t Cnmbract. ar g freely comeernide
UL N B Ee R il
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The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Applicant as specified in copies of interim statements or
payment certificates which shall be presented to us. This gunrantee shall expire, at the latest,
upan our receipt of a copy of the interim pavment centificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on
the dayol .| Emﬁ whichever is earlier. Consequently, any demand for pavment
under this guarantee must be received by us at this office on or before that date.

This puarantee is subject © the Uniform Roles for Demand Guarantees (URDG) 2000
Revision, ICC Publication No. 738, except that the supporting statement under Article 1 5{a) is
hereby excluded.

[ stprcesrareis) |

Neote: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

Dot the erpecteed expiraiion dute of the Time for Compleinne. The Fagployver shookad node the g the @vei
iof enet extenniion of ther s for Somgpletion of the {amiract, the Empfonaee wouled meed to rouest an exfesdor
af Hely gwirrmirtes froor twe Cieraimtior Sich regunesd minnd b feowniite oo omad b e pieine e e
expirabion il exichlivhed U the guernniie. v prepaing s grerites. the Emiploier might combier
caelimg the follomidig fexr o fe foarms F the oftmd oo ol peremlfianane pacseagnl T Oiaramior idteed b o
Ome-fimy guigision of il guaraane for o peeiod mop o exceed fsiy momds oo vear] Tu resposise R e
At flcfapen " weritfonr redpuiend for such extensiopeRiie Feguest o Be presemied e Ciardmior before e
Expriry oo il g o
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Retention Money Security

Demand Guarantee

[omprantar leiterbend or SWTET idermifler code]

Beneliciary: Flresaret v el Addresy of Employver |

Date: {Irsert dete of v |

RETENTION MONEY GUARANTEE No.: {Insert guavantee reference number|
Guarantor: [Trserr nonie and address of place of issue, unlexs imdicated in the leiterhead)!

We have been informed that firsert name of ©ontracior, which in the cate af @
festant weritiere shall be e name of the feini venmre ] (hereinafier called “the Applicant”) has entered into
Contract No. Jbmeates epferenee mwhor of e comrrercy] dated with the
Beneficiary, for the execution of finsert mame wof contract and beief
descriptivn of Works] (hereinafier called "the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, the Beneliciary
retaing money's up to the limit set forth in the Contract {“the Retention Money ™), and that when
the Taking-COwver Certificate has been issved under the Contract and the frst hall of the
Retention Money has been certified for payment, payment of finsen the second hall of the
Retention Money or if the amoum guarameed wnder the Performance Guarantee when the
Faking-{hver Certificate iv ixswed Iy less than hall of the Relention Money, the difference
between hall’ of the Retention Money and the amount guaranteed under the Performance
Security and, if reguired, the ES Performance Security) is o be made against a Retention
Money guarantee,

Al the request of the Applicant, we, as Guaranior, hereby irrevocably undertake o pay the
Beneficiary any sum or sums not exceeding in todal an amount of Firsert oo in
Mgweesf A ) famower in woras! upon receipt by us of the Beneficiary’s complying
demand supported by the Beneficiary™s statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand. stating that the Applicant is in
breach of its ubligation(s) under the Contract, without your needing to prove or show grounds
fiwr your demand or the sum specified therein.

Sl @ rairprmiar wlenll el cirr compoinl e senting S maiit of the wecoad il of the Reremilon Wamer oo
O e oramien ivcirotecd weaker the Ponftrmonee Oidravies wiveir tw Talime<Cher erificaie i Dol
bt i Bl o Bhe Reterrtbion Mowiey, i oifforence Bepaeen half ol the Reterntion Warsey ol e amoun
gmerewiricedd wadder W Performanice Secariny amd desromoaied @ltbeer 0 dhe carncocviiess of the secomad ol
o M Riteritimn Sorey o apecified fn the {oivacd_arsiia froely commvertidly currency acvepiable o e
Menefasear
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A demand under this guaranice may be presented as from the presentation to the Guarantor of

a certificate from the Beneficiary’s bank stating that the second half’ of the Retention Money

as referred to above has been credited to the Applicant on its account number S
finvert meme amd adlddeess of Applicans s bank).

This guarantee shall expire no later than the ... Day of .. ... 2...° and any demand for
peyment under it must be received by us at the office indicated above on or before that date.

This puarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010
Revision, ICC Publication No. 738, except that the supporting statement under Article 15(a) s
hereby excluded.

Jxienoeriirefs) [

Note: Al italicized text {including footwites) i for use in preparing this form and shall be
deleted from the final product.
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Prioritizied Mass Action Package 1- North Western Zone (Rajshahi & Rangpur)

Package No: WP(RHD)-02
Bod for Daywork
Schedule of Daywork : 1. Labour
Unit Rate in BOT
Nominal Amgunt in
ltem nao, Description Unit {in
In Words BDT
quantity Figures) { |
01 |Mason kan-gay 12600
02 - |Mason helpar Man-day 120,00
0% |Campeniar Man-day 120.00
04 |Elschiciar Man-day 120.00
05 |Welder Man-day 130,00
08 |Semi-Skilled Labour Man-day &00.00
07 |Ursidied Labour Man-day £00.00
DB [Skilled Labour Mar-day 600,00
Schodule of Daywork : 2. Materials y -
Unit Rate in BOT
: MHaminzl Amount in
ftam no. Description Unit {in
in Word BOT
quantity Figures) { s}
@1 [Bricks Mos 45000.00
02  |Cemant-0PC Tan 12000
03, [Sand - Coarse FM=1.5 Cum 1200.00
04  [Rebar Kg 4500.00
08 [Sand FM =25 Cum 1200.00
Schedule of Daywork : 3. Contractor’s Equipment
; Unit Rate in BOT
Mominal Amaunt in
[tem nao. Description Unit I
BOT
quartity Figures) {In Words)
01, |Mechanical Excavator Gy 1500
02 [Truck (8 fons) day 15.00
03  |Dump tuck day 15.00
04  |Dugaal Batching plant. 0.5-1.0 day 12.00
cumibaich with Generaios
05  |Submersibie waler pump, capacity 3HF | day 1200
D6 |Payicader 3.5 cum day 30 00
07 |vibrator FoBier (Yio 3 ton} day 8.00
DB.  |vibrador Rabar (T o 10 ton) day 500
08 [2HP Diessl Pump day 8,00




Specification

ltem No - Specification

pecial | Traffic Management | The coniracior shall impiement comprehensive Temporary Trafic Contial (TTC) and work 200 salely measures m

& Work Zone Safety | accordance with the RHD Guidelines. Warkd Bank Ervimnmental, Haallh, and Safily [EHS) Guidalines, and applicable
Natonai Ruad Safety Policies

Traffic Managemant and Work Zone Safety:

* The contractor must install requlatory, warning, and directional signs well in advance of the work zane o provide clear
guadance 1o molorsts. All signage must be highly visible, refrorefiective, and placed al appropeiate distances o allow safe
drri Iasponse.

* Ternposary pavement markings (using high-visibity reflactive paint or tape) shall be applied 1o safely guide vehicles thraugh
detours, lane shifis, or narmowed |anes.

» Cones, delineaiors, and channelizes mus! be posilioned at comect imervals to define traffic lanes and channed iraffic gafely
{hrough or araund the wark zong.

= In high-speed ¢e crifical sk zones, physical bamers {such as concrete barmiers, crash cushions. or olher approved devices)
mist be used 10 protect workers and road users. In wiban seltings, steel or plasiic barricades shall be used as appropriale.

+ Flaggers or trainad tralfic marshals must be deployed al key control points to ensure smoolh and safe traflic flow for bath
vehides and pedesirians

+ The contractor shall pregare and implement an emergency respanse plan that includes:

0 On-sile first aid stations.

0 Feadily avalatée first aid kits.

0 Coordination with local emergency services for swilt response o accidents or medical emergencies within o near the work
Zone.

Construction Site Safety:

* The comfractor must esure the worksie is clearly demarcalind using red sabely tape at high-nsk zones and yeliow salety
lape in moderately hazardous areas, fallowing instructions from the Envirenmental Code of Pracfice (EC),

» Persanal prolective equipment (PPE) packages, including hedmets, high-visibility vests, gloves, sality speciacies, ear
protecton, dust masks, and safety shoes, shall be provided to all personnel and enforced as mandalory within the work zne.
+ If pedestrian walways are obstructed. ihe confractor shall provide safie, well-marked allarmative pedestrian paths with
proper fencing and warming signs bo restricl unauthorized access fo hazardous aneas.

* For reght warks, the contractor shall ensure adequate lighting, including portable flocdlights. to maintain wisibility for both
workers and road users,
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ard windows shall be squipped with mosquito screens, blinds, and inferior locking devices that are kept in functional
congition,

The Confracior sha? supply all necessary consumable ikems required for day-1o-day laboratory operations, including but not
limited 1o cheaning agents. teting reagents, and personal profective equipment (PPE) All utility costs, including those for
electricily, waler, and any othes senices essential 1o the laboratony's functioning, shall be fully borne and managed by the
Contracior. The Contractor assumes full responsibility for ensuring ihe readiness, functionality, and upkeap of the laboratary
and shall respand prompily 10 any instructions or cormecfive measures lssued by the Engineer regarding 18 mantenance and

The confracior shall provide on rend a AWD Jeep for Fuel supply (Diesel/Octane as per vehicle specification), Lubricant
supply,

Reggular servicing and routine maintenance, Reptacement of wom-out parts and consumabiles, Site inspection, survey, quality
control etc., lor the personnel of employer, including all associated costs such as driver's wages, regisiration, taxes, duties,
msurance, loll cost and any ather applicabée {ess  The vehicle must be in excellent working conditian and meet the following
minimum specifications;

Boty Style. 4WD Jeep, Raght-Hand Drive (RHD)

Engine Capacity; Minimum 1850 cc

Fuel Type: Diesal or Octane

Transmission’ Manual or Automatic, sutable for rough and ofl-road condilions

Color Ophions: White, Siver, o Black

Doors: Minimum of § doors

Seabing Capacity. Al least § passengers (with seathelis) excluding the driver

Air Condtfioning: Dual air-conditioning system, property functisning and using low-pallutant refigerant gas

Safety Fealures: Anti-lock Braking System (ABS). seaibefts for all passenpers

Technology & Comfor Features: Functona 3-band AMFM radic, working speedometer and odometer

Year of Manufacture: Not earfer than 2018

Documents: Vehicle must have 2 up-io-date documentation, including reqistration, msurance, roadworthiness cedificate, and
pollution clearanca.

The vehicle shall be mantained in cean, fully operational, and roadworthy condition throughout the rental peniod, The
contractor ks respansibe for routine garvicing, mely replacement of worm componenis, and compiance with all safety and
environmenial standards. The Jeep shall be made avallable at the required location and tme as per the directions of the
Engnees-in-Charge [EIC).

05 | Special | Rent of 4WD Jeep
_f.__:___?
05

06 | Special | Rent of 4WD Pickup
ltem No- | with covered canopy
06

The contractor shall provide on rent a Double Cabin 4WD Pickup vehicke with a covered canopy for Site inspection, survey,
quakily confrol elc., for the personnel of employer, including all associated costs such as Fusl supply (DiesedOctane as per
vehicle specification], Lubricant supply, Regutar ssnacing and routine maintenance, Replacement of wom-out parts and
consumables driver's wages, registration, laxes, dubies. insurance, toll cost and any other applicable fees. The vehicle shal

be provided in excellent mechanical and aesihetic condiion and must comply with The following minimum specifications:

Body Style: 4WD Pickup, Double Cabin, Right-Hand Drive (RHD)
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The pre-construction drawings shall serve as the baselne reference, while the post-construction drawengs must be verdfiad
and endorsed by the Engineer-in-Charge (EIC) as a frue and accurate representation of the completed works. These
documents are essential for confirming that road salety inferventions have been correctly implemented and will form an
miegral part of the fnal Road Safely Audit documentation.

!

T

Removal of Existing | Tha Contractor shall cary o the comglete removal of existing mad sign posts identiiied as unnecessary, redindant, of 0
Road Sign post paor condilion. This indudes the removal of the signboand, supporting post, and any associated foundation materials. The
emovil mus! be conducled in 2 sale and controlied manner, ensuring that no damags is caused o sumaunding
mivastucturs, 0ad surfaces, or underground senvices, The Contractor shall uss appropaaie toals, equipment, and methods
suitabie for the specific type of instailation—whelher surface-mountad or embedded in concrele. Whare concrete foundations
are presant, they shafl be fully broken oul and completely removed. Al waste materists generaled from the emoval shall be
_maﬁﬁaangsﬂni_zasgﬁssﬁigﬁ_é&sﬁE&ﬂ.niﬁﬂsﬂﬁag_i
mplyyer.
Cwnarship of the removed sign post shall depend on its conddion:

» Dilapidated or damaged sign posis shail become e properly of the Conlrachor

*  Sgn posis deemed reusable shall be relocated by the Confractor @ directed by the Engineer
The decision regading fhe usability of any removed post rests solely with the Engineer, The Conlractor shall also provide
phatographic evidence, with cisar location references, documenting the condition of fhe site before and afler the removal
__ Works. Thesse phalographs shall be submitted to the Employer for review and record-keeping,

o o x i

™ — _ r " e
03 Special Tree Removal & Trwe rermaval and uproating of irees wilh a ginh measuned 1 meter above ground leve! and a height exceeding 2 meters,

Itemm M-
10

Upraosting iocated within il Right of Way, The work includes comglete removal of tha tres, stump, and sub-surface rools, backfling of
voids wilth suilable matesial, transporiation, and off-site disposal of all debris lo the Contracior's designated tip The aciivty
shal be-execulad in accordance with environmarntal and safely rgulaticns

10| Speciai | M5 Rod Grating (Nel) | Suppy, fabricaton, and mstaation of MS Rod Grating (Nef) or box drain openings of 200 mim « 200 e, inciuding the use of

| tem No-
1

1

12

MS angle 38 x 36 x 5 mm (Grade 275 MPa} for the framse (4 pleces per wit) and 12 mm dameter M3 bars placed & 70 mm
center-lo-center spacing for the grating surface. Work includes culting, siraighiening, welding, and fixing the grating in

position as per drawing and mstructions. Al matenials shall be of approved qualily, and workmanship shall ensire durability,
proper fil, and ease of maiMenance.

o
Ibem Ma-
12

Special
ltem No-

| 13

| Prismatic retro- W ensure structural iMegrity

Road Cutting by Road cutting by miling machine including cutting and removal of existing bifuminous pavement 1o the specified depih, width,
Milling Machine and algnment as per drawings and instructions of the Enginess. The work shall be carmed out using a sefi-propelied milling
maching equipped with aulomatic depth control and leveling system, capable of achswing undfom surface texdure and profile.
Milling width may range between 0.5 m fo 2 2 m depending on site requirements. The operation includes precise cutling 1o
miaintain both longtudingl and rarsverse proflies. cleaning of the milled surface 1o remove dust and debris, and kcading,
Fauhng, or steckpéing of miled maleral for reuse or disposal as drecied.

Measurement: Shall be made in squane meters () of surface milled to the specfied depth. S ——|
Supply, fitting & The post shall be constnucted using a 16 feet long, 4-inch diameter MS Pipe (3mm thickness) with a 200mem x 200mm x 3mm
fixing of Omnicube M5 Base Plate for anchonng. The sign frame shall be fabricated rsing MS Box (25mm x 25mm, 2mm thick), securely welded

=
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The surface o qﬁmﬁaaﬂﬁﬁﬁ_ﬁniﬁf&*ﬂiﬁlﬂ%giﬁg and finished wilh weatherproof, anti-
comosion pant. The fop parfion shall be bevelled or chamlered for safely, sesthefics. and o prevent waler accumulation.
mlgmnﬂailnﬁ__sﬂiﬂ=ﬂf§3$ﬁ:ﬂﬁﬂﬂﬁniﬂnﬁ§ﬁ§:ﬁ&_=ﬁs&_§

The bollard shall be installed with a minimum embedded depth of 600 mm below finished ground level. i may be sifher pracast
and securely anchaored. o cast in-sity depending on she requiremants and desired durabiity,

A minimaim curing penod of 26 days shall be observed 10 ansure proper strenglh developrment. ARl bollards sha be free from
surface delects such as cracks, honeycombing, or spalling, and must be capabie of withstanding moderate vehicular impact
whan used in sacurity or boundary control applcations.

Genaral Descnplion:

The Soiar Fiashing Beacon Sign with Street Light is 2 sell-sustaining, solar-powered hazard waming system designed fo
pedesinan oossings and high-nisk traffic areas. It features enesgy-efficient LED flashing beacons, a sman mation detection
system, @nd a bullan streel lighting solution, ensuning high visiblity and satety even in kow-light conditions. The system
operates ndepandently of the elecincal grd, making it ideal for remaote locations.

Technical Specifications:

Solar Power Sysiam:

Solar Panet: Manimum mﬁi:ﬂrﬂaﬂmﬁ_ﬁlﬁi wilh a gahanized steel support siructure, Voltage: 18-22V

Batlery: First-class Li-lon batery (minsmum t20Ah) ensunng at least 300 hours of sunligh-free operation

nzﬂn_.._.m._l-_._m Efficsent charging even under défused light conditions, with rapid hatlery charge in a few hours under direct

sunlight
Lifespan: At least 50,000 operating hours {~15 years of continuous Lse)

Flashing Beacon & Strest Light

Beacon Type: Sofar-powered, LED-based hazard waming light

Flashing Modes:

Hz ahemating flashing with 50% duty oycle

1Hz atemating flashing with 25% duty cycle

1Hz alemating tri-flash mode (3 queck flashes per cycle)

Lamp Type! High-efficiency special SMD LEDs, two amber ight sources par column
Signal Light Parameters:

Déameler: Minimum 100mm

impact Resistance: High (Class IR3, EN 60558-1)

Dust & Drip Protection; IP54 (EN 60529)

Light Control. Modular lght filter 1o minimize phantom light

Streat Light: Smart LED streeflight inseqrated with the beacon for nightiime (llumination
Structural Companents

Pole; Galvanized stesl pole, 4500mm height, placed B00mm deep in the ground
Foundation: Prafabincasled concrete block, minmum 800mm deep for secure installation
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Solar Panel 12 Volt, 30 Watt High efficiency MonofPoly Crystalline Silican, Cells: UV Stable, Ethylene Vinyl Acetae
Batiery: (SMF) Sealed Maintenance Frae Typa

Wins Harness. For making all connections easily and comectly

Clamgs: For mounting traffic signal, batiery box & solar panel

Pole: Diameter 3% or 4°, Height 4 to & m, Gl or M5

Working Voltage: 12v DC

Pewer Supply: Total Sobd State Electronic Circuitry

Fraguancy: 30 1o 40 Flashes Par Minule as desirsd

Oparation. 24 Hours or 12 Hours {Dusk to Dawn)

Controd Caed: Inbuilt & Soiid State

Power Factor ~0.9

Visibility 500 maters, Visible aven dunng bad waalhsr

Cedication: [P 65, CE, IS0 90012015

7 Specia

Application of

audible and vibratory
pavement markings

in accordance with

the drawings or tha

direction of the
m—ﬂ_._.il.

Supply, fitting &

fixing of Omnicube

Prismatic retro
reflecting sheet
(Type Xi} for sign
board background

and Overlay for Sign

Board Letter in
| informatory Post

High-friction Surface

Treatment far

Bituminous Surfaces

Dimensions of Transverse Audible Bars: The raised transverse bars shall be applied with a profile such thal e leading and
trasling edge are sloped a1 a sufficient angle (o creale an audible and viberalory waming, Transverse bars on shoulder and
centerline markings shall hawve a height of 12mm, including he hase fine. The height shall be measured above the pavement
surface at the edge of the marking, afler application of drop-on glass sphenes The bars shall have an approximate length of
&5 mm. The bars may have a drainage channel on each bar; the width of éach dramage channel will not exceed 6.5 mm at
th bottorn of the channel. The longitudinal distance between bars shall be 750 mm.

Ratro-reflectivity: White audibée and vibratory markings shall attain 2n inital retro reflsctance af not less than 300 med/tx m2
and yeliow audible and vibratory markings shall atiain not less than 250 med/1x m2, respectivaly.

Giass spheres: Apply glass spheres 1o all markings. The manufaciurer shall defermine f a single or doubie appiication of
glass spheres is Lted and the recommended drop rates for each appication.
Thes work imvolves removal of old retro-reflective sheeting from existing road sign boards and feplacement with new Type Xl
Omnicube Prismatic Retro-Reflactive Shesfing, Inchding backgrawnd and overiay for informatory sign board text
Measurernent: In square meters (sqm) based on actual area covered

This high-perfrmance hat-appied shid-ressstant surfacing system i designed o enhance rad safety by improving fricion on
bsturninous surfaces. It musi comgly with Clausie 524, ensuring durabllity and long-tenm perfomance in mediem-rafic
Efironments.

Technical Specifications:

+ Matenal Type: Hot-applied
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Prioeitizied Mass Action Package 1 - Central Zone (Rajshahi & Rangous)

Package No: WR{RHD}.02
Road Narme Road Mo | Langih (KM Charnags
Kashinathpur-Diasuna-Natore-Rajshani- Nawabgan) Kansat-Sora WE iER 454060 b 106+100
Masju-Batiadighi Border Road
176+100 1o 194+400
Rangzar-Barobar- Kungram Road N-506 50 025 0000 to S0+025
Eeldanga Dnajpur Road N-508 598 0+000 to 15+506
|Bogra 2nd Tawn By-Pass Roas N515 [0 000 1o 16000
[Rangpur-Badargan)-Parbartpar-Dinajpur Road 554 5.1 w000 1 BE+100
Tolal Length.|  228.425
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1. Project Background

Globally, around 3% of road fataliies occur in fow- and middle-income countries (LMICs), with
the South-East Asia region experencing the highest increase in road deaths compared o other
parts of the world, In response, the Government of Bangladesh (GoB) has secured financing from
the World Bank to implemeant the Bangladesh Road Safety Project (BRSP). Led by the Roads
and Highways Depariment (RHD) and jointly implemented with the Bangladesh Road Transport
Authority (BRTA), Bangladesh Police (BF), and the Direclorate General of Health Services
(DGHS), the BERSP aims to strengthen GoB's road safety management capacity and achieve a
targeted reduction in road traffic injuries over the next decade,

The BRSF applies Safe System principles in two pilot corridors, N4 and N6, addressing road
safety holistically across five key pillars. safe users. safe roads, safe vehicles, safe speed, and
post-crash care. Under the cument civil works package—mplemented by the Project
Implementation Unit (PIU) of RHD —the primary focus is on improving road infrastructure and
introducing speed-calming measuras |0 anhance user safety. Once these interventions are
complete, other stakeholders such as the BP. DGHS, and BRTA can mare effectively atddress
tha remaining pillars—such as speed enforcement and post-crash response—io reduce crash
exposure, crash risk, and severity of injuries, ultimately preventing fatalities on the road

In Bangladesh, national and regional highways represent the highest category of the road
network, carmying significantly higher traffic volumes and speads than other roads. Pedestrians
are especially vulnerable on these highways, as drivers often fail to yield when they attempt 1o
cross. Data from the Accident Research Institute (ARI) between 2006 and 2015 shows that 42%
of pedestrian casualties occur during road crossings, 28% while walking along the roadside or
shoulder, and 19% when standing still Recent data from the Bangladesh Road Safety
Foundation (BRSF) also indicales a severity of motorcycle crashes on highways comparable o
those involving pedestrians.

An International Road Assessment Program (iRAP) study in 2013 rated 97% of Bangladesh's
major road network as either one- or two-star for pedestrian safety, reflecting nsufficient
infrastructure for vulnerable road users. Certain types of adjacent land use—such as educational,
industrial, and commercial areas—iurther increasa pedesirian crossing volumes, placing
students and workers al greater risk when walking to schools or workplaces

IRAP conducted an investment plan for Cluster 1 — Mass Action Treatment, covering total eight
road comiders including the package cormdors N6, NS08, N508, N515. and RG554. The
assessment revealed that 100% of these package coridors have pedestrian facilities rated balow
three stars, while 66% are below three stars for vehicle occupants. The propased interventions
wera projected to prevent approximately 18000 fatalties and serous Injuries (FSI1), yielding a
Benefit-Cost Ratio (BCR) of 148, The Safer Roads Investment Plan (SRIF) recommeanded
several low-cost counfermeasuras, such as wide centerines, improved delineation and signage,
curve delineation, roadside bamiers, enhanced pedestnian facilities, raised crossings, side-road
crossings, school zona flashing beacons, improved sight distances, and traffic calming measures.
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2. Description of the Sub-Project

The Roads and Highways Dapartmen! (RHD) subsequently reviewed the comidors analvzed by
IR4P and selected priority roads based on factors such as Annual Average Daity Traffic (AADT),
current site conditions, and the approach of applying full-length interventions 1o maximize impact,
rather than sporadic trealments across all roads. The finalized roads under this contract package
include 78.30 km of Kashinathpur-Dasuria-Natore-Rajshahi-Nawabgani-¥ansat-Sona Magjid-
Baliadighi Border Road (N6), 50.025 km of Rangpur-Barobar-Kurigram Road (N-506), 16.00 km
of Beldanga-Dosmile Bazar Dinajpur Road (N508), 16.00 km of Bogura 2™ Town Bypass Road
(MN515), and 6610 km Rangpur-Badarganj-Parbatipur-Dinajpur Road (R554), where mass action
treatments will new be implemented,

2.1 Location of the Sub-Projects

The works under this package include safety improvements on total 226.30 km of Mass action
cormmidars of N8 (78.30 km of Kashinathpur-Dasuria-Natore-Rajshahi-Mawabganj-Kansat-5ona
Masjid-Baliadighi Border Road, Ch: 46+000 to 106+100 km & Ch: 176+100 to 194+400), N50G
(50.025 km of Rangpur-Baroban-Kurigram Road, Ch: 0+000 to 50+025), N308 (16.00 km of
Beldanga-Dosmile Bazar Dinajpur Road, Ch: 0+000 te 16+000 km), N515 (16.00 km of Bogura
2™ Town Bypass Road Ch: 0+000 to 16+001 km} and R554 (66.1 km Rangpur-Badarganj-
Parbatipur-Dinajpur Road, Ch: 8+000 1o 66+ 100 km)

2.2 Proposed Interventions

The interventions will ba installed on the hazardous road sections along with the traffic road signs
and road markings along the enfire corridor of 226,30 km of Mass action corridors NG (78.30 km,
Ch 46+000 1o 106+100 km & Ch; 176+100 o 194+400), N5S06 (Ch: 0+000 fo 50+025), NS08 (16.00
km, Ch: 0+000 to 18+000 km), N515 (16.00 km, Cho 0+000 to 15«001 km) and RS54 (65.1 km,
Ch: 0+000 to G8+100 km). Site-specific interventions are placed in Table 1 and Table 2.

Table 1 ;: Descriptions of works (pedestrian crossing, footpath, surfacing, NMV lane etc.)
in multiple similar sites.

5L, | Sub-Project | Design Locations | Descriplion of Works
Mo#

' 1 Mmmnqt Template 1432 kdeal for Tyunchors whaere the sde mad 5 at the same
Junctign  wath | Drawwing 01 - fevel & the main carmagaway, Snsunng a smaooth fransition |
Single-Sice ' | and impreved vesbibty for sater iraffic fiow |
Road | |

| Tha trealed road will have a angth of 100 meders Traflic |
catmeng devices will b implemented on side rads to siow
approaching vehicles beélome merging onbo he main read. |
Tha junction wil be widened ta ensure clear visitiity far |
dnivars on both roads. The design wil glso include rumbis
strips, along with necessary road markings snd signage ta
arhanos the safely of 1he man carsgeway
2 M.u||:|r-l.l.u1|:|r Tenplate 20 Locatons Eml.lhhz far ke locahon whare opposite side road ard a
Junetion with Dirawing 02 domand of padestrian crossing
Opposte-Gida |
Raoad | Thi treated read wil have & lengih of 150-200 mates Side
| roads will marge nba the mEn camiageway vie BECErale
marging lanes, whila tha main carmagesay will provide |
gxts (0 wde roads The desgn will |

&



iF

Description of Works

.

ncuge a rased pedesinan crossing with rumble sinps,
footpath, along with necessary mad makings and sgnage
fpr minimizing conficts and snhanced salely,

Addsonaly, the jemplsie includes & shorter 1%-mater
ralsed lpatsalh (15 mebsrs wide) wil be sanstructed 15
protect vulnerable med users and contrl gide road vehicle
aniry cnta the main road. Showider improvements will alag
be implemanied ovar approximataly 200 mesers

Templaie
DOrawirg 03

Desgned for arsas near schools, pronteng rame casming |

and pedagirian safety Tha 200-mater zone inchides spead
neduction MeasLnes. Clear markings, pedesian crossings,
and signape |o alen drivers and prodect studants & 1.5-
rmatar-wide footpath (B0 m) will be provided on bofh sides,
separated from fhe camageway by a 1 melelade
unibinek shouldsr Key safety feahires include a rasad
pedesirian crossing with ovarbead signage, fasbing
beacons. high-fricion sufacng o reduce skidding, &nd
ezsantal markings and lighting for improwed vis@ility

On regeonal hghways, whare pedesinan volumes am
lawar, right-ofaway & mited ard raMc speeds ae
ralatively slower, the approach |s adusied for prachcality
Instaad of foolpatha, the entre 200-meter zone wdl be
freated wilh colored  uniblock paving and shoulder
Frprovernenta. separaied fram e mein cemagaway by
audile sdge madoers. This prowides a cost-afMective,
confexl-sensitvn solution thal enhances safety far
vulnarable road users without compromising raffic Aow,

Market zong

Tempiata
Drverwirg D4

Locations

A market zona, fypacally 200 maters depending on the budt-
up Brea. The design includes bus bays, lighting, road
miargngs, signage. raised and keval pedesinan crossings,
shoulder fresbren] snd Fobipaths with fencing and
drainage wil be included based on &% condiions The
antira 200-mater zona will be treated with colered uniblock
paving and shoulder mpeovements, Two Si-meter-lang, 3
rrelei-wite bus bay will be installad in market zones. Tha
bus bay reduces conflicts by keeping stopped busas off the
m@n carfageway, Signage and markings enhancs driver
awmrenags and raffic flow

Safety benefits inchude safer padesirian movement along
the roadsida focipath and crossings. mproved passenger
safety i bus bays, and echanced visibdity

|

crossing 2 lane

Termpiahs
Drawing 05

A raised pedestian cossing with owerhead beacan and
crossing sign with rumble sinps and zig-zag markings in
isalated faw Built up locallans ar perpheral 2ones of major
buf-up areas A shared logipath ¢ hard shouldsr will be
inclsded & per sile condition

The speed mduction measures will help caim trafle by
providing clear wsual cues from a distance Bwough
averhaad crossing sgns, beacons. rumale ginps. and zg-
£ng markings Thess slements will enhanos  dmeer
awareness. increase traffic gaps, and encourage moionsts




Sub-Project

Description of Works

mEF

Treabmani &t

rail erogsng

Tamplele
Orawing &

Installing countdewn sgrs and spesd reducers a0 fail
crossings will significantly belp in improving safiely. The
counddawn signs will provide advanced waming 1o
motorisis. indicabng the time remaining before the fran's
arrival, allasng them io slow down and prepare for the
crossing. Speed reducers. such 48 fumble sifips of speed
bumps, wil pncourape divars 1o reduce ther spesd whan
approaching the crossing, reducing the nsk of accidents
caused by Mugh-spesd vehices

=if

Treatrmsn! al
Maw Jarsey
Barrar with
CITEEIngE

Template
Draraving 07

2 Locatons

At designated padasirian crossing poinls along highways
with confinuous Mew Jemay Bamers (MJBL & treatment
ghall be |Airoduced fhed ncluges the creation af &
pedestian relisge by madifying the MJB a1 mid-crossing 1o
glipw a sale wailing zone for pedestians craossing in two
siages To enhance salefy, a sel of transverse rumble
sirips will be insialed an balh spproaches 1o the crossng
zong ta akert dhvers and reduce speed Tha reabmeat wil
also include mised zebra markings, refiective pedesinan
crossing sagns, and, ¥ requined, solars-powesed warteng
lights or REshing beaccns Siresl lighling will ensure
vissbility at night. and lencing or guardnails may be added
o guide pedestian movement and prévent rEndom
Crossl

Treatmeant

Templaie
Direreireg 04

BE50

To improve safety on sharp curves, sddilional pavement
widening will ba implementad alang wih mulliple seis el
ruffible sinps, chewron signage, adge rumble sinp roasd
markings, and W-beam bamiers in citcal sreas such a8
neor trées, roadsice dilches, ponss, of othar hazards.

The rumble stips and sige bna markings will aler
maotarsls 1o reduce spead, minimizng the risk of un-pf
crashes in hazardous sreas The chavon and cunig
warning signs will provide dear guidance, enhancng drver
awareness, parbculacdy ai nghl  redocing  Raghl-Brme
crashes. The Webasm bamens will add an exira layer of
prolechon, preventing  vehidles  from weenng  inbo
dangertis roadside obsiacles

==

Warmow bndge
Eaatmeant

Tamplate
Crawing &

Delineaton of e narmow Secton at the onoge wil bo
achisved {hraugh - sdvance wammng signs and rosd
markings |0 channelize irafc and alén moloriss 1o b
approaching bridge or culver, No-gvertaking signs will be
placed on highway approschas o enhance safely near tha
cress-drainpge sfruclure. Implamanding these meaasuras
will improve veEsbitty, guide wehicles smooihly through e
narme zons, and creata 8 safar envirgnment far all road
users Enhanced conaspicoty and raffic chamnalization will
haip dnvars cleary recognize the bridge's orss-seconal
elamenis. maintain safe oparating speeds. and educe the
risk af erranl vehick crashes.




Table 2: Location-wise civil works include:
Minor works (pedestrian crassing, footpath, surfacing, NMV lane eic.) in multiple similar sites.

Interenntion typse

Hos of
sifen)
length)

L L
Amourl

MEDE
Amount

MEDE
Armount

H515
Amount

REES
A mount

Total
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Descriptions of other treatments with safety benefits:

Flashing beacons or solar powered blinkers; Flashing beacons or sclar powerad blinkers sarve
as a suppiement to traditional road signs and warm motorists of impending hazards. Al isolated
junctions, fadure to yield is a leading cause of righl-angle and other junction crashes and beacons
have proven to be an effective way to draw attention to motorists of the presence of the junction
and improve driver response. This beacon will also be paced in accident prone areas

Installing iraffic signage and markings in speed fransition zones: In areas with core built-up zones,
a 40 km/h speed limit can be designated, with 25 kmv/h allowed in particulardy sensitive areas,
such as school zones. While the national speed limit s B0 kmvh, the transilion batween the
national speed limit and the reduced imits in built-up areas will be managed effectively. To
comply with BRTA-prescribed speed imits, iraffic signs will clearly indicate the speed limit
reduction, starting from 80 km/h to 60 km'h, followed by a senes of rumble strips and spaead lirmil
signs reducing further from 60 kmv'h fo 50 km'h and finalty 40 kmvh in sensitive areas. This phasad
approach to speed reduction ensures a smooth transition for drivers, gradually decreasing
speads as they approach more densely populated or sensilive araas.

Installing directional and route conformational signs for junctions: Al key junclions, directional
and route conformational signs will be instafled to guide drivers and ensure smoath navigation.
Thesa signs will cdearly indicate the direction of travel, the name of the roads, and upcoming
intersections, helping drivers make informed decisions and navigate complex junchons with ease
The =igns will be strategically placed at key poinis before and at junctions to provide adequate
information.




3. Enwvironmental and Social Screening

The Environmental and Sacial Commitrment Plan (ESCP) oullines the requirement of site specific
emnvironmental and soclal (E&S) screening of works package (sub-project), fo identify potental
EAS issues and public concerns and determine the level of E&S analysis of the sub-progject. In
preparing the specification for E&S reguirements, the Projact Environmental and Saocial
Framework {(ESMF) along with the Stakeholder Engagement Plan (SEP). Labor Management
Procedures (LMP) and Resettlemant Palicy Framework (RPF) - together referred fo as ESMF -
were followed in addibon to the relevant national laws and Good International Industry Practices
{GIP). The EAS reguirements have been prepared i a manner that do not conflict with the
relevant General Conditions of Confract and Particular Conditions of Contract.

This report has been prepared based on information caliected through visiting the salected sitas
and filling out the E&S screening form, as appended at Annex-C of the Project ESMF. The
screening data and information including screening summary for three sub-projecis have been

shown in Appendix-1, Appendixz-2, Appendix-3, Appendix-4, and Appendix-5 respactivaly.
3.1 Environmental and Soclal Impact

The sub-project interventions include some minor works (pedestrian crossing, footpath,
surfacing, NMV lane, elc ) in multiple simifar sites (Table 1 & Table 2).

Key environmental risks are associgted with construction works, which may include air pollution
due to dust emission; soil and water (surface waler and ground water) pollution from construction
debriz including different solid and liqud wastes, spillage of olf grease; ecosystem degradation
and biodiversity loss; and Occupational Health and Safety (OHS)-related issues. The maovemeant
of high-speed vehicles on the highways where civil works will be in progress would pose an
additonal safety concemn for workers. Labor influx asscciated with the civil works contracts on
the highway comidors may induece issues of community health and safety (CHS)

As per the proposed design for WP (RHD}0Z, no land acquisitions will ba required for
consfruction. All proposed sites will be constructed on the existing Right of Way (RoW). The lands
are also available for stores and contractors’ site offices, However, some non-titled people
(squatters) who are living or doing business on existing RoW are partially or fully affected.
Tentatively, commercial structures: partially—a440, fully—170; residential structures: 45
(partialbyfully), community structures (mosguelclubs/educational institutions): 15 {partiallyfully)
will be affected The affected list will be finalized while preparing the RAP before construction
started. As thera will be no land acquisition, private trees and crops will not ba affected. It might
be that some trees on the existing RoW (owned by tha RHD/Government) will be cut down,
subject to mainaining tha prevailing rules and reguiations. There is no need for the construction
of a resatlement site for the sub-project affected persons (PAPs) in these sub-projects, No such
heritage is found within the sub-project area. and no Indigenous Pecple (IP), like aethnic minarities
or tribal people, will be affected by the sub-project. The proposed sub-project intervention ks not
expecied fo gensrale any significan! negative social impact The involvement of relevant
stakeholders in the sub-project’s implemantation process will help to build & sense of belonging
within the community




1.2 Labor Managemant

Workforss (slze of workforce will be rmentioned in the ESIA} are expecled lo come fom the Kcal
community whao belong to same sosis-ecanarmic, cultural, rakjieus and demographic background
gxpept the skilledftechnical workforse, Based on consultahons with |ocal stakeholdess.
contractors naed to hire skilled werkers from outside the sub-project area. Tharafore, dua to onby
a zmall parcanlags of the workforce being from outside, the possibilily of any confllcts within the
workforce is low. It has been reporad in censullation that women's participation in constriection
work is yery limited. Due to female |ahor force padkipabien belng low, GBEWSEASSH training &t
tha work ilas will b anzurad bafore the star of construction work to svald any corfilet wilh male
workersa

3.3 Trafhc Management

The construction centractor will alag ensure: both pedesirlan and vehickes raffic managemsnt is
shaothly operaied by providing maintgining traffic control system during the construction wor.
Traffle managerent plan, for sach of the intervenion areas will be preparsd belore
conmtmencement of site level wark,

3.4 Monltorling Systam

The Project Assistance Conzy tants (PAC) is ovaall responsible for the project's implementaticn
through the PIU. These swakehodders will be responsible far monitoring the progress of all
aspets, detarmining any significant impacts thai are mised and suggesting any actlong 1o ba
taken to address advarse Impacts. Thera will be designated person from construction conirachos
who will be looking after the Sacial Saladquard issuss at sub-project location and report to the
cancarmed authorilty. Figld level data will be collected on a regular basls i check the progress on
whelher sub-projest acnities on track ar nok.

3.5 Grievance Redrass

BRSF hac astablished a twa tisr GRM where a local level Grievance Redrass Commites [(GRO)
led by the Local People's representative and members from the Design and Construction
Supervizicn Fim iz responsible for each sub-project sle. A grevance registar will be maintained
at the ragpective sub-project location. Community members are encouraded to pragsent any
compiaints 1o local kvel GRC and women are encouraged to complain al their place of
cohwenience, which are given to the GRC ta résolve,

3.6 Inatitutional Arrangement

The PAL & overall raspongibla for the project's implementation through the P, PAC wil also
arrange disclosure & orientation program ragarding labour safaty’ GBY fraining before the start
of construction work where Sccial Management Spaqialist of FIL will play advizory rola. They wil
be responsible Tor manitaring the prograss of all aspects. determining any significant impacts that
are raiged and suggesting any actiens o ba faken o address adwvarsa impacts. There will be
desgnated person from construction contractor whe will be looking afler the Sooal Saleguard
issues st sub-project lecation and report to the concemed authorty. Fisld level data will e
collected on @ regular basis to check the progress oh whether sub-peojact activities on track or
e - :

T . 'y
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4. Environmental and Social Management

4.1 Mitigation and Managememt Measures

Considering the environmental settings of the sub-proyect arga, it can be assumed that possible
impacts would be iargely canstructionrelaled, and ¢ould ba addrassed ihiowrgh adeption of good
enginesring practices: good housekeeping; better -ty constiuelion matarials manadgemant;
ard] obsaryvance of heallh and salaly protocads during the implamentation petiod.

A peneral view of current environmental conditlens of Individual sub-project in relation 1o
inleraslad queres has been congreqated in arder to understand the dégree of impacts
gomesponding (o safely ntarvantians. & picture of ralevant impacts and mitigalion measures arg
placed in Table 3.

Table 3; Key Envirgnrental Impacts and Mitigation Measures

SL, Ho | Bub-Project activities piving Milipation meagUres to contral |

W Hse 1o Impacts anvironmeniall eoecia] impect Measuras [ Mathaod
from: .

A FRE -CONSTRUCTION :

i Inclte dimale chaage adapeailon | Risk of nersazed encaion and : Inddude adaptation meazumas

MEAEUMSE N dasiyn demage 1o mad infrastructura _
by Sile cleararce, diggqing Chacoyary ol culiural higtcrical S1op work: arder
EXCEYENCNE property L
Ferroval of treea and green covar  Aftar compansatior

3 Mobilization of contraciar Sncial dtrmtlon Conzultaikan
Haalh & =safaty mamagamani Chesrvalion 3 rmnsuflallan
Spread of communiceble Pra-corstucion - chech records
disgases

E | Pre-work auney Prepara constructior ESMP - 5ie surery Mllpwing 1he
(CESMP  engineering desge

B COMSTRUCTHCN

i Opzrgilon of consmucion Erm=3iane & dus from plar & Wsual insperion, compdainks

aguipment maleriaks o

2 YWhorkia adjacant 1o waler bodiea Ermsion & phyzizal changes 1o Chech desgn wsoal abaeredbion
riwar besdd & culveds and alkher cangultation with Jsare
areas.

] Sourcing of materials Emilbng zHG%. agalst Visual Inepaction; revmew of
adaptation ard redigation b matsnial apaci‘ization and
climats change rehakdization

4 Spoll  dizposal, daceded Impacis to Fabisis & watar Wisugl inspozhion

Iracadsm pavemant COUESE
E Cheanag ool & Al achudles, Boil arcsion & aedi ment “Wigual inspection
ermoankments; Stockphe and contarritation of rivers & jurbidizy
ataging '
arags kead b lozs of lard

B Run-ff. dizchemes, gere-ation of  Impacs on waler qualiy Wigual rspscian

liquid wastes :

7 Canarel activiies - e04d 2 liquid | Uncontrol'ed womangged weshe | Wisyal ingpestc

WEA'E BMEing disposal

3 Uea of hazardoua rateriaks iplane, leakage, atodlenlx fnspeciicn of sborage & review

2InEnJency rasoomae plan.

q Accdenta’ damane b gx'sling Int=rmrm e will exighing L Plan will ulilibe provaders ens

i EEMAGCHS infragiructo e waler supply _ _ © @woks § re-omevigiaon.
prrwier, telacornraunicatehs
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e BN near sNare anees

8L No | Sub-Project activities giving | Mitigation measures to control
L] rise lo impacis environminitall social Impact Messures | Method
from:
10 Activies aulside read encroaches | Weskers poash animals, eggs Inapecticns. camp & work sifes
habwtats fanirers gather fusd wood & check faod supply, re-vagetaton.
impad habitats
11 Accidental impacts histoncal ! Impacts on PCR or cultural Skop work & desll appropnaiesy
cuSural stes propedy siles
12 Maigy comstructian planl and Impacts community & woskers. onsaltabion, eVl work
| equepmeni achedule. GRM regmler
13 | Wehele parking, rafc safety and | Trefic disruption & safery affected | inspection, review traffic
| aocess to people’s and managamani "
14 | Benarsl work schytas Wiorkar health and safety nsks Inspection. ratnew HES Plan
15 | Presence of corstruction workers | Disruption, or aniaganssm, Inspection, rnew Gonlrackar stalf
communicable diseases & management As reguired,
corrdrunily haahth
16 | Site oMice, waler usa & siadricily | Stress on gasting resources and Cansult wah vilages along raad
| supphss infraatructure
1 | Loas of income and Iivalihoods Cutt off date deciaration ideniified FPAPs wil ba
due fo nvaluniary daptacement | Affecled st finalization comparsated and refocated
folowing the approwed RAF
18 | Grevances {if any) Fermation of GRM and sie Exscute GRS at sub-projec! ste
spacific GRE commitieas o
15 | Raipcation of Commen Propery | Consuliations Wil follow the best prachices lor
| Regaurces relpcating as par RAP
20 | Labor managament Training and aswamenass pn Labor | Labor Mansgement Proceduse
| righis Emacuta GRC
bl | BGBAVYSEAISH meuss Training and ssamness on Az par GEVISEASSH procsduines
| GEVISEA/GH issums and Execute GRC al sub-project
| sitB
[ | DPERATION PHASE
1 Oparation of wahicles chasting Ermssenng incresas ncally Vigual inspaction & complaints:
| amissians
2 | Routine and argaing mantenance | Blocked drams: gravel  repas | Roubne maintenancs noconds
fmsledak
3 Crainage Alteration of natural Miood cycles | Meaitor wat pancds. Review
flads
4 Run-off from raad Log= of soils and water guaity In | Roubing maifienance

Clmate change ssuas

Ungxpected and costly faifume of

Visual, Review rainfal & ficodng

Lﬂud infrastructura & Depletion,
g Easy access o previously dificull | Socal crime increasas Menitaring & consultalions
o repch Areas
) Increased rafic Noise, mEsancon, accklents Monitoring and evaluabon, dats

collachion

Soread of cormmunicable diseases

Roads act as pathway for sprizad
of communicable dseasas such
BS HIV and STIs

2w @ year fof J-yeid, mid-lem
and post-avalyatan
Consultations wih villagens,
Review health records (ST data)

Ay ofher

Unintenced ar unanicpated
impacts

A5 above. &5 regquired

4.2 Important Activities for Environmental and Social Management

In consideration to the above-mentioned environmental impacts and their mitigation maasuras,
some imporant activities have been listed (Table 4) fﬂa;.mmnng Envionmental and Social
Management works
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Table 4: List of important activities for ensuring Environmental and Social Management

SL#

Description of Work

Unit

A

Environmental Management

Prepare site specific environment and social management plan
{One for each site in five volumes)

Establishment of temporary labor camp (separately for male and
female) with standard living arrangement {adequate ventilation, lighting.
furniture, cleaning, bathing, washing, waler storege facilittes, kitchen,
dining space, space for prayer, sepafate labor shed/resl room and
toilets for female etc ), drinking water facilities, cooking arrangement.
masquito net. wasle bins, disposal of wasie waler faciliies and other
facilities as per requirement)

Dust suppression measures (by waber spraying throughout the
construction period in and around the project site, uncoverad
aggregates and loose materals such as stockplles of the sand.
excavated earth, construction wasles etc. and overall construction
Warks as par requirament)

Fomr e _—_—

(oobection, transportation, and dumping of the wasies al designated
dumping site preferably at City Corp. (separate bins bio-degradable,
non-biodegradable, and hazardous waste disposal facilitias)

Providing safety gear packages (like hand gloves, spectacles for aye
protecticn, helmets, ear plug, masks, visible jackal, safety shoes)

500

Prevention of the spillage and leakage of the polluting materials as
per direction of EngiEn_f_lhn__t_:i'lE[gn fEF.J_

First aid box with necessary accessories and medicines (contractor
will provide necessary medicines, saline, sufficient gauge, bandage.
antiseplic cream, eic. as per requirement dunng enfire construction
period)

20

Construction of temporary earthen drain and its maintenance (1o
drain out the surface water during rains, (o avoid water stagnamt in the
whaole construction site as per direction of EC)

m

Fmvld-lng and Maintaining Adequate Potable Water Supply and
Sanitation Facilities at Work Site

Adequate supply of potable water, through installation of Deep Tube
Well (ingluding pump, delivery pipe and waler resanmairs)

Worksite sanitation facilities (separate for malke and female)

Environmental and Social Enhancemant Measures

Cautionary signs (Flane sheet size 2 ft * 3 i, Background color of the
plane sheel- While, Font-aenal & bold with black color text, Font size at
| least 50 or bigger size lo make it visible fram at least 200m distance) as

| per direction of EC

L SR

3

Provision of the site and campsite cleanliness, fogging

) A




SL#

Description of Work

Unit

Maintenance and cleaning of the equipment, machinery and
wehicles to be used in the construction activities

Arrangement of stockpile sites through proper fencing arocund for
stofing conslruction matanials

Overall work environment and safety-maintaining safety at
construction site, through hanging red tape (at very protective sites)
and yeliow tape (at moderately protected places) around the
construction work places to ensure safety for the workers especially for
safe movermnent facilities as per direction of EC

Engagement of a Occupational Health Safety Officer/ Site Safety
OfficerEnvironmental Compliance Officer/

mmar

| warks, local residents and establishments. local authonbes and other
atakeholders who are likely to be affected by the project shall be informs
on the construction schedule and activities, patential environmental and
social impacts and mitigation measures through public consultation in

N L e

i overall Environmenial and Social Management including minimizaton
of the labor influx impacts and afficient workforce managemant and
efficient usa of PPE and natural resources like water, electricity, gas,
diesel, aic. (100 person-day)

10

Awareness buiiding program for the host community by engaging
local NGO for minimizing risks associated with labor influx in host
community (conducting workshops, distribution of leafiel, poster.
campalgn elc.)

11

Provision of the vaccination program (Hepatitis A and B, rabies,
tetanus, diphtheria, polio, typhoid, influenza. pneumonia etc.) for the
workers and site staffs to be involved in the project activities by
engaging local NGO for minimizing risks associated with vector borne,
waler borne and infectious diseases as per requirement

14

Provision of recreation facilities-indoor and outdoor sports ke
badminton, volleyball, Keram, cricket, football twice in a year

13

Installation of the waste bins following design at varous strategic

instaltation of waste bins)

points as per direction of EC (location will be finalized prior to Ihe!_

14

Green vegaﬁ:ﬁ'nn cover: Plantation with trees and herbs

Construction Perlod

Environmental Monitoring-Analytical activities during |

1

Alr quality (SPM, PM2.5, PM10, CO2, 50x and NOx) measurameant
| (Twice a year by a recognized enviranmental survey company/ pubihc
| institutel university during construction phase-24 hours conlinuous
| monitoring with the help of appropriate insiruments and analyzers)

Mo,

J..II ﬁ




Description of YWork

Link

Moise and vibration fevel measurement. (Twicea a year by a
recegnized anvironmental survey companyd pebic imstilula! ynmeersty
duting construction phase)

ko

40

Drinking water gquality parameters -ground waterzuppy walar 10 be
usad ag drinking water (pH, Colortue or apparent, turbidity, total
hardress, L TDHS, Mn, As, Fa, TC, FC) meaasurement. (Twics & year
by 4 recognized enviranmental suresy company’ public institote
univarsity during construction phase)

ki

40

Surface water quality parameters- waste watel 1o be generated from
the constiuction aclivities « {pH. TDS. DD, SO0, BODS, Cakir-trug or
ppparant, lurbedity, 1otal hardness, Cl, TDS, WMo, &3, Fe, TG, FG)
measurement, (Twice a year by 3 recognzed amdronmental suney
compary! public ingtituted univerity during construction phase}

Moo

40

Soil guality parameters: physico-chemical parameters pH, Texdure,
TH:, Mitregen, Potasslum, Phosphorous, etc. (Twice a year by a
recognized environmenial survey comparyy pubdlc nstllulal uraversity
duting construction phase)

Mo

40

| 3ocial Management

—

T Gender Sensitzalion on GEWSEASH: Refrashed's fraining of all the

_ stafi on Gender-Based Vickence /Sexual Explatation and Abuse/Saxual
. Harassmeanl al each site and FIU

Mo

Traimng on Gendor-Based ‘Viclence [ Sewual Exploitaion and
Abugs: Training to all staff a1 Ihe worksite on Gander-Bazed Violence
Zaxual Exploitation and AbuselfSexual Harassmenl

ki

P

SEAFSH Conference; The Employer shall grganiza after Iha constitution

of Iha DAAB and prior to the commencement of any physical work. Tha
SEAMSH onentation conferance shall be attended by ke Contractor. its

Subcontractors, the Engineer, the DAAB mambers and all othar relevani
persons. The objective of the SEA/SH orentation ¢onferance shall ba

I ensure 3 cowmenon undarstanding of all 3E& cortractual requirements

and remedies

Mo

Awsrenessalsing trainitg pregrams for communicable diseases: such
as HIVIAIDS and Hepatilis AGE

Mo

Traning program oh ovarall Labor Management Procedures: for the
gtakaholders and workers

Mo

Community and stakeholder engagement Cotninunity and stakeholdar
angagamant through stakeholder consultations and foous  group
disgugsion meetngs on road safety izsuss

Mo

120

=1

Awareness program on Grievance Redress Mechanism (GRM} at each
work site

Mo

120

Implementation  of 3REM for workers: Irnplemantation cost of GRC
decigions which i3 not covered by the Insurange (Masimum Tk
18 DDMCase)

FZ

————

[ Mo

. Preparaton and implenwntaticn of Resettlernent Flans. - -

—a—

14 ' CoL ._ f’{?




5. Stakeholder Consultations and information Disclosure

Stakeholder consultation has been taken up as an essantial pant of ES screening process of the
sub-project. Consultation is a process that mvolves mieracting with relevant stakeholders to
farm theam aboul the sub-project. Involving stakehokders in the process will ensure that the
opinions and concams of varous groups are takan into account fo facilitate a smooth execution

of project.

During the site visit some focus group discussion (FGD) meeting have bean conductad at NG,
ME0E, N50B, N515, R554 refer o Table 5, 1o know the percepticns, views and expectations from
the stakeholders. The PAPs, local individuals, students, pedestnan, road users, commitiee of the
common resources properties (CPR), local government representatives and civil sociaty
members at the Specific sites were participated in the survey process and consultation meetings.
The key outputs of stakehcider consultation meeting are;

= Enhance thelr sense of belonging in the proposad sub-project

» [|dentifying unavoidable adverse impacts and ensure effective mitigation measures

# Crievance redress procedura during construction period

» Following labor laws sirictly, including recruitment of child labor, adeguate code of conduct
for labor, wages, avosding discrimination between male and female workers etc.)

» Engagement of wages labor both male and female fabor including site security and facilities

« Ensuring that GEBVISH/SEA is not occurring al the work site

= Effective coordination will be craated baetweaen tha stakeholders and the implemanting agency

+ First-ald boxes at the proposed sub-project site

= Training for concern stakeholders regarding sockal safety & secunty, traffic management,
labor influx, among others avolding and minimizing adverse social impacts for the site
selection, design and construction

Table §: Consultation Meeting and Survey with the Stakeholders

Location Drate Method | Participants issun discussod

Al Gachpama Bazar, Ataikula 21 April FGD witm  med  users, | Tha naturs of
Teburia Bazar, Kalikapur Bazar, 2028 {pedesirians,  shidents, I |l Py A, rripacy
Bonpars Pouro Market, and roadside  busanessmen, | during praject, |
Haorishpier Bygass in NE Roed maotarcycle divers, truck | snvirsnmental nsues |

drven bus drvess, gic ) | resatfament FoyIRIOTS i

| PAPs and CPRe sub- |

project  benslis, lur.'e'g-!

ag

Al Sammaina  Bazar, Ts@ | 21 Apnl | Do Do ba
Busstsnd Mostai  Bus Siand | 2025
Borgban, Trmahon Bazar
in NS08 Road

Al Nojirer haal, Lahirir Hat. Taxer | 32  Apnl | Do | D (3o
Hal, Parbatipur bus. ierrenal 2004
Armbodi Bazar, Current hat Gabuss

Bazar, and Moharaja mar in RESE |
Road |

Al Botiols Mor Bus Station, Hajee | 22 Apal | Do Da === Do
Mohammad Dangsh Sciancs & | 2028 B L
Technology Universdy, end Das | V.|




Location Daie Mathod | Participants Issun discussed

Mhile Bust Stop in NS08 Road

At Matdall Biran Mar, Kamomur | 22 Agal Do Do [
Barar, and Sabgram 20248
In M515 Foad

Besides these consultations, additional consultations will be camed out during implemeantation
with the residents who reside along the vicinity of the sub-project site, residents will be briefed
about the sub-project, purpose and design and outcomes wvia 8 documenied community
consultation session, the community consuliation session will be organized immediately after the
contractor is mobilized and the contractor will take note of all impacts, especially safely hazards
that will be of concarn o the residents and take necessary measuras as stipulated in the ESMP
to mitigate them. The contracior will mainiain a jog of any grievances/complaing and actions
taken to resclve them,

6. Concluslons

The overall ES impact of sub-project implementation has been assassad Substantial. |t has bean
observed thal substantial ES Impact associated with present environmental sduation and
propoged interventions for three sub-projecis (NG, NS0E, NR554) ) and moderala for two sub
projects (NS08, N515) . The proposed intervention is not expected 1o generate any significant
negalive social impact.

The involvement of relevant stakeholders in the sub-project’s implementation process will help to
build a sense of belonging within the community. Furthermora, astablishing and maintaining an
effective Grevance Redress Mechansm will enable any affected parties to present their issues
and gain equitable solutions 1o their problems by impartial hearing. Issues of sccial safety ane
important during the construction period, Before starting construction wark, tha stakeholders
need fo be engaged for arientation course on pecessary awareness, molivation and proper
compilance with their assigned responsibilites. RAP will be prepared following the ESMF of
World Bank. The PAPs will be consufted and compensated befora construction started. Labor
Management Procedures has to be prepared for the mitigation of problems if any arisa during the
construction period.
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