



আশ্রয়ণের অধিকার
শেখ হাসিনার উপহার

আশ্রয়ণ-২ প্রকল্পের আওতায় ৪র্থ পর্যায়ে ভূমিহীন ও গৃহহীনদের গৃহ প্রদানের জন্য
অনুমোদিত সেমিপাকা একক গৃহের সংশোধিত প্রাক্কলন

প্রাক্কলিত ব্যয়: ২,৮৪,৫০০.০০ টাকা

আগস্ট, ২০২২



আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়
তেজগাঁও, ঢাকা।

**COST ABSTRACT OF SEMI PUCCA HOUSE (Two Room) With
KITCHEN & TOILET**

(Based on PWD rate schedule-2022 & Market price)

Component		Amount
Cost. Cost of Semi Pucca House	TK	353471.08
Deduction of Contractor's Profit, Vat and IT-19.5%	TK	68926.86
Total Amount	TK	284544.22
Say Total Amount	TK	284,500.00

Amount In Word: Two Lac Eighty Four Thousand and Five Hundred Taka Only.


১৪/০৮/২২

মোঃ আবুল বাশার মোল্লা
সহকারী প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়।


১৪/০৮/২২

মোঃ আনোয়ার রহমান
উপ-প্রকল্প প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়


১৪/০৮/২২

মোঃ জাকিউর রহমান
প্রকল্প প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়


১৪/০৮/২০২২

মোহাম্মদ মাহমুদুল হক
উপ-প্রকল্প পরিচালক (উপসচিব)
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়


১৭/০৮/২০২২

আবু হাশেম মোহাম্মদ ফেরদৌস খান
প্রকল্প পরিচালক (যুগ্মসচিব)
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

Detail estimate of Semi pucca house (2 Room) with Kitchen & Toilet

(Based on PWD rate schedule-2022& Market price)

SL	Item Code No.	Description of Work	Unit	Location / Component	Length	Width	Height / Depth	Area / Volume	No of	Total Qty of Works	Unit Rate	Amount
1	2.1.2	Earthwork in excavation of foundation trenches, including layout, by excavating earth to the lines, grades and elevation as shown in the drawing providing center lines, local bench mark pillars, fixing bamboo spikes and marking layout with chalk powder filling baskets, carrying and disposing of all excavated materials at a safe distance designated by the E-I-C in all types of soils except rocky, gravelly, slushy or organic soil, leveling, ramming, dressing and preparing the base, etc. all complete for an initial excavation depth of 2m and an initial lead not exceeding 20m, including arranging all necessary tools and equipment at work site, etc. complete as per direction of the Engineer-in- charge.	cum	Main wall	17.27	0.375	0.45	2.91	1	2.91		
				Verandah wall	8.38	0.250	0.45	0.94	1	0.94		
				Toilet & Kitchen	7.84	0.375	0.45	1.32	1	1.32		
										5.18	168.09	870.72
2	02.10.1	Sand filling in foundation trenches and plinth with sand having F.M. 0.5 to 0.8 in 150mm layers including leveling, watering and compaction to achieve minimum dry density of 95% with optimum moisture content (Modified proctor test) by ramming each layer up to finished level as per design supplied by the design office only etc. all complete and accepted by the Engineer-in- charge.	cum	Room 1	2.61	2.69	0.45	3.16	1	3.16		
				Room 2	2.56	2.69	0.45	3.10	1	3.10		
				Partition part	0.25	2.69	0.225	0.15	1	0.15		
				Varanda	5.45	1.17	0.375	2.39	1	2.39		
				Kitchen & toilet	3.61	1.92	0.375	2.60	1	2.60		
				Deduction		2/3 of Item no-1				-3.45		
										7.95	405.39	3221.51
3	3.1.1	One layer of brick flat soling in foundation or in floor with first class or picked jhama bricks including preparation of bed and filling the interstices with local sand, leveling etc. complete and accepted by the Engineer -in-charge.	sqm	Room 1	2.61	2.69		7.02	1	7.02		
				Room 2	2.56	2.69		6.89	1	6.89		
				Varanda	5.45	1.17		6.38	1	6.38		
				Kitchen & toilet	3.61	1.92		6.93	1	6.93		
										27.22	515.00	14015.73
4	03.4.1	Lean / blinding concrete (1:3:6) in foundation or floor with cement, sand (F.M. 1.2) and picked jhama chips including breaking chips, screening, mixing, laying, compacting to levels and curing for at least 7 days including the supply of water, electricity and other charges and costs of tools and plants etc. including NCF in floor, all complete and accepted by the Engineer -in- charge. (Cement: CEM-II/A-M)	cum	Room 1	2.74	2.94	0.075	0.60	1	0.60		
				Room 2	2.81	2.94	0.075	0.62	1	0.62		
				Varanda	5.94	1.52	0.075	0.68	1	0.68		
				Kitchen & toilet	3.6	1.92	0.075	0.52	1	0.52		
				Foundation	25.28	0.375	0.075	0.71	1	0.71		
				Varanda foundation	8.38	0.25	0.075	0.16	1	0.16		
				Deduction post base	0.45	0.45	0.075	0.02	-3	-0.05		
										3.24	7652.00	24807.00

মোঃ আব্দুল হান্নান মোল্লা
সহকারী প্রকল্প পরিচালক (উপ-প্রকল্প)
প্রকল্প পরিচালক (উপ-প্রকল্প)

মোঃ আনোয়ার রহমান
উপ-প্রকল্প পরিচালক (উপ-প্রকল্প)
প্রকল্প পরিচালক (উপ-প্রকল্প)

মোহাম্মদ মাহমুদুল হক
উপ-প্রকল্প পরিচালক (উপ-প্রকল্প)
প্রকল্প পরিচালক (উপ-প্রকল্প)

SL	Item Code No.	Description of Work	Unit	Location /	Length	Width	Height /	Area /	No of	Total Qty	Unit	Amount
5	4.1	250mm brick work with 1st class bricks in cement mortar (1:6) in foundation and plinth with Portland Composite cement (CEM II/AM, 42.5N) and best quality sand (minimum FM1.2), filling the interstices tightly with mortar, raking out joints, cleaning and soaking bricks at least for 24 hours before use, washing of sand, curing for requisite period, etc. all complete as per direction of the E-I-C.	cum	Main foundation	17.27	0.25	0.6	2.59	1	2.59		
					17.27	0.375	0.075	0.49	1	0.49		
				Verandha foundation	8.47	0.25	0.3	0.64	1	0.64		
				Kitchen & toilet	7.97	0.25	0.6	1.20	1	1.20		
					7.84	0.375	0.075	0.22	1	0.22		
				Step (3'x1'-8")	0.9	0.5	0.25	0.11	2	0.23		
				Brick Post(Main wall)	2.59	0.25	0.25	0.16	6	0.97		
				Brick Post(Kitchen)	1.83	0.25	0.25	0.11	2	0.23		
				Deduction post base	0.45	0.45	0.075	0.02	-3	-0.05		
				Deduction post	0.2	0.25	0.838	0.04	-3	-0.13		
										6.38	7501.00	47865.43
6	4.16	125mm brick work with Kiln 1st class bricks/automatic machine made 1st class bricks in cement mortar (1:4) with machine made 1st class bricks in cement mortar (1:4) with Portland Composite cement (CEM II/AM, 42.5N) and best quality sand (minimum FM1.2) and making bond with connected walls with uniform width and depth joints, true to vertical and horizontal lines in/c necessary scaffolding, raking out joints, cleaning and soaking the bricks at least for 24 hours before use, washing of sand, curing for requisite period, etc. all complete as per direction of the E-I-C.	sqm	Main wall	2.69	2.66		7.16	3	21.47		
					2.61	2.66		6.94	2	13.89		
					2.56	2.66		6.81	2	13.62		
				Kitchen & toilet	1.93	1.82		3.51	2	7.03		
				Kitchen & toilet	3.6	1.67		6.01	1	6.01		
				Veranda	8.47	0.46		3.90	1	3.90		
				Toilet partition	2.38	1.83		4.36	1	4.36		
				Door opening	0.91	1.82		1.66	-3	-4.97		
				Door opening	0.76	1.82		1.38	-2	-2.77		
				Window opening	0.76	1.06		0.81	-5	-4.03		
				Lintel part	20.71	0.15		3.11	-1	-3.11		
				Mark A						55.39	1180.00	65360.08

মোঃ আবুল বাশার মোল্লা
সহকারী প্রকৌশলী
আগ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়।

মোঃ আনোয়ার রহমান
উপ-প্রকল্প প্রকৌশলী
আগ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রী কার্যালয়

মোঃ জাকিউর রহমান
প্রকল্প প্রকৌশলী
আগ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

মোহাম্মদ মাহমুদুল হক
উপ-প্রকল্প পরিচালক (উপসচিব)
আগ্রয়ণ-২
প্রধানমন্ত্রীর কার্যালয়

SL	Item Code No.	Description of Work	Unit	Location /	Length	Width	Height /	Area /	No of	Total Qty	Unit	Amount	
7	07.1.3	RCC:1:2:4, 17MPa, Brick Chips (BC): Reinforced cement concrete works with minimum cement content relates to mix ratio (tentative 1:2:4) and maximum water cement ratio 0.45 having minimum required average strength, F _{cr} = 24 Mpa and satisfied a specified compressive strength f _c = 17 Mpa at 28 days on standard cylinders as per f _c = 17 Mpa at 28 days on standard cylinders as per standard practice of Code AASHTO/ ASTM and Portland Composite Cement conforming to BDS EN 197-1 : 2003 CEM-II 42.5N sand of minimum FM 1.8 and 20mm down well graded picked brick chips (LAA value and maximum water absorption not exceeding 38 and 15% respectively) conforming to ASTM C 33 or Aggregate Grading Appendix-3 LGED Schedule of Rates or any other International recognized envelop in/c breaking chips and screening through proper sieves, centering, shuttering in position, making shuttering fully leak proof & shuttering with plain 16 BWG steel sheet fitted over 38mm thick wooden plank panels and Standard size Bamboo Props suitably braced, placing of reinforcement in position, mixing the aggregates with standard mixer machine with hopper, fed by standard measuring boxes, maintaining allowable slump of 50mm (without plasticizer) & 75mm to 100mm (when plasticizer use), pouring, casting, compacting by mechanical vibrator machine and curing at least for 28 days, removing centering-shuttering after approved specified time period, i/c cost of additional testing charges of materials and cylinders required. Excluding the cost of reinforcement and its fabrication, welding, coupling, placing, binding etc. Additional quantity of cement and Plasticizer i.e. Water reducing chemical admixture of complying type A under ASTM C 494 to reduce mixing water required for normal workability and to maintain low by the mix design from approved laboratory instruction by the Engineer) Additional quantity of cement to be added if required to attain the strength at the contractor's own cost) etc. all complete as per direction and approval of the Engineer in charge. Note : Using Concrete Mixer. In Tie Beam and Lintel :Below Plinth Level and in Ground Floor	cum	Continuous Lintel at Main wall	17.74	0.125	0.15	0.33	1	0.33			
				Lintel at Kitchen	8.2	0.125	0.15	0.15	1	0.15			
				Lintel at Partition	2.95	0.125	0.15	0.06	1	0.06			
				Sunshed	1.07	0.076	0.15	0.08	5	0.38			
				Grade beam	27.93	0.25	0.225	1.57	1	1.57			
				RCC Post foundation	0.45	0.45	0.15	0.03	3	0.09			
				RCC Post at Verandha	2.67	0.203	0.203	0.11	3	0.33			
										2.91	8784.00	25595.41	
8	07.18.4	Centering and shuttering, including strutting, propping etc. and removal of form for:Tie beam & lintels	Sqm	GB	27.93	0.25			2	13.97			
				Post	0.91	2.74			3	7.48			
										21.45	502.00	10765.49	
9	3.7	Supplying and laying of single layer polythene sheet weighing one kilogram per 6.5 square meter in floor or any where below cement concrete complete in all respect and accepted by the EIC.	Sqm	Foundation	36.1	0.38			1	13.72	46.85	642.69	

মোঃ আবুল বাশার মোল্লা
সহকারী প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়।

মোঃ আনোয়ার রহমান
সহকারী প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

মোঃ জাকিউর রহমান
প্রকল্প প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

মোহাম্মদ মাহমুদুল হক
প্রকল্প পরিচালক (উপসচিব)
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

SL	Item Code No.	Description of Work	Unit	Location /	Length	Width	Height /	Area /	No of	Total Qty	Unit	Amount
11	Analysis	Supplying and making well matured natural seasoned solid wood works in frames of roof truss of required length and size with wall plates as per design in/c length and size with wall plates as per design in/c supplying, fabricating, hoisting, scaffolding, fitting and fixing in position with bolts and nuts for all floors etc. all complete as per direction of the E-I-C. (All sizes of wood are finished).Mehagoni/Shishu/Local sal/Silkarai or locally available equivalent quality wood	cum	Wall plate	18	0.05	0.05	0.05	1	0.05		
				Tie beam	3.2	0.075	0.075	0.02	4	0.07		
				Rafter	2.006	0.05	0.05	0.01	8	0.04		
				Rafter(Verandha)	1.89	0.05	0.05	0.00	8	0.04		
				Wall plate for varanda	5.94	0.075	0.075	0.03	1	0.03		
				Purline(Varanda)	6.25	0.05	0.025	0.01	3	0.02		
				Tie Triangle portion	2.49	0.05	0.05	0.01	4	0.02		
				Triangle Portion rafter	1.04	0.05	0.05	0.00	8	0.02		
				Triangle portion for rafter(av)	0.899	0.05	0.05	0.00	10	0.02		
				Tie for ridge	2.438	0.05	0.05	0.01	1	0.01		
				Purlin(long chala)	3.944	0.05	0.025	0.00	8	0.04		
				Purline(short chala)(av)	2.438	0.05	0.025	0.00	6	0.02		
				Latrine wall plate	8.48	0.05	0.05	0.02	1	0.02		
				Rafter(latrine)	2.28	0.05	0.05	0.01	4	0.02		
				Purline(latrine)	4.22	0.05	0.025	0.01	3	0.02		
										0.44	42965.05	19058.87
12	Analysis	Supplying, fitting and fixing steel window shutter with frames & grill as per drawing & design having requisite Nos. of vertical and horizontal standard MS angle(19mmx19mmx3mm) and 'Z' section (19mmx19mmx19mmx3mm) for shutter and MS flat bar (25mmx4.5mm) and (19mmx3mm) and 10mmx10mm (25mmx4.5mm) and (19mmx3mm) and 10mmx10mm square bar welded horizontally @ 125mm at inside face of frame of window shutter with F.I. clamp 75mmx3mm duly embedded in Cement Concrete (1:2:4) and mending good the damages in/c finishing the intersecting points by filling with all cost of charges for fabrication and manufacture by welding, riveting, etc. supplying all essential fittings like stopper, handle, 3 nos catch hooks, 300mm long adjustable iron cleats, 50mm long pin hinges, 150mm long clamps for fitting frame in/c supplying, fitting, fixing 22 BWG M.S. sheet in positionwelded to steel shutter with (19mmx3mm) MS flat bar stiffener and putty and painting the window with two coats of synthetic enamel paint over a coat of anticorrosive priming, etc for all floors. all complete as per direction	Each	Window					5	5.00	4000.00	20000.00
13	Analysis	Supplying fitting and fixing steel door frame & shutter with 18 BWG MS sheet/plain plate hinged to RCC columns reinforcement with 38mmx38mmx5mm MS Angle and 25mmx6mm flat bar stiffener and putty and painting the wdoor with two coats of synthetic enamel paint over a coat of anticorrosive priming, etc. all complete as per drawing and direction of E-I-C.	Each	Door					2.00	4300.00	8600.00	
									1.00	3650.00	3650.00	

মোঃ আবুল বাশার মোল্লা
সহকারী প্রকৌশলী
আবদুল্লাহ-২ প্রকল্প
প্রশাসনিক কার্যালয়

মোঃ আনোয়ার রহমান
সহকারী প্রকৌশলী
আবদুল্লাহ-২ প্রকল্প
প্রশাসনিক কার্যালয়

মোঃ জাকিউর রহমান
সহকারী প্রকৌশলী
আবদুল্লাহ-২ প্রকল্প
প্রশাসনিক কার্যালয়

মোহাম্মদ মাহমুদুল হক
উপ-প্রকল্প পরিচালক (উপসচিব)
আবদুল্লাহ-২ প্রকল্প
প্রশাসনিক কার্যালয়

SL	Item Code No.	Description of Work	Unit	Location /	Length	Width	Height /	Area /	No of	Total Qty	Unit	Amount
14	Analysis	Supplying, fitting, fixing of uPVC hollow or solid plastic door shutter etc. all complete as per drawing and direction of E-I-C.	Each	Door						1.00	3100.00	3100.00
15	Analysis	Supplying, fitting and fixing 0.36mm thick galvanized iron corrugated locally available color (Maroon, Blue, Green) sheet (Bangladesh made) having minimum weight 50 kg per bundle (2'-6"width 70 – 72 rft long) roofing fitted and fixed on MSsections with 'J' hook or wooden purlins with screws, limpet washers, bitumen washers and putty etc. all complete as per direction of the E-I-C.	sqm	Long chala	4.038	2.133		8.61	2	17.23		
				Short chala	1.904	1.828		3.48	2	6.96		
				Verandha	6.4	1.828		11.70	1	11.70		
				Chala for latrine	4.52	2.44		11.03	1	11.03		
										46.92	732.67	34373.15
16	Analysis	0.46mm (SWG) thick galvanized iron plain sheet ridging with 300mm lap on either side fitted and fixed with galvanized bolts and nuts etc. all complete as per direction of the E-I-C. (Maroon, Blue, Green)	m	Ridge	2.74			2.74	5	13.70		
										13.70	319.98	4383.70
17	Analysis	A. Minimum 12mm thick cement plaster (1:4) with Portland Composite cement (CEM II/AM, 42.5N) and best quality sand (minimum FM1.2) to wall both inner and outer surface, finishing the corner and edges in/c washing of sand cleaning the surface, scaffolding and curing for the requisite period etc. all complete as per direction of the E-I-C.	sqm	Mark 'A' X 2						110.78		
				Post	1.82	0.812			3	4.43		
				Lintel	20.71	0.15			2	6.21		
										0.00		
				Mark 'B'						121.43	223.28	27112.04
18	Analysis	Minimum 12 mm thick cement sand (F.M. 1.2) plaster with neat cement finishing to plinth wall (1:4) with cement up to 150 mm below ground level with neat cement finishing including washing of sand, finishing the edges and corners and curing at least for 7 days, cost of water, electricity and other charges etc. all complete in all respect as per drawing and accepted by the Engineer-in-charge. (Cement: CEM-II/A-M). Ground floor.	sqm	Plinth wall	8.22	0.6			1	4.93		
					17.5	0.52			1	9.10		
				Step	0.91	0.5			2	0.91		
					0.5	0.22			4	0.44		
										15.38	250.64	3855.38
19	16.12	White washing by three coats, lime mixture prepared at least 12 hours before use, slacking stone lime, supplying of gums, blue, stirring thoroughly, removing the floating materials from the mixer, surface cleaning to free from all foreign materials before application of each coat, applying one vertical and one horizontal wash for each coat and successive coat is to be applied after drying up of previous coat including hair brass, providing necessary scaffolding and cleaning plinth, floors, doors, windows, portions and ventilators by washing, rubbing, oiling if necessary after white wash for all floors including cost of water, electricity and other charges etc. complete in all respect in all floors and accepted by the Engineer-in-charge.	sqm	Mark 'B'						121.43	24.60	2987.09
20	Analysis	Chemical imulsion with kerosene (like Matir tel/Alkatra) polishing to wood LS frames and truss by three coats over a coat of priming including putty, cleaning, finishing and polishing with sand paper etc. all complete in all floors and accepted by the Engineer-in-charge.	LS							1.00	1100.00	1100.00

মোঃ আনোয়ার রহমান
মোঃ আবুল বাশার মোহাম্মদ
সহকারী প্রকৌশলী
আবুল কালাম
প্রধানমন্ত্রীর কার্যালয়

মোঃ আনোয়ার রহমান
উপ-প্রকল্প প্রকৌশলী
আবুল কালাম
প্রধানমন্ত্রীর কার্যালয়

মোঃ জাকিউর রহমান
প্রকল্প প্রকৌশলী
আবুল কালাম
প্রধানমন্ত্রীর কার্যালয়

মোহাম্মদ মাহমুদুল হক
উপ-প্রকল্প পরিচালক (উপসচিব)
আবুল কালাম
প্রধানমন্ত্রীর কার্যালয়

SL	Item Code No.	Description of Work	Unit	Location /	Length	Width	Height /	Area /	No of	Total Qty	Unit	Amount
21	Analysis	Construction of twin pit latrine, Manufacturing and Supplying of 10 nos RCC ring (inner dia. of ring 750 mm, thickness 40 mm, height 300 mm) including RCC slab with porcelin pan with footrest, necessary UPvc pipe and trap and earth cutting, filling, fixing all necessary fittings etc. including Y junction, all complete as per direction of the E-I-C. (- RCC Ring for Soak Pit =10 nos - Earth work excavation and Sand Filling (1'-0") of 2 Nos of Soak Pit bottom - RCC Slab for Soak Pit=2 nos -Y-Junction with necessary PVC Pipe and trap 25mm dia. 6'-0 high Gas Ventilation pipe - Supplying, fitting and fixing Bangladesh pattern long pan with foot-rest made of Vitreous China and preparing the base of pan)	Unit							1.00	6250.00	6250.00

Grand Total (including Vat, IT & Contractor's profit)	353471.08
Deduction: Vat, IT & Contractor's profit (10+9.5= 19.5%)	68926.86
Net Unit Cost after deducting Vat, IT & Contractor's profit	284544.22

Say Total Amount= 2,84,500.00 Taka

মোঃ আবুল বাশার মোল্লা
সহকারী প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়।

মোঃ আনোয়ার রহমান
উপ-প্রকল্প প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

মোঃ জাকিউর রহমান
প্রকল্প প্রকৌশলী
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

মোহাম্মদ মাহমুদুল হক
উপ-প্রকল্প পরিচালক (উপসচিব)
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়

আবু হাশেম মোহাম্মদ ফেরদৌস বাবু
প্রকল্প পরিচালক (যুগ্মসচিব)
আশ্রয়ণ-২ প্রকল্প
প্রধানমন্ত্রীর কার্যালয়