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No: 18.11.0000.000.14.013.20.38

Corrigendum-I

Date: 02/03/2021

Name of the Tender: Procurement of 01 (one) No. Trailing Suction Hopper Dredger
(Hopper capacity 1100 m¥hr) with spare parts.

Invitation for Tender No-18.11.0000.311.14.070.2020/2078, Issued on: 12-01-2021

The following modification/correction for 01 (one) No. Trailing Suction Hopper Dredger
(Hopper capacity 1100 m*/hr) with spare parts will be as follows:

SIL

\

NO.

Tender Clause No.

Proposed Amendment

Modification/
Correction

Section-3
(General
Conditions of
contract)

GCC clause 29.2
(Page no: 48)

Section 1
ITT 23.12a - VAT in Bangladesh to be
paid by BIWTA.

VAT shall be paid as per GCC clause 29.2
as specified in Tender document (Page no:
48)

Section-3
(General
Conditions of
contract)

GCC clause 26 &
28

(Page no: 47-48)

ITS 23.12b / 23.14 — Cost of inland
transport, insurance and other local
costs

(including import duties) as there may
be levied to be for BIWTA account.

Transportation, Insurance & other cost shall
be borne by the Supplier as mentioned in
GCC clause 26 & 28 of Tender document
(Page no: 47-48)

Section 5
(Tender and
Contract Forms)
Form PG4-3B
(Page no: 76-77)

Section 6
(Schedule of
Requirements)
(Page no: 90-91)

GCC 26.1 - Delivery preferably in
Chittagong sea port, avoiding the risk
of shallow waters and being more
practical to execute the dredging and
sea trails. Upon arrival of the vessel in
Chittagong, Purchaser to arrange for
guards to safeguard the vessel and crew
as appropriate,

Please see the Price Schedule for goods
(Form PG4-3B) of Section 5 where port of
destination (Chattogram/ Mongla Port) has
been mentioned and the Point of Delivery is
Dredger Base, BIWTA, Narayanganj,
Bangladesh as specified in Section 6 of
Tender document (Page no: 90-91). BIWTA
will arrange crew upon arrival of the vessel
at the point of delivery.

Section 2

ITT 42.2 - The available bidding time
till 25.02.2021 swill not be sufficient to
prepare a detailed proposal as required.
As such a substantial extension of the
bidding time is requested.

The tender submission deadline has been
extended to 11/03/2021.

Section 4
(Particular
Conditions of
Contract)

GCC clause

GCC 27.1d(i) —~ The fourth stage
payment to be split in 20% upon keel
laying to be
confirmed by Class and 20% as already
indicated under this item.

The payment clause of 1* and 4* stage
(GCC clause 27.1d(i)) shall be replaced by
the following:
| b 15 (fifteen) percent of the Contract
Stage Pricc of the goods shall be paid
within 30 (thity) days on
presentation of supplier’s invoice
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No.

Tender Clause No.

Proposed Amendment

Modification/
Correction

27.1d(i)
(Page no: 62-63)

4th
Stage

with relevant certificates’documents
as per Clause GCC 32.1 towards
approval of relevant design &
drawing of keel laying of hopper
dredger which shall be supported by
inspection certificates issued by the
Classification Society and upon
submission of claim along with a
bank guarantee for equivalent
amount, The bank guarantee shall be
valid until the goods are delivered to
the Final Destination and in the form
provided in the Tender Document
(PG4-10).

35 (thirty-five) percent of the
Contract Price of the goods shall be
paid within 30 (thirty) days upon
presentation of Supplier’s invoice,
Test & Trial Certificates of Dredger
which shall be supported by
inspection certificates issued by the
representative (s) of Purchaser and
Classification Society and other
documents as specified in PCC
against the Clauses GCC 32.1 and
upon submission of Bank Guarantee
for an equivalent amount valid until
the Goods are delivered to the Final
Destination. All cost for test & trial
shall be borne by the supplier.

The percentage of payment in other
stages shall remain unchanged.

6'

Section 4
(Particular
Conditions of
Contract)

GCC clause
27.1d(ii)
(Page no: 63)

Section 4

GCC 27.1d(ii) — 100% payment of
spare parts to be paid upon departure of

the

vessel with these spare parts on board

from Supplier’s shipyard.

GCC 27.1d(ii) shall be replaced as follows:

(i) Spare parts for Trailing Suction Hopper

dredger:

ll'
Stage

znd
Stage

80 (Eighty) percent of the Contract Price
of the concerned goods shall be paid
within 30  (Thirty) days upon
presentation of Supplier’s invoice with
relevant certificates/documents as per
clause GCC clause 32.1 towards
inspection of Spare Parts of trailing
suction hopper dredger at the factory of
manufacturer yard (s) which shall be
supported by inspection certificates
issued by the Purchaser’s representative
(s) and upon submission of Shipping
documents. The inspection team for 3%
stage inspection as specified in GCC
clause 32.1(a) shall be responsible for
both conduction of test-trail and
inspection of spare parts,

20 (twenty) percent of the Contract Price
of the goods shall be paid within 30
(thirty) days of issuance of Final
Acceptance Certificate issued by the
Purchaser’s representative upon
presentation of Supplier’s invoice and on
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No.

Tender Clause No.

Proposed Amendment

Modification/
Correction

Annex 1

submission of certificates/ docurnents as
per Clause GCC 23.2 of PCC.,

Technical
Specification

1.02: Class
(Page no: 97)
Section 4

GCC 27-1d(iii) — Payment of costs of
the Classification to be done by

Supplier out of the stage payments he
receives.

The cost of the Classification society shall
be borne by Purchaser through Supplier as

per Clause 1.02 (Class) of technical
specification.

(Particular
Conditions of
Contract)
GCC clause
27.1d(iii.b)

GCC 27.1d (iii.b)

The Classification society will not be
prepared to check spare parts. This
cither should be done by an authorized
representative of Purchaser or by an
independent inspection society.

Please sce the corrections of serial no 05 that
will meet up this requirement,

Section 4
(Particular
Conditions of
Contract)

GCC clause 27.3
(Page-64)

GCC 27.3 - Payment term to be
reduced from 45days => 15days

This is a standard payment condition of
Government  of Bangladesh (GOB).
However, this is the maximum limit for

making payment, but usually it takes less
time than mentioned.

10.

Section 4
(Particular
Conditions of
Contract)

GCC clause 32.1
(Page-65)

Section 4

GCC32.1a - 1st Stage Inspection is
related to the 2nd stage payment / 2nd
Stage Inspection is related to the 3rd
stage payment/ 3rd Stage Inspection is
related to the 4th stage payment.

The wording '1* stage inspection’, 2™ stage
inspection' and '3" stage inspection’ of GCC
clause 32.1a shall be replaced by 'Inspection
for 2'¢ stage payment', 'Inspection for 3%
stage payment', 'Inspection for 4% stage
payment' respectively.

GCC 32.1a - Travelling costs for
Purchaser’s personnel to Supplier’s
country to be for Purchaser’s account

This condition shall remain unchanged.
Travelling costs for Purchaser’s personnel to
Supplier’s country shall be borne by supplier

or local agent of supplier and to be included
in the contract price.

GCC 32.1b - Inspection to take place
in Chittagong Sea Port as indicated
under above under GCC26.1.

There is no scope to inspect the spare parts
in Chattogram/Mongla Port, However, it
will be inspected at the point of delivery

“Dredger Base, BIWTA, Narayanganj,
Bangladesh”,

11.

(Particular
Conditions of
Contract)

GCC clause 35.1
(Page -66)

GCC 35.1a — The applicable rate for

liquidated damages is extremely high
and

should be altered into “0,050% for each

whole week”, Further a two weeks
grace

period to be inserted.

GCC 35.1b(i) - To be stated: In case
the dredger “average” draft ...,

GCC 35.1b(i) - The applicable rate for

liquidated damages is extremely high
and

GCC clause 35.1 shall be replaced as
follows:

a) With respect to delay in delivery:

The applicable rate for liquidated damages
for delay shall be 0.10% of the contract price
of the delayed Goods for each week or part
thereof up to a maximum limit of 20
(twenty) weeks. The first 2 (two) weeks of
the delay after the actual delivery date shall
be considered as grace period.

on ’




Tender Clause No.

Proposed Amendment

Modification/
Correction

Section 2

should be altered into “0.050% for each
centimetre”, Further a two centimetre
grace deviation to be inserted.

GCC 35.1b(i) - The applicable rate for
liquidated damages is extremely high
and

should be altered into “0.50% for each

half knot”, Further a half knot grace
deviation

to be inserted

b) With respect to technical aspect:

i) Trailing Suction Hopper dredger:

Draft: In case the dredger maximum draft is
in excess of max 3.50 m in fully loaded
condition, the supplier shall pay liquidated
damages to the purchaser at 0.5% of contract
price for each centimeter up to a2 maximum
limit of loaded draft 3.70m.

Speed: In case of failure to achieve the
hopper dredger speed of 11.0 knots at
maximum continuous power rating (MCR) in
fully loaded condition at 3.50m draft, the
supplier shall pay liquidated damages to the
purchaser at 0.5% for 0.125 knot reduction up
to 2 maximum limit of 10.50 knots. The first
0.25 knot reduction of speed shall be
considered as grace period.

Tender Data Sheet
ITT clause 16.2
(Page no: 35)

Section 5

Form PG4-1k — Subcontractor(s) to be
involved to be stated. This practically
will not be easy for all subcontractors

being subcontracted up to 0.001% -
10% of the

There is no provision for subcontracting in
the tender document as per ITT clause 16.2

specified in the tender document. (Page no:
35)

12, contract sum for their activities like
cleaning, taking welding photographs,
paintworks,
scaffolding, ...... More practical would
be to list subcontractors of 7.5% and
more of
the contract price
Section § Form PG4-6/6A 19/ 10 —wording to | Tender and Contract Forms of Section 5 is
(Tender and be verified with the issuing bank specified as per standard tender document
Contract Forms) (STD) of Government of Bangladesh
13. | Form PG4-6 (GOB).
Form PG4 - 6A
Form PG4 -9
Form PG4 - 10
Section 6 Section 6
Schedule of

14.

Requirements
(Page no: 90)

A /B~ The delivery time of 1 8months
stipulated is insufficient for the design,
drawing approval, production
information, hull building, installation
building, outfitting testing and delivery
at Builder’s yard is too short and
should be extended with 9 months.

The delivery time shall be 21(twenty-one)
months from the date of signing of contract
instead of | 8(eighteen) months.

Annex 1 Annex 1 This condition shall remain unchanged. It
Technical TS 1.02 - The registration & survey | will be on account of supplier. However, it
15. | Specification (with Department of Shipping /| may be conducted through local agent of
Mercantile Marine Department of supplier.
1.02: Class Bangladesh) must be completed at

o ’
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designed and built under the control

r.N(.. FMNO. Proposed Amendment Modification/
—— - Correction
(Page no: 97) supplier’s own cost, To our point of ]
view, this should be done by the
operator of the vessel being BIWTA.
¢ can consider an amount for this in
our cost price as per BIWTA
indication, but the works have to be
carried out by BIWTA.
?nncx. | TS 1.08 - lt_ is stated tha_t the dredge | For dredge pump and jet pump diese] |
ech.mcal. Pump and jet pump diesel engine | engine, “Heavy-Duty Diesel Marine
Specification (1.08) | should be certified by Class. These Engine of reputed make certified by
16. however are non-essential equipment. | classification society.” shall be replaced by
(Page no; 100-101) | Therefor to be added: “to be certified “Heavy Duty Diesel Marine Engine of
by Class if required” reputed make which shall be type
approved by appointed classification
society.”
Annex | TS 1.15 7/ 2 — Where this deck crane | The capacity, reach and position of the crane
Technical should be positioned and what will be | with suitable pipe handling attachments
17. | Specification its capacity and reach. shall be in discretion of designer.
1.15 (Deck crane)
(Page- 103)
A-2: TS A-2-1 —For the on the job training, Accommodation, food, transport and all
AUXILIARIES the accommodation, food transport and | allowances to be arranged by the supplier,
X all allowances to be dealt with by | may be through local agent, as per standard
A0 SERVICES | BlwTA rules of Bangladesh G
FOR DREDGER . gladesh Government.
15, TS-A-2-2 — For the test-trial, the | For the test-trial, the BIWTA may arrange
(Pageno: 111) BIWTA to arange for general | for general qualified crew.
qualified crew. Senior crew (captain
chief engineer and first mate) will be
Supplier’s responsibility,
B. Spare Parts of TS-B - The exact scope of Spare parts | The tenderer shall follow the list of spare
Trailing suction to be supplied will be determined by | parts mentioned in the tender document. But
hopper dredger the make and type of equipment | the tenderer will offer necessary spare parts
19, | (Hopper Capacity actually to be installed. These may | according to the make and type of the
| 1100 m*hr): (slightly) differ from the scope defined | equipment if needed,
(Page no: 114-120) | now.
Annex II Annex II The tasks performed by the Classification
Responsibility  of | The responsibility will be as per the society shall be in line as much as possible
Classification standard of the Classification Society | with the responsibility mentioned in Annex
Society for newly designed and built TSHD. I. But the tenderer shall include the list of
(Page no: 121) They will carry out the design | tasks of Classification society with the offer,
20. ' approval, perform surveys during the
building and testing period and issue
Class’ related certificates. They
however, will not be prepared to
perform other tasks.
Section 4 GCC 32.1: The Vessel as well as the The para 4 of GCC 32.1 shall be replaced
21. machineries to be installed will be by the following:
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Tender Clause No.

Proposed Amendment

Modification/
Correction

(Particular
Conditions of
Contract)

GCC clause 32.1
(Page-65)

and supervision of the Classification
Society. Additional inspections with a
number of Owner’s people, including
the longer terms inspections may be
critically looked at. Suppliers will
calculate substantial costs, not
knowing exactly what level/class of
travelling, accommodation, etc. is to be
expected and as such be added to the
cost of the vessel.
However, should (part of) above
mentioned visits be cancelled, it is
recommended to send one or two chief
engineers during starting up and HAT
/SAT of the installations on board to
familiarize with the installations;

“Other than the above inspections, the
purchaser shall depute 02(two) technical
personnel in 02 (two) stages during
construction work. Duration of staying in
each stage shall be 10 (ten) days excluding
traveling & transit time. The stages shall be
fixed according to the importance of
construction work and upon discussion with
the supplier.

All expenses for these inspections including
travel, food, boarding, etc. shall be borne by
the Supplier.”

The other conditions of foreign inspection
shall remain unchanged.

GCC 35.1: The supplier in principle
will do everything within his power to
realize the agreed performance and
delivery time as per tender documents.
However, due to unforeseen events
may happen, having an effect hereon.
In case the amount of liquidated
damages is very substantial like here,

Please see the corrections of serial no 10 that
will meet up this requirement.

22. the supplier will take a considerable
financial provision in his cost
calculation to cover such theoretically
possible events. More realistic amounts
for liquidated
damages will have a reducing effect on
such provisional cost;
Clause 1.01of TS 1.01: Draught loaded to be | This condition shall remain unchanged.
technical increased from 3.50 => 4.50mtrs, as
specification of well as the depth in line herewith. This
23. | Trailing Suction will have a reducing effect of the
Hopper dredger dimensions of the vessel and as such on
(page - 96) the cost thereof;
Clause 1.01 of TS 1.01 / TS 1.03: Inner diameter | Inner diameter suction pipe shall be within
technical suction pipe may be reduced from 550- | 500-600 mm.
specification of 600mm => 500mm. Consequently, the
Trailing Suction dredge pump, jet pump and their drives
Hopper dredger will be smaller and consequently
2. !oading and discharging times will be
increased. Advantage will be a price
reduction compared to a bigger
diameter.
If such is not allowed this change
should not be implemented
Clause 1.01 of TS 1.01: L ini
2s, techt.ﬁcal ol 12kngfsd$ slpgg J;.b; i‘e:rleoa\iee(: ﬁgz:; loaded (minimum) shall be 11.0
specification of speed, the hull length does not have to

o




Tender Clause No.

Proposed Amendment

Modification/
Correction

Trailing Suction
Hopper dredger
(page —96)

be extended to allow for more
“speedy” hull lines. In addition, the
propulsion power to be installed can be
less and as such FO-consumption will
be reduced;

Clause 1.01 of

TS 1.01: Cargo load varies from 1540

Cargo Load (Approx.) shall be 1540 ton (at

technical ~ 1760ton. Better to be specific and fix | s.g 1.4 Ym%)
specification of at 1540 ton or 1760 ton. Thereby a
26. Trailing Suction higher cargo load results in a bigger
Hopper dredger and as such more expensive ship;
(page — 96)
Clause 1.04 of TS 1.04: If a smaller diameler suction | Bow connection diameter shall be within
technical pipe is considered also the bow | 500-600 mm.
27. | specification of coupling size to be reduced in line
Trailing Suction herewith;
Hopper dredger
Clause 1.05 of TS 1.05: In case of a 500mm suction | Forces of the gantries and winches shall be
technical pipe, forces of the gantries and winches | selected as per suction pipe dia.
28. | specification of will be reduced in line herewith;
Trailing Suction
Hopper dredger
Clause 1.07 of TS 1.07 / TS 033: Automatic light | This condition in the tender document shall
technical mixture overboard system can also be | remain unchanged.
specification of executed manually whereby the dredge
Trailing Suction captain decides when to switch over to
29, Hopper dredger hopper loading. A similar approach is
valid for the entire dredging
automation.
The omission of the automation will
have a positive effect on the cost price;
Clause 1.07 of TS 1.07: Since the dredger only works | This condition in the tender document shall
technical for governmental bodies, there may not | remain unchanged.
specification of be an absolute requirement for all kinds
30. | Trailing Suction of dredging measuring equipment,
Hopper dredger apart from functional equipment like
pressure  gauges and  position
indication;
t(élca;::;igizz of ::v}l;zzz Clear view screens, nowadays | This .condition in the tender document shall
el Ing good radar systems may be | remain unchanged.
31. | specification of omitted;
Trailing Suction
Hopper dredger
Annex - | TS 1.23: Since the vessel 2 i N .
‘gechn‘ical inland and within a Iirr(:ir:zio;c)f):;ltz? gzﬁgsc;n;lgllllng: tl’(:gfﬁisatfz:‘yr:gu!pr?em
pecification zone, o vigation
32. 1.23: Navigation SHESeAl may be covering; | Area Al
and communication
equipment
A-2: TS A-2: ific :
AUXILIARIES | may coveOrl:lfe(i:thlz:‘Ir:?ng;i(:%:;ilarg?éz ﬁ'}: :‘-ua"?f d dredger coptain of
33, ?g}? gﬁgl\)/i;céf master & a navigational master. This in neonaty | recognized - degree/

H.olland’ for this size of TSHD (and
bigger) is a common practice, The lay

out of the wheelhouse desk to be in line

qualification shall be provided instead of

one dredge master & one navigational
master.

o 7
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) " Tender Clause No.

Proposed Amendment

Modification/
Correction

Serial no 3(1):
Opcration contract

with this choice. The financial benefit
mainly lays in the operational side of

34.

for dredgers one senior sales man less on board;

(Page no:111)

Annex — | TS B — spare parts: The given detailed | Please see the corrections of serial no 18 that
lists of required spare parts is based on | will meet up this requirement.

Technical older type of machinery. Engines and

Specification

B. Spare Parts of
Trailing suction
hopper dredger
(Hopper Capacity
1100 m*hr):

so on as currently available require a
different approach and type for spare
parts. As such, on basis of the lists,
certain replacement parts may not be
available as such anymore, while other
nowadays required parts are not being
included. Our recommendation would
be to consider 3-4% of the cost price of
the vessel as a budget for required
spares, to be filled in during the
construction of the TSHD. This way
only a complete and useful set of spare
parts for the actually installed
machinery will be obtained;

35. All other terms and conditions of the tender document shall remain unchanged.

Chief Engineer (Dredging)
&
Project Director




