

Notification of Awards (NOA) of Tender ID : 1094630

Tender / Proposal ID: 1094630

Date: 29-Jun-2025

Contract No: 27.32.0000.000.013.07.0002.25-0576; Date: 29/06/2025

To :

Name : MMC ENGINEERING & BUILDERS (JV)

Address: 7th Floor Vandar market 309 Sk. Mujib Road, Chittagong

MMC ENGINEERING & BUILDERS (JV)

This is to notify you that your Tender/Proposal dated **15-May-2025** for the execution of the Works for **Construction of School Building at Township Area of Matarbari Coal Based Power Plant under Civil Works: Non-Residential Package**. for the Contract Price of **Tk. 190440350.000 (Taka NINETEEN CRORE FOUR LAKH FORTY THOUSAND THREE HUNDRED AND FIFTY)** as corrected and modified in accordance with the Instructions to Tenderers/Consultants, has been approved by **Superintendent Engineer (Procurement)**.

You are thus requested to take following actions :

1. accept in writing the Notification of Award within SEVEN (7) working days of its issuance pursuant to ITT Clause
2. furnish a Performance Security in the specified format and in the amount of **Tk. 9522017.50 (Taka NINETY-FIVE LAKH AND TWENTY-TWO THOUSAND AND SEVENTEEN POINT FIVE)**, within FOURTEEN (14) days of issuance of this Notification of Award but not later than **13-Jul-2025**, in accordance with ITT Clause
3. sign the Contract within TWENTY-EIGHT (28) days of issuance of this Notification of Award but not later than **27-Jul-2025**, in accordance with ITT Clause

You may proceed with the execution for the execution of the Works for only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Duly authorised
to Electronically
sign
for and on
behalf of

Electronically
Signed
Depayan Paul
Superintendent
Engineer
(Procurement)

The following documents (but for RFQ Submission Letter and Sl. a & i from below only) forming the integral part of the contract shall be interpreted in the order of priority :

- a. The signed Form of Contract Agreement
- b. The Notification of Award
- c. The Tender/Proposal and the appendices to the Tender/Proposal
- d. Particular Conditions of Contract

- e. General Conditions of Contract
- f. Technical Specifications
- g. The General Specifications
- h. Drawings
- i. Bill of Quantities
- j. Schedule of Dayworks
- k. Other document including correspondences listed in the PCC forming part of the Contract

NOA Documents

Section Name:			Action																																
General Conditions of Contract			--																																
Particular Conditions of Contract			--																																
Tender and Contract Forms																																			
S. No.	Form Name	Action	Map Document List																																
1	Tenderer Information Form (e-PW3-2) - Part - 1	-	<table><tr><th>Document Name</th><th>Action</th></tr><tr><td>Authorization Letter 1094630.pdf</td><td>-</td></tr><tr><td>NID_Lutfur Rahman.pdf</td><td>-</td></tr><tr><td>MRE_NID_Rashid.pdf</td><td>-</td></tr><tr><td>MNE_NID.pdf</td><td>-</td></tr><tr><td>CEEL_Litigation.pdf</td><td>-</td></tr><tr><td>MNE_Litigation.pdf</td><td>-</td></tr><tr><td>MRE_Litigation.pdf</td><td>-</td></tr></table>	Document Name	Action	Authorization Letter 1094630.pdf	-	NID_Lutfur Rahman.pdf	-	MRE_NID_Rashid.pdf	-	MNE_NID.pdf	-	CEEL_Litigation.pdf	-	MNE_Litigation.pdf	-	MRE_Litigation.pdf	-																
			Document Name	Action																															
			Authorization Letter 1094630.pdf	-																															
			NID_Lutfur Rahman.pdf	-																															
			MRE_NID_Rashid.pdf	-																															
			MNE_NID.pdf	-																															
			CEEL_Litigation.pdf	-																															
			MNE_Litigation.pdf	-																															
MRE_Litigation.pdf	-																																		
2	Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	-	<table><tr><th>Document Name</th><th>Action</th></tr><tr><td>MRE_General Experience.pdf</td><td>-</td></tr><tr><td>MRE_Trade License 2024-25.pdf</td><td>-</td></tr><tr><td>MRE_TIN 2024-25.pdf</td><td>-</td></tr><tr><td>MRE_BIN 13 Digit.PDF</td><td>-</td></tr><tr><td>MRE_Turnover 2019-20 TO 2023-24_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2019-20 Part-1_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2019-20 Part-2_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2020-21 Part-2_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2021-22 Part-1_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2021-22 Part-2_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2021-22 Part-3_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2022-23 Part-1_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2022-23 Part-2_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2023-24 Part-1_K.pdf</td><td>-</td></tr><tr><td>MRE_Turnover 2023-24 Part-2_K.pdf</td><td>-</td></tr></table>	Document Name	Action	MRE_General Experience.pdf	-	MRE_Trade License 2024-25.pdf	-	MRE_TIN 2024-25.pdf	-	MRE_BIN 13 Digit.PDF	-	MRE_Turnover 2019-20 TO 2023-24_K.pdf	-	MRE_Turnover 2019-20 Part-1_K.pdf	-	MRE_Turnover 2019-20 Part-2_K.pdf	-	MRE_Turnover 2020-21 Part-2_K.pdf	-	MRE_Turnover 2021-22 Part-1_K.pdf	-	MRE_Turnover 2021-22 Part-2_K.pdf	-	MRE_Turnover 2021-22 Part-3_K.pdf	-	MRE_Turnover 2022-23 Part-1_K.pdf	-	MRE_Turnover 2022-23 Part-2_K.pdf	-	MRE_Turnover 2023-24 Part-1_K.pdf	-	MRE_Turnover 2023-24 Part-2_K.pdf	-
			Document Name	Action																															
			MRE_General Experience.pdf	-																															
			MRE_Trade License 2024-25.pdf	-																															
			MRE_TIN 2024-25.pdf	-																															
			MRE_BIN 13 Digit.PDF	-																															
			MRE_Turnover 2019-20 TO 2023-24_K.pdf	-																															
			MRE_Turnover 2019-20 Part-1_K.pdf	-																															
			MRE_Turnover 2019-20 Part-2_K.pdf	-																															
			MRE_Turnover 2020-21 Part-2_K.pdf	-																															
			MRE_Turnover 2021-22 Part-1_K.pdf	-																															
			MRE_Turnover 2021-22 Part-2_K.pdf	-																															
			MRE_Turnover 2021-22 Part-3_K.pdf	-																															
			MRE_Turnover 2022-23 Part-1_K.pdf	-																															
MRE_Turnover 2022-23 Part-2_K.pdf	-																																		
MRE_Turnover 2023-24 Part-1_K.pdf	-																																		
MRE_Turnover 2023-24 Part-2_K.pdf	-																																		

MRE_ABC License 06122025.pdf	-
MRE_ABC Supervisor License 28092026.pdf	-
MRE_Audit Report 2019-20.pdf	-
MRE_Audit Report 2020-21.pdf	-
MRE_Audit Report 2021-22.pdf	-
MRE_Audit Report 2022-23.pdf	-
MRE_Audit Report 2023-24.pdf	-
MRE_EED License 2024-25.pdf	-
MRE_Equipment List 30042025.pdf	-
MRE_Firm Ownership_Affidavit.pdf	-
MRE_Key Personnel List 30042025.pdf	-
MRE_LGED License 2023-24.pdf	-
MRE_PWD License 2024-25.pdf	-
MRE_PDB License 2024-25.pdf	-
MRE_Safety and Security Plan.pdf	-
CEEL_General Experience.pdf	-
CEEL_Trade License 2024-25.pdf	-
CEEL_TIN 2024-25.pdf	-
CEEL_BIN.pdf	-
CEEL_ABC License 25112025.pdf	-
CEEL_ABC Supervisory License 18052026.pdf	-
CEEL_Audit Report 2019-20.pdf	-
CEEL_Audit Report 2020-21.pdf	-
CEEL_Audit Report 2021-22.pdf	-
CEEL_Audit Report 2022-23.pdf	-
CEEL_Audit Report 2023-24.pdf	-
CEEL_Credit Commitment 1094630.pdf	-
CEEL_Enlishment_PDB.pdf	-
CEEL_Enlistment Pwd.pdf	-
CEEL_Manpower List.png	-
CEEL_Materials-ltd.png	-
CEEL_Memorundam .pdf	-
MRE_Tender Capacity 08052025_K.pdf	-
MRE_Tax Return 2024-25.pdf	-
JV Agreement 1094630.pdf	-
JV Agreement of MS-MRE-CEEL	-

JV_Running Work_10 Crore_Kishorgonj.pdf	
JV Agreement of MS-MRE-CEEL JV_Running Work_15 Crore_Shariatpur.pdf	-
MRE_JV Agreement of Work Certificate_31281051.pdf	-
MRE_Profile Information.pdf	-
MRE_Work Certificate 2021.06.25_241881109_BWDB.pdf	-
MRE_Work Certificate 2021.06.30_360637270_BWDB.pdf	-
MRE_Work Certificate 2021.11.06_216781716_BWDB.pdf	-
MRE_Work Certificate 2021.12.14_48945626_BWDB.pdf	-
MRE_Work Certificate 2021.12.14_198945626_BWDB.pdf	-
MRE_Work Certificate 2021-22 Part- 1.pdf	-
MRE_Work Certificate 2021-22 Part- 2.pdf	-
MRE_Work Certificate 2022.05.03_14596787_BREB.pdf	-
MRE_Work Certificate 2022.05.11_653082100_RHD.pdf	-
MRE_Work Certificate 2022.06.27_880028981_RHD.pdf	-
MRE_Work Certificate 2022.06.30_13595320_BREB.pdf	-
MRE_Work Certificate 2022.06.30_82069110_BREB.pdf	-
MRE_Work Certificate 2023.03.23_28509895_BREB.pdf	-
MRE_Work Certificate 2023.04.05_482820787_RHD.pdf	-
MRE_Work Certificate 2023.04.18_533514708_RHD.pdf	-
MRE_Work Certificate 2023.06.29_57122788_BREB.pdf	-
MRE_Work Certificate 2023.06.29_799597799_RHD.pdf	-
MRE_Work Certificate_2024.06.05_31281051.pdf	-

			MRE_Credit Commitment 1094630.pdf	-			
			MNE_General Experience.pdf	-			
			MNE_General Experience-2.pdf	-			
			MNE_Credit Commitment 1094630.pdf	-			
			MNE_Trade Licence 2024-25.pdf	-			
			MNE_TIN 2024-25_R.pdf	-			
			MNE_BIN 13DGT.pdf	-			
			MNE_Tax Return 2024-25.pdf	-			
			MNE_ABC Contractor Licence 14012026.pdf	-			
			MNE_ABC Supervisor Licence 13012027.pdf	-			
			MNE_Audit Report 2018-19.pdf	-			
			MNE_Audit Report 2019-20.pdf	-			
			MNE_Audit Report 2020-21.pdf	-			
			MNE_Audit Report 2021-22.pdf	-			
			MNE_Audit Report 2022-23.pdf	-			
			MNE_Equipment List.pdf	-			
			MNE_Manpower List.pdf	-			
			MNE_PDB License 2024-25.pdf	-			
			CEEL_Turnover 2019-20 TO 2023-24.pdf	-			
			CEEL_Turnover_Work List 2019-20 To 2023-24.pdf	-			
			MNE_Turnover 2019-20 TO 2023-24.pdf	-			
			MNE_Turnover_Work List 2019-20 To 2023-24.pdf	-			
			MNE_Tender Capacity 15052025.pdf	-			
			CEEL_Tender Capacity 15052025.pdf	-			
			Work Methodology.pdf	-			
			MRE_Turnover 2020-21 Part-1.pdf	-			
3	Tenderer Information Form (e-PW3-2) - Part - 3	-					
4	e-Tender Submission Letter (Form e-PW3-1)	-					
5	Tenderer Information Form (e-PW3-2) - Part - 4	-	<table><tr><th>Document Name</th><th>Action</th></tr><tr><td>Work Plan 1094630.pdf</td><td>-</td></tr></table>	Document Name	Action	Work Plan 1094630.pdf	-
Document Name	Action						
Work Plan 1094630.pdf	-						
6	Subcontractor Information (Form e-PW3-3)	-					

7	Personnel Information (Form e-PW3-4)	-	-
8	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW3-5 (A)	-	-
9	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW3-5(B)	-	-
10	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW3-5 (A) for JVCA	-	-
11	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW3-5(B) for JVCA	-	-
12	Activities Form	-	-

Bill of Quantities

S. No.	Form Name	Action	Map Document List
1	Bill of Quantities	-	-
2	Schedule of Day works	-	-
3	Unconditional Discount Form	-	-

Tender/Proposal Document

Document Name	Document Description	Action
Section 4 PCC_e-PW3.docx	PCC	-
Standard Formats.docx	Standard Formats	-
e- PW3 Formats.docx	Standard Formats1	-
Architectural drawing 02.pdf	Architectural drawing	-
Structural drawing.pdf	Structural drawing	-
Electrical drawing.pdf	Electrical drawing	-
Plumbing and sanitary.pdf	Plumbing drawing	-
3d image.pdf	School Perspective image	-