

e-Tender Notice:
Invitation for Re-Tender (works)

Reference No. 62. KCC/IDSRWLP/XEN-Zone-A/2024-25/26-- 726

Date: 20/05/26

e-Tender is invited in the national e-GP system portal (<http://www.eprocure.gov.bd>) for the procurement of following works, details are given below.

Sl. No	Name of work	Tender Security (Amount in BDT)	Tender/ Document last selling Downloading date & time	Last Date & time for tender security Submission	Tender closing date & time	Tender opening date & time	Tender ID No	Tendering Method
1	Construction of rupsa wholesale fish market Sluice gate cum pump house with 5.5 cumec 3 nos submersible pumps, 3-vent (1.5 m x 1.8 m). upstream and downstream R.C.C. U channel, with 2 box culverts with fencing.	18000000	28-Jun-2026 17:00	29-Jun-2026 13:50	29-Jun-2026 14:00	29-Jun-2026 14:00	1280815	OTM

This is an online tender, where only e-Tender will be accepted in the National e-GP portal and no offline /hard copies will be accepted.To submit e-Tender, registration in the national e-GP System portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender document from the National e-GP System portal have to be deposited online through any registered Bank's branches.Further information and guidelines are available in the National e-GP System portal and from e-GP help desk (helpdesk@eprocure.gov.bd). These schemes will be implemented under the Project "Improvement of Drainage System for Reducing Water Logging Problem in Khulna City Corporation (Phase-I) (IDSRWLP)". Bill will be paid after receiving the fund of this project.



Shaikh Mohammad Masud Karim
Executive Engineer,Zone-A
Khulna City Corporation, Khulna
Telephone No: 02477-725016


Reference No: 62.KCC/IDSRWLP/XEN-Zone-A/2024-25/26

Date:

Copy Forwarded to:

1. Councilors, Khulna City Corporation, Khulna.
2. Chief Executive Officer, Khulna City Corporation, Khulna.
3. Chief Engineer, Khulna City Corporation, Khulna.
4. Project Director/Improvement of Drainage System for Reducing Water Logging Problem in Khulna City Corporation (Phase-I) (IDSRWLP),Khulna City Corporation
5. Executive Engineer-Zone-B, Khulna City Corporation, Khulna.
6. Team Leader, Improvement of Drainage System for Reducing Water Logging Problem in Khulna City Corporation (Phase-I) (IDSRWLP),KUET.
7. B. A. O, Khulna City Corporation, Khulna.
8. A.P.S to Administrator, Khulna City Corporation, Khulna.
9. Asst. Engineers, Khulna City Corporation, Khulna.
10. I.T Manager, Khulna City Corporation, Khulna.
11. Sub Asst. Engineers, Khulna City Corporation, Khulna.
12. President/Secretary, KCC Contractors' Welfare Association.
13. Office notice Board.
14. Related file.


Shaikh Mohammad Masud Karim
Executive Engineer,Zone-A
Khulna City Corporation, Khulna
Telephone No: 02477-725016


20/05/26