

**Government of the People's Republic of Bangladesh**  
Local Government Engineering Department  
Office of the Upazilla Engineer  
Pirgacha, Rangpur.  
[www.lged.gov.bd](http://www.lged.gov.bd)

Memo No: 46.02.8573.000.14.006.26-204

Date: 07/04/2026

**Invitation for Tenders (NCT Works/LTM)**  
**e-Tender Notice No. 12/2025-2026**

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for the procurement of following works, details are given below.

SL No	Tender ID & Package No	Package Description	Remarks
01.	<b>1250182</b> e-GP/Rev-Trans ADP/25-26/W01	Construction of a Soling (Block Bricks) Road from Mr. Mahabub House to Mozibor Rahman (late Chairman) Pond at Shochas Mouza under 01 no Kollany Union at Pirgacha Upzila, Dist. Rangpur	
02	<b>1250163</b> e-GP/Rev-Trans ADP/25-26/W02	(1) Construction of a Soling (Block Bricks) Road from Mr. Khalek Mia House (Madhupur Raod ) to Shohor Ali House at Fota Mouza under 01 no Kollany Union & (2) Construction of a Soling (Block Bricks) Road from Taitola Jame Mosque Pawtana Road to Afzal Mia House at Soto Kollany Mouza under 01 no Kollany Union at Pirgacha Upzila, Dist. Rangpur	
03	<b>1248648</b> e-GP/Rev-Trans ADP/25-26/W03	(1) Construction of a HBB Road from Vabir Hotel to Mokbul Mia House at 09 no Word under 02 no Parul Union (2) Construction of a HBB Road from Oviram BoroBari Shohorab House to Arsahad House at 03 no Word under 02 no Parul Union, (3) Construction of a HBB Road from Hazrat Ali House to Mr. Alimudding Hosue at 04 no Word under 02 no Parul Union(4) Construction of a Guide Wall Road of Mr. Ab. Rashid House at 05 no Word under 02 no Parul Union & (5) Construction of a CC Road from Master More to Mongla House at 02 no Word under 02 no Parul Union at Pirgacha Upzila, Dist. Rangpur	
04	<b>1250133</b> e-GP/Rev-Trans ADP/25-26/W04	(1) Construction of a CC Road From Mr. Khaled House to Mr. Babu House at 08 no Word under 02 no Parul Union, (2) Construction of a CC Road From Moslem House Paved Road to Parul Khamarpara Jame Mosque, 07 no Word under 02 no Parul Union, (3) Construction of a CC Road From Mr. Roshid House Pave road to Ashadul House, 08 no Word under 02 no Parul Union, (4) Construction of a Culvert, Road From Mekura madrasha to Araji Chalunia Yakub ali agro. land at 01 no Word Under 02 no Parul Union & (5) Construction of a CC Road From Sattar Goyal Shop to Jahangir House at 07 no Word under 02 no Parul Union at Pirgacha Upzila, Dist. Rangpur	
05	<b>1249297</b> e-GP/Rev-Trans ADP/25-26/W09	(1) Construction of a CC Road From Adam Mouza Paved Raod to Ahmed Hazi House road, under 05 no Chaola Union, (2) Construction of a CC Road From GanGonj high school to Aziz House (Freedom fighter) road, under 05 no Chaola Union & (3) Construction of a HBB Road From Ainuddin Hazi House Pave road to Mohammad Doctor House road, under 05 no Chaola Union at Pirgacha Upzila, Dist. Rangpur	
06	<b>1249241</b> e-GP/Rev-Trans ADP/25-26/W10	(1) Construction of a CC Road From Hamid House Paved road to Koel Factory Road, at Purbo Bramnikunda Mouza under 05 no Chaola Union, (2) Construction of a Boundary Wall of Pawtana Hat College under 05 no Chaola Union & (3) Construction of a HBB Road From Khoka House to Paschim Ziga Bari Mosque Road, at Ziga Bari Mouza under 05 no Chaola Union at Pirgacha Upzila, Dist. Rangpur	
07	<b>1249064</b> e-GP/Rev-Trans ADP/25-26/W11	(1) Construction of a U-drain Of Tambulpur Dakhil Madrasha to River under 06 no Tambulpur Union, (2) Construction of a Union Border NamePlate Of Tambulpur Union at Angor Member house under 06 no Tambulpur Union, (3) Construction of a CC Road from Diktari Huzra Khana cc road to Alomgir under 06 no Tambulpur Union, (4) Construction of a Guide Wall of Subash House Pond at Master Para under 06 no Tambulpur Union & (5) Construction of a Guide Wall of Mozibor member House Pond under 06 no Tambulpur Union at Pirgacha Upzila, Dist. Rangpur	
08	<b>1249012</b> e-GP/Rev-Trans ADP/25-26/W12	(1) Construction of a CC Road from Taosir par Prohalla House to Sanu Ram House Road under 06 no Tambulpur Union, (2) Construction of a CC Road from Atoara House to Rawsan House Road under 06 no Tambulpur Union (3) Construction of a CC Road from South side of Neckmamud Bazar CC road to Alomgir member house under 06 no Tambulpur Union, (4) Construction of a Guide Wall of Kashinath Pond at Tambulpur College Para to Palpara house under 06 no Tambulpur Union & (5) Construction of a CC Road from Toyeb House Road to Lal Mia House Raod under 06 no Tambulpur Union at Pirgacha Upzila, Dist. Rangpur	
09	<b>1249003</b> e-GP/Rev-Trans ADP/25-26/W13	(1) Construction of a CC Road from Sukhan purkur Paved road to Mukul House under 07 no Pirgacha Union (2) Construction of a CC Road from Paved road (Pobitrojhar Mouza) to Jalil House under 07 no Pirgacha Union, (3) Construction of a CC Road from Gendar Pukur More to Momin House at 07 no. Word under 07 no Pirgacha Union & (4) Construction of a CC Road from Azad House CC road to Hayder House at 07 no. Word under 07 no Pirgacha Union at Pirgacha Upzila, Dist. Rangpur	
10	<b>1248979</b> e-GP/Rev-Trans ADP/25-26/W14	(1) Construction of a CC Road from Sukhan purkur Paved road to Yasin House under 07 no Pirgacha Union (2) Construction of a CC Road from Mukul House cc road to Bablu Manager House at 1 no Word, under 07 no Pirgacha Union & (3) Construction of a CC Road from Bala Mouzar Karbala mat cc road to Balapara road under 07 no Pirgacha Union at Pirgacha Upzila, Dist. Rangpur	
11	<b>1248910</b> e-GP/Rev-Trans ADP/25-26/W16	(1) Maintenance of the Badminton court at Pirgacha J.N. School (2) Construction of a Guide Wall Habib Pond at Soto Pansia under 07 no Pirgacha Union & (3) Supply of furniture to Pirgacha College at Pirgacha Upzila, Dist. Rangpur	
12	<b>1248888</b> e-GP/Rev-Trans ADP/25-26/W17	(1) Maintenance of Karbala Eid Gah Mate Boundary Wall, (2) Construction of a CC Road from Nuruzjaman Member house to Kansiya House Raod under 07 no Pirgacha Union, (3) Construction of a CC Road from Bottola More to Shopon Bosak House Raod at 07 no Word, under 07 no Pirgacha Union & (4) Maintenance of Pirgacha Park (Part-2) at Pirgacha Upzila, Dist. Rangpur	

Closing, Opening & Other Date Please See e-GP Website (<http://www.eprocure.gov.bd>)

This is an online tender, where only e-Tender will be accepted in the National e-GP portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. Further information and guidelines are available in the National e-GP System portal and from e-GP help desk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd))

  
**(Md. Asadujaman Jemi)**  
Upazilla Engineer  
Phone No. 02589-976922  
E-mail : [ue.pirgacha@lged.gov.bd](mailto:ue.pirgacha@lged.gov.bd)

**Copy for kind information & take necessary action to:**

01. The Deputy of Commissioner, District: Rangpur
02. Executive Engineer, I.GED, Rangpur.
03. Administrator & Upazila Nirbahi Officer, Pirgacha, Rangpur.
04. Upazila Accounts Officer, Pirgacha, Rangpur.
05. Union Chairman/Administrator (All Union), Pirgacha, Rangpur
06. The Editor **The Daily Protidiner Sangbad, Dhaka**. He is requested to publish this Tender Notice one day only in his newspaper on as early as possible in consider from 4 col x 8" before 09-04-2026.
07. Notice board (All)