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MUK/ADP/ Construction of Boundary Wall with MS Gate at
> 2024- East side of Poura Bhaban of Muksudpur | 7,43,788.00 | 18,000.00 | 1,000.00 | ADP
2025/01 | Pourashava, Gopalganj (Woard no-01).

MUK/ADP/ Construction of Garage at East side of Poura

Q 2024- Bhaban of Muksudpur Pourashava, Gopalganj | 6,14,160.00 | 15,000.00 | 1,000.00
2025/02 | (Woard no-01).

ADP

(1) Improvement of BFS Road at Provakordi
start from BC Road to Abu Baker Siddikia Dakhil
Madrasha Class Room (Ward No-02) under
Muksudpur Paurashava.

MUK/ADP/ (2) Improvement of BFS Road at Provakordi
° 2024~ | start from BFS Road to Toiab Mollah House | 553,252.00 | 13,000.00 | 1,000.00 | A°P
2025/03 | (Ward No-02) under Muksudpur Paurashava.

(3) Construction of Boundary Wall at Provakordi
Khan Bari Graveyard to Eid Gah of Muksudpur
Pourashava, Gopalganj (Woard no-03).
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(1) Improvement of Road by RCC Start from
Momin Master House besides of Selim Sardar
House to Atiar Army House near of Babul Mia

house (Woard no-05) Under Muksudpur
MUK/ADP/ | pourashava, Gopalganj. ADP
2024- 5,21,639.00 | 12,000.00 | 1,000.00
2025/04 | (2) Estimate for Maintanance of Drain at South
Chondribordi start from Bissas Bari Road to
Manik Bhangri Shop (ward-04) under Muksudpur
Pourashava.
MUK/ADP/ | Construction of Toilet at Tengrakhola Upozila
2024- Mosjid of Muksudpur Pourashava, Gopalgonj | 4,70,045.00 | 11,000.00 | 800.00 AP
2025/05 | (Woard no-06).
(1) Construction of RCC Box Culvert at
Tengrakhola Chuoronggi bottola road in front of
Mridha Bari of Muksudpur Pourashava, Gopalganj
MUK/ADP/ | (Woard no-06).
2024- 4,46,728.00 | 10,000.00 | 800.00 | APP
2025/06 (2) Improvement of BFS Road at Gopinathpur
start from Robi Tower to Mohila Madrasha
(Ward No-05) under Muksudpur Paurashava.
MUK/ADP/ Constructi.on of RCC Drain at Tengrakh.ola
2024- | Chourongi  Mor  to  Near of Hospital | 1) 13314 09 | 35000.00 | 200000 | A°F
2025/07 Boundary(Food land restaurant) of Muksudpur
Pourashava, Gopalganj (Woard no-06).
(1) Construction of Toilet at Tengrakhola Thana
jame Mosjid of Muksudpur Pourashava,
Gopalgonj (Woard no-06).
MUK/ADP/
2024- (2) Construction of Ablution at Tengrakhola in | 3,35,057.00 | 8,000.00 | 800.00 ADF
2025/08 | front of Hafijia Madrasha Mosjid of Muksudpur
Pourashava, Gopalganj (Woard no-06).
(1) CC Road start from kamlapur Main road to
Munsi Bari Jame Mosjid (Woard no-08) under
Muksudpur Paurashava.
(2) Improvement of Kamlapur Baraipara
MUK/ADP/ | sarbojanin Durga Mondir including Roof Casting ADP
2(2)22;;9 (Ward No-07) under Muksudpur Paurashava. 4,45,252.00 | 11,000.00 | 800.00

(3) Improvement of BFS Road at Kamlapur start
from Kamlapur Main Road to Firoj Sheikh House
(Ward No-07) under Muksudpur Paurashava.

G-

55,73,235.00
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