

**BANGLADESH RURAL ELECTRIFICATION BOARD**  
**POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES**  
**GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH.**

Memo No. 27.12.2947.188.07.002.25- 139

Date. 31-08-2025

**e-Tender Notice (LTM)**

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for new/up-gradation line under Gopalganj, Faridpur, Rajbari & Shariatpur PBS. Tender submission deadlines are mentioned below. Tender document purchasing price & Tender Security amount will be in the form of Bank Draft/Pay order in favour of Project Director, Modernization & Capacity Enhancement of BREB Network (Dhaka-Mymensingh Division), BREB, Dhaka from any scheduled Bank of Bangladesh (except the Banks debarred by BREB).

SL No	Tender ID No	Sub Package No	Description of Works	Publication Date & Time	Last selling Date & Time	Opening/ Closing Date & Time
1	1137489	MCEP/BREB/DMD-W-48-2-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.297 KM New and Upgradation existing line in Faridpur PBS.	03-09-2025, 09:00	17-09-2025, 16:00	10:00
2	1137490	MCEP/BREB/DMD-W-48-3-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.071 KM New and Upgradation existing line in Faridpur PBS.			10:15
3	1137491	MCEP/BREB/DMD-W-48-4-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.046 KM New and Upgradation existing line in Faridpur PBS.			10:30
4	1137492	MCEP/BREB/DMD-W-48-5-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.184 KM New and Upgradation existing line in Faridpur PBS.			10:45
5	1137493	MCEP/BREB/DMD-W-305-3-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.146 KM Line along with testing, commissioning etc. all complete as required in Shariatpur PBS.			11:00
6	1137494	MCEP/BREB/DMD-W-305-4-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.057 KM Line along with testing, commissioning etc. all complete as required in Shariatpur PBS.			11:15
7	1137495	MCEP/BREB/DMD-W-305-5-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 18.701 KM Line along with testing, commissioning etc. all complete as required in Shariatpur PBS.			11:30
8	1137496	MCEP/BREB/DMD-W-63-4-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 16.934 KM New and Upgradation existing line in Gopalganj PBS.			11:45
9	1137497	MCEP/BREB/DMD-W-63-5-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 16.657 KM New and Upgradation existing line in Gopalganj PBS.			12:00
10	1137498	MCEP/BREB/DMD-W-64-1-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.221 KM New and Upgradation existing line in Gopalganj PBS.			12:15
11	1137499	MCEP/BREB/DMD-W-64-2-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.269 KM New and Upgradation existing line in Gopalganj PBS.			12:30
12	1137500	MCEP/BREB/DMD-W-64-3-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 18.682 KM New and Upgradation existing line in Gopalganj PBS.			12:45
13	1137501	MCEP/BREB/DMD-W-113-5-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 19.173 KM New and Upgradation existing line in Rajbari PBS.			13:00
14	1137502	MCEP/BREB/DMD-W-291-3-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.080 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			13:15
15	1137503	MCEP/BREB/DMD-W-291-4-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.066 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			13:30
16	1137504	MCEP/BREB/DMD-W-291-5-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.755 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			14:30
17	1137505	MCEP/BREB/DMD-W-292-1-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.174 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			14:45
18	1137506	MCEP/BREB/DMD-W-292-2-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.172 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			15:00
19	1137507	MCEP/BREB/DMD-W-292-3-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.293 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			15:15
20	1137508	MCEP/BREB/DMD-W-292-4-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.633 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			15:30
21	1137509	MCEP/BREB/DMD-W-292-5-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.870 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			15:45
22	1137510	MCEP/BREB/DMD-W-293-1-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.384 KM Line along with testing, commissioning etc. all complete as required in Rajbari PBS.			16:00

This is an online tender, where only e-Tender will be accepted in the National e- GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches for all Tender ID. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)). The Procuring Entry reserves the right to accept or reject all the Tenders Proceeding without any Reason.



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
 BANGLADESH RURAL ELECTRIFICATION BOARD

বাপবিবো/জন (২৫০৭-২৫) ) ২০২৫-২০২৬.

(MD. Abdullah Al Masum)  
 Superintending Engineer  
 Bangladesh Rural Electrification Board  
 Faridpur Zone, Faridpur.  
 Telephone : 02-478802006  
 E-mail : [serebfaridpur@gmail.com](mailto:serebfaridpur@gmail.com)

২৫.০৮.২৫  
 মোহাম্মদ এমকানুল কবির টিউ  
 সহকারী প্রকৌশলী  
 তত্ত্বাবধায়ক প্রকৌশলীর কার্যালয়  
 ফরিদপুর জোন  
 বাপবিবো, ফরিদপুর।

৪৬: X ২০'৫"

৬৯/০৬/২৫  
 Md. Abdullah Al Masum  
 Superintending Engineer  
 Office of the Superintending Engineer  
 Faridpur Zone, BREB, Faridpur.

স্বাক্ষরিত তারিখঃ ৩১/৮/২০২৫ ৭ মাসিয়ার নম্বরঃ (২) এমপ্লিও মেন্টার  
 (২) The Daily Post