

POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES
GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH

Memo No. 27.12.2947.188.07.002.24-281

e-Tender Notice (LTM)

Date: 27-11-2024

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for new/up-gradation line under Gopalganj, Faridpur, Rajbari, Madaripur & Shariatpur PBS. Tender submission deadlines are mentioned below. Tender document purchasing price & Tender Security amount will be in the form of Bank Draft/Pay order in favor of Project Director, Modernization & Capacity Enhancement of BREB Network (Dhaka-Mymensingh Division), BREB, Dhaka from any scheduled Bank of Bangladesh (except the Banks debarred by BREB).

SL No	Tender ID No	Sub Package No	Description of Works	Publication Date & Time	Last selling Date & Time	Opening/ Closing Date & Time
1	1038896	MCEP/BREB/DMD-W-47-2-11KV(N&UP)	Installation, testing & commissioning etc. all complete as required 18.367 KM 11KV New and upgradation of 11KV existing line in Faridpur PBS.	04.12.2024 10:00 AM	17-12-2024 4:00 PM	10:00
2	1038897	MCEP/BREB/DMD-W-47-3-11KV(N&UP)	Installation, testing and commissioning etc. all complete as required 18.885 KM 11 KV New and upgradation of 11KV existing line in Faridpur PBS.			10:15
3	1038898	MCEP/BREB/DMD-W-47-4-11KV(N&UP)	Installation, testing and commissioning etc. all complete as required 17.840 KM 11 KV New and upgradation of 11KV existing line in Faridpur PBS.			10:30
4	1038899	MCEP/BREB/DMD-W-47-5-11KV(N&UP)	Installation, testing and commissioning etc. all complete as required 18.007 KM 11 KV New and upgradation of 11KV existing line in Faridpur PBS.			10:45
5	1038900	MCEP/BREB/DMD-W-113-1-11KV(N&UP)	Installation, testing and commissioning etc. all complete as required 19.863 KM 11 KV New and upgradation of 11KV existing line in Rajbari PBS.			11:00
6	1038901	MCEP/BREB/DMD-W-288-1-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.066 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:15
7	1038902	MCEP/BREB/DMD-W-288-2-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.101 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:30
8	1038903	MCEP/BREB/DMD-W-288-3-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.366 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:45
9	1038904	MCEP/BREB/DMD-W-288-4-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.395 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			12:00
10	1038905	MCEP/BREB/DMD-W-288-5-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.081 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			12:15
11	1038906	MCEP/BREB/DMD-W-289-1-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.043 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			12:30
12	1038907	MCEP/BREB/DMD-W-289-2-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.530 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			12:45
13	1038908	MCEP/BREB/DMD-W-289-3-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.037 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			13:00
14	1038909	MCEP/BREB/DMD-W-289-4-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.904 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			13:15
15	1038910	MCEP/BREB/DMD-W-289-5-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.441 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			13:30
16	1038911	MCEP/BREB/DMD-W-221-4-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.746 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			13:45
17	1038912	MCEP/BREB/DMD-W-221-5-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 18.869 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:00
18	1038913	MCEP/BREB/DMD-W-119-4-11KV(N&UP)	Installation, testing and commissioning etc. all complete as required 21.299 KM 11 KV New and upgradation of 11KV existing line in Shariatpur PBS.			14:15
19	1038914	MCEP/BREB/DMD-W-304-2-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.577 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			14:30
20	1038915	MCEP/BREB/DMD-W-304-3-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.953 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			14:45
21	1038916	MCEP/BREB/DMD-W-304-5-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 18.888 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			15:00
22	1038917	MCEP/BREB/DMD-W-305-1-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 22.143 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			15:15
23	1038920	MCEP/BREB/DMD-W-233-2-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.036 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			15:30
24	1038921	MCEP/BREB/DMD-W-233-3-(Ins. LT-HT) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.118 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			15:45
25	1038922	MCEP/BREB/DMD-W-233-4-(Ins.) & HT(1Ph-3Ph)	Installation of Insulated conductor, Conversion of HT (1Ph to 3Ph) 20.265 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			16:00

This is an online tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURAL ELECTRIFICATION BOARD

বার্ষিক/জান (2822-96)

) ২০২৪-২০২৫

(Md.Rabiul Islam)
Superintending Engineer (C.C.)
Bangladesh Rural Electrification Board
Faridpur Zone, Faridpur.
Telephone : 02-478802006
E-mail : serebfaridpur@gmail.com

প্রকল্পের জমি: ০২/০২/২০২৪ খ্রি.
সমীক্ষার নম্বর: ০১ বাংলাদেশ প্রকল্প
২১ ধীরে ধীরে শুরু

৪ কনস্ট্রাক্টর x ২.৫ ইঞ্চি