

BANGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.
GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH

Memo No: 27.12.4147.034.11.004.24.682

Date: 31/07/2024.

Tender Notice e-GP (LTM)

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for construction/Up-gradation/Conversion of overhead electrical distribution line Under the geographical area of **Jashore PBS-2, Khulna, Satkhira & Kushtia PBS** of Modernization & Capacity Enhancement of BREB Network (Khulna Division) Project. Tender security amount will be in the form of Bank Draft/Pay Order in favor of **Project Director, Modernization & Capacity Enhancement of BREB Network (Khulna Division), BREB, Dhaka** from any scheduled Bank of Bangladesh (Except the banks debarred by BREB). Tender submission deadlines are mentioned below:

SL. No.	Sub-Package No.	Description of Works	Tender ID No.	Closing & Opening Date	Closing Time	Opening Time
1	MCEP/BREB/ KD-W-128-01	Construction/Up-gradation/Insulated Cable/Conversion of 13.230 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004739	21/08/24	10:00	10:00
2	MCEP/BREB/ KD-W-128-02	Construction/Up-gradation/Conversion of 12.933 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004740		10:30	10:30
3	MCEP/BREB/ KD-W-401-01	Construction/Up-gradation/Conversion of 9.811 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004741		11:00	11:00
4	MCEP/BREB/ KD-W-401-02	Construction/Up-gradation/Conversion of 10.412 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004742		11:30	11:30
5	MCEP/BREB/ KD-W-403-01	Construction/Up-gradation/Conversion of 10.240 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004743		12:00	12:00
6	MCEP/BREB/ KD-W-405-01	Construction/Up-gradation/Conversion of 10.855 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004744		12:30	12:30
7	MCEP/BREB/ KD-W-406-02	Construction/Up-gradation/Conversion of 9.858 Km Electrical Line under the Geographical area of Jashore PBS-2.	1004745		13:00	13:00
8	MCEP/BREB/ KD-W-208-01	Construction/Up-gradation/Underground of 14.368 Km Electrical Line under the Geographical area of Khulna PBS.	1004746		14:00	14:00
9	MCEP/BREB/ KD-W-208-02	Construction/Up-gradation/Underground of 16.532 Km Electrical Line under the Geographical area of Khulna PBS.	1004747		14:30	14:30
10	MCEP/BREB/ KD-W-209-01	Construction/Up-gradation/Underground of 14.054 Km Electrical Line under the Geographical area of Khulna PBS.	1004748		15:00	15:00
11	MCEP/BREB/ KD-W-209-02	Construction/Up-gradation/Underground of 16.542 Km Electrical Line under the Geographical area of Khulna PBS.	1004749		15:30	15:30
12	MCEP/BREB/ KD-W-210-02	Construction/Up-gradation/Underground of 17.641 Km Electrical Line under the Geographical area of Khulna PBS.	996403		16:00	16:00
13	MCEP/BREB/ KD-W-211-01	Construction/Up-gradation/Underground of 18.976 Km Electrical Line under the Geographical area of Khulna PBS.	1004750	22/08/24	10:00	10:00
14	MCEP/BREB/ KD-W-439-01	Conversion of 13.699 Km Electrical Line LT to HT/HT Single Phase to Three Phase/Insulated Conductor under the Geographical area of Khulna PBS.	1004751		10:30	10:30
15	MCEP/BREB/ KD-W-442-01	Conversion of 17.003 Km Electrical Line LT to HT/HT Single Phase to Three Phase/Insulated Conductor under the Geographical area of Khulna PBS.	1004752		11:00	11:00
16	MCEP/BREB/ KD-W-442-02	Conversion of 16.148 Km Electrical Line LT to HT/HT Single Phase to Three Phase/Insulated Conductor under the Geographical area of Khulna PBS.	1004753		11:30	11:30
17	MCEP/BREB/ KD-W-443-01	Conversion of 16.835 Km Electrical Line LT to HT/HT Single Phase to Three Phase/Insulated Conductor under the Geographical area of Khulna PBS.	1004754		12:00	12:00
18	MCEP/BREB/ KD-W-444-01	Conversion of 17.193 Km Electrical Line LT to HT/HT Single Phase to Three Phase/Insulated Conductor under the Geographical area of Khulna PBS.	1004755		12:30	12:30
19	MCEP/BREB/ KD-W-494-01	Construction/Up-gradation/Insulated Conductor/Conversion of 16.205 Km 11 KV Electrical Line under the Geographical area of Satkhira PBS.	1004756		13:00	13:00
20	MCEP/BREB/ KD-W-494-02	Construction/Up-gradation/Insulated Conductor/Conversion of 16.285 Km 11 KV Electrical Line under the Geographical area of Satkhira PBS.	1004757		14:00	14:00
21	MCEP/BREB/ KD-W-309-01	Construction/Up-gradation/Conversion of 21.226 Km 33/11 KV Electrical Line under the Geographical area of Satkhira PBS.	1004758		14:30	14:30
22	MCEP/BREB/ KD-W-309-02	Construction/Up-gradation/Conversion of 27.825 Km 11 KV Electrical Line under the Geographical area of Satkhira PBS.	1004759		15:00	15:00
23	MCEP/BREB/ KD-W-457-01	Conversion of 14.474 Km Single Phase to Three Phase Electrical Line under the Geographical area of Kushtia PBS.	1004760		15:30	15:30
24	MCEP/BREB/ KD-W-457-02	Conversion of 14.116 Km Single Phase to Three Phase Electrical Line under the Geographical area of Kushtia PBS.	1004761		16:00	16:00

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no off line/hard copies will be accepted. Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) and BREB Prequalification enlistment are required. The fees for downloading the e-Tender documents (TK-1000/-) from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches (Except the banks debarred by BREB) up to **Serial No. 01-12 date: 20/08/2024 at 17:00 & up to Serial No. 13-24 date: 21/08/2024 at 17:00**. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd). The Procuring Entity reserves the right to accept or reject all the Tenders Proceedings without any Reason.



বাংলাদেশ পর্যায় বিদ্যুতায়ন বোর্ড
 BANGLADESH RURAL ELECTRIFICATION BOARD
 বাপবিবো/জন () ২০২৪-২০২৫

Md. Rabiul Islam
 Superintending Engineer (C.C)
 Bangladesh Rural Electrification Board,
 Jashore Zone, Chanchra, Jashore.
 Phone: +88 02477761415
 e-mail: serebjess@gmail.com

31.07.2024
 বাংলাদেশ পর্যায় বিদ্যুতায়ন বোর্ড
 কার্যস্থল প্রস্তর প্রক্রিয়া (১ম পর্যবেক্ষণ প্রক্রিয়া)
 প্রক্রিয়া করে, বাপবিবো, বাপবিবো