

Memo No. 27.12.2637.225.02.015.24/239~269,

Date: 20/11/2025

### e-Tender Notice (LTM)

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for Procurement of following Electrical Line Construction/ Up-gradation Works:

e-Tender ID	Description of Works
1148551	Installation of 6.455 KM Insulated Conductor, Conversion of 4.63 KM LT to HT & 8.955 KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-277-4)
1148550	Installation of 8.603 KM Insulated Conductor, Conversion of 7.021 KM LT to HT& 4.795 KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-194-5)
1148549	Installation of 8.002 KM Insulated Conductor, Conversion of 7.317 KM LT to HT& 4.97 KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-194-4)
1148548	Installation of 8.115 KM Insulated Conductor, Conversion of 7.942 KM LT to HT& 3.264 KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-195-5)
1148547	Installation of 7.767KM Insulated Conductor, Conversion of 4.568KM LT to HT& 7.019KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-195-3)
1148546	Installation of 15.415KM Insulated Conductor, Conversion of 4.266KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-197-5)
1148545	Installation of 14.74KM Insulated Conductor, Conversion of 5.125KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-197-4)
1148544	Installation of 14.829 Insulated Conductor, Conversion of 5.102 KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-197-3)
1148543	Installation of 15.05 Insulated Conductor, Conversion of 5.004 KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-197-2)
1148542	Installation of 15.019 Insulated Conductor, Conversion of 5.005KM HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project (W-197-1)
1148541	Conversion of 8.11KM LT to HT& 11.48KM HT(1ph to 3ph) line along with testing commissioning etc. at Munshiganj PBS under MCE(DMD) Project (W-258-2)
1148540	Installation of 10.616KM Insulated Conductor, Conversion of 5.034KM LT to HT& 6.497KM HT(1ph to 3ph) line along with testing commissioning etc. at Munshiganj PBS under MCE(DMD) Project (W-258-1)
1148539	Installation of 17.84 Insulated Conductor, Conversion of 0.342KM HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project (W-263-4)
1148538	Installation of 15.804KM Insulated Conductor, Conversion of 2.543KM HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project (W-263-3)
1148537	Installation of 7.871 KM Insulated Conductor, Conversion of 10.21KM HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project (W-263-2)
1148536	Installation of 14.516 KM Insulated Conductor, Conversion of 3.335KM HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project (W-263-1)
1148535	Installation of 10.444 KM Insulated Conductor and Conversion of 9.488 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-269-5)
1148534	Installation of 8.967 KM Insulated Conductor and Conversion of 9.963 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-269-4)
1148533	Installation of 8.695 KM Insulated Conductor and Conversion of 9.608 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-269-3)
1148532	Installation of 10.322 KM Insulated Conductor and Conversion of 19.755 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-269-2)
1148531	Installation of 9.936 KM Insulated Conductor and Conversion of 12.317 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-269-1)
1148530	Installation of 20.682 KM Insulated Conductor along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-270-4)
1148528	Installation of 10.001 KM Insulated Conductor and Conversion of 10.066 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-270-3)
1148527	Installation of 10.344 KM Insulated Conductor and Conversion of 9.642 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-270-2)
1148526	Installation of 10.255 KM Insulated Conductor and Conversion of 8.492 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project (W-270-1)
1148525	Installation of 9.361 KM Insulated Conductor, Conversion of 2.909 KM LT to HT & 8.216 KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-278-5)
1148524	Installation of 13.016 KM Insulated Conductor, Conversion of 3.872 KM LT to HT & 3.111 KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-278-4)
1148523	Installation of 8.46 KM Insulated Conductor, Conversion of 3.874 KM LT to HT & 7.691KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-278-3)

*[Signature]*

*[Signature]*



1148522	Installation of 7.663 KM Insulated Conductor, Conversion of 4.38 KM LT to HT & 8.16 KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-278-2)
1148521	Installation of 7.228 KM Insulated Conductor, Conversion of 7.994 KM LT to HT & 5.213 KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-279-2)
1148520	Installation of 9.611KM Insulated Conductor, Conversion of 8.336KM LT to HT & 2.594KM HT(1ph to 3ph) line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project (W-279-1)

**Tender submission deadlines of above mentioned tenders are as follows:**

Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Last Date and Time for Tender Security Submission	Tender Closing and Opening Date and Time
26-Nov-2025 17:00 (BST)	10-Dec-2025 14:00 (BST)	10-Dec-2025 15:00	11-Dec-2025 11:30 (BST)

This is Online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered bank's branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
Bangladesh Rural Electrification Board  
বাপবিবো/জন ( ) ২০২৫-২৬

(MD. Golam Mortoza)  
Superintending Engineer  
Bangladesh Rural Electrification Board  
Dhaka Zone (South), Executive Building, Nikunja-02,  
Khilkhet, Dhaka-1229.  
E-mail : [sebrebdkhsouth@gmail.com](mailto:sebrebdkhsouth@gmail.com)

*[Signature]*  
20/11/2025  
(মোঃ মাজহার হোসেন)  
সহকারী প্রকৌশলী  
ঢাকা জোন (দঃ), বাপবিবো, ঢাকা।

*[Signature]*  
20.11.25  
(মোঃ গোলাম মোর্তোজা)  
তত্ত্বাবধায়ক প্রকৌশলী  
ঢাকা জোন (দক্ষিণ), বাপবিবো, ঢাকা।