

BANGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES
GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH.


Memo No. 27.12.2947.188.07.002.25- 01 **e-Tender Notice (LTM)**

Date. 01-07-2025

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for new/up-gradation line under Gopalganj, Faridpur, Rajbari & Shariatpur PBS. Tender submission deadlines are mentioned below. Tender document purchasing price & Tender Security amount will be in the form of Bank Draft/Pay order in favor of Project Director, Modernization & Capacity Enhancement of BREB Network (Dhaka-Mymensingh Division), BREB, Dhaka from any scheduled Bank of Bangladesh (except the Banks debarred by BREB).

SL No	Tender ID No	Sub Package No	Description of Works	Publication Date & Time	Last selling Date & Time	Opening/ Closing Date & Time
1	1125715	MCEP/BREB/DMD-W-113-2-11KV-(N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 20.429 KM New and Upgradation existing line in Rajbari PBS.	07-07-2025 09:00	21-07-2025 16:00	10:00
2	1125716	MCEP/BREB/DMD-W-113-3-11KV-(N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 20.164 KM New and Upgradation existing line in Rajbari PBS.			10:30
3	1125717	MCEP/BREB/DMD-W-113-4-11KV-(N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 20.369 KM New and Upgradation existing line in Rajbari PBS.			11:00
4	1125718	MCEP/BREB/DMD-W-119-5-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 20.537 KM New and Upgradation existing line in Shariatpur PBS.			11:30
5	1125719	MCEP/BREB/DMD-W-120-1-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 19.014 KM New and Upgradation existing line in Shariatpur PBS.			12:00
6	1125720	MCEP/BREB/DMD-W-120-2-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 20.972 KM New and Upgradation existing line in Shariatpur PBS.			12:30
7	1125721	MCEP/BREB/DMD-W-120-4-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 21.387 KM New and Upgradation existing line in Shariatpur PBS.			13:00
8	1125722	MCEP/BREB/DMD-W-120-5-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 19.927 KM New and Upgradation existing line in Shariatpur PBS.			13:30
9	1125723	MCEP/BREB/DMD-W-200-2-(Ins. & LT-HT)	Installation of Insulated conductor & Conversion of LT to HT 20.103 KM Line along with testing, commissioning etc. all complete as required in Faridpur PBS.			14:00
10	1125724	MCEP/BREB/DMD-W-200-3-(Ins. & LT-HT)	Installation of Insulated conductor & Conversion of LT to HT 20.008 KM Line along with testing, commissioning etc. all complete as required in Faridpur PBS.			14:30
11	1125725	MCEP/BREB/DMD-W-200-4-(Ins. & LT-HT)	Installation of Insulated conductor & Conversion of LT to HT 20.371 KM Line along with testing, commissioning etc. all complete as required in Faridpur PBS.			15:00
12	1125726	MCEP/BREB/DMD-W-63-3-11KV (N&UP)	Installation, testing & commissioning etc. all complete as required 11KV 17.906 KM New and Upgradation existing line in Gopalganj PBS.			15:30
13	1125727	MCEP/BREB/DMD-W-224-2-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.036 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS			16:00
14	1125728	MCEP/BREB/DMD-W-222-5-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.309 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.	23-07-2025 16:00	23-07-2025	10:00
15	1125729	MCEP/BREB/DMD-W-223-4-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.034 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			10:30
16	1125730	MCEP/BREB/DMD-W-224-3-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.442 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			11:00
17	1125731	MCEP/BREB/DMD-W-224-4-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.667 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			11:30
18	1125732	MCEP/BREB/DMD-W-224-5-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.784 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			12:00
19	1125733	MCEP/BREB/DMD-W-225-1-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.873 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			12:30
20	1125734	MCEP/BREB/DMD-W-225-2-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 20.966 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			13:00
21	1125735	MCEP/BREB/DMD-W-225-3-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.802 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			13:30
22	1125736	MCEP/BREB/DMD-W-225-4-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.993 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			14:00
23	1125737	MCEP/BREB/DMD-W-225-5-(Ins. LT-HT & HT (1Ph-3Ph))	Installation of Insulated conductor, Conversion of LT to HT & HT(1Ph to 3Ph) 19.306 KM Line along with testing, commissioning etc. all complete as required in Gopalganj PBS.			14:30

This is an online tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches for all Tender ID. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd). The Procuring Entry reserves the right to accept or reject all the Tenders Proceeding without any Reason.



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURALELECTRIFICATION BOARD

বাপবিবো/জন (২৫০৭-০৬) ২০২৫-২০২৬.

(MD. Abdullah Al Masum)
Superintending Engineer
Bangladesh Rural Electrification Board
Faridpur Zone, Faridpur.
Telephone : 02-478802006
E-mail : serebfaridpur@gmail.com

মোঃ আব্দুল মান্নান
উপ-পরিচালক (কারিগরি)

৪৬২৪০৫

০৫/০৭/২৫

মোঃ আব্দুল্লাহ আল মাসুম
সিনিয়র ইঞ্জিনিয়ার

প্রজেক্ট নং: ০৬/০৭/২০২৫
প্রতিষ্ঠান নং: (১) বৈদ্যুতিক সরঞ্জাম (২) ঢাকা ট্রিবিউন