

BANGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.
GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH

Memo No. 27.12.2637.225.02.015.24/498,

Date: 11-03-2025

e-Tender Notice (LTM)

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for Procurement of following Electrical Line Construction/ Up-gradation Works. Tender submission deadlines are mentioned below:

e-Tender ID	Description of Works	Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Tender Closing Date and Time
1083631	Installation of 10.075 KM Insulated Conductor and Conversion of 10.497 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-268-2-Ins and LT to HT	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 13:30
1083629	Installation of 10 KM Insulated Conductor and Conversion of 12.01 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-268-1-Ins and LT to HT	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 13:00
1083628	Installation of 12.60 KM Insulated Conductor and Conversion of 10.838 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-267-5-Ins and LT to HT	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 12:30
1083626	Installation of 10.302 KM Insulated Conductor and Conversion of 9.306 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-267-4-Ins and LT to HT	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 12:00
1083625	Installation of 9.899 KM Insulated Conductor and Conversion of 9.867 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. MCEP/BREB/DMD-W-267-3-Ins and LT to HT	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 11:30
1083624	Installation of 7.591 KM Insulated Conductor, Conversion of 4.542 KM LT to HT & 6.894 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-191-4-Ins-LT-HT-HT 1P-3P.	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 11:00
1083622	Installation of 7.2 KM Insulated Conductor, Conversion of 4.981 KM LT to HT & 6.943 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-191-3-Ins-LT-HT-HT 1P-3P	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 10:30
1083621	Installation of 6.975 KM Insulated Conductor, Conversion of 5.163 KM LT to HT & 7.196 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-191-2-Ins-LT-HT-HT 1P-3P	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 10:00
1083620	Installation of 6.858 KM Insulated Conductor, Conversion of 4.916 KM LT to HT & 7.274 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-191-1-Ins-LT-HT-HT 1P-3P	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 09:45
1083619	Installation of 9.752 KM Insulated Conductor, Conversion of 4.335 KM LT to HT & 5.733 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-277-3-Ins-LT-HT-HT 1P-3P	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 09:30
1083618	Installation of 11.757 KM Insulated Conductor, Conversion of 2.005 KM LT to HT & 9.026 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-278-1-Ins-LT-HT-HT 1Ph-3Ph	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 09:15
1083616	Installation of 7.743 KM Insulated Conductor, Conversion of 3.510 KM LT to HT & 9.026 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-277-5-Ins-LT-HT and HT 1Ph-3Ph	18-Mar-2025 15:00 (BST)	09-Apr-2025 15:00	10-Apr-2025 09:00
1083615	Installation of 6.367 KM Insulated Conductor, Conversion of 11.699 KM LT to HT & 2.356 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-272-2-Ins-LT-HT-HT 1ph-3ph	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 13:30
1083614	Installation of 8.047 KM Insulated Conductor, Conversion of 7.592 KM LT to HT & 4.861 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-272-1-Ins-LT-HT-HT 1Ph-3Ph.	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 13:00

[Signature]

[Signature]

1083612	Installation of 5.744 KM Insulated Conductor, Conversion of 10.463 KM LT to HT & 6.463 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-272-3-Ins-LT-HT-HT 1Ph-3Ph	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 12:30
1083611	Conversion of 14.895 KM LT to HT & 7.341 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-272-4-LT-HT-HT 1P-3P	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 12:00
1083610	Conversion of 14.634 KM LT to HT & 7.583 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-272-5-LT-HT and HT 1Ph-3Ph	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 11:30
1083609	Conversion of 7.282 KM LT to HT & 14.162 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-273-1-LT-HT and HT 1P-3P	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 11:00
1083608	Conversion of 10.349 KM LT to HT & 11.382 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-273-2-LT to HT and HT 1Ph to 3Ph	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 10:30
1083607	Conversion of 10.969 KM LT to HT & 8.275 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-273-3-LT-HT-HT 1Ph to 3Ph	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 10:00
1083606	Conversion of 11.462 KM LT to HT & 8.774 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-273-4-LT-HT and HT 1P to 3Ph	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 09:45
1082447	Installation, Testing & Commissioning and all other Required Works for Construction of 8.813 KM New 33KV Line and Upgradation of 11.336 Existing 33KV Line at Narsingdi PBS-2 under MCE(DMD) Project (Sub-package: MCEP/BREB/DMD-W-21-2-33KV N and Up)	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 09:30
1082444	Installation, Testing & Commissioning and all other Required Works for Construction of 10.078KM New 33KV Line and Upgradation of 11.931KM Existing 33KV Line at Narsingdi PBS-2 under MCE(DMD) Project (Sub-Package:MCEP/BREB/DMD-W-20-4-33KV N and Up)	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 09:15
1082443	Installation, Testing & Commissioning and all other Required Works for Construction of 7.037KM New 33KV Line and Upgradation of 15.126 KM Existing 33KV Line at Narsingdi PBS-2 under MCE(DMD) Project (Sub-package: MCEP/BREB/DMD-W-20-3-33KV N and Up)	18-Mar-2025 15:00 (BST)	08-Apr-2025 15:00	09-Apr-2025 09:00

This is Online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered bank's branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
Bangladesh Rural Electrification Board
বাপবিবো/জন (২৫০৩-২৬৭) ২০২৪-২৫

(MD. Golam Mortoza)
Superintending Engineer
Bangladesh Rural Electrification Board
Dhaka Zone (South), Executive Building, Nikunja-02,
Khilkhet, Dhaka-1229.
E-mail : sebrebdkhsouth@gmail.com

৪৬:খ২৭

প্রকল্পের তারিখ: ২৭/০৬/২০২৫
সংশ্লিষ্ট নামঃ(৩) ফান্ডেড
(২) The Financial Express

Signature

মো. সাহজাদ হোসেন
সদস্য প্রকৌশলী
তত্ত্বাবধায়ক প্রকৌশলীর কার্যালয়, ঢাকা জোন (দক্ষিণ)
বাংলাদেশ পল্লীবিদ্যুতায়ন বোর্ড, ঢাকা।

Signature

(মোঃ গোলাম মোর্তোজা)
তত্ত্বাবধায়ক প্রকৌশলী
ঢাকা জোন(দক্ষিণ), বাপবিবো, ঢাকা