

Memo No. 27.12.2637.225.02.015.24/512,

Date: 17-03-2025

### e-Tender Notice (LTM)

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for Procurement of following Electrical Line Construction/ Up-gradation Works. Tender submission deadlines are mentioned below:

e-Tender ID	Description of Works	Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Tender Closing Date and Time
1086424	Installation of 9.76 KM Insulated Conductor, Conversion of 5.140 KM LT to HT & 5.355 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-196-3-Ins-LT-HT-HT 1P-3P	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 09:00
1086423	Installation of 9.79 KM Insulated Conductor, Conversion of 5.06 KM LT to HT & 5.402 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-196-4-Ins-LT-HT-HT 1P-3P	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 09:15
1086422	Installation of 8.417 KM Insulated Conductor, Conversion of 6.921 KM LT to HT & 4.930 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-195-1-Ins-LT-HT-HT 1Ph-3Ph	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 09:30
1086421	Installation of 7.353 KM Insulated Conductor, Conversion of 7.100 KM LT to HT & 5.608 KM HT 1ph to 3ph line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-195-2-Ins-LT-HT-HT 1P-3P	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 09:45
1086420	Installation of 7.613 KM Insulated Conductor, Conversion of 7.006 KM LT to HT & 5.728 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/W-260-3-Ins-LT-HT-HT 1P-3P	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 10:00
1086419	Installation of 7.60 KM Insulated Conductor, Conversion of 7.199 KM LT to HT & 6.029 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. MCEP/BREB/DMD-W-259-5-Ins-LT-HT and HT 1Ph-3Ph	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 10:30
1086417	Installation of 6.179 KM Insulated Conductor, Conversion of 8.244 KM LT to HT & 5.970 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-262-2-INS-LT-HT and HT 1P-3PH	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 11:00
1086415	Installation of 7.012 KM Insulated Conductor, Conversion of 7.378 KM LT to HT & 5.947 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-262-1-Ins-LT-HT-HT 1Ph-3Ph	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 11:30
1086414	Installation of 7.826 KM Insulated Conductor, Conversion of 5.752 KM LT to HT & 6.556 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-261-1-INS-LT-HT and HT 1Ph-3Ph	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 12:00
1086412	Installation of 7.735 KM Insulated Conductor, Conversion of 6.987 KM LT to HT & 5.750 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-261-2-INS-LT-HT and HT 1Ph-3Ph	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 12:30
1086411	Installation of 7.526 KM Insulated Conductor, Conversion of 7.159 KM LT to HT & 6.061 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-260-5-Ins-LT-HT and HT 1P to 3P	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 13:00
1086410	Installation of 6.769 KM Insulated Conductor, Conversion of 7.843 KM LT to HT & 5.646 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-260-2-INS-LT to HT and HT 1P to 3P	25-Mar-2025 15:00 (BST)	15-Apr-2025 15:00	16-Apr-2025 13:30

*Count*

*Boat*

1086409	Installation of 7.697 KM Insulated Conductor, Conversion of 7.168 KM LT to HT & 5.384 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-260-4-INS-LT to HT-HT 1P to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 09:00
1086408	Installation of 7.18 KM Insulated Conductor, Conversion of 7.46 KM LT to HT & 6.252 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-259-4-Ins-LT to HT and HT-1P to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 09:15
1086407	Installation of 7.221 KM Insulated Conductor, Conversion of 7.215 KM LT to HT & 5.739 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-260-1-Ins-LT to HT and HT 1P to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 09:30
1086406	Installation of 7.039 KM Insulated Conductor, Conversion of 7.393 KM LT to HT & 6.046 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-259-3-Ins-LT-HT-HT 1P-3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 09:45
1086405	Installation of 6.554 KM Insulated Conductor, Conversion of 4.659 KM LT to HT & 5.387 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-262-5-Ins-LT-HT and HT 1P to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 10:00
1086404	Installation of 5.802 KM Insulated Conductor, Conversion of 7.539 KM LT to HT & 5.413 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Package: MCEP/BREB/DMD/W-262-4-Ins-LT-HT and HT 1p to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 10:30
1086403	Installation of 5.796 KM Insulated Conductor, Conversion of 6.099 KM LT to HT & 6.204 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-262-3-Ins-LT to HT-HT 1P to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 11:00
1086401	Installation of 7.199 KM Insulated Conductor, Conversion of 7.359 KM LT to HT & 6.353 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-261-4-Ins-LT to HT and 1p to 3p	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 11:30
1086400	Installation of 6.798 KM Insulated Conductor, Conversion of 7.342 KM LT to HT & 5.417 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-261-3-Ins-LT to HT and HT 1P to 3P	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 12:00
1086399	Installation of 9.948 KM Insulated Conductor and Conversion of 9.20 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-268-5-Ins and LT to HT	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 12:30
1086398	Installation of 10.155 KM Insulated Conductor and Conversion of 8.852 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-268-4-Ins and LT to HT	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 13:00
1086397	Installation of 9.65 KM Insulated Conductor and Conversion of 11.518 KM LT to HT along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-268-3-Ins and LT to HT	25-Mar-2025 15:00 (BST)	16-Apr-2025 15:00	17-Apr-2025 13:30

This is Online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System-Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered bank's branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
Bangladesh Rural Electrification Board  
বাপবিবো/জন (২০০৬-১৭২) ২০২৪-২৫

(MD. Golam Mortoza)  
Superintending Engineer  
Bangladesh Rural Electrification Board  
Dhaka Zone (South), Executive Building, Nikunja-02,  
Khilkhet, Dhaka-1229.  
E-mail : [sebrebdkhsouth@gmail.com](mailto:sebrebdkhsouth@gmail.com)

৪৬: X২৬

প্রজ্ঞাপন তারিখ: ২৪/০৩/২০২৫

প্রসিদ্ধি নমঃ (১) দৈনিক সত্যজ্ঞান  
(২) The Daily star

১৭.০৩.২৫

১২