

BNGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES
GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH

Memo No. 27.12.2947.188.07.002.25-480

e-Tender Notice (LTM)

Date. 27-02-2025

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for new/up-gradation line under Gopalganj, Faridpur, Rajbari, Madaripur & Shariatpur PBS. Tender submission deadlines are mentioned below. Tender document purchasing price & Tender Security amount will be in the form of Bank Draft/Pay order in favor of Project Director, Modernization & Capacity Enhancement of BREB Network (Dhaka-Mymensingh Division), BREB, Dhaka from any scheduled Bank of Bangladesh (except the Banks debarred by BREB).

SL No	Tender ID No	Sub Package No	Description of Works	Publication Date & Time	Last selling Date & Time	Opening/ Closing Date & Time
1	1038897	MCEP/BREB/DMD-W-47-3-11KV-N and UP	Installation, testing and commissioning etc. all complete as required 18.885 KM 11 KV New and upgradation of 11KV existing line in Faridpur PBS.	06-03-2025 09:00 AM	19-03-2025 16:00	9:00
2	1038918	MCEP/BREB/DMD-W-305-2-11KV-N and UP	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.953 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			9:15
3	1069495	MCEP/BREB/DMD-W-290-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.085 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			9:30
4	1069498	MCEP/BREB/DMD-W-233-5-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of HT (1Ph to 3Ph) 20.455 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			9:45
5	1069499	MCEP/BREB/DMD-W-290-2-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.045 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			10:00
6	1078029	MCEP/BREB/DMD-W-48-1-11KV-N and UP	Installation, testing and commissioning etc. all complete as required 17.810 KM 11 KV New and upgradation of 11KV existing line in Faridpur PBS.			10:15
7	1078030	MCEP/BREB/DMD-W-200-1-INS/LT-HT	Installation of Insulated conductor & Conversion of LT to HT 21.991 KM Line along with testing commissioning etc. all complete as required in Faridpur PBS.			10:30
8	1078033	MCEP/BREB/DMD-W-290-3-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.181 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			10:45
9	1078034	MCEP/BREB/DMD-W-290-5-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.718 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:00
10	1078037	MCEP/BREB/DMD-W-290-4-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.078 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:15
11	1078038	MCEP/BREB/DMD-W-291-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.354 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:30
12	1078039	MCEP/BREB/DMD-W-291-2-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.343 KM Line along with testing commissioning etc. all complete as required in Rajbari PBS.			11:45
13	1078040	MCEP/BREB/DMD-W-222-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.062 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			12:00
14	1078041	MCEP/BREB/DMD-W-222-2-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.993 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			12:15
15	1078042	MCEP/BREB/DMD-W-222-3-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.014 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			12:30
16	1078043	MCEP/BREB/DMD-W-222-4-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.458 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			12:45
17	1078044	MCEP/BREB/DMD-W-223-2-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.299 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			13:00
18	1078045	MCEP/BREB/DMD-W-223-3-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.104 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			13:15
19	1078047	MCEP/BREB/DMD-W-224-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.937 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			13:30
20	1078049	MCEP/BREB/DMD-W-304-4-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.107 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			13:45
21	1078789	MCEP/BREB/DMD-W-223-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.343 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:00
22	1078790	MCEP/BREB/DMD-W-223-5-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.161 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:15
23	1078791	MCEP/BREB/DMD-W-233-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.133 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			14:30
24	1078792	MCEP/BREB/DMD-W-234-1-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.051 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			14:45
25	1078793	MCEP/BREB/DMD-W-234-2-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.15 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			15:00
26	1078794	MCEP/BREB/DMD-W-234-3-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.096 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			15:15
27	1078795	MCEP/BREB/DMD-W-234-4-INS/LT-HT/1Ph-3Ph	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.077 KM Line along with testing commissioning etc. all complete as required in Madaripur PBS.			15:30

This is an online tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
 BANGLADESH RURALELECTRIFICATION BOARD

বাপবিবো/জন (১৫০৬-১৫৫) ২০২৪-২০২৫

MOHAMMAD ABUL KALAM
 Superintending Engineer (C.C.)
 Bangladesh Rural Electrification Board
 Faridpur Zone, Faridpur.
 Telephone : 02-478802006
 E-mail : serebfaridpur@gmail.com

৪৬ : ৪৯
 প্রজ্ঞাপন তারিখঃ ০৫/০৩/২০২৫
 পত্রিকাঃ নামঃ (১) আমর (দুই)
 (২) The New Nation

১৭/০২/২৫
 ২৭-০২-২৫
 মোহাম্মদ আবুল কালাম
 তত্ত্বাবধায়ক প্রকৌশলী (স: দাঃ)
 ফরিদপুর জোন, বাপবিবো, ফরিদপুর।