

Memo No. 27.12.2637.225.02.015.25/684,

Date: 26-05-2025

e-Tender Notice (LTM)

e-Tender is invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for Procurement of following Electrical Line Construction/ Up-gradation Works:

e-Tender ID	Description of Works
1111993	Installation of 6.495 KM Insulated Conductor, Conversion of 8.166 KM LT to HT & 5.688 KM HT 1ph to 3ph line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project (W-261-5).
1111994	Installation, Testing & Commissioning and all other Required Works for Construction of 11.906 KM New 11KV Line and Up-gradation of 3.692 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project.(W-92-3)
1111995	Installation, Testing & Commissioning and all other Required Works for Construction of 8.266 KM New 11KV Line and Up-gradation of 7.002 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-92-2)
1111996	Installation, Testing & Commissioning and all other Required Works for Construction of 8.947 KM New 11KV Line and Up-gradation of 7.649 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-92-1)
1111997	Installation, Testing & Commissioning and all other Required Works for Construction of 7.196 KM New 11KV Line and Up-gradation of 8.354 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-91-5)
1111998	Installation, Testing & Commissioning and all other Required Works for Construction of 8.446 KM New 11KV Line and Up-gradation of 7.189 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-91-4)
1111999	Installation, Testing & Commissioning and all other Required Works for Construction of 8.446 KM New 11KV Line and Up-gradation of 7.189 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-91-3)
1112000	Installation, Testing & Commissioning and all other Required Works for Construction of 9.389 KM New 11KV Line and Up-gradation of 7.173 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-91-2)
1112001	Installation, Testing & Commissioning and all other Required Works for Construction of 9.114 KM New 11KV Line and Up-gradation of 6.025 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-91-1)
1112002	Installation, Testing & Commissioning and all other Required Works for Construction of 8.14 KM New 11KV Line and Up-gradation of 9.991 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project.(W-90-5)
1112003	Installation, Testing & Commissioning and all other Required Works for Construction of 9.833 KM New 11KV Line and Up-gradation of 8.495 KM Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. (W-90-4)
1112004	Installation, Testing & Commissioning and all other Required Works for Construction of 10.232 KM New 11KV Line and Up-gradation of 7.688 KM Existing 11KV Line at Narsingdi PBS-2 under MCE(DMD) Project. (W-102-1)
1112005	Installation, Testing & Commissioning and all other Required Works for Construction of 8.033 KM New 11KV Line and Upgradation of 10.439 KM Existing 11KV Line at Narsingdi PBS-2 under MCE(DMD) Project.(W-101-3)
1112006	Installation, Testing & Commissioning and all other Required Works for Construction of 4.669 KM New 11KV Line and Upgradation of 13.495 KM Existing 11KV Line at Narsingdi PBS-2 under MCE(DMD) Project. (W-101-2)
1112008	Installation, Testing & Commissioning and all other Required Works for Construction of 3.963 KM New 11KV Line and Upgradation of 14.749 KM Existing 11KV Line at Narsingdi PBS-2 under MCE(DMD) Project. (W-100-5)
1112009	Installation, Testing & Commissioning and all other Required Works for Upgradation of 17.349 KM Existing 11KV Line at Narsingdi PBS-1 under MCE(DMD) Project.(W-95-4)
1112010	Installation, Testing & Commissioning and all other Required Works for Construction of 8.232 KM New 11KV Line and Upgradation of 8.961 KM Existing 11KV Line at Munshiganj under MCE(DMD) Project. (W-85-4)
1112011	Installation, Testing & Commissioning and all other Required Works for Construction of 9.161 KM New 11KV Line and Upgradation of 8.133 KM Existing 11KV Line at Munshiganj under MCE(DMD) Project. (W-85-3)
1112012	Installation, Testing & Commissioning and all other Required Works for Upgradation of 17.287KM Existing 11KV Line at Munshiganj PBS under MCE(DMD) Project. (W-85-1)
1112013	Installation, Testing & Commissioning and all other Required Works for Construction of 8.73 KM New 11KV Line and Upgradation of 8.289 KM Existing 11KV Line at Dhaka PBS-4 under MCE(DMD) Project. (W-42-3)
1112014	Installation, Testing & Commissioning and all other Required Works for Construction of Upgradation of 17.296 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project. (W-37-5)
1112015	Installation, Testing & Commissioning and all other Required Works for Construction of Upgradation of 17.018 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project. (W-37-4)
1112016	Installation, Testing & Commissioning and all other Required Works for Construction of 9.011 KM New 11KV Line and Upgradation of 8.992 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project.(W-37-3)
1112017	Installation, Testing & Commissioning and all other Required Works for Construction of 9.008 KM New 11KV Line and Upgradation of 9.193 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project.(W-37-2)
1112018	Installation, Testing & Commissioning and all other Required Works for Upgradation of 17.348 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project.(W-37-1)
1112019	Installation, Testing & Commissioning and all other Required Works for Construction of 8.929 KM New 11KV Line and Upgradation of 9.146 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project.(W-36-1)
1112020	Installation, Testing & Commissioning and all other Required Works for Construction of 9.087 KM New 11KV Line and Upgradation of 9.419 KM Existing 11KV Line at Dhaka PBS-2 under MCE(DMD) Project.(W-36-2)

মো. সাহজাদ হোসেন

সহকারী প্রকৌশলী

প্রকৌশলীর কার্যালয়, ঢাকা জোন (পশ্চিম):
১১-মহাপ্রকৌশলীর কার্যালয় বোর্ড, ঢাকা।

(মোঃ গোলাম হোসেন)
তত্ত্বাবধায়ক প্রকৌশলী

ঢাকা জোন(দক্ষিণ), মঙ্গলবাড়ী, ঢাকা

1115455	Installation, Testing & Commissioning and all other Required Works for Construction of 20.092 KM New 33KV Line at Narsigndi PBS-1 under MCE(DMD) Project.(W-20-1)
1115456	Installation, Testing & Commissioning and all other Required Works for Construction of 14.984 KM New 33KV Line and Upgradation of 6.453 KM Existing 33KV Line at Narayanganj PBS-2 under MCE(DMD) Project. (W-19-5)
1115457	Installation, Testing & Commissioning and all other Required Works for Construction of 17.951 KM New 33KV Line and Upgradation of 3.104 KM Existing 33KV Line at Narayanganj PBS-1 under MCE(DMD) Project.(W-18-3)
1115458	Installation, Testing & Commissioning and all other Required Works for Construction of 14.107 KM New 33KV Line and Upgradation of 8.048 KM Existing 33KV Line at Narayanganj PBS-1 under MCE(DMD) Project.(W-18-2)
1115459	Installation, Testing & Commissioning and all other Required Works for Construction of 13.033 KM New 33KV Line and Upgradation of 4.999 KM Existing 33KV Line at Dhaka PBS-4 under MCE(DMD) Project.(W-9-5)
1115460	Installation, Testing & Commissioning and all other Required Works for Construction of 10.914 KM New 33KV Line and Upgradation of 7.271 KM Existing 33KV Line at Dhaka PBS-4 under MCE(DMD) Project.(W-9-4)
1115461	Installation, Testing & Commissioning and all other Required Works for Construction of 9.989 KM New 33KV Line and Upgradation of 6.86 KM Existing 33KV Line at Dhaka PBS-4 under MCE(DMD) Project.(W-9-2)
1115462	Installation, Testing & Commissioning and all other Required Works for Construction of 9.346 KM New 33KV Line and Upgradation of 8.601 KM Existing 33KV Line at Dhaka PBS-4 under MCE(DMD) Project. (W-9-1)
1115463	Installation, Testing & Commissioning and all other Required Works for Construction of 9.749 KM New 33KV Line and Upgradation of 8.326 KM Existing 33KV Line at Dhaka PBS-4 under MCE(DMD) Project.(W-8-3)
1115464	Installation, Testing & Commissioning and all other Required Works for Construction of 11.816 KM New 33KV Line and Upgradation of 6.261 KM Existing 33KV Line at Dhaka PBS-4 under MCE(DMD) Project.(W-8-2)
1115465	Installation, Testing & Commissioning and all other Required Works for Construction of 10.713 KM New 33KV Line and Upgradation of 11.408 KM Existing 33KV Line at Munshiganj PBS under MCE(DMD) Project. (W-16-2)

Tender submission deadlines of above mentioned tenders are as follows:

Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Last Date and Time for Tender Security Submission	Tender Closing and Opening Date and Time
01-Jun-2025 15:00 (BST)	18-Jun-2025 14:30 (BST)	18-Jun-2025 15:00 (BST)	19-Jun-2025 09:30 (BST)

This is Online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered bank's branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
Bangladesh Rural Electrification Board
বাপবিবো/জন () ২০২৪-২৫

(MD. Golam Mortoza)
Superintending Engineer
Bangladesh Rural Electrification Board
Dhaka Zone (South), Executive Building, Nikunja-02,
Khilkhet, Dhaka-1229.
E-mail : sebrebdkhsouth@gmail.com

Supriya
২৫/০৫/২০২৪
মো. সাজ্জাদ হোসেন
সহকারী প্রকৌশলী
তত্ত্বাবধায়ক প্রকৌশলীর কার্যালয়, ঢাকা জোন (দক্ষিণ)
বাংলাদেশ পল্লীবিদ্যুতায়ন বোর্ড, ঢাকা

MD. Golam Mortoza
২৫.৫.২৪
(মোঃ গোলাম মোর্তোজা)
তত্ত্বাবধায়ক প্রকৌশলী
ঢাকা জোন(দক্ষিণ), বাপবিবো, ঢাকা