

**BANGLADESH RURAL ELECTRIFICATION BOARD  
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.  
GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH**

Memo no: 27.12.1933.189.45.001.24.77

Date: 19.08.2024

**e-Tender Notice (OTM).**

e-Tender are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document, other required works & service for Construction of 33 KV Overhead Distribution line under Cumilla PBS-3 (PBS own Fund). Tender submission deadlines are mentioned below:

e-Tender ID	Description of work	Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Tender Closing Date and Time
1003007	Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document , other required works & service for Construction of 2.856Km double ckt 33 KV Overhead Distribution line from Chandina Grid to Kurerpar under Cumilla PBS-3.	25-Aug-2024 17:00 (BST)	17-Sep-2024 16:30 (BST)	18-Sep-2024 10:00 (BST)
1003008	Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document , Other required works & service for Construction of 3.632 Km double ckt 33 KV Overhead Distribution line from Kurerpar to Nawtala & Tirchor to Sobdulpur under Cumilla PBS-3.	25-Aug-2024 17:00 (BST)	17-Sep-2024 16:30 (BST)	18-Sep-2024 11:00 (BST)
1003009	Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document , Other required works & service for Construction of 3.653Km 33 KV double ckt Overhead Distribution line from Nawtala to Tirchor under Cumilla PBS-3.	25-Aug-2024 18:30 (BST)	17-Sep-2024 16:30 (BST)	18-Sep-2024 11:30 (BST)
1003010	Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document , Other required works & service for Construction of 5.732Km 33 KV Overhead Distribution line from Sobdulpur to Malikhil under Cumilla PBS-3.	25-Aug-2024 18:00 (BST)	17-Sep-2024 16:30 (BST)	18-Sep-2024 12:00 (BST)
1003011	Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document , Other required works & service for Construction of 4.783Km 33 KV double ckt/Single ckt Overhead Distribution line from Malikhil to Gouripur under Cumilla PBS-3.	25-Aug-2024 18:00 (BST)	17-Sep-2024 16:30 (BST)	18-Sep-2024 12:30 (BST)
1003012	Supply of Electrical Line construction Materials, Installation, Dismantling& carrying to store / remove reset of existing 33/11 KV line, Testing & Commissioning, Preparation of As-Built & Close-out Document , Other required works & service for Construction of 10.943 Km (8.756 km new 33 KV line, 2.187 KM 11 KV under existing 33 KV line) 33 KV/11KV Overhead Distribution line from Muradnagar Grid to Homna-02 Substation (Kashipur) under Cumilla PBS-3.	25-Aug-2024 18:00 (BST)	17-Sep-2024 16:30 (BST)	18-Sep-2024 13:00 (BST)

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/ hard copies will be accepted. To submit e-Tender, registration the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
BANGLADESH RURALELECTRIFICATION BOARD.

(Md. Abdul Hannan)  
Superintending Engineer  
Bangladesh Rural Electrification Board,  
Cumilla zone, Uttar Rampur, Ahammednagar, Cumilla.  
Phone : 88 02334448192  
E-mail : rebcomilla.se@gmail.com

বাপবিবো/জন (

) ২০২৪-২০২৫

G:\e\_GP\_33\_KV\_Cumilla\_PBS\_3\_OTM\Notice\_33KV\_Line\_Cumilla\_PBS\_3\_OTM.doc

(কারওয়ান রহমান)  
উপ-পরিচালক (কারিগরি)  
তত্ত্বাবধায়ক প্রকৌশলীর কার্যালয়  
কুমিল্লা জোন, বাপবিবো, কুমিল্লা।

(মোঃ আবদুল হান্নান)  
তত্ত্বাবধায়ক প্রকৌশলী  
কুমিল্লা জোন, বাপবিবো, কুমিল্লা।