

26/12/2018  
Dhaka Tribune

1049928	Installation of 6.875 KM Insulated Conductor, Conversion of 8.263 KM LT to HT & 6.024 KM HT 1ph to 3ph line along with testing commissioning etc. at Munshiganj PBS under MCE(DMD) Project. Sub-package: MCEP/BREB/DMD/W-257-5-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 09:30
1049927	Installation of 1.986 KM Insulated Conductor, Conversion of 3.806 KM LT to HT & 14.464 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-package: MCEP/BREB/DMD/W-275-2-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 10:00
1049926	Installation of 7.550 KM Insulated Conductor, Conversion of 1.772 KM LT to HT & 10.394 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-275-4-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 10:30
1049925	Installation of 11.763 KM Insulated Conductor, Conversion of 1.500 KM LT to HT & 7.356 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-275-5-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 11:00
1049924	Installation of 12.358 KM Insulated Conductor, Conversion of 1.242 KM LT to HT & 6.601 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-276-1-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 11:30
1049923	Installation of 9.196 KM Insulated Conductor, Conversion of 1.715 KM LT to HT & 8.580 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-package: MCEP/BREB/DMD/W-276-2-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 12:00
1049922	Installation of 8.219 KM Insulated Conductor, Conversion of 2.718 KM LT to HT & 9.395 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-276-3-Ins-T to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 12:30
1049921	Installation of 6.409 KM Insulated Conductor, Conversion of 3.655 KM LT to HT & 9.915 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-276-4-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 13:00
1049920	Installation of 9.171 KM Insulated Conductor, Conversion of 2.284 KM LT to HT & 8.491 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-276-5-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 13:30
1049918	Installation of 5.523 KM Insulated Conductor, Conversion of 1.914 KM LT to HT & 12.982 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-277-1-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 14:00
1049917	Installation of 4.172 KM Insulated Conductor, Conversion of 3.322 KM LT to HT & 12.507 KM HT 1ph to 3ph line along with testing commissioning etc. at Narsingdi PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD/W-277-2-Ins-LT to HT-HT 1ph to 3ph	26-Dec-2024 19:00 (BST)	13-Jan-2025 16:00	14-Jan-2025 14:00
1013126	Installation of 4X450 m 33KV Underground Cable through Horizontal Directional Drilling (HDD) at the Geographical Area of Narsingdi PBS-1	26-Dec-2024 10:00 (BST)	08-Jan-2025 16:00	09-Jan-2025 10:00
1013123	Construction of Underground Water Reserver, Deep Tube well, Pump House and water distribution line with water treatment plant at Head Quarter Campus of Narayanganj PBS-2	26-Dec-2024 10:00 (BST)	08-Jan-2025 16:00	09-Jan-2025 11:00

OTM

This is Online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered bank's branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
Bangladesh Rural Electrification Board  
বাপবিবো/জন ( ১৪২২-৯৪ ) ২০২৪-২৫

(MD. Golam Mortoza)  
Superintending Engineer  
Bangladesh Rural Electrification Board  
Dhaka Zone (South), Executive Building, Nikunja-02,  
Khilkhet, Dhaka-1229.  
E-mail : [sebrebdkhsouth@gmail.com](mailto:sebrebdkhsouth@gmail.com)

১১০২২২০২৫