

BANGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES
GOVERNMENT OF THE PEOPLES REPUBLIC OF BANGLADESH

Memo No. 27.12.2947.188.07.002.24-89

e-Tender Notice (LTM)

Date: 25-08-2024

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for new/up-gradation line under Faridpur, Rajbari, Shariatpur, Madaripur & Gopalganj, PBS. Tender submission deadlines are mentioned below. Tender document purchasing price & Tender Security amount will be in the form of Bank Draft/Pay order in favor of **Project Director, Modernization & Capacity Enhancement of BREB Network (Dhaka-Mymensingh Division), BREB, Dhaka** from any scheduled Bank of Bangladesh (except the Banks debarred by BREB).

SL No	Tender ID No	Sub Package No	Description of Works	Publication Date & Time	Last selling Date & Time	Opening/ Closing Date & Time
1	1003905	MCEP/BREB/DMD-W-45-4-11KV-N And UP	Installation, testing and commissioning etc. all complete as required 19.197 KM 11 KV New and upgradation of 11KV existing line in Faridpur PBS.	29-08-2024 09:00 AM	11-09-2024 4:00 PM	9:00
2	1003906	MCEP/BREB/DMD-W-114-3-11KV-N	Installation, testing & commissioning etc. all complete as required 20.403 KM upgradation of 11KV existing line in Rajbari PBS.			9:15
3	1003907	MCEP/BREB/DMD-W-112-2-11KV-N And UP	Installation, testing and commissioning etc. all complete as required 20.052 KM 11 KV New and upgradation of 11KV existing line in Rajbari PBS.			9:30
4	1003908	MCEP/BREB/DMD-W-112-3-11KV-N And UP	Installation, testing and commissioning etc. all complete as required 20.475 KM 11 KV New and upgradation of 11KV existing line in Rajbari PBS.			9:45
5	1003909	MCEP/BREB/DMD-W-120-3-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 21.551 KM 11KV New and upgradation of 11KV existing line in Shariatpur PBS.			10:00
6	1003911	MCEP/BREB/DMD-W-303-5-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.333 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			10:15
7	1003912	MCEP/BREB/DMD-W-304-1-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.433 KM Line along with testing commissioning etc. all complete as required in Shariatpur PBS.			10:30
8	1003913	MCEP/BREB/DMD-W-75-1-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 17.018 KM 11KV New and upgradation of 11KV existing line in Madaripur PBS.			10:45
9	1003914	MCEP/BREB/DMD-W-75-2-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 17.152 KM 11KV New and upgradation of 11KV existing line in Madaripur PBS.			11:00
10	1003915	MCEP/BREB/DMD-W-75-3-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 17.168 KM 11KV New and upgradation of 11KV existing line in Madaripur PBS.			11:15
11	1003916	MCEP/BREB/DMD-W-75-4-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 17.033 KM 11KV New and upgradation of 11KV existing line in Madaripur PBS.			11:30
12	1003917	MCEP/BREB/DMD-W-76-1-11KV-UP	Installation, testing & commissioning etc. all complete as required 16.449 KM upgradation of 11KV existing line in Madaripur PBS.			11:45
13	1003918	MCEP/BREB/DMD-W-76-2-11KV-UP	Installation, testing & commissioning etc. all complete as required 17.63 KM upgradation of 11KV existing line in Madaripur PBS.			12:00
14	1003919	MCEP/BREB/DMD-W-76-3-11KV-UP	Installation, testing & commissioning etc. all complete as required 17.809 KM upgradation of 11KV existing line in Madaripur PBS.			12:15
15	1003920	MCEP/BREB/DMD-W-76-4-11KV(UP)	Installation, testing & commissioning etc. all complete as required 18.118 KM upgradation of 11KV existing line in Madaripur PBS.			12:30
16	1003921	MCEP/BREB/DMD-W-76-5-11KV-UP	Installation, testing & commissioning etc. all complete as required 18.878 KM upgradation of 11KV existing line in Madaripur PBS.			12:45
17	1003922	MCEP/BREB/DMD-W-62-1-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 17.795 KM 11KV New and upgradation of 11KV existing line in Gopalganj PBS.			13:00
18	1003923	MCEP/BREB/DMD-W-62-2-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 16.612 KM 11KV New and upgradation of 11KV existing line in Gopalganj PBS.			13:15
19	1003924	MCEP/BREB/DMD-W-63-1-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 18.094 KM 11KV New and upgradation of 11KV existing line in Gopalganj PBS.			13:30
20	1003925	MCEP/BREB/DMD-W-63-2-11KV-N And UP	Installation, testing & commissioning etc. all complete as required 18.301 KM 11KV New and upgradation of 11KV existing line in Gopalganj PBS.			13:45
21	1003926	MCEP/BREB/DMD-W-220-2-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.245 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:00
22	1003927	MCEP/BREB/DMD-W-220-4-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.079 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:15
23	1003928	MCEP/BREB/DMD-W-221-1-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 20.677 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:30
24	1003929	CEP/BREB/DMD-W-221-2-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.874 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			14:45
25	1003930	MCEP/BREB/DMD-W-221-3-Ins/LT-HT/IP-3P	Installation of Insulated conductor, Conversion of LT to HT & HT (1Ph to 3Ph) 19.832 KM Line along with testing commissioning etc. all complete as required in Gopalganj PBS.			15:00
26	1004613	MCEP/BREB/DMD-W-23-1-33KV-N And UP	Installation, testing & commissioning etc. all complete as required 19.537 KM 33KV New and upgradation of 33KV existing line in Shariatpur PBS.			15:15
27	1004614	MCEP/BREB/DMD-W-23-2-33KV-N	Installation, testing & commissioning etc. all complete as required 23.463 KM 33KV New line in Shariatpur PBS.			15:30
28	1004615	MCEP/BREB/DMD-W-15-1-33KV-N And UP	Installation, testing & commissioning etc. all complete as required 20.922 KM 33KV New and upgradation of 33KV existing line in Madaripur PBS.			15:45

This is an online tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
 BANGLADESH RURAL ELECTRIFICATION BOARD

বাপবিবো/জন (

) ২০২৪-২০২৫

(Md. Tohijul Islam)
 Superintending Engineer (C.C.)
 Bangladesh Rural Electrification Board
 Faridpur Zone, Faridpur.
 Telephone : 02-478802006
 E-mail : serebfaridpur@gmail.com

(মোঃ তোহজুল ইসলাম)
 তত্ত্বাবধায়ক প্রকৌশলী (চ.দা.)
 বাপবিবো, ফরিদপুর।

(মোহঃ মোস্তাক্কির রহমান)
 উপ-পরিচালক (কমিউনিকেশন) অঃ দপ্তর
 অফিস প্রকৌঃ কার্যঃ, বাপবিবো, ফরিদপুর।