Riser Killing & Capping Estimate for 01 (One) month

	Serial No.
	Description
	Unit
	Unit Price (Taka)
	Quantity
	Total Cost (Taka)

	
	Mobilization

	
	1.1
	Contractor Store for the
	Per
	
	1 month
	

	
	
	period of works
	month
	
	
	

	
	1.2
	Contractor Equipment & Others for
the period of works
	Per month
	
	1 month
	

	
	1.3
	Contractor personnel
	
	
	1 month
	

	1
	
	(supervisor) for supervising
	
	
	
	

	
	
	the riser killing/ capping
works. Also communicate and collecting road cutting
	Per month
	
	
	

	
	
	permission for RHD/ City
	
	
	
	

	
	
	corporation/ LGED/ Union
	
	
	
	

	
	
	parishad for the period
	
	
	
	

	
	
	of works
	
	
	
	

	
	1.4
	Carrying killing/ capping
	
	
	1 month
	

	
	
	materials from Demra
	
	
	
	

	
	
	store to contractor's store
(including loading &
	L.S
	
	
	

	
	
	unloading of 3/4" to 6" dia,
	
	
	
	

	
	
	end cap, tape, primer as
	
	
	
	

	
	
	per requirement
	
	
	
	

	

2
	Carrying of removed service line pipe from Contractor's store to Demra strore (Including loading & unloading of 3/4" to 6" dia pipe,
flange etc. considering 5 trip a year as per direction
of Engineer Incharge
	

Per trip
	
	1 trip
	

	
3
	Supply of vihicle for Titas gas personnel (7 Seated A/C microbus with good condition,
model at least 2014 or later).
	
Per month
	
	1 month
	

	
4
	Supply of safety equipment (Fire extinguisher and related materials) for killing/ capping works for the period of works as
per direction of Engineer Incharge
	
L.S
	
	1 month
	



	5
	Demobilization

	
	5.1
	Demobilization of contractor's equipment and
machineries
	L.S
	
	1
	month
	

	6
	Earth cutting and disposal of soil (as per site condition and direction of Engineer
Incharge).
	Per CFT
	
	1000 CFT
	

	7
	Service riser killing (PDC)/ Capping

	
	7.1
	3/4" Dia
	Per
nos.
	
	120 nos.
	

	8
	Dewatering pump with fuel and
operator
	Per
day
	
	10 days
	

	
9
	

	
	9.1
	Size (Up to 5'× 3'× 6')
	Per
Nos.
	
	20 nos.
	

	
	9.2
	Size (Up to 5'× 3'× 8')
	Per
Nos.
	
	5 nos.
	

	
	9.3
	Size (Up to 5'× 3'× 10')
	Per
Nos.
	
	5 nos.
	

	


10
	Material Requirement

	
	10.1
	End cap 3/4" dia. Sch-40
	Per nos.
	Titas GasOwn finance
	

As
per requirement
	

	
	10.2
	End cap 1" dia.
	Per
nos.
	
	
	

	
	10.3
	End cap 2" dia
	Per
nos.
	
	
	

	
	10.4
	End cap 3" dia
	Per
nos.
	
	
	

	
	10.5
	Primer
	Liter
	
	
	

	
	10.6
	Tape (2" × 200)
	Roll
	
	
	

	Total Cost (In Words: )
	



