

Riser Killing & Capping Estimate for 01 (One) month

Serial No.	Description	Unit	Unit Price (Taka)	Quantity	Total Cost (Taka)
1	Mobilization				
	1.1	Contractor Store for the period of works	Per month		1 month
	1.2	Contractor Equipment & Others for the period of works	Per month		1 month
	1.3	Contractor personnel (supervisor) for supervising the riser killing/ capping works. Also communicate and collecting road cutting permission for RHD/ City corporation/ LGED/ Union parishad for the period of works	Per month		1 month
	1.4	Carrying killing/ capping materials from Demra store to contractor's store (including loading & unloading of 3/4" to 6" dia, end cap, tape, primer as per requirement	L.S		1 month
2	Carrying of removed service line pipe from Contractor's store to Demra store (Including loading & unloading of 3/4" to 6" dia pipe, flange etc. considering 5 trip a year as per direction of Engineer Incharge	Per trip		1 trip	
3	Supply of vehicle for Titas gas personnel (7 Seated A/C microbus with good condition, model at least 2014 or later).	Per month		1 month	
4	Supply of safety equipment (Fire extinguisher and related materials) for killing/ capping works for the period of works as per direction of Engineer Incharge	L.S		1 month	

5	Demobilization					
	5.1	Demobilization of contractor's equipment and machineries	L.S		1	month
6	Earth cutting and disposal of soil (as per site condition and direction of Engineer Incharge).		Per CFT		1000	CFT
7	Service riser killing (PDC)/ Capping					
	7.1	3/4" Dia	Per nos.		100	nos.
8	Dewatering pump with fuel and operator		Per day		10	days
9						
	9.1	Size (Up to 5'× 3'× 6')	Per Nos.		20	nos.
	9.2	Size (Up to 5'× 3'× 8')	Per Nos.		5	nos.
	9.3	Size (Up to 5'× 3'× 10')	Per Nos.		5	nos.
10	Material Requirement					
	10.1	End cap 3/4" dia. Sch-40	Per nos.	Titas GasOwn finance	As per requirement	
	10.2	End cap 1" dia.	Per nos.			
	10.3	End cap 2" dia	Per nos.			
	10.4	End cap 3" dia	Per nos.			
	10.5	Primer	Liter			
	10.6	Tape (2" × 200)	Roll			
Total Cost (In Words:)						