

## তিতাস গ্যাস ট্রান্সমিসন এন্ড ডিস্ট্রিবিউশন পিএলসি

১০৫, কাজী নজরুল ইসলাম এভিনিউ,  
কাওরান বাজার বা/এ,  
ঢাকা-১২১৫।

### কোটেশন বিজ্ঞপ্তি

১।	মন্ত্রণালয়/ডিভিশন	বিদ্যুৎ, জ্বালানী ও খনিজ সম্পদ মন্ত্রণালয় / জ্বালানী ও খনিজ সম্পদ বিভাগ।
২।	সংস্থা	বাংলাদেশ তৈল, গ্যাস ও খনিজ সম্পদ কর্পোরেশন (পেট্রোবাংলা)।
৩।	প্রকিউরিং এন্টিটি	তিতাস গ্যাস ট্রান্সমিসন এন্ড ডিস্ট্রিবিউশন পিএলসি।
৪।	কাজের নাম	আঞ্চলিক বিপণন বিভাগ-সোনারগাঁও এলাকাধীন রাইজার কিলিং/ক্যাপিং করণ কাজ।
৫।	সূত্র নং ও তারিখ	২৮.১৩.০০০০.২১৪.৯৯.০২৮.২৪ তারিখঃ ০২-০৬ -২০২৪ খ্রি.
৬।	প্রকিউরমেন্ট মেথড	RFQ (Request for Quotation)
৭।	অর্থায়নের উৎস	নিজস্ব অর্থায়ন
৮।	কোটেশন দাখিলের সর্বশেষ তারিখ ও সময়	২৬-০৬-২০২৪ খ্রি. তারিখ, সকাল ১১:০০ ঘটিকা পর্যন্ত।
০৯।	কোটেশন খোলার তারিখ ও সময়	২৬-০৬-২০২৪ খ্রি. তারিখ, দুপুর ১২:০০ ঘটিকা।
১০।	কোটেশন খোলার স্থান	উপমহাব্যবস্থাপক এর দপ্তর, আঞ্চলিক বিপণন বিভাগ-সোনারগাঁও, রূপসী, রূপগঞ্জ, নারায়নগঞ্জ।
১১।	কোটেশন দাখিলকারীর যোগ্যতা	তিতাস গ্যাস ট্রান্সমিসন এন্ড ডিস্ট্রিবিউশন পিএলসি অথবা পেট্রোবাংলার আওতাধীন অন্যান্য গ্যাস কোম্পানীতে হালনাগাদ তালিকাভুক্ত ১.৩/১.৪ শ্রেণির গ্যাস পাইপলাইন নির্মাণকারী ঠিকাদার।
১২।	কার্যসম্পাদনের সময়সীমা	কার্যাদেশ প্রদানের তারিখ হতে ৩০ (ত্রিশ) কার্যদিবস।
১৩।	কোটেশন গ্রহণ ও খোলার নির্ধারিত তারিখে সরকারী ছুটি বা অনিবার্য কারণবশতঃ বন্ধ থাকলে পরবর্তী কার্যদিবসে উপরোল্লিখিত স্থান ও সময়ে উপস্থিত দরদাতা / প্রতিনিধিদের সম্মুখে ( যদি কেহ থাকেন) দরপত্র গ্রহণ ও খোলা হবে।	
১৪।	কর্তৃপক্ষ কোন কারণ দর্শানো ব্যতিরেকেই যেকোন অথবা সকল কোটেশন বাতিল অথবা যেকোন কোটেশন গ্রহণ করার ক্ষমতা সংরক্ষণ করে।	

(প্রকৌ. মো. সুরুষ আলম)

উপমহাব্যবস্থাপক

আঞ্চলিক বিপণন বিভাগ-সোনারগাঁও

## Estimate for 100 Nos. Domestic Gas Riser Killing & Capping in 01 (One) month

Serial No.	Description	Unit	Unit Price (Taka)	Quantity	Total Cost (Taka)
1	Mobilization				
	1.1	Contractor Store for the period of works	Per month		1 month
	1.2	Contractor Equipment & Others for the period of works	Per month		1 month
	1.3	Contractor personnel (supervisor) for supervising the riser killing/ capping works. Also communicate and collecting road cutting permission for RHD/ City corporation/ LGED/ Union parishad for the period of works	Per month		1 month
	1.4	Carrying killing/ capping materials from Demra store to contractor's store (including loading & unloading of 3/4" to 6" dia, end cap, tape, primer as per requirement	L.S		1 month
2	Carrying of removed service line pipe from Contractor's store to Demra store (Including loading & unloading of 3/4" to 6" dia pipe, flange etc. considering 5 trip a year as per direction of Engineer Incharge	Per trip		1 trip	
3	Supply of vehicle for Titas gas personnel (7 Seated A/C microbus with good condition, model at least 2014 or later).	Per month		1 month	
4	Supply of safety equipment (Fire extinguisher and related materials) for killing/ capping works for the period of works as per direction of Engineer Incharge	L.S		1 month	
5	Demobilization				
	5.1	Demobilization of contractor's equipment and machineries	L.S		1 month
6	Earth cutting and disposal of soil (as per site condition and direction of Engineer Incharge).	Per CFT		1000 CFT	
7	Service riser killing (PDC)/ Capping				
	7.1	3/4" Dia	Per nos.		100 nos.
8	Dewatering pump with fuel and operator	Per day		10 days	
9	Trial Hole				
	9.1	Size (Up to 5'× 3'× 6')	Per Nos.		20 nos.
	9.2	Size (Up to 5'× 3'× 8')	Per Nos.		5 nos.
	9.3	Size (Up to 5'× 3'× 10')	Per Nos.		5 nos.

Material Requirement						
10	10.1	End cap 3/4" dia. Sch-40	Per nos.	Titas G as Own fin ance	As per requirem ent	
	10.2	End cap 1" dia.	Per nos.			
	10.3	End cap 2" dia	Per nos.			
	10.4	End cap 3" dia	Per nos.			
	10.5	Primer	Liter			
	10.6	Tape (2" × 200)	Roll			
Total Cost (In Words: )						