Lot Detail

Lot No. :
Lot

GD1: 2026-27
Supply, installation, testing and commissioning of necessary equipment, databases, licensed

Descrlptlon software and other related accessories to enhance the capacity of the existing Master
Information Center (MIC) of WZPDCL on Turnkey Basis.

Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad

Table . "

Name : Bill of Quantities

Iit:zm Description of Item Measurement
( 1)' (2) Unit (3)

1 NOC & SOC Room
Buildup : Video Wall
Panel

2 NOC & SOC Room
Buildup : Video wall
Processor

3 NOC & SOC Room
Buildup : HDMI
Matrix Switcher

4 NOC & SOC Room
Buildup : Control
System

5 NOC & SOC Room
Buildup : 20 m True
4K HDMI Active
Optical Cable

6 NOC & SOC Room
Buildup : Operator
PC

7 NOC & SOC Room
Buildup : 23.8 Inch
Monitor with Dual
Arm Desk Mount
Stand

8 NOC & SOC Room
Buildup : HDMI
Splitter

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

CIP or CIF
Place of
Destination

(4)

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Project Site-
WZPDCL

Headquarter,

Khulna.

Total

CIP CIF/CIP Taxes

CIF Currency price and
Quantity Price for CIP per Duties
(5) or or CIF Line In
Snit (7) ltem BDT
6) (Col.5 (9)
* 6) (8)
18 BDT |
2 BDT |
2 BDT -
2 BDT -
28 BDT -|
12 BDT -
24 BDT -
12 BDT |



10

11

12

13

14

15

16

17

18

19

20

21

22

NOC & SOC Room
Buildup : Network
PoE Switch

NOC & SOC Room
Buildup : 15U AV
Rack

NOC & SOC Room
Buildup : Accessories

NOC & SOC Room
Buildup : Operator
Table

NOC & SOC Room
Buildup : Operator
Chair

Raised Floor System
: Raised Floor

Raised Floor System
: Steel Ventilation
Perforated Panel

Raised Floor System
: Air Grommet

Raised Floor System
: Panel Lifter

Raised Floor System
: Thermal Insulation
under Raised floor

Electrical Cable :
Main Incoming Cable
LT Panel to PCD to
AVR to MDB

Electrical Cable :
Cable For UPS
In/Out (80kVA)

Electrical Cable :
Cable For Precision
AC

Electrical Cable :

Nos

Nos

Nos

Nos

Nos

SFT

SFT

SFT

Nos

SFT

Meter

Meter

Meter

Meter

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-

N

N

N

12

12

850

40

10

850

800

320

230

550

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

RNT



23

24

25

26

27

28

29

30

31

32

33

34

35

Cable For Industrical
Socket

Electrical Cable :
Cable from MDB to
Mechanical DB

Electrical Cable :
Cable from MDB to
Utility DB

Electrical Cable :
Cable for UPS
Grounding

Electrical Cable :
Cable for PAC
Grounding

Electrical Cable :
Bonding Cable

Electrical Cable :
Earth Continuity
Conductor

Electrical Cable :
Cable For Combo
Socket

Electrical Cable :
Cable For Light and
Others

Electrical Cable :
Cable Ladder/Tray
for Electrical Cable

Electrical Cable :
Accessories for
Electrical works

Distribution Board
(DB) : Data Center
Main Distribution
Board (MDB)/ AVR
Output DB

Distribution Board
(DB) : Data Center
UPS Output DB

Distribution Board

Meter

Meter

Meter

Meter

Coll

Coll

Coll

Coll

RFT

Lot

PCS

PCS

PCS

WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-

80

80

50

50

10

350

N

N

N

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BRDT



36

37

38

39

40

41

42

43

44

45

46

47

48

(DB) : Data Center
Mechanical DB

Distribution Board
(DB) : Data Center
Utility DB

Earthing System :
Earthing Materials

Earthing System :
Earthing Cable from
Earth Pit to Data
Center

LPS (Lightning
Protection System)

Signal Reference
Grid (SRG)

SPD (Surge
Protection Device)

80KVA Online UPS
30Min Backup for
Critical IT Load

20KVA Online UPS
30Min Backup for
Non Critical Load

300kVA Phase
Correction Device

250k VA Automatic
Voltage Regulator
(AVR)

275 KVA Generator
including ATS and
other Accessories

Rack Mount
ATS/STS - 16A

Conduit Work

PCS

Set

Meter

Set

Set

Nos

Nos

Set

Nos

Nos

Set

Nos

Lot

WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL

240

—_—

N

—_—

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



49

50

51

52

53

54

55

56

57

58

59

60

61

Lighting System

Switch Socket and
Socket Outlet

Industrial Socket
(Two different
source)

Structured Cabling :
CAT6A UTP Cable

Structured Cabling :
CAT6A Copper
Patch Panel

Structured Cabling : 3

Meter CAT6A Patch
Cord

Structured Cabling : 5

Meter CAT6A Patch
Cord

Structured Cabling :
Wire Manager

Structured Cabling :
High Density Fiber
Patch Panel

Structured Cabling :
MPO Module

Structured Cabling :
Fiber Patch Panel

Lot

Lot

Lot

Box

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Structured Cabling : 5 Nos

Meter SM Fiber
Patch Cord

Structured Cabling : 3 Nos

Meter OM4 Fiber
Patch Cord

Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,

30

18

192

192

32

16

32

24

192

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



62

63

64

65

66

67

68

69

70

71

72

73

74

Structured Cabling : 5 Nos

Meter OM4 Fiber

Patch Cord

Structured Cabling :
35 Meter Fiber Optic

Trunk

Structured Cabling :
10 Meter Fiber Optic

Trunk

Structured Cabling : 8
Meter Fiber Optic

Trunk

Structured Cabling : 6
Meter Fiber Optic

Trunk

Containment & Rack
with PDU : Intelligent-

PDU

Containment & Rack
with PDU : IP-KVM

Switch

DCIM, BMS and
EMS (Environment
Monitoring System) :
Temperature and
Humidity Sensor

DCIM, BMS and
EMS (Environment
Monitoring System) :
Door Contact Sensor

DCIM, BMS and
EMS (Environment
Monitoring System) :
Water Detector
DCIM, BMS and

EMS (Environment
Monitoring System) :

GSM Modem

DCIM, BMS and
EMS (Environment
Monitoring System) :

Accessories

Fire Detection and
Suppression System
: Gas Cylinder for

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Lot

Lot

Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,

192

N

N

20

—_—

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



75

76

7

78

79

80

81

82

83

84

85

86

87

Server Room

Fire Detection and
Suppression System
: Gas Cylinder for
Power Room

Fire Detection and
Suppression System
: Fire Extinguishing
Panel

Fire Detection and
Suppression System
: Smoke Detector

Fire Detection and
Suppression System
: Heat Detector

Fire Detection and
Suppression System
: Alarm Bell

Fire Detection and
Suppression System
: Rotating Light

Fire Detection and
Suppression System
: Manual release
switch/Call Point

Fire Detection and
Suppression System
. Exit sign

Fire Detection and
Suppression System
: Caution Sign,

Fire Detection and
Suppression System
: Gas Discharge Sign

Fire Detection and
Suppression System
: Discharge Nozzles

Fire Detection and
Suppression System
: Manual Handheld
extinguisher

Fire Detection and
Suppression System
: MS Seamless pipes

Lot

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Lot

Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

—

—

o]

N

—_—

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



88

89

90

91

92

93

94

95

96

97

98

99

100

101

Fire Detection and
Suppression System
. Electrical Fittings

Vesda System

Vesda System :
Sampling Pipe and All
Accessories

Rodent Repellent
System :Master
Controller

Rodent Repellent
System : Transducer

Rodent Repellent
System : Accessories

IPCAM &
Surveillance Solution :
4MP Bullet Camera

IPCAM &
Surveillance Solution :
4MP Dome Camera

IPCAM &
Surveillance Solution :
32-ch NVR

IPCAM &
Surveillance Solution :
Network PoE Switch

IPCAM &
Surveillance Solution :
CAT6 UTP Cable

IPCAM &
Surveillance Solution :
RJ45 Connector

IPCAM &
Surveillance Solution :
Accessories

Access Control

Lot

Set

Lot

Set

Nos

Lot

Nos

Nos

Nos

Nos

Box

Nos

Lot

Nos

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-

—_—

10

15

50

1

7

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BRDT



102

103

104

105

106

107

108

109

110

111

112

113

114

Solution : Access
Terminal for Entry

Access Control
Solution : Access
Terminal for Exit

Access Control
Solution : Network

PoE Switch

Access Control
Solution : CAT6 UTP

Cable

Access Control
Solution : RJ45

Connector

Access Control

Solution :

Management PC

Precision AC

Confort Air Condition
: Power Room

(1W+1S)

Confort Air Condition

: NOC Room
(TW+18)

Confort Air Condition

: SOC Room
(TW+1S)

Confort Air Condition
: AC Control Panel

Confort Air Condition

: Accessories

Dehumidifier

WAN Switch

Nos

Nos

Box

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Lot

Nos

Nos

WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL

30

(0]

N

N

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



115

116

117

118

119

120

121

122

123

124

125

126

127

Core Router

Core Firewall

Internet Router

Internet Firewall

Partner Router

Partner Firewall

Spine and Core

Switch

SDN Controller

Leaf Switch

IPN Switch

Storage

Database Server

Application Server

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,

~

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



128

129

130

131

132

133

134

135

136

137

138

139

140

SAN Switch

Management Firewall

Management Switch

Anti DDoS Solution

Web Application

Firewall with LB

Backup Solution

Virtualization Solution

Operating

System_(Windows

Server)

Disaster Recovery

and Business

Continuity Manager

EDR

Privileged Access
Management (PAM)

NMS 150 node with 5
Laptop/MacBook

Oracle License

Renewal

Nos

Nos

Nos

Nos

Nos

Set

Nos

Nos

Lot

Nos

Nos

Set

Set

Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZzZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

Project Site-
WZPDCL
Headquarter,
Khulna.

N

N

N

150

—_—

—_—

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT



141 | File Sandboxing Nos Project Site- |1 BDT -

WZPDCL
Headquarter,
Khulna.
142 | Secure Web Nos Project Site- |1 BDT -
Gateway WZPDCL
Headquarter,
Khulna.
143 NDR Nos Project Site- 1 BDT -
WZPDCL
Headquarter,
Khulna.
144  Network Threat Nos Project Site- 1 BDT -
Detection WZPDCL
Headquarter,
Khulna.
Grand
Total :
Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Bangladesh
Table , .
N . Price Schedule for Plant and Service (Form e-PG5A-3)
ame :
Price
EXW
Line Unit of Unit Currency per Sales
Item Description of Item Measurement Quantity price for Unit Line Taxin
No. (2) 3) (4) EXW  price Item BDT
(1) (5) EXW (6) [Col. (8)
4* 5]
(7)
1 NOC & SOC Room Buildup : Video 'Nos 18 BDT -
Wall Panel
2 NOC & SOC Room Buildup : Video | Nos 2 BDT -
wall Processor
3 NOC & SOC Room Buildup : HDMI | Nos 2 BDT -
Matrix Switcher
4 NOC & SOC Room Buildup : Nos 2 BDT -
Control System
5 NOC & SOC Room Buildup : 20 m  Nos 28 BDT -
True 4K HDMI Active Optical Cable
6 NOC & SOC Room Buildup : Nos 12 BDT -
Operator PC
7 NOC & SOC Room Buildup : 23.8  Nos 24 BDT -
Inch Monitor with Dual Arm Desk
Mount Stand
8 NOC & SOC Room Buildup : HDMI | Nos 12 BDT -

Splitter
9 NOC & SOC Room Buildup : Nos 2 RDT -



10

11

12

13

14
15

16
17
18

19

20

21

22

23

24

25

26

27
28

29

30

31

32

33

Network PoE Switch

NOC & SOC Room Buildup : 15U
AV Rack

NOC & SOC Room Buildup :
Accessories

NOC & SOC Room Buildup :
Operator Table

NOC & SOC Room Buildup :
Operator Chair

Raised Floor System : Raised Floor
Raised Floor System : Steel
Ventilation Perforated Panel

Raised Floor System : Air Grommet
Raised Floor System : Panel Lifter

Raised Floor System : Thermal
Insulation under Raised floor

Electrical Cable : Main Incoming
Cable LT Panel to PCD to AVR to
MDB

Electrical Cable : Cable For UPS
In/Out (80kVA)

Electrical Cable : Cable For
Precision AC

Electrical Cable : Cable For
Industrical Socket

Electrical Cable : Cable from MDB
to Mechanical DB

Electrical Cable : Cable from MDB
to Utility DB

Electrical Cable : Cable for UPS
Grounding

Electrical Cable : Cable for PAC
Grounding

Electrical Cable : Bonding Cable
Electrical Cable : Earth Continuity
Conductor

Electrical Cable : Cable For Combo
Socket

Electrical Cable : Cable For Light
and Others

Electrical Cable : Cable Ladder/Tray

for Electrical Cable

Electrical Cable : Accessories for
Electrical works

Distribution Board (DB) : Data
Center Main Distribution Board
(MDB)/ AVR Output DB

Nos

Nos

Nos

Nos

SFT
SFT

SFT
Nos

SFT

Meter

Meter

Meter

Meter

Meter

Meter

Meter

Meter

Coil
Coil

Coil

Coil

RFT

Lot

PCS

12

12

850
40

10

850

800

320

230

550

80

80

50

50

10

350

BDT

BDT

BDT

BDT

BDT
BDT

BDT
BDT
BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT
BDT

BDT

BDT

BDT

BDT

BDT

i



34

35

36

37
38

39
40
41
42

43

44
45

46

47
48
49
50
51

52

53

54

55

56
57

58
59

60

Distribution Board (DB) : Data
Center UPS Output DB

Distribution Board (DB) : Data
Center Mechanical DB

Distribution Board (DB) : Data
Center Utility DB

Earthing System : Earthing Materials

Earthing System : Earthing Cable
from Earth Pit to Data Center

LPS (Lightning Protection System)
Signal Reference Grid (SRG)
SPD (Surge Protection Device)

80KVA Online UPS 30Min Backup
for Critical IT Load

20KVA Online UPS 30Min Backup
for Non Critical Load

300kVA Phase Correction Device
250kVA Automatic Voltage Regulator
(AVR)

275 KVA Generator including ATS
and other Accessories

Rack Mount ATS/STS - 16A
Conduit Work

Lighting System

Switch Socket and Socket Outlet
Industrial Socket (Two different

source)

Structured Cabling : CAT6A UTP
Cable

Structured Cabling : CAT6A Copper
Patch Panel

Structured Cabling : 3 Meter CAT6A
Patch Cord

Structured Cabling : 5 Meter CAT6A
Patch Cord

Structured Cabling : Wire Manager

Structured Cabling : High Density
Fiber Patch Panel

Structured Cabling : MPO Module
Structured Cabling : Fiber Patch
Panel

Structured Cabling : 5 Meter SM
Fiber Patch Cord

PCS

PCS

PCS

Set

Meter

Set
Set
Nos

Nos

Set

Nos

Nos

Set

Nos
Lot
Lot
Lot
Lot

Box

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

30

18

192

192

32
16

32

24

BDT

BDT

BDT

BDT
BDT

BDT
BDT
BDT
BDT

BDT

BDT
BDT

BDT

BDT
BDT
BDT
BDT
BDT

BDT

BDT

BDT

BDT

BDT
BDT

BDT
BDT

BDT



61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

Structured Cabling : 3 Meter OM4
Fiber Patch Cord

Structured Cabling : 5 Meter OM4
Fiber Patch Cord

Structured Cabling : 35 Meter Fiber

Optic Trunk

Structured Cabling : 10 Meter Fiber

Optic Trunk

Structured Cabling : 8 Meter Fiber
Optic Trunk

Structured Cabling : 6 Meter Fiber
Optic Trunk

Containment & Rack with PDU :
Intelligent-PDU

Containment & Rack with PDU : |P-

KVM Switch

DCIM, BMS and EMS (Environment

Monitoring System) : Temperature
and Humidity Sensor

DCIM, BMS and EMS (Environment
Monitoring System) : Door Contact

Sensor

DCIM, BMS and EMS (Environment
Monitoring System) : Water Detector

DCIM, BMS and EMS (Environment
Monitoring System) : GSM Modem

DCIM, BMS and EMS (Environment

Monitoring System) : Accessories

Fire Detection and Suppression
System : Gas Cylinder for Server
Room

Fire Detection and Suppression
System : Gas Cylinder for Power
Room

Fire Detection and Suppression
System : Fire Extinguishing Panel

Fire Detection and Suppression
System : Smoke Detector

Fire Detection and Suppression
System : Heat Detector

Fire Detection and Suppression
System : Alarm Bell

Fire Detection and Suppression
System : Rotating Light

Fire Detection and Suppression

System : Manual release switch/Call

Point

Fire Detection and Suppression
System : Exit sign

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Nos

Lot

Lot

Lot

Nos

Nos

Nos

Nos

Nos

Nos

Nos

192

192

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT
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83

84

85

86

87

88

89
90

91

92

93

94

95

96

97

98

99

100

101

102

103

104

105

106

Fire Detection and Suppression
System : Caution Sign,

Fire Detection and Suppression
System : Gas Discharge Sign

Fire Detection and Suppression
System : Discharge Nozzles

Fire Detection and Suppression
System : Manual Handheld
extinguisher

Fire Detection and Suppression
System : MS Seamless pipes

Fire Detection and Suppression
System : Electrical Fittings

Vesda System
Vesda System : Sampling Pipe and
All Accessories

Rodent Repellent System :Master
Controller

Rodent Repellent System :
Transducer

Rodent Repellent System :
Accessories

IPCAM & Surveillance Solution :
4AMP Bullet Camera

IPCAM & Surveillance Solution :
4MP Dome Camera

IPCAM & Surveillance Solution : 32-
ch NVR

IPCAM & Surveillance Solution :
Network PoE Switch

IPCAM & Surveillance Solution :
CAT6 UTP Cable

IPCAM & Surveillance Solution :
RJ45 Connector

IPCAM & Surveillance Solution :
Accessories

Access Control Solution : Access
Terminal for Entry

Access Control Solution : Access
Terminal for Exit

Access Control Solution : Network
PoE Switch

Access Control Solution : CAT6 UTP
Cable

Access Control Solution : RJ45
Connector

Access Control Solution :
Management PC

Nos

Nos

Nos

Nos

Lot

Lot

Set
Lot

Set

Nos

Lot

Nos

Nos

Nos

Nos

Box

Nos

Lot

Nos

Nos

Nos

Box

Nos

Nos

10

15

30

BDT

BDT

BDT

BDT

BDT

BDT

BDT
BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

BDT

[R5



107
108

109

110

111

112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135

136

Precision AC

Confort Air Condition : Power Room

(1W+1S)

Confort Air Condition : NOC Room

(1W+1S)

Confort Air Condition : SOC Room

(1W+1S)

Confort Air Condition : AC Control
Panel

Confort Air Condition : Accessories

Dehumidifier

WAN Switch

Core Router

Core Firewall
Internet Router
Internet Firewall
Partner Router
Partner Firewall
Spine and Core Switch
SDN Controller

Leaf Switch

IPN Switch

Storage

Database Server
Application Server
SAN Switch
Management Firewall
Management Switch
Anti DDoS Solution
Web Application Firewall with LB
Backup Solution
Virtualization Solution

Operating System_(Windows
Server)

Disaster Recovery and Business
Continuity Manager

Nos

Nos

Nos

Nos

Nos

Lot

Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Nos
Set

Nos

Nos

Lot
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BDT
BDT

BDT

BDT

BDT

BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT
BDT

BDT



137 EDR Nos 150 BDT -
138  Privileged Access Management Nos 1 BDT -
(PAM)
139 NMS 150 node with 5 Set 1 BDT -
Laptop/MacBook
140 Oracle License Renewal Set 1 BDT -
141  File Sandboxing Nos 1 BDT -
142 Secure Web Gateway Nos 1 BDT -
143 NDR Nos 1 BDT -
144 Network Threat Detection Nos 1 BDT -
Grand
Total :

Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 3 - Design Services - (Local Currency)

Table Price Schedule for Plant and Service (Form e-PG5A-3)
Name : Schedule No. 3 - Design Services (Local Currency)
':;m Description Measurement Quantity Unit Price Unit Price in Total Price Total Price in
( 1)' of Item (2) Unit (3) (4) in BDT (5) Words (6) inBDT (7) Words (8)
1 N/A N/A 1
Grand Total :

Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 3 - Design Services (Foreign Currency)

Table Price Schedule for Plant and Service (Form e-PG5A-3)
Name : Schedule No. 3 - Design Services (Foreign Currency)

Item Description of Measurement Quantity o Foreign .
no.(1)  Item (2) Unit (3) @ | UnitPrice(d) o rency (g Total Price(7)
1 N/A N/A 1 BDT -
Grand Total :

Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 4 Civil works part

Table Price Schedule for Plant and Service (Form e-PG5A-3)

Name : Schedule No. 4 Civil works part

Item . Unit  Unit Price Total Total Price

no. Description of Iltem Measnlij: ?g)'e nt Qu(a4r;t|ty Pricein in Words Pricein in Words

(1) BDT (5) (6) BDT (7) (8)



1 Site Preparation Lot 1

2 Brick Works Sft 4000

3 Plaster Works Sft 8000

4 Floor Tiles Sft 2600

5 Paint Works Sft 11080

6 Epoxy Paint Sft 2000

7 Glass Partition Sft 200

8 Swing Glass Door Nos 8

9 Stair and Ramp for Data Lot 2
Center

10  Mantrap and Ramp with Lot 1

landing platform for
server room

11 Dry wall Sft 800
12 Fire Rated Door Nos 7
13  Air Sealing Lot 1
14  Fire Rated Pathway Lot 1
15  Generator Room Buildup Lot 1
Grand
Total :
Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 5- Installation and Other Services (Local Currency)
Table Price Schedule for Plant and Service (Form e-PG5A-3)
Name : Schedule No. 5- Installation and Other Services ( Local Currency)
Unit it 108 rotal
Item . Price 5. . rice .. .
no Description of Item (2) MeaSl_Jrement Quantity in Price in in Price in
' Unit (3) (4) Words Words

BDT BDT

(1)
s © 7 @

1 Upgradation of Existing Smart Lot 1



Metering System : MDMS
development

2 Upgradation of Existing Smart Lot 1
Metering System : Data Migration

3 Upgradation of Existing Smart Lot 1
Metering System : Development of
Web based Post-paid Billing Softwar

4 Support Service Years 5
5 Training : Local Training Man-Months | 3.32
6 Training : Foreign Training Man-Months | 3.26
Grand
Total :
Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 5- Installation and Other Services (Foreign Currency)
Table Price Schedule for Plant and Service (Form e-PG5A-3)
Name : Schedule No. 5- Installation and Other Services (Foreign Currency)
Item . Unit Foreign Total
no. Description of Iltem (2) Mez:jsnl:tr c(e;r)\e i Qu(a4r;t|ty Price Currency Price
(1) (5) (6) (7)
1 Upgradation of Existing Smart Metering Lot 1 BDT -
System : MDMS development
2 Upgradation of Existing Smart Metering Lot 1 BDT -
System : Data Migration '
3 Upgradation of Existing Smart Metering Lot 1 BDT -
System : Development of Web based Post- '
paid Billing Softwar
4 Support Service Years 5 BDT -
5 Training : Local Training Man-Months  3.32 BDT -
6 Training : Foreign Training Man-Months  3.26 BDT -
Grand
Total :

Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 7 - Recommended Spare Parts ( Local Currency)

Table Price Schedule for Plant and Service (Form e-PG5A-3)
Name : Schedule No. 7 - Recommended Spare Parts (Local Currency)
Item

Description Measurement Quantity Unit Price Unit Price in Total Price Total Price in

?;’) of ltem(2)  Unit (3) (4 inBDT(5) Words(6) inBDT(7) Words (8)



1 N/A N/A 1

Grand Total :

Price Schedule for Plant and Service (Form e-PG5A-3)
Schedule No. 7 - Recommended Spare Parts (Foreign Currency)

Table Price Schedule for Plant and Service (Form e-PG5A-3)
Name : Schedule No. 7 - Recommended Spare Parts (Foreign Currency)
Item Description of Measurement Quantity Imported Unit Foreign Total Price(4*5)
no. (1) Item (2) Unit (3) (4) Price (5) Currency (6) (7)
1 N/A N/A 1 BDT -

Grand Total :

Unconditional Discount Form

Lable . Unconditional Discount Form
ame :

Net Quoted . . . . Discount

A Discount in  Discount in ] Net Quoted Amount
Ct;lrarency Fi u::e[ln Percentage Percentage Fi u::e[ln after Discount (In

me gure (%)[In figure] (%) [In word] gure Figure Currency-wise)
(1) Currency-wise] Currency-wise]
2) (3) (4) (5) (Col. 2-5) (6)

Grand Total :



